Agreement No. 01130-12
ENGINEERING SERVICES AGREEMENT

THIS AGREEMENT is made and entered by and between COLLIN COUNTY, TEXAS, a
political subdivision of the State of Texas, hereinafter referred to as “County”, and, CHARLES
GOJER AND ASSOCIATES, INC, a Texas Corporation, hereinafter referred to as “Engineer”, to
be effective from and after the date as provided herein.

WITNESSETH:

WHEREAS, the County desires to engage the services of the Engineer to prepare
construction plans, specifications, details and special provisions and to perform other related
engineering services in connection with County Road 601 over Tom Bean Creek in Collin
County, hereinafter referred to as the “Project”; and

WHEREAS, the Engineer desires to render such engineering services for the County
upon the terms and conditions provided herein.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS:

That for and in consideration of the covenants contained herein, and for the mutual
benefits to be obtained hereby, the parties hereto agree as follows:

I._Employment of the Engineer

The County hereby agrees to retain the Engineer to perform professional engineering
services in connection with the Project; Engineer agrees to perform such services in accordance
with the terms and conditions of this Agreement, exercising the same degree of care, skill, and
diligence as is ordinarily possessed and exercised by a member of the same profession,
currently practicing, under similar circumstances.

Il._Scope of Services

21 The parties agree that Engineer shall perform such services as are set forth
herein and described in Exhibit “A”, which is attached hereto and thereby made a part of this
Agreement. Work for each phase shall be preceded by a Notice to Proceed issued by County.
The parties understand and agree that deviations or modifications in the form of written change
orders may be authorized from time to time by the County.

2.2 The Engineer will serve as the County’s professional engineering representative
under this Agreement, providing professional engineering, consultation, advice and furnishing
customary services incidental thereto. The Engineer agrees to cooperate and coordinate with
other design professionals, the County and its contractors to help facilitate efficient construction
of the Project and maintain the Project schedule.

2.3  The Engineer shall advise the County with regard to the necessity for subcontract
work such as special surveys, tests, test borings, or other subsurface investigations in
connection with design and engineering work to be performed hereunder. The Engineer shall
also advise the County concerning the results of same. Such survey, test, and investigations
shall be furnished to the County.
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2.4 The presence or duties of the Engineers personnel at a construction site,
whether as on-site representatives or otherwise, do not make the Engineer or its personnel in
any way responsible for those duties that belong to County’s construction contractors or other
entities, and do not relieve the construction contractors or any other entity of their obligations,
duties, and responsibilities, including but not limited to, all construction methods, means,
techniques, sequences and procedures necessary for completing all portions of the construction
work in accordance with the Contract Documents and any health or safety precautions required
by such construction work. The Engineer and its personnel have no authority to exercise any
control over any construction contractor or other entity or their employees in connection with
their work or any health or safety precautions.

2.5 The Engineer will make periodic recommendations for periodic construction
progress payments to the construction contractor. Recommendations by the Engineer to the
County for periodic construction progress payments to the construction contractor will be based
on the Engineer’'s knowledge, information, and belief from sampling and observation that the

.work has progressed to the point indicated. Such recommendations do not represent that there
are not other matters at issue between the County and the construction contractor that affect the
amount that should be paid. a ;

2.6 The Engineer agrees to provide a complete and,sgpordinat’ed set of drawings and
specifications for the construction of the Project, exercising the éé'mg-:g degree of care, skill, and
diligence as is ordinarily possessed and exercised by a member of the same profession,
currently practicing, under similar circumstances. Construction drawings, specifications, and
other construction documents prepared by the Engineer or its consultants and submitted to the
County for approval or contractors for bidding or negotiation purposes shall be complete and
capable of construction “as is”. While the utility of communications between design
professionals and construction contractors for the purpose of clarifying design intent is
recognized, the Project should be capable of ‘construction without the necessity of formal
revisions or contract modifications to provide missing design information after construction
contracts are awarded. Said documents shall comply-with all applicable codes, ordinances,
statutes, and regulations governing the design of the Project.

2.7  The Engineer shall assist the County iri.’ihef;greparatvion -and filing of documents
required for the approval of governmental authorities having jurisdiction over the Project.

lll. Schedule of Services

3.1 The Engineer agrees to commence its services immediately upon execution of
this Agreement, or as otherwise directed in writing by the County, and to proceed diligently with
said services to completion as described in'the Completion Schedule attached hereto as Exhibit
“B” and thereby made a part of this Agreement.. Engineer shall not be considered in default of
this Agreement for delays in performance caused. by circumstances beyond its reasonable.
control. Should such circumstances occur, the Engineer shall, within a reasonable time of being
prevented from performing, give written notice to the County describing the circumstances
preventing continued performance and the efforts"being made to resume performance of this
Agreement. S

32 In the event that the Engineer is delayed in the progress of the work on the Project by an act
or neglect of the County, County’s employees, or separate contractors employed by the County, or
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by changes ordered in the Project, fire, adverse weather conditions not reasonably anticipated,
unavoidable casualties or other causes beyond the Engineer's control, or delay authorized by the
County pending arbitration, or by other causes which the County and Engineer agree may justify
delay, then the Contract Time shall be reasonably extended by Change Order. The County shall
have the right at any time to delay or suspend the work or any part thereof for any reasonable time
and if this happens, the Engineer's sole remedy for any delays or suspension shall be any extension
of time. However, should the delay continue for more than one year past the original completion date
in the completion schedule, the Engineer may request to renegotiate their professional fee provided
that the fee is reasonable and substantiated by documents showing the need for the requested
increase. Any request for a fee increase shall be submitted to Collin County Commissioners’ Court
for final approval. The County shall not be independently liable to the Engineer for any delay or
interference caused by circumstances beyond the County’s control or any delay caused by any other
person or entity.

IV. Compensation and Method of Payment

The parties agree that Engineer shall be compensated for all services provided pursuant
to this Agreement in the amount and manner described and set forth in the Payment Schedule
attached hereto as Exhibit “C” and thereby made a part of this Agreement. Engineer further
agrees that it will prepare and present such monthly progress reports and itemized statements
as are described in said Exhibit “C”. Payment will be made in accordance with The Texas
Government Code, Title 10, Subtitle F, Chapter 2251. Engineer further agrees to the following
terms prior to payment being due by County:

A. Invoice and Payment

(1) The Engineer shall provide the County sufficient documentation to reasonably
substantiate the invoices.

(2) The Engineer will issue monthly invoices for all work performed under the
Agreement.

(3) In the event of disputed or contested billing, only that portion so contested will
be withheld from payment, and the undisputed portion will be paid. The
County will exercise reasonableness in contesting any portion thereof. NO
interest will accrue on any contested portion of the billing until mutually
resolved.

(4) In the event of any conflict between Paragraph IV and Chapter 2251 of the
Texas Government Code, The Texas Government Code shall prevail.

V. Information to be provided by the County

5.1 The County agrees to furnish to Engineer, prior to the Engineer's
commencement of its services, all that information set forth and described on Exhibit “D”, which
is attached hereto and thereby made a part of this Agreement.

5.2  The County will make its facilities accessible to the Engineer as required for the
Engineer’s performance of its services. The Engineer represents that it understands the scope
of this Agreement and has reviewed and inspected the Project sites, and can fully perform its
obligations pursuant to this Agreement. Any failure of the Engineer to acquaint itself with the
available information will not relieve the Engineer from its responsibilities pursuant to this
Agreement.
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5.3  The County shall disclose, to the extent known to the County, the results of prior
tests, inspections or investigations conducted for the Project upon request by the Engineer.

VL. Progress Meetings

In addition to providing the monthly progress reports as required under Paragraph v
herein above, Engineer agrees to attend all monthly progress meetings scheduled by County,
and at such meetings to outline work accomplished and special problem or delays encountered
in connection with the Project during the previous report period, as well as planned work
activities and special problems and delays anticipated for the next report period. The Engineer
agrees to cooperate and coordinate with other design professionals, the County and its
contractors to help facilitate efficient construction of the Project and maintain the Project
schedule.

VIl. Insurance

Engineer agrees to meet all insurance requirements as set forth on Exhibit “E” which is
attached hereto and thereby made a part of this Agreement.

VIIl. Indemnity

8.1 The Engineer agrees to the fullest extent permitted by law, to indemnify and hold
harmless the County and its officers, agents and employees of and from damages, injuries
(including death), claims, property damages (including loss of use), losses, demands, suits,
judgments and costs, including reasonable attorney’s fees and expenses, arising out of or
occasioned by Engineer’s breach of any of the terms or provisions of this Agreement, or by any
other negligent act, error or omission of the Engineer, its agents, servants, employees,
subcontractors, licensees, invitees, or any other persons or entities for whose acts the Engineer
is legally liable.

8.2 In claims against any person or entity indemnified under this Section 8.1 by an
employee of the Engineer, anyone directly or indirectly employed by the Engineer or anyone for
whose acts the Engineer may be liable, the indemnification obligation under this Section 8.1
shall not be limited by a limitation on the amount or type of damages, compensation or benefits
payable by or for the Engineer under workers' compensation acts, disability benefit acts or other
employee benefit acts.

IX. Independent Contractor

In the performance of services hereunder, the Engineer shall be deemed an
independent contractor and shall not, with respect to its acts or omissions, be deemed an agent,
subcontractor or employee of the County.

’ X. Assignment and Subletting

The Engineer agrees that neither this Agreement nor the services to be performed
hereunder will be assigned or sublet without the prior written consent of the County. The
Engineer further agrees that the assignment or subletting or any portion or feature of the
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services required in the performance of this Agreement shall not relieve the Engineer from its
full obligations to the County as provided by this Agreement.

Xl. Audits and Records/Prohibited Interest

11.1 The Engineer agrees that at any time during normal business hours, and as often
as County may deem necessary, Engineer shall make available to representatives of the
County for examination all of its records with respect to all matters covered by this Agreement,
and will permit such representatives of the County to audit, examine, copy and make excerpts
or transcripts from such records, and to make audits of all contracts, invoices, materials,
payrolls, records of personnel, conditions of employment and other data relating to all matters
covered by this Agreement, all for a period of one (1) year from the date of final settlement of
this Agreement or of such other or longer period, if any, as may be required by applicable
statute or other lawful requirements.

11.2 The Engineer agrees that it is aware of the prohibited interest requirements of the
state law which are applicable to persons entering into contracts with the County and will abide
by the same. Further, a lawful representative of Engineer shall execute the Affidavit shown in
Exhibit “F”. Engineer understands and agrees that the existence of a prohibited interest during
the term of this Agreement will render the agreement voidable.

11.3 The Engineer acknowledges to the County that it has made full disclosure in
writing of any existing conflicts of interest or potential conflicts of interest, including personal
financial interest, direct or indirect, in property abutting the proposed Project and business
relationships with persons or entities with interest in abutting properties.

Xll. Contract Termination

The parties agree that County shall have the right to terminate this Agreement without
cause upon thirty (30) days written notice to Engineer. In the event of such termination without
cause, Engineer shall deliver to County all finished or unfinished documents, data, studies,
surveys, drawings, maps, models, reports, photographs or other items prepared by Engineer in
connection with this Agreement. Engineer shall have the right to terminate this Agreement upon
thirty (30) days written notice to County in the event of the County’s breach of any material term
of this Agreement, including but not limited to compensation and method of payment.
Regardless of which party initiates termination, Engineer shall be entitled to compensation for
any and all services completed to the satisfaction of County in accordance with the provisions of
this Agreement prior to termination.

Xlll. Cost Estimates

The parties recognize and agree that any and all Engineer's estimates of probable
construction costs (estimates) prepared by Engineer in connection with the Project represent
the best judgment of Engineer as a design professional familiar with the construction industry,
but that the Engineer has no control over costs or the price of labor, equipment or materials or
over the Contractor's methods of pricing and does not guarantee that any bids solicited or
received in connection with the Project will not vary from estimates prepared by Engineer.
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XIV. Ownership of Documents

Original drawings and specifications (Instruments of Service) created by Engineer are
the property of the Engineer; however, the Project is the property of the County, and Engineer
may not use the drawings and specifications for any purpose not relating to the Project without
County’s consent. County shall be furnished with such reproductions of drawings and
specifications as County may reasonably require. Upon completion of the services or any
earlier termination of this Agreement under Article XIl, and payment in full of all monies due
Engineer, Engineer will revise drawings to reflect significant changes made during construction
as per the marked-up prints, drawings, and other data furnished to the Engineer by or through
the County or Contractor. Engineer will promptly furnish the County with one (1) complete set of
reproducible record prints. All such reproductions shall be the property of the County who may
use them without the Engineer's permission for any proper purpose relating to the Project,
including but not limited to, maintenance of the Project, additions to the Project, or completion of
the Project. The aforementioned revisions will be based upon information supplied by the
County’s construction contractor and will be assumed by Engineer to be complete and accurate.
As such, Engineer shall not be responsible for errors or omissions resulting there from. Prints
shall be furnished, as an additional service, at any other time requested by County. The County
may use such drawings in any manner it desires; provided, however, that the Engineer shall not
be liable for the use of such drawings for any project other than the Project described herein.

XV. Complete Contract

15.1 This Agreement, including the exhibits hereto numbered “A” through “F",
constitute the entire agreement by and between the parties regarding the subject matter hereof
and supersedes all prior written or oral understandings. This Agreement may only be amended,
supplemented, modified or canceled by a duly executed written instrument, signed by the
County and the Engineer.

15.2 Warranties contained in this Agreement are in addition to and not in lieu of, any
and all other liability imposed upon the Engineer by law with respect to the Engineer’s duties,
obligations, and performance hereunder. The Engineer’s liability hereunder shall survive the
County’s final acceptance and payment for the Project. All representations and warranties set
forth in this Agreement, including without limitation, this paragraph, shall survive the final
completion of the Work or earlier termination of this Agreement. The Engineer acknowledges
that the County is relying upon the Engineer’s skill and experience in performing the services
pursuant to this Agreement.

XVI. Mailing of Notices

Unless instructed otherwise in writing, Engineer agrees that all notices or
communications to the County permitted or required under this Agreement shall be addressed
to the County at the following address:

Mr. Ruben Delgado, P.E., Director
Collin County Engineering Department
825 N. McDonald, Suite 160
McKinney, Texas 75069
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Mr. Jeff Durham, R.P.L.S.

Collin County Engineering Department
825 N. McDonald, Suite 160
McKinney, Texas 75069

County agrees that all notices or communications to Engineer permitted or required
under this Agreement shall be addressed to Engineer at the following address:

Charles Gojer and Associates, Inc.
Attn: Darren Andrews, PE

11615 Forest Central Drive

Suite 303

Dallas, TX 75243

All notices or communications required to be given in writing by one party or the other
shall be considered as having been given to the date such notice or communication is posted by
the sending party.

XVIl. Miscellaneous
A. Paragraph Headings

The paragraph headings contained herein are for convenience only and are not
intended to define or limit the scope of any provision in this Agreement.

B. Interpret Contract Fairly

Although this Agreement is drafted by County, should any part be in dispute, the
parties agree that the Agreement shall not be construed more favorable for either party.

C. Venue/Governing Law

The parties agree that the laws of the State of Texas shall govern this
Agreement, and that it is performable in Collin County, Texas. The venue for any litigation
related to this Agreement shall be in Collin County, Texas.

D. Parties Bound

County and Engineer, and their partners, successors, subcontractors, executors,
legal representatives, and administrators are hereby bound to the terms and conditions of this
Agreement.

E. Severability

In the event a term, condition, or provision of this Agreement is determined to be
void, unenforceable, or unlawful by a court of competent jurisdiction, then that term, condition,
or provision shall be deleted and the remainder of the Agreement shall remain in full force and
effect.
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F. Effective Date

This Agreement shall be effective from and after execution by both parties
hereto.

G. Term of Agreement

The term of Agreement shall conform to the schedule as stipulated in Exhibit “B”
attached herein. No other extension shall be authorized unless granted by written agreement
between the County and Engineer.

H. Observe and Comply

Engineer shall at all times observe and comply with all federal and State laws
and regulations and with all City ordinances and regulations which in any way affect this
Agreement and the work hereunder, and shall observe and comply with all orders, laws,
ordinances and regulations which may exist or may be enacted later by governing bodies
having jurisdiction or authority for such enactment. No plea of misunderstanding or ignorance
thereof shall be considered. Engineer agrees to defend, indemnify and hold harmless County
and all of its officers, agents, and employees from and against all claims or liability arising out of
the violation or any such order, law, ordinance, or regulation, whether it be by itself or its
employees.

WITNESS OUR HANDS AND SEALS on the date indicated below.

COLLIN COUNTY, TEXAS

Date: 5/t 2 By:‘/wul&;v%ﬁ}/
’ Franklin Ybarbo

Purchasing Agent
Court Order No. 2012-074-02-06

CH ES GOJEZND ASSOCIATES, INC
Date: 2-27-/2 ByS T,

Title:_Cwil iv\g(v\«r:ns Qept, Aonager

2,\‘\\,1:;
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ACKNOWLEDGMENT

STATE OF TEXAS }

COUNTY OF (YUW{AS

BEFORE ME, ¢, ('achile; » on this day personally appeared lnn{_m Audzﬁw S of
CGA  a_Texas Corporation, known to me (or proved to me on the oath of

or through (description of identity card or other
document) to be the person whose name is subscribed to the foregoing instrument and
acknowledged to me that he/she executed the same as the act and deed of the corporation, for
the purposes and consideration therein expressed and in the capacity therein stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the 0’Li day of ﬁbﬂﬁ%_, 2012.
%me A &M?Z/LWU

Notary Public, State of Texas

Valeric. A @ﬂSJrlH/C\Gb

Printed Name

My Commission expires on the ’ ‘ day of Mm’dfl ,ZO‘U. '

;:';;.';,g,,% VALERIE ANN CASTILLEJA
“% Notary Public, State of Texas
.’.,5 My Commission Expires

rosw* March 14, 2016

"lmu\“‘

wwhits,
X ',
ﬁ o "a,',

STATE OF TEXAS }

}
COUNTY OF COLLIN }

Crofu I TCIERAY . .
BEFORE ME, 15n this day personally appeared Franklin Ybarbo, Purchasing
Agent of COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas, known to me

to be the person whose name is subscribed to the foregoing instrument and acknowledged to
me that he/she executed the same as the act and deed of COLLIN COUNTY, TEXAS, for the
purposes and consideration therein expressed and in the capamty therein stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the S day of H SQ !Q ! , 2012.
N| | ; "',URTNEY WILKERSON |
Notary Puplic, State of Texas :"i Notary Public

o .'..} STATE OF TE
o0 WS ' =

'*’
Printed Namg

o"«;»‘ My Comm. Exp. November 30, 2013 |
My Commission expires on the g )E ) day of NPT, ZO\%
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EXHIBIT “A”

SCOPE OF SERVICES

Charles Gojer and Associates (CGA) is pleased to submit this proposal for Civil Engineering
Services for the above referenced project. Our understanding of the project and the scope of
services are outlined below.

I. PROJECT DESCRIPTION

This project is for the replacement of two existing culverts located on County Road No.
60 1, approximately 260 ft. north of CR 566, north of Nevada, TX.

II. SCOPE OF BASIC SERVICES

Charles Gojer and Associates will provide Civil and Structural Engineering services to
replace the existing structures and coordinate the services of subconsultants who will be
providing surveying and geotechnical information. Design and Construction Services will
also conform to the Scope of Services provided to us by Collin County (See Exhibit A)
In association with a Professional Surveyor registered in the State of Texas, we will
provide Topographic Surveys, locate existing R.0.W.s, 1,000 foot cross sections ( 500'
upstream and 500' downstream) of the creeks and set permanent control points for the
purpose of construction staking.

A. Preliminary Design Phase

During the preliminary design phase, CGA will work closely with the Collin
County Engineering Department to identifY design and construction alternatives
for the replacement of the existing bridges.

Once the spans and elevations of the proposed structure is determined, we will
prepare a preliminary bridge layout for your review and comments. Roadway
transitions will be designed in accordance with AASHTO and TXDOT criteria.
The bridge will be designed as a low volume County road and traffic rails will
conform for TXDOT Type T6 or similar. Bridge structures will be designed for
AASHTO H20-S16 loading.

Erosion potential in the vicinity of the proposed bridges will be studied per
TxDOT's Texas Secondary Evaluation and Analysis for Scour if drilled shafts are
used. If this analysis predicts that scour must be considered, erosion control
measures will be implemented no more than a distance of 150 feet upstream and
downstream of the structure.

B. Design Phase

10
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Upon receipt of review comments on the Preliminary Phase documents, our office
will proceed with the preparation of final engineering drawings and bidding
documents for the proposed improvements. At 90% completion we will submit
another set of drawings and an estimate of probable construction cost for your
review and comments.

III. SURVEYING SERVICES

With the exception of property "metes and bounds" and right-of-way monumentation,
surveying services shall consist of the items as outlined in Exhibit A.

IV. GEOTECHNICAL SERVICES
Geotechnical services shall consist of the items as outlined in Exhibit A.
V. EXCLUSIONS

The following tasks are specifically excluded from the Basic Scope of Services.
However, if any of those tasks are required, CGA will be pleased to furnish the necessary
services as Additional Services:

a) Any erosion control measure a distance greater than 150 feet upstream and
downstream of the proposed structure.

b) Other than the hydraulic runoff calculations for the design of the bridge,
any stream analysis a distance greater than 150 feet upstream and
downstream of the proposed structure.

c) Construction Layout.

VI. ADDITIONAL SERVICES

Additional Services are all other services not included in the Scope of Basic Services
described above or as outlined in Exhibit A. Minor revisions shall be performed at no
additional cost. Extensive revisions to the drawings due to changes made after the
completion and acceptance of the Preliminary Design Phase shall be considered
additional services.

11
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EXHIBIT “B”

PROJECT SCHEDULE

Attached.

12
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EXHIBIT “C”

PAYMENT SCHEDULE

A. Basic Services: Charles Gojer and Associates agree to provide the Civil and Structural
Engineering design services for the fees as summarized below:

Topographic SUIvey .. .. .cccocevees erveueuenens $ 7,525.00
Right-of-Way Exhibits ... ...... .. ceevveriinnes $ 2,400.00
Geotechnical .. ... cocet vv cevvees cevverreeeenraeeens $ 4,895.00
Civil/Structural Design Phase .............c... ... $21,470.00
Bidding Phase ........ cccee eevcvinnnenireeennenens $ 1,080.00
Civil/Structural Construction Phase .........$ 3,420.00
Reimbursable EXpenses ........cccouvvevennennen $ 800.00
TOtAl EE «eveeeeeeeeeierveerrreenrecrrreereeeseeesaennns $41,590.00

We estimated the level of effort that will take to provide the Civil/Structural services

as follows:

Principal 8.0 hours
Sr. Engineer 16.0 hours
Project Engineer 150.0 hours
CADD Technician  120.0 hours
Clerical 30.0 hours

Billings shall be issued on a monthly basis for work performed during the previous
month, with the aggregate of all invoices not to exceed the following limits:

At the completion of Preliminary Design Phase ..... ... ... ....... 40%
At the completion of Final Design Phase (90%) ................... 90%
At the completion of Final Construction Documents ...... ... 100%

B. Additional Services: Compensation for Additional Services will be billed on an hourly basis with

the billing rates as defined below:

Principal ............. ...
Sr. Engineer ............
Project Engineer .....
Technician .......... ...
Clerical ... ...... .. .....

............. $120.00/hr
............ $110.00/hr
............ $ 90.00/hr
............ $ 70.00/hr
............ $ 45.00/hr

13



Agreement No. 01130-12

EXHIBIT “D”

INFORMATION TO BE PROVIDED BY THE COUNTY

The County will make available to Engineer any and all information, data, etc., as it may have in
its possession relating to the project described herein.

14
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EXHIBIT “E”
INSURANCE REQUIREMENTS

1.0 Before commencing work, the vendor shall be required, at its own expense, to furnish
the Collin County Purchasing Agent with certified copies of all insurance certificate(s) required
by Texas Law indicating the coverage is to remain in force throughout the term of this contract.
In addition to any coverage required by Texas Law, the vendor shall provide the following
coverages.

1.1 Broad Form Commercial General Liability insurance at minimum combined single
limits of ($1,000,000 per-occurrence and $2,000,000 general aggregate) for bodily injury
and property damage, which coverage shall include products/completed operations,
independent contractors, and contractual liability each at $1,000,000 per occurrence.
Coverage must be written on an occurrence form.

1.2  Workers Compensation insurance at statutory limits, including employers liability
coverage at minimum limits. In addition to these, the Engineer must meet each
stipulation below as required by the Texas Department of Insurance, Division or
Workers' Compensation; (Note: If you have questions concerning these requirements,
you are instructed to contact the DWC.

1.2.1 Definitions:  Certificate of coverage ("certificate”). A copy of a
certificate of authority to self-insure issued by the commission, or a coverage
agreement in a form approved by the DWC (i.e. DWC-81, DWC-82, DWC-83, OR
DWC-84), showing statutory workers compensation insurance coverage for the
person's or entity's employees providing services on a project, for the duration of
the project. Duration of the project includes the time from the beginning of the
work on the project until the Engineer's/person's work on the project has been
completed and accepted by the governmental entity. ,

Persons providing services on the project includes, but is not limited to, all
persons or entities performing all or part of the services the Engineer has
undertaken to perform on the project, regardless of whether that person has
employees. This includes, without limitation, independent contractors,
subcontractors, leasing companies, motor carriers, owner-operators, employees
of any such entity, or employees of any entity which furnishes persons to provide
services on the project. "Services" include, without limitation, providing, hauling,
or delivering equipment or materials, or providing labor, transportation, or other
service related to a project. "Services" does not include activities unrelated to
the project.

1.2.2 The Engineer shall provide coverage, based on proper reporting of
classification codes and payroll amounts and filing of any coverage agreements,
which meets the statutory requirements of Title 5 of the Texas Labor Code, for
all employees of the Engineer providing services on the project, for the duration
of the project.

1.2.3 The Engineer must provide a certificate of coverage to the governmental
entity prior to being awarded the contract.

1.2.4 If the coverage period shown on the Engineer's current certificate of
coverage ends during the duration of the project, the Engineer must, prior to the

15
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end of the coverage period, file a new certificate of coverage with the
governmental entity showing that coverage has been extended.

1.2.5 The Engineer shall obtain from each person providing services on a
project, and provide to the governmental entity:

1.2.5.1 A certificate of coverage, prior to that person beginning work on
the project, so the governmental entity will have on file certificates of
coverage showing coverage for all persons providing services on the
project; and

1.2.5.2 no later than seven (7) days after receipt by the Engineer, a new
certificate of coverage showing extension of coverage, if the coverage
period shown on the current certificate of coverage ends during the
duration of the project.

1.2.6 The Engineer shall retain all required certificates of coverage for the
duration of the project and for one year thereafter.

1.2.7 The Engineer shall notify the governmental entity in writing by certified
mail or personal delivery, within ten (10) days after the Engineer knew or should
have known, of any change that materially affects the provision of coverage of
any person providing services on the project.

1.2.8 The Engineer shall post on each project site a notice, in the text, form and
manner prescribed by the Texas Workers Compensation Commission, informing
all persons providing services on the project that they are required to be covered,
and stating how a person may verify coverage and report lack of coverage.

1.2.9 The Engineer shall contractually require each person with whom it
contracts to provide services on a project, to:

1.2.9.1 provide coverage, based on proper reporting of classification
codes and payroll amounts and filing of any coverage agreements, which
meets the statutory requirements of Title 5 of the Texas Labor Code, for
all of its employees providing services on the project, for the duration of
the project;

1.2.9.2 provide to the Engineer, prior to that person beginning work on the
project, a certificate of coverage showing that coverage is being provided
for all employees of the person providing services on the project, for the
duration of the project;

1.2.9.3 provide the Engineer, prior to the end of the coverage period, a
new certificate of coverage showing extension of coverage, if the
coverage period shown on the current certificate of coverage ends during
the duration of the project;

1.2.9.4 obtain from each other person with whom it contracts, and provide
to the Engineer:

1.2.9.41 a certificate of coverage, prior to the other person
beginning work on the project; and

16
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'1.2.9.4.2 a new certificate of coverage showing extension of
coverage, prior to the end of the coverage period, if the coverage
period shown on the current certificate of coverage ends during
the duration of the project;

1.2.9.5 retain all required certificates of coverage on file for the duration of
the project and for one year thereafter;

1.2.9.6 notify the governmental entity in writing by certified mail or
personal delivery, within ten (10) days after the person knew or should
have known, of any change that materially affects the provision of
coverage of any person providing services on the project; and

1.2.9.7 contractually require each person with whom it contracts, to
perform as required by paragraphs 1.2.1 through 1.2.7, with the
certificates of coverage to be provided to the person for whom they are
providing services.

1.2.10 By signing this contract or providing or causing to be provided a certificate
of coverage, the Engineer is representing to the governmental entity that all
employees of the Engineer who will provide services on the project will be
covered by workers compensation coverage for the duration of the project, that
the coverage will be based on proper reporting of classification codes and payroll
amounts, and that all coverage agreements will be filed with the appropriate
insurance carrier or, in the case of a self-insured, with the commission's Division
of Self-Insurance Regulation. Providing false or misleading information may
subject the Engineer to administrative penalties, criminal penalties, civil
penalties, or other civil actions.

1.2.11 The Engineer's failure to comply with any of these provisions is a breach
of contract by the Engineer which entitles the governmental entity to declare the
contract void if the Engineer does not remedy the breach within ten (10) days
after receipt of notice of breach from the governmental entity.

1.3  Commercial Automobile Liability insurance shall be no less than $500,000
combined single limits per accident for bodily injury and property damage, including
owned, non-owned, and hired vehicle coverage.

1.4  Professional Liability Insurance at minimum limits of $1,000,000. This policy
must have a two (2) year extended period of coverage, (i.e. tail coverage). If you choose
to have project coverage endorsed onto your base policy, this would be acceptable.

2.0  The required limits may be satisfied by any combination of primary, excess or umbrella
liability insurances, provided the primary policy complies wnth the above requirements and the .
excess umbrella is following form. The vendor may maintain reasonable and customary
deductibles, subject to approval by Collin County.

3.0 With reference to the foregoing insurance requirement, the vendor shall endorse
applicable insurance policies as follows:

3.1 A waiver of subrogation in favor of Collin County, its officials, employees,
volunteers and officers shall be contained in the workers compensation coverage.
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3.2  The vendor's insurance coverage shall name Collin County as additional insured
under the General Liability policy.

3.3 All insurance policies shall be endorsed to require the insurer to immediately
notify Collin County of any decrease in the insurance coverage limits.

3.4 Al insurance policies shall be endorsed to the effect that Collin County will
receive at least thirty (30) days notice prior to cancellation, non-renewal or termination of
the policy.

3.5 All copies of Certificates of Insurance shall reference the project/contract
number.

All insurance shall be purchased from an insurance company that meets the following

requirements:

5.0

4.1 A financial rating of B+VII or better as assigned by the BEST Rating Company or
equivalent.

Certificates of Insurance shall be prepared and executed by the insurance company or

its authorized agent, and shall contain provisions representing and warranting the following:

5.1 Sets forth all endorsements and insurance coverages according to requirements
and instructions contained herein.

5.2 Sets forth the notice of cancellation or termination to Collin County.
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EXHIBIT “F”

AFFIDAVIT OF NO PROHIBITED INTEREST

I, the undersigned, declare and affirm that no person or officer in this sole proprietorship,
partnership, or corporation, whatever the case, has or will have during the term of this contract a
prohibited interest as that tern is defined in Vernon’s Texas Codes Annotated, Local
Government Code Title 5, Section C, Chapter 171.

| further understand and acknowledge that the existence of a prohibited interest at any
time during the term of this contract will render the contract voidable.

Name of Engineer

Title of Officer SRESIDENT

Signature of Officer

Date: A-43- 3044
ACKNOWLEDGMENT

STATE OF TEXAS }

}
COUNTY OF Dallgas _ }
BEFORE ME, on this day personally appeared (!kﬂﬂ?ﬁ QQ& , known to me

(or proved to me on the oath of or through
(description of identity card or other document) to be the person whose name is subscribed to
the foregoing instrument and acknowledged to me that he/she executed the same for the
purposes and consideration therein expressed.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the 25 day of &bnjﬂ[ 34 , 2012.

Notary Public, State of Texas

Villerie, A. Cashllea,

Printed Name

My Commission expires on the M‘ day of l y “]k C.h ZO[ U.

wsus, — \ALERIE ANN CASTILLEJA
%% Notary Public, State of Texas
Jof My Commission Expires
RS March 14, 2016
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