



COLLIN COUNTY, TEXAS

ADDENDUM No. One (1)

IFB NO. 2013-053

INVITATION FOR BIDS  
FOR

**Construction, Bridge: County Road 601 over Tom Bean Creek**

DATE: January 29, 2013

NOTICE TO ALL PROSPECTIVE BIDDERS:

YOU ARE HEREBY DIRECTED TO MAKE CHANGES TO THE INVITATION FOR BIDS IN ACCORDANCE WITH THE ATTACHED INFORMATION.

ADD: Pre-Bid Sign-In form

MODIFY: Item 500 – Mobilization: The last sentence of the third paragraph shall be change to read “The amount bid for this Item shall not exceed ten percent (10%) of the total of all other items of the Proposal”

The last paragraph, 500.3 Payment, shall be change to read “One-hundred percent (100%) of the total lump sum price bid for the Item, “Mobilization”, will be paid to the Contractor at the end of the first full calendar month following the date of Notice to Proceed.

Traffic Control Plan-Sheet C8: Omit Note 2 under General Notes. Flashing Warning Lights will not be required.

The contractor shall install reflective tabs along centerline of new road once project is complete. The reflective tabs shall be considered subsidiary to Item 340.

The Single Guardrail Terminal Standard SGT(7)31-11 shall be replaced with Single Guardrail Terminal SGT(7)-11

CLARIFICATIONS: Do you have a drawing of the existing section of the roadway you can provide?

**The existing asphalt section is approximately 6-8 of flex base with a 2 course asphalt surface treatment**

Are you going to add an item for striping?

**No striping is required.**

Item #26, MBGF Thrie Beam Connection Timber Posts, there is no concrete footing/mowstrip associated with the installation of the connection, correct?

**Correct, no mow strip.**

PLEASE NOTE ALL OTHER TERMS, CONDITIONS, SPECIFICATIONS DRAWINGS, ETC. REMAIN UNCHANGED.

SINCERELY,  
MICHALYN RAINS, CPPO, CPPB  
PURCHASING AGENT



# PRE-BID MEETING SIGN-IN SHEET

**Project:**

IFB 2013-053, Construction, Bridge: CR 601 over Tom Bean Creek

**Meeting Date:**

January 18, 2013

**Facilitator:**

Matt Dobecka, CPPB Collin County Purchasing

**Place/Room:** Engineering Conf. Room

Name	Company	Phone	E-Mail
LARRY KENNONT	ASHLAR CONTRACTING Co	972 540 5000	LARRY_ASHLAR@YAHOO.COM
Danny Krieg	ReBcon, Inc.	972 444 8230	estimating@rebcon.com
Juan Yanez	J.M.construction	903-243-4187	Agai@x-@people.pc.com
Jose Martin Yanez	J.M. construction	903-444-0137	
Mazi Reber	URBAN CONSTRUCTION GROUP	214-695-7610	JTabara@urbancon.com
Steve Goodman	GHB Equip Co	6924-3557	support@GHTBridges.com
Matt Dobecka	CC	972 548 4103	mdobecka@co.collin.tx.us
JEFF DURHAM	CC	972 548 3723	jdurham@co.collin.tx.us
Danven Andrews	CE&A	214 340 1199	dandrews@cgojen.com
HASHIM RAJUL	HRS CONSTRUCTION	972 208 2349	BIDS@HRSCONSTRUCTION.COM