
COLLIN COUNTY ENGINEERING
Dallas North Tollway 4A - Southbound Frontage Road Design

Project No. #####

Collin County Engineering
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Dallas North Tollway 4A - SBFR

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - February 11, 2016 Hourly Billing Rate $218.00 $240.00 $208.00 $161.00 $115.00 $91.00 $212.00 $168.00 $104.00 $170.00 $125.00 $175.00 $105.00 $160.00 $75.00 $140.00 $135.00 Total Manhour Total Labor $ $0.50 $5.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

1.0 PROJECT MANAGEMENT / COORDINATION

1.a monthly status report, site visit and County meetings (6) - 40 8 16 8 16 88 $15,080 200 20 $100 $300 $15,380

1.b design coordination meetings with Cities/Consultants (6) - 24 12 12 24 16 8 96 $14,476 200 20 $100 $300 $14,776

1.c utility relocation coordination and misc exhibits - 4 8 16 8 4 8 48 $6,108 100 10 $50 $150 $6,258

1.d TDLR submittal and review - 4 2 4 8 8 4 30 $3,880 500 $2,500 $2,750 $6,630

1.e  prepare exhibits for Outer Loop interchange mod. - 4 8 16 24 16 2 70 $9,478 200 $100 $200 $9,678

2.0 DATA COLLECTION

2.a collection and distribution of existing plans - 4 16 24 8 8 60 $7,536 1000 $200 $700 $8,236

2.b review City/NTTA standards and prepare design criteria - 2 4 8 2 4 20 $3,652 50 $25 $3,677

2.c SUE locating and mapping - 2 4 16 2 16 4 56 30 130 $17,198 200 $4,000 $4,100 $21,298

3.0 GEOTECHNICAL 

3.a geotechnical investigation, testing and report (HVJ) - 2 4 2 2 10 $1,450 500 50 $118,748 $119,248 $120,698

3.b designer review and comment on geotechnical report - 4 2 4 2 4 16 $3,028 50 5 $50 $100 $3,128

4.0 ENVIRONMENTAL

4.a  identify and map WOUS - prepare USACE data sheets - 2 16 24 72 2 16 132 $16,476 200 10 $500 $650 $17,126

4.b  alternatives analysis - 2 4 8 8 4 26 $3,572 50 $25 $3,597

4.c  T&E species - 8 16 2 26 $3,510 50 $25 $3,535

4.d  mitigation credit assesment - 4 4 8 4 20 $2,396 100 $50 $2,446

4.e  public involvement/permit coordination - 2 4 8 40 80 24 158 $20,512 500 50 $1,000 $1,500 $22,012

5.0 SURVEY 

5.a field work - 4 8 4 240 2 258 $40,534 50 5 $500 $550 $41,084

5.b office work and parcel preparation - 4 8 16 40 160 8 236 $28,400 300 30 $133 $433 $28,833

6.0 DRAINAGE STUDY

6.a  Doe Branch hydraulic study for bridge design 1 4 2 16 120 40 8 16 8 214 $31,592 200 10 $100 $250 $31,842

6.b  LOMR - 4 2 8 40 64 24 4 16 16 178 $23,492 500 20 $200 $550 $24,042

7.0 DESIGN / PLAN SET PREPARATION

7.1 General

a. title sheet 2 4 8 12 12 24 $3,212 100 $50 $3,262

b. sheet index 1 4 8 8 4 24 24 $2,964 200 50 $350 $3,314

c. project layout / survey control 3 2 4 16 8 24 4 8 22 66 $8,488 20 $10 $8,498

d. general notes 2 4 16 8 8 8 4 24 48 $8,584 50 $25 $8,609

e. bid item summaries 8 4 8 16 48 32 4 8 15 120 $15,736 50 10 $75 $15,811

7.2 Roadway 500 20 $350 $350

a. typical sections 8 4 16 32 64 48 20.5 164 $21,080 100 20 $150 $21,230

b. removal plan 6 4 12 24 48 8 16 96 $11,236 60 $30 $11,266

c. geometric data 4 8 32 16 16 18 72 $10,112 40 $20 $10,132

d. paving plan / profile 18 8 36 72 108 72 16.44 296 $39,796 180 $90 $39,886

e. misc. details 2 8 24 16 24 36 72 $9,552 20 $10 $9,562

f. roadway grading & layout 18 8 18 36 72 108 13.44 242 $29,392 180 $90 $29,482

7.3 Drainage 

a. offsite drainage area map 2 4 8 16 8 16 26 52 $7,488 20 $10 $7,498

b. roadway drainage area map 6 4 12 36 24 12.67 76 $9,088 60 $30 $9,118

c. runoff, inlet and storm drain computations 4 4 24 40 8 19 76 $10,024 40 $20 $10,044

d. culvert hydrologic / hydraulic data 1 12 48 24 8 92 92 $13,712 10 $5 $13,717

e. storm drain plan / profile 12 12 36 72 48 14 168 $20,940 120 $60 $21,000

f. storm drain profile 4 8 16 32 16 18 72 $9,376 40 $20 $9,396

g. drainage structural details 2 8 8 24 16 28 56 $8,680 20 $10 $8,690

h. culvert layouts 16 16 48 64 108 14.75 236 $28,244 160 $80 $28,324

i. erosion control plan - SW3P 6 6 24 48 36 19 114 $13,908 60 $30 $13,938

j. Doe Branch channel plan/profile 2 4 8 16 32 16 38 76 $10,248 20 $10 $10,258

7.4 Traffic Control

a. phase narrative 1 2 4 16 4 4 30 30 $4,668 10 $5 $4,673

b. advanced warning layout 2 2 4 8 12 13 26 $3,072 20 $10 $3,082

c. cross street phase layouts (6 locations) 12 4 24 72 48 96 20.33 244 $31,712 120 $60 $31,772

d. misc TCP details / temporary detours 2 4 8 16 24 26 52 $6,144 20 $10 $6,154

7.5 Retaining Walls 

a. wall notes 1 4 12 6 4 26 26 $4,158 10 $5 $4,163

b. wall layouts 4 4 24 48 16 64 39 156 $21,256 40 $20 $21,276

c. misc. details and wall sections 2 4 8 8 16 32 34 68 $9,832 20 $10 $9,842

7.6 Bridges

a. bridge layout and sections 6 4 40 140 140 54 324 $47,432 60 $30 $47,462

b. quantity summary 1 8 12 16 36 36 $5,376 10 $5 $5,381

c. foundation plan 2 8 16 24 24 48 $6,880 20 $10 $6,890

Halff Associates, Inc Fee Proposal February 11, 2016
1  of  2



COLLIN COUNTY ENGINEERING
Dallas North Tollway 4A - Southbound Frontage Road Design

Project No. #####

Collin County Engineering

Labor Category

P
ro

je
c
t 

M
g

r.

P
ri

n
c
ip

a
l

S
r.

 C
iv

il 
E

n
g

.

C
iv

il 
E

n
g

.

C
iv

il 
E

IT

C
iv

il 
C

A
D

D

S
r.

 S
tr

u
c
t.

 E
n

g
.

S
tr

u
c
t.

 E
n

g
.

S
tr

u
c
t.

 C
A

D
D

 /
 G

IS

S
r.

 E
n

v
. 

S
c
ie

n
ti
s
t

E
n

v
. 

S
c
ie

n
ti
s
t

S
u

rv
e

y
 R

P
L

S

S
u

rv
e

y
 S

IT
 

S
u

rv
e

y
 C

re
w

C
le

ri
c
a
l

S
U

E
 C

re
w

S
U

E
 C

o
o

rd
in

a
to

r

hrs /sheet

Dallas North Tollway 4A - SBFR

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All
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d. abutment details 6 16 60 100 29.33 176 $23,872 60 $30 $23,902

e. bent details 4 32 24 64 30 120 $17,472 40 $20 $17,492

f. framing plan 8 24 64 120 26 208 $28,320 $28,320

g. slab plan and deck details 12 32 120 140 24.33 292 $41,504 120 $60 $41,564

h. misc.  details 2 8 16 24 24 48 $6,880 20 $10 $6,890

7.7 Striping and Signing 

a. striping and signing plans 8 2 8 16 48 32 13.25 106 $13,108 80 $40 $13,148

b. misc. marking and sign details 1 4 16 16 4 40 40 $4,612 10 $5 $4,617

7.8 Traffic Signals

a. signal layouts 6 8 48 96 24 48 37.33 224 $34,312 60 $30 $34,342

b. signal phasing 6 24 72 12 24 22 132 $20,148 60 $30 $20,178

c. power supply, conduit and wiring layout 3 4 12 48 24 24 8 40 120 $17,120 30 $15 $17,135

7.9 Standard Drawings

a. select, review and modify appropriate standards 60 4 8 16 24 8 8 16 8 1.533 92 $13,816 200 $100 $13,916

7.10 Earthwork Cross Sections

a. summary sheets 2 12 24 8 22 44 $5,420 20 $10 $5,430

b. XS sheets 80 4 32 64 96 32 2.85 228 $31,784 50 $250 $32,034

c. produce / check DTM point file data - 4 8 16 28 $3,960 $3,960

7.a   Plan Review Submittals and Cost Estimates 24 6 36 48 56 24 16 24 12 12 258 $40,084 6000 $200 $3,200 $43,284

7.b  Bid Proposal Documents 8 16 24 24 72 $10,736 3000 $100 $1,600 $12,336

7.c  Bid Phase Services 24 8 16 24 16 4 8 4 8 112 $16,896 6000 $200 $3,200 $20,096

8.0 CONSTRUCTION PHASE

NIC

Subtotal Summary 

1.0 PROJECT MANAGEMENT / COORDINATION 76 30 56 80 48 34 8 332 49,022$           1200 50 2,850$             3,700$             # 52,722$           

2.0 DATA COLLECTION 6 4 26 28 24 2 4 2 16 12 56 30 210 28,386$           1250 4,200$             4,825$             # 33,211$           

3.0 GEOTECHNICAL 4 4 4 4 4 4 2 26 4,478$             550 55 118,798$         119,348$         # 123,826$         

4.0 ENVIRONMENTAL 4 10 36 84 176 2 50 362 46,466$           900 60 1,500$             2,250$             # 48,716$           

5.0 SURVEY 4 12 24 40 164 240 10 494 68,934$           350 35 633$                983$                # 69,917$           

6.0 DRAINAGE STUDY 8 4 24 160 104 8 40 4 16 24 392 55,084$           700 30 300$                800$                # 55,884$           

7.0 DESIGN / PLAN SET PREPARATION 358 130 6 462 1100 1176 1118 228 568 700 4 8 44 8 25.47 5552 762,434$         18080 150 500$                10,290$           # 772,724$         

8.0 CONSTRUCTION PHASE

TOTAL 358 232 10 524 1368 1416 1198 234 576 776 84 176 44 180 272 176 56 46 7368 $1,014,804 23030 380 $128,781 $142,196 $1,157,000
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