

**EXHIBIT C
FEE PROPOSAL**

PROJECT TASK	PROJECT MGR	SR. ENG (PE) OR RPLS	PROJECT ENGR (EIT)	CADD OR SIT	INSPECTOR	CLERICAL	SURVEY CREW	EXPENSES	TOTAL FEE
HOURLY RATES	\$229	\$208	\$121	\$96	\$88	\$79	\$150		
A-1 Utility Relocation									
1 Coordination and Review of Relocation Plans	16	24	40	4		4	16		\$16,596.00
SUBTOTAL	16	24	40	4		4	16		\$ 16,596.00
A-2 NTTA Coordination									
1 Coordination for 380 Overpass Design	24	40	80	24		8			\$26,432.00
SUBTOTAL	24	40	80	24		8			\$ 26,432.00
A-3 Construction Inspection (96 weeks)									
1a. Part-time Insp. (24 hours/week for 72 weeks)		144			1728.0	144			\$193,392.00
1b. Part-time Insp. (12 hours/week for 24 weeks)		24			288.0	48			\$34,128.00
2 Full-time Insp. (concrete pavement placement & bridge)		48			560.0				\$59,264.00
3 SWPPP inspection and plan documentation (1 hour/week)					96.0				\$8,448.00
4 Vehicle mileage allowance (80 miles/day)								\$23,872	\$23,872.00
SUBTOTAL		216			2672	192		\$ 23,872.00	\$ 319,104.00
A-4 Construction Administration									
1 Project Records Review	40	120	240			40		\$100	\$66,420.00
2 Shop Drawings and Submittals	24	72	144			72		\$200	\$43,784.00
3 Construction Coordination Activities	80	240	360	24		64	80	\$300	\$131,460.00
4 Monthly Pay Requests, Change Orders	16	40	160			80		\$100	\$37,764.00
5 Record Drawings	4	16	40	40		4		\$200	\$13,440.00
SUBTOTAL	164	488	944	64		260	80	\$900	\$ 292,868.00
SUMMARY									
A-1 Utility Relocation	16.0	24.0	40.0	4.0		4.0	16.0	\$ -	\$ 16,596.00
A-2 NTTA Coordination	24.0	40.0	80.0	24.0		8.0		\$ -	\$ 26,432.00
A-3 Construction Inspection (96 weeks)		216.0			2672.0	192.0		\$ 23,872.00	\$ 319,104.00
A-4 Construction Administration	164.0	488.0	944.0	64.0		260.0	80.0	\$ 900.00	\$ 292,868.00
PROJECT TOTAL	204.0	768.0	1064.0	92.0	2672.0	464.0	96.0	\$ 24,772.00	\$ 655,000.00

Notes:

1. Tasks A1 thru A4 are hourly
2. PROJECT TOTAL Cost is a not-to-exceed figure.