			Tommy Rose dba Rose Contracting		HD Cook's Rock Solid Inc dba Rock Solid		Oldcastle Materials Inc dba TexasBit		Wopac Construction Inc	
Line Description	QTY	UOM	Unit	Extended	Unit	Extended	Unit	Extended	Unit	Extended
ALTERNATE 1										

ALTERNATE 2

BASE BID + ALTERNATE 1 (Full depth reclamation 8", haul and spread 4" flex base)											
1	Base Bid Grand Total	1	lump sum	\$822,500.00	\$822,500.00	\$841,625.00	\$841,625.00	\$836,724.67	\$836,724.67	\$813,138.35	\$813,138.35
2	Alternate One (1) - Price shall include all labor and materials. Alternate bid amount shall not include the base bid amount. (See Special Conditions										
	SC.21)	1	lump sum	\$1,782,000.00	\$1,782,000.00	\$528,000.00	\$528,000.00	\$797,940.00	\$797,940.00	\$985,380.00	\$985,380.00
			_	\$2,604,500.00	\$2,604,500.00	<u>\$1,369,625.00</u>	\$1,369,625.00	\$1,634,664.67	\$1,634,664.67	\$1,798,518.35	\$1,798,518.35

BA	SE BID + ALTERNATE 2 (Removing 8" existi	ng su	rface, base a	and subgrade, pl	ace 8" flex base)						
1	Base Bid Grand Total	1	lump sum	\$822,500.00	\$822,500.00	\$841,625.00	\$841,625.00	\$836,724.67	\$836,724.67	\$813,138.35	\$813,138.35
	Alternate Two (2) - Price shall include										
	all labor and materials. Alternate bid										
3	amount shall not include the base bid										
	amount. (See Special Conditions										
	SC.21)	1	lump sum	No Bid		\$1,433,520.00	\$1,433,520.00	\$1,564,200.00	\$1,564,200.00	\$2,339,700.00	\$2,339,700.00
			•	No Bid	No Bid	\$2,275,145.00	\$2,275,145.00	\$2,400,924.67	\$2,400,924.67	\$3,152,838.35	\$3,152,838.35

 Calendar Days Bid
 90
 180
 30
 180

Please state the consecutive calendar days bid from notice to proceed through completion of project. (See definition for Working Days per Special Conditions SC.26 to calculate calendar days.)