
Collin County Outer Loop Segment 3B Schematic DATE 4/2/2019

From Preston Road to Custer Road
Seg Length 3.03

ITEM NO DESCRIPTION UNITS QUANTITY-B QUANTITY-TOTAL UNIT COST SUB TOTAL
100 6002 PREPARING ROW STA 160.22 160 $2,500.00 $400,550.00
110 6001 EXCAVATION (ROADWAY) CY 137,084 137,084 $10.00 $1,370,841.00
132 6004 EMBANKMENT (FINAL) (DENS CONT) (TY B) CY 34,583 34,583 $7.68 $265,599.74
132 6025 EMBANKMENT (FINAL) (DENS CONT) (TY C1) CY 85,452 85,452 $7.50 $640,890.00
247 6230 FL BS (CMP IN PLACE) (TY A GR 1-2) (8") SY 80,036 80,036 $9.25 $740,333.00
310 6005 PRIME COAT (AE-P) GAL 16,008 16,008 $8.00 $128,064.00
341 6008 D-GR HMA (SQ) (TY-B) PG64-22 TON 17,608 17,608 $69.00 $1,214,952.00
360 6003 CONC PVMT (CONT REINF - CRCP) (9") SY 72,904 72,904 $42.00 $3,061,968.00
500 6001 MOBILIZATION LS 0 $0.00
502 6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 0 $0.00
529 6005 CONC CURB (MONO) (TY II) LF 32,045 32,045 $5.40 $173,040.41

Subtotal $7,996,238.15

ADDITIONAL COSTS
BRD-TG BRIDGE (Tx GDR) SF 12,683 12,683 $65.00 $824,395.00
BRD-TSB BRIDGE (Tx SLAB) SF 0 $90.00 $0.00
BRD-STL BRIDGE (STEEL) SF 0 $150.00 $0.00

Subtotal $824,395.00

ADDITIONAL COSTS (BY PERCENTAGE) %
MOBILIZATION 10.00% $987,910.91
REMOVAL 3.00% $264,618.99
DRAINAGE 7.00% $617,444.32
SIGNALS, ITS & ILLUM 0.00% $0.00
TRAFFIC CONTROL AND CONSTRUCTION SEQ 2.00% $176,412.66

Subtotal $2,046,386.89

BASE TOTAL $10,867,020.04
CONTINGENCY $1,086,702.00 10.00%
TOTAL (2018) $11,953,722.05



Collin County Outer Loop Segment 3B Schematic DATE 4/2/2019

From Preston Road to Custer Road
Seg Length 3.03

ITEM NO DESCRIPTION UNITS QUANTITY-B QUANTITY-TOTAL UNIT COST SUB TOTAL
100 6002 PREPARING ROW STA 160.22 160 $2,000.00 $320,440.00
110 6001 EXCAVATION (ROADWAY) CY 137,084 137,084 $6.00 $822,504.60
132 6004 EMBANKMENT (FINAL) (DENS CONT) (TY B) CY 34,583 34,583 $2.00 $69,166.60
132 6025 EMBANKMENT (FINAL) (DENS CONT) (TY C1) CY 85,452 85,452 $2.00 $170,904.00
247 6230 FL BS (CMP IN PLACE) (TY A GR 1-2) (8") SY 80,036 80,036 $9.25 $740,333.00
310 6005 PRIME COAT (AE-P) GAL 16,008 16,008 $8.00 $128,064.00
341 6008 D-GR HMA (SQ) (TY-B) PG64-22 TON 17,608 17,608 $91.00 $1,602,328.00
360 6003 CONC PVMT (CONT REINF - CRCP) (9") SY 72,904 72,904 $39.00 $2,843,256.00
500 6001 MOBILIZATION LS 0 $0.00
502 6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 0 $0.00
529 6005 CONC CURB (MONO) (TY II) LF 32,045 32,045 $1.00 $32,044.52

Subtotal $6,729,040.72

ADDITIONAL COSTS
BRD-TG BRIDGE (Tx GDR) SF 12,683 12,683 $65.00 $824,395.00
BRD-TSB BRIDGE (Tx SLAB) SF 0 $90.00 $0.00
BRD-STL BRIDGE (STEEL) SF 0 $150.00 $0.00

Subtotal $824,395.00

ADDITIONAL COSTS (BY PERCENTAGE) %
MOBILIZATION 10.00% $845,984.80
REMOVAL 3.00% $226,603.07
DRAINAGE 7.00% $528,740.50
SIGNALS, ITS & ILLUM 0.00% $0.00
TRAFFIC CONTROL AND CONSTRUCTION SEQ 2.00% $151,068.71

Subtotal $1,752,397.09

BASE TOTAL $9,305,832.81
CONTINGENCY $930,583.28 10.00%
TOTAL (2018) $10,236,416.09



Station Cut Fill Cut Fill
5094 101.5 7.9
5095 121.7 0.0 413.3 14.6
5096 146.9 0.0 497.4 0
5097 190.3 0.0 624.4 0
5098 198.7 0.0 720.4 0
5099 153.8 0.0 652.8 0
5100 78.1 9.1 429.4 16.9
5101 68.3 10.3 271.1 35.9
5102 112.6 2.4 335 23.5
5103 178.3 0.0 538.7 4.4
5104 222.3 0.0 741.9 0
5105 300.8 0.0 968.7 0
5106 484.4 0.0 1454.1 0
5107 439.6 0.0 1711.1 0
5108 521.5 0.0 1779.8 0
5109 442.0 0.0 1784.3 0
5110 372.4 0.0 1508.1 0
5111 326.1 0.0 1293.5 0
5112 254.1 0.0 1074.4 0
5113 168.6 4.7 782.8 8.7
5114 144.6 0.0 580 8.7
5115 146.0 0.0 538.1 0
5116 131.6 0.0 514.1 0
5117 135.6 0.0 494.8 0
5118 140.9 0.0 512 0
5119 155.3 0.0 548.5 0
5120 165.3 0.0 593.7 0
5121 225.6 0.0 723.9 0
5122 199.9 0.0 788 0
5123 129.0 0.0 609.1 0
5124 68.6 8.0 365.9 14.8
5125 103.6 0.7 318.9 16.1
5126 198.3 0.0 559.1 1.3
5127 262.2 0.0 852.8 0
5128 268.8 0.0 983.3 0
5129 206.9 0.0 880.9 0
5130 90.0 4.3 549.8 8
5131 0.0 83.9 166.7 163.3
5132 0.0 163.3 0 457.8
5133 0.0 226.6 0 722
5134 0.0 243.0 0 869.6
5135 0.0 279.8 0 968.1
5136 0.0 258.6 0 997
5137 0.0 250.8 0 943.3
5138 0.0 282.8 0 988.1
5139 0.0 317.5 0 1111.7
5140 0.0 316.2 0 1173.5
5141 0.0 92.7 0 757.2
5142 75.7 6.8 140.2 184.3
5143 113.8 0.0 350.9 12.6
5144 127.9 0.0 447.6 0
5145 75.3 7.9 376.3 14.6
5146 78.9 5.8 285.6 25.4

ft^2 cy



5147 75.8 1.7 286.5 13.9
5148 92.4 6.6 311.5 15.4
5149 92.7 0.0 342.8 12.2
5150 85.1 9.7 329.3 18
5151 81.9 9.3 309.3 35.2
5152 81.1 3.1 301.9 23
5153 89.8 3.4 316.5 12
5154 89.0 2.5 331.1 10.9
5155 95.0 2.1 340.7 8.5
5156 102.0 2.6 364.8 8.7
5157 147.0 4.2 461.1 12.6
5158 159.8 2.4 568.1 12.2
5159 147.5 0.7 569.1 5.7
5160 103.4 8.0 464.6 16.1
5161 143.4 2.2 457 18.9
5162 0.0 91.4 265.6 173.3
5163 76.4 7.5 141.5 183.1
5164 93.5 0.0 314.6 13.9
5165 107.1 0.0 371.5 0
5166 67.4 4.0 323.1 7.4
5167 81.3 4.2 275.4 15.2
5168 77.8 12.5 294.6 30.9
5169 90.3 19.5 311.3 59.3
5170 107.1 17.3 365.6 68.1
5171 123.6 1.9 427.2 35.6
5172 92.0 2.3 399.3 7.8
5173 45.3 32.1 254.3 63.7
5174 0.0 0.0 83.9 59.4
5175 0.0 0.0 0 0
5176 0.0 148.1 0 274.3
5177 0.0 131.0 0 516.9
5178 45.4 36.2 84.1 309.6
5179 0.0 94.0 84.1 241.1
5180 0.0 95.8 0 351.5
5181 0.0 87.0 0 338.5
5182 0.0 86.9 0 322
5183 0.0 81.0 0 310.9
5184 0.0 89.5 0 315.7
5185 0.0 98.5 0 348.1
5186 0.0 129.3 0 421.9
5187 0.0 154.0 0 524.6
5188 0.0 96.3 0 463.5
5189 96.5 12.2 178.7 200.9
5190 92.6 10.2 350.2 41.5
5191 97.2 9.0 351.5 35.6
5192 72.0 10.7 313.3 36.5
5193 58.0 14.8 240.7 47.2
5194 62.0 15.7 222.2 56.5
5195 51.0 17.4 209.3 61.3
5196 54.0 18.9 194.4 67.2
5197 64.4 13.6 219.3 60.2
5198 85.1 8.5 276.9 40.9
5199 104.7 3.4 351.5 22
5200 138.5 0.0 450.4 6.3
5201 182.2 0.0 593.9 0



5202 174.7 0.0 660.9 0
5203 140.7 0.0 584.1 0
5204 88.3 3.9 424.1 7.2
5205 43.3 25.2 243.7 53.9
5206 0.0 111.6 80.2 253.3
5207 0.0 164.7 0 511.7
5208 0.0 202.7 0 680.4
5209 0.0 266.8 0 869.4
5210 0.0 309.7 0 1067.6
5211 0.0 94.6 0 748.7
5212 0.0 240.8 0 621.1
5213 0.0 227.6 0 867.4
5214 0.0 296.3 0 970.2
5215 0.0 322.5 0 1145.9
5216 0.0 414.9 0 1365.6
5217 0.0 394.0 0 1498
5218 0.0 313.3 0 1309.8
5219 0.0 214.3 0 977
5220 0.0 216.1 0 797
5221 11.5 68.7 21.3 527.4
5222 75.3 6.9 160.7 140
5223 136.6 0.0 392.4 12.8
5224 22.3 65.1 294.3 120.6
5225 177.0 0.0 369.1 120.6
5226 133.6 0.0 575.2 0
5227 56.5 16.0 352 29.6
5228 49.4 22.4 196.1 71.1
5229 54.6 28.2 192.6 93.7
5230 64.4 17.3 220.4 84.3
5231 83.8 23.6 274.4 75.7
5232 26.6 81.3 204.4 194.3
5233 29.2 51.8 103.3 246.5
5234 13.8 63.3 79.6 213.1
5235 19.3 56.3 61.3 221.5
5236 23.6 53.0 79.4 202.4
5237 28.0 48.0 95.6 187
5238 24.8 48.8 97.8 179.3
5239 15.5 65.9 74.6 212.4
5240 0.0 93.5 28.7 295.2
5241 0.0 98.3 0 355.2
5242 19.2 58.2 35.6 289.8
5243 39.6 29.6 108.9 162.6
5244 50.9 14.6 167.6 81.9
5245 69.8 2.7 223.5 32
5246 79.9 0.0 277.2 5
5247 77.2 13.2 290.9 24.4
5248 94.5 20.3 318 62
5249 67.8 36.2 300.6 104.6
5250 68.7 31.0 252.8 124.4
5251 48.1 56.0 216.3 161.1
5252 11.5 112.2 110.4 311.5

51632.1 34583.3



Begin Sta 109283.6
End Sta 125305.86
Prep ROW 160.2226 Station
Length 3.034518939 Miles 16022.26 FEET

Pavement Area 1 280426.0438 SQ FT 31158 SY
Pavement Area 2 375714.663 SQ FT 41746 SY

Base Area 1 307914.6943 SQ FT 34213 SY
Base Area 2 412406.0157 SQ FT 45823 SY

Prime Coat 1 6843
Prime Coat 2 9165

HMA 1 (4") 34213 SY 110 lb/in/sy 136852 7527 tons
HMA 2 (4") 45823 SY 110 lb/in/sy 183292 10081 tons

OVEREX 85452


