SECTION 00020 - ADVERTISEMENT FOR BIDS

BY ORDER OF the Collin County Commissioners Court, Collin County, Texas, bids will be received
electronically through the BidSync web site located at www.bidsync.com. Bidders are encouraged to submit
bids electronically by utilizing the BidSync System. However, you may submit a sealed hard copy paper
bid to the Office of the Collin County Purchasing Agent. All bids, both electronic or hard copy paper form
must be submitted as stated below:

SUBMIT BIDS HARD COPY PAPER |SUBMIT NO LATER THAN: |
BIDS TO:

2:00 P.M., Thursday, June 4, 2009
Office of the Purchasing Agent

Collin County Adminstration Building IMARK ENVELOPE: |
2300 Bloomdale Road, Suite 3160
McKinney, Texas 75071 IFB No. 03501-09

Project: Construction, Bridge: County Road

593 over Price Creek
**NOTE:

All Correspondence must include suite
number to assist in proper delivery.**

ALL BIDS MUST BE RECEIVED IN THE OFFICE OF THE PURCHASING AGENT
BEFORE OPENING DATE AND TIME

SCOPE OF WORK INCLUDES all materials, labor, equipment and services to produce
or be incorporated in such construction. Contract will be a general contract for the
construction of one 70 span bridge. The bridge will utilize Type “C” prestressed
concrete beams and will be constructed per TXDOT standards. The contract will also
include all necessary demolition and roadway work as needed to complete the project.
Payment for the contract work shall be made pursuant to the terms of the Contract
Documents.

Collin County uses BidSync for the notification and dissemination of all solicitations for
commodities and services. The receipt of solicitations through any other company may
result in your receipt of incomplete specifications and/or addendums which could
ultimately render your bid non-compliant. Collin County accepts no responsibility for the
receipt and/or notification of solicitations through any other company.

COLLIN COUNTY APPRECIATES your time and effort in preparing a bid. Hard copy
paper bid must be in a separate sealed envelope, manually signed in ink by a person
having the authority to bind the firm in a contract and marked clearly on the outside as
outlined above. Please note that all bids must be received at the designated location by
the deadline shown. Bids received after deadline shall be considered void and
unacceptable. Collin County is not responsible for lateness of mail, carrier, etc. and
time/date stamp clock in the Collin County Purchasing Department shall be the official
time of receipt. All bid forms provided in this Invitation For Bid must be completed prior
to submission. Failure to complete the forms shall render your bid null and void. We


http://www.rfpdepot.com/

would appreciate you indicating on your "NO BID" response any requirements of this bid
request which may have influenced your decision to "NO BID".

BIDS WILL BE publicly opened in the Office of the Purchasing Agent, 2300 Bloomdale
Rd, Suite 3160, McKinney, TX 75071, at the date and time indicated above.

A MANDATORY PRE-BID CONFERENCE will be held by Collin County in the
Engineering Conference Room located at 825 N. McDonald, McKinney, TX 75069 on
Wednesday, May 27, 2009, at 9:00 a.m. in order for bidders to ask questions regarding
the proposed work. All bidders desiring to bid the work should have a representative at
the pre-bid conference, bidders that do no attend the pre-bid conference shall not be
considered in the evaluation for award of a contract per Texas Local Government Code
262.0256.  Attendance shall be mandatory at the pre-bid conference.

No oral, telegraphic, telephonic or facsimile bids will be considered. IFB’s, RFP’s,
RFQ’s and RFI’s may be submitted in electronic format via BidSync at
www.bidsync.com.

BID SECURITY: All Bidders must submit, prior to the bid opening time, a Cashier’s
Check or acceptable Bid Bond payable without recourse to Collin County in the amount
of not less than five percent (5%) of the total bid plus alternates as submitted.

1. Bid Bond or Cashier’s Check may be mailed or hand delivered to the
Office of the Collin County Purchasing Agent, Collin County
Administration Building, 2300 Bloomdale Road, Ste 3160, McKinney, TX
75071 and shall be delivered in an envelope, marked plainly on the
outside with the Bid Name and Number.

2. Bid Bond may be faxed to the Purchasing Department at 972-548-4694.

3. Bid Bond may be e-mailed to: mdobecka@collincountytx.gov

Regardless of delivery method, all Bid Bonds shall be received prior to the bid opening
time to be considered.

The original Bid Bond shall be received in the Collin County Purchasing Department no
later than close of business on the third working day after the bid opening. Late receipt
of original Bid Bond shall be cause for rejection of bid.

BONDS: Contractor must furnish a performance bond, payment bond, and a one (1) year
maintenance bond within ten (10) consecutive calendar days following award of contract.
The bonds shall be issued by a corporate surety in accordance with all Texas Law,
including but not limited to, Chapter 2253 of the Texas Government Code and Chapter
3503 of the Texas Insurance Code, for public works projects.

INFORMATION AND BIDDING DOCUMENTS: Drawings, specifications,
instructions to bidders, and bidding and contract documents may be examined without
charge at the following locations:

Charles Gojer and Assoc. FW Dodge McGraw Hill
11615 Forest Central Dr. 9155 Sterling Dr.

Suite 303 Suite 160

Dallas, Texas 75243 Irving, Texas 75063
Phone: (214) 340-1199 Phone: (972) 819-1310

Fax: (214) 348-8053 Fax: (775) 429-0593



AGC Plan Room

6220 N. Beltline, Suite 210
Irving, Texas 75063
Phone: (972) 580-8685
Fax: (972) 753-1044

Reed Construction Data
11101 N. Stemmons Frwy.
Dallas, Texas 75229
Phone: (972) 484-2030
Fax: (972) 484-1442

North Texas Construction Report
2828 Trinity Mills Pkwy., Suite 330
Carrollton, Texas 75006

Phone: (972) 820-9020

Fax: (972) 820-8910

DFW Minority Buisiness Develop.
2720 Stemmons Freeway, Ste. 1000
Dallas, TX 75207

Phone: (214) 630-0747

Fax: (214) 637-2241

BIDDERS MAY SECURE copies of the Bidding Documents from the office of
the Architect/Engineer, Charles Gojer and Assoc., 11615 Forest Central Dr., Suite 303,

Dallas, Tx 75243, 214-340-1199:

1.

Single sets of Drawings and Specifications, upon payment of $25.00

(nonrefundable).

Additional complete single sets of Bid Documents may be obtained by Bidders,
Suppliers, and Subcontractors upon payment of $25.00(nonrefundable) each,
payable to Charles Gojer & Associates, Inc. The nonrefundable fee will cover the

printing, handling, and mailing costs.

Partial sets of Drawings and Specifications will not be available.

END OF SECTION

Revised 11/2008






SECTION 00100 - INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL REQUIREMENTS
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1.2

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Specification Sections, apply to this Section.

DEFINITIONS

A

All definitions set forth in the General Conditions of the Contract for Construction or in
other Contract Documents are applicable to these Bidding Documents.

Bidding Documents include the Advertisement or Invitation for Bids, Instructions to
Bidders, the bid form, other sample bidding and contract forms and the proposed Contract
Documents including any Addenda issued prior to receipt of bids.

Addenda are written or graphic instruments issued prior to the opening of the Bidding
Documents, which modify or interpret the Bidding Documents, including Drawings and
Specifications, by additions, deletions, clarifications or corrections. Addenda will become
part of the Contract Documents when the Construction Contract is executed.

“Darren Andrews” will be hereafter referred to in the Project Manual as “Engineer” and all
correspondence shall be addressed to: Charles Gojer & Associates, Inc., 11615 Forest
Central Drive #303, Dallas, TX 75243.

“Jeff Durham” will be hereinafter referred to in this Project Manual as “Project Manager”.
“Collin County” will be hereafter referred to in this Project Manual as “Owner”.

A Bid is a complete and properly signed submittal to do the Work for designated portion
thereof for the sums stipulated therein, submitted in accordance with the Bidding
Documents.

The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which work may be added or from
which work may be deleted for sums stated in Alternate Bids.

An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted
from the amount of the Base Bid in the corresponding change in the Work, as described in
the Bidding Documents or in the proposed Contract Documents.

A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials
or service as described in the Bidding Documents or in the proposed Contract Documents.

A Bidder is a person or entity who submits a Bid.

A Sub-Bidder is a person or entity who submits a bid to a Bidder for materials or labor for a
portion of the work.

A Contractor is a person or entity who is determined to be the lowest responsible and
responsive bidder to whom Owner (on the basis of Owner’s evaluation as hereinafter
provided) makes an award.



1.3
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1.5

The Bid Requirements and Other General Conditions, as provided under the Division of the
North Central Texas Council of Governments Standard Specifications for Public Works
Construction will be applicable to this project, unless noted otherwise in the Contract
Documents

EXAMINATION OF DOCUMENTS AND SITE

A

G.

Each bidder, by making his/her Bid, represents that he/she has read and understands the
Bidding Documents.

Each Bidder, by making his/her Bid, represents that he/she has visited the site, performed
investigations and verifications as he/she deems necessary, and familiarized himself/herself
with the local conditions under which the Work is to be performed and will be responsible
for any and all errors in his/her bid resulting from his/her failure to do so.

The location and elevations of the various utilities and pipe work included within the scope
of the work are offered as a general guide only, without guarantee as to accuracy. The
Contractor shall verify and investigate to his/her own satisfaction the location and elevation
of all utilities, pipe work, and the like and shall adequately inform himself/herself of their
relation to the work before submitting a bid.

Before submitting a bid each bidder will, at bidder’s own expense, make or obtain any
additional examinations, investigations, explorations, tests and studies and obtain any
additional information (surface, subsurface, and underground facilities) at or contiguous to
the site, or otherwise which may affect cost, progress, performance or furnishing of the work
and which bidder deems necessary to determine its bid for performing and furnishing the
work in accordance with the time, price and other terms and conditions of the Contract
Documents. Bidder will rely soley on its own site investigation and assumes the risk of any
site conditions not discovered that may result in additional costs and all errors in the bid.

On request in advance, Owner will provide each bidder access to the site to conduct
explorations and tests as each bidder deems necessary for submission of a bid. Bidder shall
fill all holes, clean up and restore the site to its former condition upon completion of such
explorations.

The lands upon which the work is to be performed, right-of way and easement for access
thereto and other lands designated for use by Contractor in performing the work are
identified in the Contract Documents.

Each bidder by making his/her bid represents that his/her bid is based upon the materials,
systems, and equipment required by the Bidding Documents without exception.

BIDDING DOCUMENTS

A

Complete sets of Bidding Documents shall be used in preparing bids; neither County, nor
Engineer assume any responsibility for errors or misinterpretations resulting from use of
incomplete sets of Bidding Documents.

County or the Engineer, in making copies of the Bidding Documents available on the above
terms, do so only for the purpose of obtaining Bids on the Work and do not confer a license
or grant for any other use.

BIDDING PROCEDURES

A.

All bids shall be prepared on the forms provided by the Engineer and submitted in
accordance with the Instruction to Bidders. The Engineer or owner will furnish bidders with



1.6

bid forms which will provide for the following bid items. Bidders shall provide all
requested information. Prices bid/proposed shall only be considered if they are provided in
the appropriate space(s) on the Collin County bid form(s). For consideration, any additions
or deductions to the bid/proposal prices offered must be shown under the exceptions section
of the bid/proposal in the case of electronic submittal, ONLY in the case of a hard copy
submittal will an additional attachment be allowed. Extraneous numbers, prices, comments,
etc. or bidder/offeror generated documents appearing elsewhere on the bid or as an
additional attachment shall be deemed to have no effect on the prices offered in the
designated locations.

1. A single contract price for each bid item as detailed and described in these
specifications.
2. Acknowledgment of Addenda.
3. Number of consecutive calendar days to complete project.
4. Additional price if a performance bond is required.
5. Alternate bids.
6. Unit prices.
B. A bid (electronic or hard copy) is invalid if it has not been deposited at the designed location

prior to the time and date for receipt of bids indicated in the Advertisement or Invitation For
Bid, or prior to any extension thereof issued to the bidders. Bids received in County
Purchasing Department after submission deadline shall be returned unopened and will be
considered void and unacceptable. Owner is not responsible for lateness of mail, carrier,
etc. and time/date stamp clock in County Purchasing Department shall be the official time of
receipt.

C. Unless otherwise provided in any supplement to these Instructions to Bidders, no bidder
shall modify, withdraw or cancel his/her bid or any part thereof for ninety (90) consecutive
calendar days after the time designated for the receipt of bids in the Advertisement or
Invitation For Bid.

D. Bids shall not contain any recapitulation of the Work to be done.

E. The Bidder shall make no additional stipulations on the Bid Form nor limit or qualify his/her
bid in any other manner. Bids so qualified will be subject to disqualification.

F. Collin County is by statute exempt from the State Sales Tax and Federal Excise Tax;
therefore, the prices submitted shall not include taxes.

DISCREPANCIES AND AMBIGUITIES

Any interpretations, corrections and/or changes to an Invitation For Bid and related Specifications
or extensions to the opening/receipt date will be made by addenda to the respective document by
the Collin County Purchasing Department. Questions and/or clarification requests must be
submitted no later than seven (7) days prior to the opening/receipt date. Those received at a later
date may not be addressed prior to the public opening. Sole authority to authorize addenda shall be
vested in Collin County Purchasing Agent as entrusted by the Collin County Commissioners’ Court.
Addenda may be transmitted electronically via BidSync, by facsimile, E-mail transmission or
mailed via the US Postal Service.

1.6.1 Addenda will be transmitted to all that are known to have received a copy of the IFB and
related Specifications. However, it shall be the sole responsibility of the Bidder to verify
issuance/non-issuance of addenda and to check all avenues of document availability (i.e.
BidSync at www.bidsync.com; telephoning Purchasing Department directly, etc.) prior to
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opening/receipt date and time to insure Bidder’s receipt of any addenda issued. Bidder
shall acknowledge receipt of all addenda.

1.7  SUBSTITUTIONS

A.

C.

Each bidder represents that his/her bid is based upon the materials and equipment described
in the Bidding Documents.

No substitution will be considered unless written request has been submitted to the Engineer
for approval at least seven (7) consecutive calendar days prior to the date for receipt of bids.

If the Engineer and Owner approves a proposed substitution, such approval will be set forth
in an Addendum.

1.8  QUALIFICATION OF BIDDERS

A.

Within three (3) consecutive calendar days following bid opening, the apparent first (1st) &
second (2nd) low bidders shall submit with a properly executed Contractor’s Qualification
Statement as evidence to establish bidder’s financial responsibility, experience and
possession of such equipment as may be needed to prosecute the work in an expeditious,
safe and satisfactory manner. This Statement shall include:

List of current projects.

List of projects completed within the past five years.

Experience of key individuals of the organization.

Trade and Bank references.

A recent financial statement to confirm that the bidder has suitable financial status to
meet obligations incidental to performing the work. Audited financial statements are
not mandatory. Unaudited financial statements will be accepted. If bidder’s firm
does, however, have audited statements, please include a copy with your bid.

SAE Rl

Within seven (7) consecutive calendar days following bid opening, the apparent first (1st)

and second (2nd) low bidders shall submit the following:

1. A statement of cost for each major item of Work included in the Bid.

2. A designation of the Work to be performed by the Bidder with his/her own forces.

3. A list of names of the Subcontractors or other persons or organizations (including
those who are to furnish materials or equipment fabricated to a special design)
proposed for each portion of the Work. The Bidder will be required to establish to
the satisfaction of the Engineer and Owner the reliability and responsibility of the
proposed Subcontractors. Prior to the award of the Contract, the Engineer will notify
the Bidder in writing if either the County or the Engineer, after due investigation, has
reasonable and substantial objection to any person or organization on such lists. If
Owner or Engineer has a reasonable and substantial objection to any person or
organization on such list, and refuses in writing to accept such person or
organization, the Bidder may, at his/her option, withdraw his/her Bid without
forfeiture of Bid Security or provide an acceptable substitute. Subcontractors and
other persons and organizations proposed by the Bidder and accepted by Owner and
Engineer must be used on the Work for which they were proposed and accepted, and
shall not be changed except with the written approval of Owner and the Engineer.

Bidders may be disqualified and their bids not considered for any of the following specific
reasons:

1. Reason for believing collusion exists among bidders.
2. The bidder being interested in any litigation against Owner.



3. The bidder being in arrears on any existing contract or having defaulted on a
previous contract.

4, Lack of competency as revealed by the financial statement, experience and
equipment, questionnaires, or qualification statement.
5. Uncompleted work which in the judgment of Owner will prevent or hinder the

prompt completion of additional work if awarded.

Minimum Standards For Responsible Prospective Bidders: A prospective Bidder must meet
the following minimum requirements:

1. have adequate financial resources, or the ability to obtain such resources as required;
2. be able to comply with the required or proposed delivery/ completion schedule;

3. have a satisfactory record of performance;

4, have a satisfactory record of integrity and ethics; and

5. be otherwise qualified and eligible to receive an award.

Collin County may request representation and other information sufficient to determine
Bidder's ability to meet these minimum standards listed above.

In determining to whom to award the contract, the Owner may consider;

1. the purchase price;

no

the reputation of the bidder/contractor/vendor and of the bidder/contractor/vendor’s
goods or services;

the quality of the bidder/contractor/vendor’s goods or services;
the extent to which the goods or services meet the Owner’s needs;

the bidder/contractor/vendor’s past relationship with the Owner;

o o~ W

the total long-term cost to the Owner to aquire the bidder/contractor/vendor’s goods
or services; and

7. any other relevant factors specifically listed in the Instruction to Bidders..

1.9 PREPARATION OF BID

A.

Bidder shall submit his/her bid on the forms furnished by the Engineer. All blank spaces in
forms shall be correctly filled in and the bidder shall state the prices, written in words and in
figures. Where there is discrepancy between the price written in words and the price written
in figures, the price written in words shall govern. If bid is submitted by an individual,
his/lher name must be signed by him/her or his/her duly authorized agency. If the bid is
submitted by a firm, association or partnership, the name and address of each member must
be given, and the bid must be signed by an official or duly authorized agent. Powers of
attorney authorizing agents or others to sign bids must be properly certified and must be in
writing and submitted with the bid.

Bidder shall bear any/all costs associated with it’s preparation of any bid, proposal or
submittal.



Public Information Act:  Collin County is governed by the Texas Public Information Act,
Chapter 552 of the Texas Government Code. All information submitted by prospective
bidders during the bidding process is subject to release under the Act.

The Bidder shall comply with Commissioners’ Court Order No. 2004-167-03-11, County
Logo Policy.

1.10 BID SECURITY

A.

Each bid must be accompanied by Bid Security (in accordance with instructions set forth in
section 00020-Advertisement For Bids) made payable to Owner in an amount of five
percent (5%) of the bidder’s maximum bid price and in the form of a Cashier’s Check or a
Bid Bond, duly executed by bidder as principal and having as surety thereon, a corporate
surety authorized and admitted to do business in the State of Texas and licensed to issue
such bond, as a guarantee that the bidder will enter into a Contract and execute required
Performance, Payment, and one (1) year Maintenance Bonds within ten (10) consecutive
calendar days of Collin County Commissioners’ Court award of Contract.

The Bid Security of the contractor will be retained until such bidder has executed the
Contract Agreement and furnished the required Contract Security, whereupon, the Bid
Security will be returned. If the contractor fails to execute and deliver the Agreement and
furnish the required Contract Security within ten (10) consecutive calendar days of Collin
County Commissioners’ Court award of Contract, Owner may annul the award of contract
and the Bid Security of that bidder will be forfeited. The Bid Security of the other bidders
whom Owner believes to have a reasonable chance of receiving the award may be retained
by Owner until the earlier of the seventh (7th) consecutive calendar day after the effective
date of the Agreement or the ninety-fifth (95th) consecutive calendar day after the bid
opening, whereupon, the Bid Security furnished by such bidders will be returned. Bid
Security with bids which are not competitive will be returned within seven (7) consecutive
calendar days after the contract award.

Should the bidder to whom the Contract is awarded refuse or neglect to execute and file the
contract and bonds within ten (10) consecutive calendar days of Collin County
Commissioners’ Court award of Contract, Owner may annul award of Contract and the Bid
Security filed with the bid shall become the property of Owner, not as a penalty, but as
liquidated damages. Owner reserves the right to award canceled Contract to next
responsible, lowest and best bidder as it deems to be in the best interest of the County.

Owner will have the right to retain the bid security of all bidders until either:
1. the Contract has been executed and the bonds have been furnished, or

2. the specified time has elapsed so that bids may be withdrawn, or
3. all bids have been rejected.

1.11 PERFORMANCE BOND, LABOR & MATERIAL PAYMENT BOND

A.

The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of
Collin County Commissioners’ Court award of Contract, a Performance Bond in the amount
of one hundred percent (100%) of the total contract price in such form as is satisfactory to
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other
applicable Texas Law, and on the form specified in the Contract Documents. This bond
shall be executed by a corporate surety company duly authorized and admitted to do
business in the State of Texas and licensed to issue such a bond in the State of Texas. The
Contractor shall notify its corporate surety of any Contract changes.



The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of
Collin County Commissioners’ Court award of Contract, a Payment Bond in the amount of
one hundred percent (100%) of the total contract price in such form as is satisfactory to
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other
applicable Texas Law, and on the form specified in the Contract Documents. This bond
shall be executed by a corporate surety company duly authorized and admitted to do
business in the State of Texas and licensed to issue such a bond in the State of Texas. The
Contractor shall notify its corporate surety of any Contract changes.

The Contractor must demonstrate to Owner that it can secure the required performance and
payment bonds, issued by a corporate surety company authorized and admitted to do
business in the State of Texas and licensed to issue such a bond in the State of Texas.
Contractor must also demonstrate that the bond is not in excess of ten percent (10%) of the
corporate surety company’s capital and surplus. To the extent the amount of the bond
exceeds ten percent (10%) of the corporate surety company’s capital and surplus, such bond
will not be accepted unless bidder provides written certification that the corporate surety
company has reinsured the portion of the risk that exceeds ten percent (10%) of the
corporate surety company’s capital and surplus with one or more insurers who are duly
authorized, accredited or trusted to do business in the State of Texas. The amount reinsured
by any reinsurer must not exceed ten percent (10%) of the reinsurer’s capital and surplus.

The Contractor must file with the performance bond and payment bond, all documents and
information necessary to establish that the agent signing the bond is authorized to write the
bond in the amount requested, and if applicable, that reinsurance requirements, have been
met, including limits and ratings or other evidence of company solvency.

If the corporate surety company on any bond furnished by Contractor to Owner is declared
bankrupt or becomes insolvent or such corporate surety company’s right to do business in
the State of Texas is revoked, the Contractor shall within five (5) consecutive calendar days
thereafter substitute another bond and corporate surety company, both of which shall be
acceptable to Owner.

1.12 FILING BID

A

All Bids, proposals, or submittalssubmitted in hard copy paper form shall be submitted in a
sealed envelope, plainly marked on the outside with the Invitation for Bid (IFB) number and
name. A hard copy paper form bid, proposal, or submittal shall be manually signed in ink by
a person having the authority to bind the firm in a contract. Submittals, bids or proposals
shall be mailed or hand delivered to the Collin County Purchasing Department.

No oral, telegraphic or telephonic submittals will be accepted. Bids, proposals, or
submittals may be submitted in electronic format via BidSync at www.bidsync.com.

All Bids, submittals or proposals submitted electronically via BidSync at www.bidsync.com
shall remain locked until official date and time of opening as stated in the Special Terms and
Conditions of the IFB.

For hard copy paper form bids, proposals, or submittals, any alterations made prior to
opening date and time must be initialed by the signer of the bid, proposal, or submittal,
guaranteeing authenticity. Bids, proposals, or submittals cannot be altered or amended after
submission deadline.

No bid, proposal, or submittal will be considered unless it is filed with the Owner
Purchasing Department within the time limit for receiving bids as stated in the
Advertisement for Bids or IFB. Each hard copy paper bid shall be in a sealed envelope
plainly marked with the word “BID”, and the name and bid number of the project as
designated in the Advertisement for Bids or IFB.
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1.13

1.14

1.15

1.16

MODIFICATION AND WITHDRAWAL OF BID

A.

No bid, proposal, or submittal may be withdrawn or modified after the bid opening except
where the award of the contract has been delayed beyond ninety (90) consecutive calendar
days after date of bid opening or as per Texas Local Government Code, Title 8, Chapter
262, Subchapter C., Section 262.0305. Modifications after Award.

IRREGULAR BID

A

It is understood that Collin County, Texas reserves the right to accept or reject any and/or all
Bids, proposals, or submittals for any or all products and/or services covered in an Invitation
For Bid (IFB) and to waive informalities or defects in submittals or to accept such
submittals as it shall deem to be in the best interest of Collin County.

REJECTION OF BID

A

The bidder acknowledges the right of Owner to reject any or all bids and to waive any
informality or irregularity in any bid received. In addition, the bidder recognizes the right of
Owner to reject a bid if the bidder failed to furnish any required Bid Security, or to submit
the data required by the Bidding Documents, or if the bid is in any way incomplete or
irregular.

METHOD OF AWARD

A.

In evaluating bids, Owner will consider whether or not the bids comply with the prescribed
requirements, base prices, any alternates, unit pricing, completion time, bidder’s
qualifications, bidder’s proposed subcontractors, suppliers, etc., and other data as may be
requested in the Bid Documents.

Owner may conduct such investigations as Owner deems necessary to assist in the
evaluation of any bid and to establish the responsibility, qualifications and financial ability
of bidder, proposed subcontractors, suppliers and other persons and organizations to perform
and furnish the Work in accordance with the Bidding Documents to Owner’s satisfaction
within the prescribed time.

If the contract is to be awarded, it will be awarded to the lowest and best responsible bidder
whose evaluation, by Owner, indicates to be in the best interests of the project. If no
alternates are selected by Owner, the Owner may award the contract to a responsible bidder
who submits the lowest and best bid.

Evaluation of Alternates - Any and/or all or none of the alternates may be considered in
evaluation. Owner may award Contract on base bid plus any and/or all or none of the
alternates.

Owner anticipates award within ninety (90) consecutive calendar days after bid opening.

The bid, when properly accepted by the County, shall constitute a Contract equally binding
between the contractor and Owner. No different or additional terms will become part of this
Contract with the exception of a written Change Order, signed by both parties.

No oral statement of any person shall modify or otherwise change, or affect the terms,
conditions or specifications stated in the resulting contract. All change orders to the
contract will be made in writing by Collin County Purchasing Agent.



1.17

1.18

1.19

1.20

1.21

1.22

EXECUTION OF CONTRACT

A The person or persons, partnership, company, firm, association or corporation to whom a
contract is awarded shall within ten (10) consecutive calendar days after such award, sign
the necessary contract agreements and submit the required bonds entering into the required
Contract with Owner. No contract shall be binding on Owner until it has been executed by
Owner or his/her duly authorized representative, and delivered to the Contractor.

FAILURE TO EXECUTE CONTRACT

A. The failure of the Bidder to execute the required bonds or to sign the required Contract
within ten (10) consecutive calendar days after the Contract is awarded, shall be considered
by Owner as abandonment of his/her Bid, and Owner may annul the award, at the Owner’s
sole discretion.

PURCHASE ORDER

A. A purchase order(s) shall be generated by Owner to the contractor. The purchase order
number must appear on all itemized invoices. Collin County will not be responsible for any
orders placed or delivered without a valid purchase order number.

NOTICE TO PROCEED

A. Upon the execution and delivery of Bonds, Executed Contract by Contractor, progress
schedule, proof of insurance, and all other documents required prior to commencing work
herein, Owner will issue a written Notice to Proceed to the Contractor requesting that he/she
proceed with construction, and the Contractor shall commence work within ten (10)
consecutive calendar days after the date of Notice to Proceed.

PAYMENT PROCEDURES

A Contractor shall submit Applications for Payment in accordance with the Contract, and
payments shall be made in accordance with the Contract Documents.

C. Final Payment: Upon final completion and acceptance of the work, Owner shall pay the
remainder of the contract price as recommended by Engineer, in accordance with Texas
Government Code, Title 10, Subtitle F., Chapter 2251. Contractor(s) is required to pay
subcontractors within ten (10) days after the contractor has received payment from the
County.

D. The Contractor understands, acknowledges and agrees that if the Contractor subcontracts
with a third party for services and/or material, the primary Contractor (awardee) accepts
responsibility for full and prompt payment to the third party. Any dispute between the
primary Contractor and the third party, including any payment dispute, will be promptly
remedied by the Contractor. Failure to promptly render a remedy or to make prompt
payment to the third party (subcontractor) may result in the withholding of funds from the
primary Contractor by Collin County for any payments owed to the third party.

AFFIDAVIT OF BILLS PAID
A Prior to final acceptance of this project by Owner, the Contractor shall execute an affidavit

that all bills for labor, materials, and incidentals incurred in the project construction have
been paid in full, and that there are no claims pending.
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EXEMPTION FROM STATE OF TEXAS AND LOCAL SALES TAX ON MATERIALS

A. Owner qualifies for exemption from State and Local Sales Tax pursuant to the provisions of
Chapter 151, Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act. The
Contractor performing this Contract may purchase all materials, supplies, equipment
consumed in the performance of this Contract by issuing to his/her suppliers an exemption
certificate in lieu of the tax. .

CONFLICT OF INTEREST

A. No public official shall have interest, direct or indirect, in this contract, in accordance with
Texas Local Government Code Title 5, Subtitle C, Chapter 171.

ETHICS

A. The bidder/contractor shall comply with Commissioners Court Order No. 96-680-10-28,
Establishment of Guidelines & Restrictions Regarding The Acceptance of Gifts by County
Officials & County employees.

BID COMPLIANCE

A. Bid must comply with all federal, state, county and local laws concerning this type of
project and the fulfillment of all ADA (Americans With Disabilities Act) requirements.

B. Design, strength, quality of materials and workmanship must conform to the highest
standards of manufacturing and engineering practice.

C. All products must be new and unused, unless otherwise specified, in first-class condition
and of current manufacture.

DRUG FREE

A. All bidders shall provide any and all notices as may be required under the Drug-Free Work
Place Act of 1988, 41 U.S.C. 701, and Collin County Commissioners' Court Order No. 90-
455-06-11, to its employees and all sub-contractors to insure that Owner maintains a drug-
free work place. The use, possession or being under the influence of drugs and/or alcohol
while working on this bid project or while on County property is prohibited and may result
in removal of an individual from the project and/or immediate termination of contract. The
County reserves the right to review drug testing records of any personnel involved in this
bid project. The County may require, at contractor's expense, drug testing of contractor's
personnel if no drug testing records exists or if such test results are older than six (6)

months.
B. Substances and cut-off levels are as follows:

SUBSTANCE MAXIMUM LEVEL
Amphetamines 1000 NG/ML
Barbiturates 300 NG/ML
Benzodiazepines 300 NG/ML
Cocaine Metabolite 300 NG/ML
Opiates 300 NG/ML
Phencyclidine (PCP) 25 NG/ML
THC (Marijuana) Metaboline 100 NG/ML
Methadone, Urinary 300 NG/ML
Methaquaone, Urine 300 NG/ML

Propoxyphene 300 NG/ML
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INDEMNIFICATION

A.

To the fullest extent permited by law, Contractor shall defend, indemnify and save harmless
Collin County and all its past, present and future officers, agents and employees and all
entities, their officers, agents and employees who are participating in this contract from all
suits, claims, actions, damages (including personal injury and or property damages), or
demands of any character, name and description, (including attorneys’ fees, expenses and
other defense costs of any nature) brought for or on account of any injuries or damages
received or sustained by any person, persons, or property on account of Contractor’s breach
of the contract arising from an award, and/or any negligent act, error, omission or fault of
the Contractor, or of any agent, employee, subcontractor or supplier of Contractor in the
execution of, or performance under, any contract which may result from an award.
Contractor shall pay in full any judgment with costs, including attorneys’ fees and expenses
which is rendered against Collin County and/or participating entities arising out of such
breach, act, error, omission and/or fault.

CONSTRUCTION SCHEDULE

A.

The time for completion is set forth herein and will be included in the Contract. All work
shall be completed within the consecutive calendar day count shown in the Contractor’s bid.
The calendar day count shall commence ten (10) consecutive calendar days after the date of
the Notice to Proceed.

Prior to the issuance of the Notice to Proceed by Owner, the Contractor shall submit a
detailed progress and schedule chart to Owner for review. This chart will be used to assure
completion of the job within the number of consecutive calendar days stated in bid
documents.

DELAYS AND EXTENSIONS OF TIME

A

If the Contractor is delayed at any time in the commencement or progress of the Work by an
act or neglect of the Owner or Engineer, or of an employee of either, or of a separate
contractor employed by the Owner, or by changes ordered in the Work, or by labor disputes,
fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the
Contractor's control, or by delay authorized by the Owner pending mediation and
arbitration, or by other causes which the Engineer determines may justify delay, then the
Contract Time shall be extended by Change Order for such reasonable time as the Engineer
may determine.

If adverse weather conditions are the basis for a Claim for additional time, such Claim shall
be documented by data substantiating that weather conditions were abnormal for the period
of time and could not have been reasonably anticipated, and that the weather conditions had
an adverse effect on the scheduled construction.

Contractor’s sole remedy for any delays in the project, which are not the fault of the
Contractor, shall be an equitable extension of time to perform the work, required by the
Contract. In no event shall the Contractor be entitled tom make a claim for delay, impact or
acceleration damages against the Owner.

DAMAGES

A.

Refer to Specification 0500

TERMINATION

This contract shall remain in effect until any of the following occurs:
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A. completion of project;

B. acceptance of work ordered; or

C. terminatation by either party pursuant to the terms of the Contract with a thirty (30)
days written notice prior to cancellation that must state therein the reasons for such
cancellation.

D. Breach of the contract by the Contractor for failure
1. to meet completion schedules, or
2. otherwise perform in accordance with these specifications.

Breach of contract or default authorizes the County to purchase elsewhere and charge the full
increase in cost and handling to the defaulting Contractor.

PATENTS - COPYRIGHTS

A The contractor agrees to protect Owner from any claims involving infringements of patents
and/or copyrights. In no event shall Owner be liable to a contractor for any/all suits arising
on the grounds of patent(s) or copyright(s) infringement.

VENUE; GOVERNING LAW

A. This contract will be governed by the laws of the State of Texas. Should any portion of this
contract be in conflict with the laws of the State of Texas, the State laws shall invalidate
only that portion. The remaining portion of the contract shall remain in effect. This
contract is performable in Collin County, Texas.

ASSIGNMENT

A The contractor shall not sell, assign, transfer or convey this contract, in whole or in part,
without the prior written approval from Collin County Commissioners’ Court.

SILENCE OF SPECIFICATION

A The apparent silence of any part of the specification as to any detail or to the apparent
omission from it of a detailed description concerning any point, shall be regarded as
meaning that only the best commercial practices are to prevail. All interpretations of the
specification shall be made on the basis of this statement.

PROVISION CONCERNING ESCALATOR CLAUSES

A. Bid(s) containing any condition which provides for changes in the stated bid prices due to
increase or decrease in the costs of materials, labor, or other items required for this project,
will be rejected and returned to the bidder without being considered.

ESTIMATES OF QUANTITIES

A. The quantities listed in the Bid Form will be considered as approximate and will be used for
the comparison of bids. Payments will be made to the Contractor only for the actual
quantities of work performed or materials furnished in accordance with the contract. The
quantity of work to be done and the materials may be increased or decreased as provided for
in the Contract Documents.

TREE PROTECTION OUTSIDE LIMITS OF WORK

A. The Contractor will be required to obtain written authorization from Owner for the removal
of any tree three inches (3”) in diameter or greater for any area outside the limits of the



street right-of-way or slope easement. It is the intent of Owner to preserve as much as
possible the natural condition of the floodplains.

140 EXCAVATION/TRENCH SAFETY

A

TRENCH SAFETY

The CONTRACTOR shall be responsible for complying with state laws and federal
regulations relating to trench safety, including those which may be enacted during the
performance under this contract. The CONTRACTOR shall be responsible for selecting an
appropriate method of providing trench safety after due consideration of the job conditions,
location of utilities, pavement conditions and other relevant factors. Slope-back methods
which may result in unnecessary displacement of utilities and/or destruction of pavement
may not be used without permission from the OWNER. The CONTRACTOR shall be
responsible for providing to the OWNER an acceptable trench safety plan signed and sealed
by a Professional Engineer qualified to do such work and registered in Texas. Devices used
to provide trench safety such as trench shields and shoring systems will be likewise certified
by professional engineers registered in the State of Texas or by a professional engineer
registered in the state of manufacture of the shield.

PAYMENT FOR TRENCH SAFETY

Payment for trench safety shall be by the lineal feet of trench exceeding a depth of five (5)
ft. Excavation for slope-back methods shall be subsidiary to the trench safety pay item
including replacement and recompaction. Excess excavation for other trench safety methods
is also subsidiary to the trench safety pay item. Costs relating to the preparation of the trench
safety plan including geotechnical investigation, testing and report preparation fees are all
subsidiary to the pay item for trench safety. Should trench safety measures be required
during contract performance where no pay item has been provided, then the
CONTRACTOR shall immediately notify the OWNER and, if directed to do so, provide
trench safety under the provisions of the contract. Should the OWNER fail to authorize the
work, then the CONTRACTOR shall proceed under the provisions of the Contract. Trench
safety requirements are mandatory and may not be waived.

PAYMENT FOR SPECIAL SHORING

Payment for special shoring, if any, shall be based on the square feet of shoring used.

The Contractor must be made aware that on construction projects in which trench
excavation will exceed a depth of five feet (5°), the uniform set of general conditions must
require that the bid documents and the contract include detailed plans and specifications for
adequate safety systems that meet Occupational Safety and Health Administration standards
that will be in effect during the period of construction of the project. The Contractor shall
provide a separate pay item for trench excavation safety in accordance with the Texas
Health & Safety Code Chapter 756. The Contractor shall verify that these plans and
specifications include a pay item for these same trench excavation safety systems, in
accordance with Texas Government Code, Title 10, Section 2166.303, Uniform Trench
Safety Conditions. The contractor shall insure that drainage from adjacent properties is not
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blocked by his/her excavations. Measurement and payment for excavation/trench safety
systems will not be made directly, but considered subsidiary to the work.

The Contractor shall be responsible for obtaining and paying for all surveys and testing,
including geotechnical surveys and testing, necessary to insure it can comply with all laws
regarding adequate trench excavation safety.

CONSTRUCTION STAKING

A Engineer will provide the Contractor with primary horizontal and vertical control to consist
of one construction baseline and two benchmarks.

B. The Contractor shall take all necessary precautions to preserve any and/or all markings and
staking. Payment for costs of restaking shall be the responsibility of the Contractor.

PERMITS

A Contractor shall be responsible for obtaining all necessary permits.

MATERIALS TESTING

A Owner will be responsible for all materials testing.
WAGE SCALE
A. In accordance with Texas Government Code, Title 10, Section 2258, Prevailing Wage Rates,

the general prevailing wage rate has been determined for this locality for the craft or type of
workman needed to execute work of a similar character of the project listed herein. The
Contractor shall pay the prevailing wage rate in this locality to all his/her employees and
subcontractors performing work on this project, and in no event shall the Contractor pay less
than the rate shown in the following schedule.

GENERAL DECISION: TX20080043 02/08/2008 TX43

Date: February 8, 2008
General Decision Number: TX20080043 02/08/2008

Superseded General Decision Number: TX20070045
State: Texas
Construction Types: Heavy and Highway

Counties: Collin, Dallas, Denton, Ellis, Grayson, Johnson,
Kaufman, Parker, Rockwall, Tarrant and Wichita Counties in Texas.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS IN WICHITA COUNTY ONLY.
HIGHWAY CONSTRUCTION PROJECTS ONLY FOR REMAINING COUNTIES.

Modification Number Publication Date
0 0270872008

SUTX2004-004 11/09/2004

Rates Fringes
Air Tool Operator....._......_.. $ 10.06 0.00
Asphalt Distributor Operator...$ 13.99 0.00
Asphalt paving machine operator$ 12.78 0.00

Asphalt Raker....... .. ......... $ 11.01 0.00



Asphalt Shoveler......_ ... _.....
Batching Plant Weigher...._...
Broom or Sweeper Operator.....
Bulldozer operator ..........
Carpenter. ... .. ... oo oiaaoan
Concrete Finisher, Paving.....
Concrete Finisher, Structures..

Concrete Paving Curbing

Machine Operator..............

Concrete Paving Finishing

Maching Operator..............

Concrete Paving Joint Sealer

Operator...... ... ... .. . . ...
Concrete Paving Saw Operator...

Concrete Paving Spreader

Operator... ... ... oo ieiaaan.
Concrete Rubber.. ... ... .......

Crane, Clamshell, Backhoe,
Derrick, Dragline, Shovel

Operator..... ... oo ieiaanan.
Electrician. . ... ... .. ........
Flagger. .. .. .. ... .. .....

Form Builder/Setter, Structures$

Form Setter, Paving & Curb....

Foundation Drill Operator,

Crawler Mounted. ..............

Foundation Drill Operator,

Truck Mounted. ...... ... .......
Front End Loader Operator.....
Laborer, common...............
Laborer, Utility. ... ... ......
MechanicC. ... oo e e ieeeea

Milling Machine Operator,

Fine Grade. . ... ... _ ... ... _.....
Mixer operator................

Motor Grader Operator, Fine

(€] = To [
Motor Grader Operator, Rough...
Onler.. ... e e e
Painter, Structures...........

Pavement Marking Machine

Operator.... ... .. . ... .. .....
Pipelayer. . ... ... . ... ... .....

Reinforcing Steel Setter,

Paving. ..o oooei e e e

Reinforcing Steel Setter,

Structure. . ....... i iiiaaann

Roller Operator, Pneumatic,

Self-Propelled. .. ... ... ......

Roller Operator, Steel Wheel,

Flat Wheel/Tamping............

Roller Operator, Steel Wheel,

Plant Mix Pavement............
Scraper Operator......._........
Servicer. ... ... .. ... ...
Slip Form Machine Operator....
Spreader Box operator.........

$

Tractor operator, Crawler Type.$

Tractor operator, Pneumatic...
Traveling Mixer Operator......
Truck driver, lowboy-Float....

Truck driver, Single Axle,

Heavy. . ... i

Truck driver, Single Axle,

-$

14.
10.

14.
18.

11.
11.

13.

14.
16.

11.
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Light. ... ... ... $ 10.91 0.00
Truck Driver, Tandem Axle,

Semi-Trailer..... ... ..o o.... $ 11.75 0.00
Truck Driver, Transit-Mix...... $ 12.08 0.00
Wagon Drill, Boring Machine,

Post Hole Driller Operator..... $ 14.00 0.00
Welder. . ... .o e e e e e n $ 13.57 0.00
Work Zone Barricade Servicer...$ 10.09 0.00

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-

In the listing above, the "'SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

B. Except for work on legal holidays, the “General Prevailing Rate of Per Diem Wage”
for the various crafts or type of workers or mechanics is the product of (a) the
number of hours worked per day, except for overtime hours, times (b) the above
respective rate per hour.

C. For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various
crafts or type of workers or mechanics is the product of (a) one and one-half times
the above respective rate per hour, times (b) the number of hours worked on the legal
holiday.

D. For overtime work, the “General Prevailing Rate of Per Diem Wage” for the various
crafts or type of workers or mechanics is the product of (a) one and one-half times
the above respective rate per hour, times (b) the number of hours worked on
overtime.

E. Under the provisions of Texas Government Code, Title 10, Section 2258, Prevailing
Wage Rates, the contractor or subcontractor of the contractor shall forfeit as a
penalty to the entity on whose behalf the contract is made or awarded, sixty dollars
($60.00) for each calendar day, or portion thereof, that the worker is paid less than
the wage rates stipulated in the contract.

F. If the construction project involves the expenditure of Federal funds in excess of
$2,000, the minimum wages to be paid various classes of laborers and mechanics
will be based upon the wages that will be determined by the Secretary of Labor to be
prevailing for the corresponding classes of laborers and mechanics employed on the
project of a character similar to the contract work.

1.45 Collin County Purchasing Department shall serve as Contract Administrator or shall supervise
agents designated by Collin County.

1.46  All warranties shall be stated as required in the Uniform Commercial Code.
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1.52

1.53

1.54

The Contractor and Collin County agree that both parties have all rights, duties, and remedies
available as stated in the Uniform Commercial Code.

Contractor shall not fraudulently advertise, publish or otherwise make reference to the existence of
contract between Collin County and Contractor for purposes of solicitation. As exception,
Contractor may refer to Collin County as an evaluating reference for purposes of establishing a
contract with other entities.

Contractor shall provide Collin County with diagnostic access tools at no additional cost to Collin
County, for all Electrical and Mechanical systems, components, etc., procured through this contract.

CRIMINAL HISTORY BACKGROUND CHECK: If required, ALL individuals may be subject to
a criminal history background check performed by the Collin County's Sheriff's Office prior to
access being granted to Collin County property or facilities. Upon request, Contractor shall provide
list of individuals to Collin County Purchasing Department within five (5) working days.

Vendors/Contractors/Providers must be in compliance with the Immigration and Reform Act of
1986 and all employees specific to this solicitation must be legally eligible to work in the United
States of America.

CERTIFICATION OF ELIGIBILITY: This provision applies if the anticipated Contract
exceeds $100,000.00 and as it relates to the expenditure of federal grant funds. By submitting a bid
or proposal in response to this solicitation, the Bidder/Quoter/Offeror certifies that at the time of
submission, he/she is not on the Federal Government’s list of suspended, ineligible, or debarred
contractors. In the event of placement on the list between the time of bid/proposal submission and
time of award, the Bidder/Quoter/Offeror will notify the Collin County Purchasing Agent. Failure
to do so may result in terminating this contract for default.

NOTICE TO CONTRACTORS: The Collin County Detention Facility houses persons who
have been charged with and/or convicted of serious criminal offenses. When entering the Detention
Facility, you could: (1) hear obscene or graphic language; (2) view partially clothed male inmates;
(3) be subjected to verbal abuse or taunting; (4) risk physical altercations or physical contact, which
could be minimal or possibly serious; (5) be exposed to communicable or infectious diseases; (6) be
temporarily detained or prevented from immediately leaving the Detention Facility in the case of an
emergency or “lockdown; and (7) subjected to a search of your person or property. While the Collin
County Sheriff’s Office takes every reasonable precaution to protect the safety of visitors to the
Detention Facility, because of the inherently dangerous nature of a Detention Facility and the type
of the persons incarcerated therein, please be advised that the possibility of such situations exist and
you should carefully consider such risks when entering the Detention Facility. By entering the
Collin County Detention Facility, you acknowledge that you are aware of such potential risks and
willingly and knowingly choose to enter the Collin County Detention Facility.

INSURANCE REQUIREMENTS
A CONTRACTOR’S INSURANCE

1. Before commencing work, the CONTRACTOR and each subcontractor shall be
required, at its own expense, to furnish the Collin County Purchasing Agent
with certified copies of all insurance certificate(s) required by Texas Law, and
the coverages required herein, indicating the coverage is to remain in force
throughout the term of this Contract. Without limiting any of the other
obligations or liabilities of the CONTRACTOR, during the term of the Contract
the CONTRACTOR and each subcontractor at their own expense shall purchase
and maintain the herein stipulated minimum insurance with companies duly
approved to do business in the State of Texas and satisfactory to the OWNER.



Certificates of each policy shall be delivered to the OWNER before any work is
started, along with a written statement from the issuing company stating that
said policy shall not be canceled, nonrenewed or materially changed without 30
days advance written notice being given to the OWNER.

2. In addition to any coverage required by Texas Law, the CONTRACTOR shall
provide the following coverages at not less than the specified amounts:

Workers Compensation insurance required by Texas Law at statutory limits, including
employer’s liability coverage at minimum limits. In addition to these, the CONTRACTOR
must comply with all the requirements of the Texas Department of Insurance, Division of
Workers” Compensation; (Note: If you have questions concerning these requirements, you
are instructed to contact the DWC.)

1. By signing this contract or providing or causing to be provided a certificate
of coverage, the CONTRACTOR is representing to the OWNER that all employees
of the CONTRACTOR and its subcontractors who will provide services on the
Project will be covered by workers compensation coverage for the duration of the
Project, that the coverage will be based on proper reporting of classification codes
and payroll amounts, and that all coverage agreements will be filed with the
appropriate insurance carrier or, in the case of a self-insured, with the commission's
Division of Self-Insurance Regulation. Providing false or misleading information
may subject the CONTRACTOR to administrative penalties, criminal penalties, civil
penalties, or other civil actions.

2. The CONTRACTOR’S failure to comply with any of these provisions is a
breach of Contract by the Contractor which entitles the OWNER to declare the
Contract void if the CONTRACTOR does not remedy the breach within ten (10)
days after receipt of notice of breach from the OWNER.

Broad form commercial general liability insurance, including independent contractor’s
liability,completed operations and contractual liability, written on an occurance form,
covering, but not limited to, the liability assumed under the indemnification provisions of
this contract, fully insuring CONTRACTOR’S (or subcontractor’s) liability for injury to or
death of OWNER’S employees and third parties, extended to include personal injury
liability coverage with damage to property, with minimum limits as set forth below:

General Aggregate $2,000,000

Products — Components/Operations Aggregate $1,000,000

Personal and Advertising Injury $ 1,000,000

Each Occurrence $ 1,000,000

1. The policy shall include coverage extended to apply to completed operations,
asbestos hazards (if this project involves work with asbestos) and XCU (explosion,
collapse and underground) hazards. The completed operations coverage must be
maintained for a minimum of one year after final completion and acceptance of the
work, with evidence of same filed with OWNER.

Comprehensive automobile and truck liability insurance, covering owned, hired and non-
owned vehicles, with a combined bodily injury and property damage minimum limit of



injury

$600,000 per occurrence; or separate limits of $500,000 for bodily injury (per person),
$500,000 for bodily injury (per accident) and $100,000 for property damage. Such insurance
shall include coverage for loading and unloading hazards.

OWNER’S PROTECTIVE LIABILITY INSURANCE

CONTRACTOR shall obtain, pay for and maintain at all times during the prosecution of the
work under this contract an OWNER’S protective liability insurance policy naming the
OWNER as insured for property damage and bodily injury, which may arise in the
prosecution of the Work or CONTRACTOR’S operations under this Contract. Coverage
shall be on an “occurrence” basis, and the policy shall be issued by the same insurance
company that carries the CONTRACTOR’S liability insurance with a combined bodily
and property damage minimum limit of $1,000,000 per occurrence and $2,000,000
aggregate.

“UMBRELLA” LIABILITY INSURANCE

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance during the
contract term, insuring CONTRACTOR for an amount of not less than $1,000,000 per
occurrence combined limit for bodily injury and property damage that follows from and
applies in excess of the primary liability coverages required hereinabove. The policy shall
provide “drop down” coverage where underlying primary insurance coverage limits are
insufficient or exhausted. OWNER shall be named as an additional insured.

RAILROAD PROTECTIVE INSURANCE

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and present
evidence of railroad protective insurance (RPI). The policy shall be in the name of the
railroad company having jurisdiction over the right-of-way involved. The minimum limit of
coverage shall meet the specifications provided by the railroad company. The OWNER shall
specify the amount of RPI necessary.

POLICY ENDORSEMENTS AND SPECIAL CONDITIONS

1. Each insurance policy to be furnished by CONTRACTOR shall include the
following conditions by endorsement to the policy:
(@) each policy shall name the OWNER as an additional insured as to all
applicable coverage;
(b) each policy shall require that 30 days prior to the cancellation,
nonrenewal or any material change in coverage, a notice thereof shall be
given to OWNER by certified mail;
(c) the term “OWNER” shall include all past, present or future, authorities,
boards, bureaus, commissions, divisions, departments and offices of the
OWNER and individual members, elected official, officers, employees and
agents thereof in their official capacities and/or while acting on behalf of the
OWNER,;
(d) the policy phrase “other insurance” shall not apply to the OWNER where
the OWNER is an additional insured on the policy;
(e) all provisions of the contract concerning liability, duty and standard of
care together with the indemnification provision, shall be underwritten by
contractual liability coverage sufficient to include such obligations within
applicable policies;



(F) each policy shall contain a waiver of subrogation in favor of OWNER,

and its, past, present and future, officials, employees, and volunteers; and,
(g) each certificate of insurance shall reference the Project and Contract
number, contain all the endorsement required herein, and require a notice to
the OWNER of cancellation.

2. Insurance furnished by the CONTRACTOR shall be in accordance with the
following requirements:
(a) any policy submitted shall not be subject to limitations, conditions or
restrictions deemed inconsistent with the intent of the insurance requirements
to be fulfilled by the CONTRACTOR. The OWNER’S decision thereon shall
be final;
(b) all policies are to be written through companies duly licensed to transact
that class of insurance in the State of Texas with a financial ratings of B+ VII
or better as assigned by BEST Rating Company or equivalent; and
(c) All liability policies required herein shall be written with an “occurrence”
basis coverage trigger.

3. CONTRACTOR agrees to the following:
(@) CONTRACTOR hereby waives subrogation rights for loss or damage to
the extent same are covered by insurance. Insurers shall have no right of
recovery or subrogation against the OWNER, it being the intention that the
insurance policies shall protect all parties to the Contract and be primary
coverage for all losses covered by the policies;
(b) Companies issuing the insurance policies and CONTRACTOR shall have
no recourse against the OWNER for payment of any premiums or
assessments for any deductibles, as all such premiums and deductibles are
the sole  responsibility and risk of the CONTRACTOR,;
(c) Approval, disapproval or failure to act by the OWNER regarding any
insurance supplied by the CONTRACTOR (or any subcontractors) shall not
relieve the CONTRACTOR of full responsibility or liability for damages and
accidents as set forth in the Contract Documents. Neither shall the
bankruptcy, insolvency or denial of liability by the insurance company
exonerate the CONTRACTOR from liability; and
(d) No special payments shall be made for any insurance that the
CONTRACTOR and subcontractors are required to carry; all are included in
the Contract Price and the Contract unit prices. Any of such insurance
policies  required under this section may be written in combination with any of
the others, where legally permitted, but none of the specified limits may be
lowered thereby.



JSECTION 00310 - BID FORM

Bid of Date
(Name of Firm)

BID NO.: 03501-09
TO: COLLIN COUNTY, TEXAS (Owner)
FOR: CONSTRUCTION, BRIDGE, COUNTY ROAD 593 OVER PRICE CREEK

The undersigned, as Bidder, declares that the only person or parties interested in this bid are those
principals named herein, that his/her bid is made without collusion with any other person, firm or
corporation, that he/she has carefully examined the Contract Documents including the Form of Contract,
Invitation to Bidders, Instruction to Bidders, Specifications and the Drawings, therein referred to and has
carefully examined the locations, conditions and classes of materials for the proposed work, and agrees that
he/she will provide all the necessary labor, machinery, tools, equipment, apparatus and other items
incidental to construction and will do all the work and furnish all the materials called for in the Contract
Documents in the manner prescribed therein.

It is understood that the following quantities of work to be done at unit prices are approximate only and are
intended principally to serve as a guide in evaluating bids.

It is agreed that the quantities of work to be done at unit prices and materials to be furnished may be
increased or diminished as may be considered necessary in the opinion of Collin County to complete the
work fully as planned and contemplated, and that all quantities of work, whether increased or decreased,
are to be performed at the unit prices set forth below except as provided for in the Contract Document.

It is understood and agreed that the Bid Security accompanying this bid will be returned to the bidder,
unless in case of the acceptance of the bid the Bidder shall fail to execute a contract and file a Performance
Bond, a Payment Bond, a Maintenance Bond and a Certificate of Insurance within ten (10) consecutive
calendar days after its acceptance, in which case the Bid Security shall become the property of the Owner
and shall be considered as payment for damages caused by delay and other inconveniences suffered by the
Owner because of such failure of the Bidder.

It is understood and agreed that all work under this Contract will be completed within 120 consecutive
calendar days. Completion date will be established in the Notice to Proceed.

The undersigned proposes and agrees to perform all work of whatever nature required, in strict accordance
with the drawings and specifications for the following sum of prices, to-wit:



Labor and Material Breakdown:

A: Total Material Cost

Incorporated in Project* $
B: Total Labor Cost

Incorporated in Project* $
C. Bid Grand Total* $

*Item A & B Must Add Up to C. the Bid Grand Total.

* Bid Grand Total (written in words)

*NOTE: The contract award will be based on Total Bid Price

Collin County would like to offer the option for successful bidder to accept credit card payments for
services rendered. Collin County currently uses MasterCard as its credit card provider.

Would your company be willing to accept monthly credit card payments? Yes No

If applicable, does your company offer any additional discounts for timely payment with or without credit
card payment? Yes No

If yes, please explain

Receipt is hereby acknowledged of the following Addenda to the Contract Documents.

Addendum No. 1 dated Received
Addendum No. 2 dated Received
Addendum No. 3 dated Received
Addendum No. 4 dated Received

The undersigned Bidder hereby declares that he/she has visited the site of the Work and has carefully
examined the Contract Documents pertaining to the Work covered by the above Bid, and he/she further
agrees to commence work within ten (10) consecutive calendar days after date of written Notice to Proceed
and to substantially complete the work on which he/she has bid within consecutive  calendar  days
subject to such extensions of time allowed by Specifications.

The undersigned Bidder agrees that this bid shall be good and may not be withdrawn for a period of ninety
(90) consecutive calendar days after closing time for receiving bids.

The undersigned Bidder agrees that if he/she is notified of the acceptance of this bid within ninety (90)
consecutive calendar days of the time set for opening of bids, he/she will execute a contract for the Work
for the stated prices, and will execute and deliver to Owner within ten (10) consecutive calendar days after
Collin County awards the contract, a Performance Bond and a Payment Bond for the total amount of the
Contract, and a one (1) year Maintenance Bond for ten percent (10%) of the total amount of the Contract
and a Certificate of Insurance, as stipulated in the Contract Documents.



The undersigned Bidder further agrees that the enclosed Bid Security in the amount of five percent (5%) of
the Greatest Amount of Bid is the agreed amount of liquidated damages which Collin County, Texas will
suffer by the failure of the undersigned Bidder to execute the Contract and to furnish the Performance,
Payment and Maintenance Bonds and by reason of such failure on the part of the undersigned Bidder, the
Bid Security will immediately be forfeited to Collin County, Texas.

The undersigned Bidder also understands that the Commissioners’ Court of Collin County, Texas reserves
the right to reject any and/or all bids covered in this bid request and to waive informalities or defects in
bids or to accept such bids as it shall deem to be in the best interest of Owner.

It is understood that the work proposed to be done will be accepted when fully completed in accordance
with the Contract Documents.

Accompanying this bid, is a certified check, cashier’s check or Bid Bond in the amount of five percent
(5%) of the total amount bid. Also accompanying this bid, all the information required in Section 00100 —
Instructions to Bidders.

The undersigned certifies that the bid prices contained in this bid have been carefully checked and are
submitted as correct and final. The unit prices have been shown in words and figures for each item listed in
this bid and it is understood that in the event of a discrepancy, the words shall govern.

Respectfully submitted,
Contractor:

By:

Title:

Address:

Seal and Authorization
(If a Corporation)

Phone:

Fax:

E-mail
Address:

END OF SECTION



BID BOND

STATE OF TEXAS
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

THAT , @ corporation organized and existing_under the laws of
the State of and fully authorized to transact business in the State of Texas, whose address is of the
City of County of , and State of ,(hereinafter referred to as “Principal”), and

(hereinafter referred to as “Surety”, a corporation organized_under
the laws of the State of and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound
unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform
labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of
Dollars ($ ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves,
and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:

SIGNED, SEALED and DATED this day of 20

WHEREAS, the Principal is herewith submitting its proposal for

The condition of the above obligations are such that if the aforesaid Principal shall be awarded the Contract, the said Principal will, within the time required,
enter into a Contract and give Bonds, if required, for the faithful performance of the Contract and the prompt payment for labor and materials in the prosecution thereof,
then this obligation shall be null and void; otherwise the Principal and Surety will pay unto the OWNER the full penal sum hereof, as liquidated damages, it being
difficult and impractical to determine accurately the actual amount of damages occurring to OWNER by reason of Principal’s failure to execute said Contract and
Bonds.

PROVIDED FURTHER, that if any legal action be filed on this Bond, venue shall lie in County, Texas.

The Resident Agent of the Surety for delivery of notice and service of process is:
Name:

Address:

Phone Number:

WITNESS PRINCIPAL

Printed/Typed Name
Title:
Company:

Address:

WITNESS SURETY

Printed/Typed Name
Title:
Company:

Address:

NOTE: CERTIFIED COPY OF POWER-OF-ATTORNEY SHOULD BE ATTACHED HERETO.

Revised 11/2008



Agreement No.

00500 CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT is made and entered into by and between
corporation (hereinafter
referred to as “Contractor”), and COLLIN COUNTY, TEXAS, a political subdivision of
the State of Texas (hereinafter referred to as “County” or “OWNER”) to be effective
from and after the date hereinafter provided.

For and in consideration of the covenants and agreements contained herein, and for the
mutual benefits to be obtained hereby, the parties hereto agree as follows:

CONTRACT SUM

The County shall pay the Contractor in current funds for the performance of the work,
subject to additions and deductions by Change orders as provided in the Contract
Documents. The contract sum shall be the amount of

($ ).

EFFECTIVE DATE

This Construction Agreement, having been previously approved by the Commissioners’
Court of Collin County, Texas, shall be effective upon the date of delivery and execution
by Contractor, provided the County executes the same within five (5) consecutive
calendar days after said delivery and execution by Contractor.

I. CONTRACT GENERAL PROVISIONS
1.1 DEFINITIONS

Words which have well-known technical or construction industry meanings shall
have their commonly understood meanings in the Contract Documents, unless a
different meaning is stated in the Contract Documents. The following words and
expressions, or pronouns used in their place, shall wherever they appear in this
contract be construed as follows, unless a different meaning is clear from the
context:

Addendum, Bulletin or Letter of Clarification: Any additional contract
provisions, or change, revisions or clarification of the Contract Documents issued in
writing by the OWNER, to prospective bidders prior to the receipt of bids.

Contract or Contract Documents: The written agreement covering the
performance of the work. The Contract and Contract Documents include this written
Construction Agreement between OWNER and CONTRACTOR, Advertisement for
Bids, Instructions to Bidders, Requests for Proposal, all Addenda, the
Specifications, including the general and supplemental special and technical
conditions, Drawings, provisions, plans or working drawings — and any
supplemental changes or agreements pertaining to the Work or materials therefor;
and bonds and any additional documents incorporated by reference in the above.
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CONTRACTOR: The person, persons, partnership, firm, corporation, association
or organization, or any combination thereof, entering into the contract for the
execution of the work, acting directly or through a duly authorized representative.

Other CONTRACTORS: Any contractor, other than the CONTRACTOR or his
subcontractors, who has a direct contact with the OWNER for work on or adjacent
to the site of the work.

Contract Work or Work: Everything expressly or impliedly required to be
furnished and done by the CONTRACTOR by the Contract Documents.

Engineer: The term “Engineer” means the Engineer or his duly authorized
representative. The Engineer shall be understood to be the engineer of the OWNER,
and nothing contained in the Contract Documents shall create any contractual or
agency relationship between the Engineer and the CONTRACTOR.

Architect: The term “Architect” means the Architect or his duly authorized
representative. The Architect shall be understood to be the Architect of the
OWNER, and nothing contained in the Contract Documents shall create any
contractual or agency relationship between the Architect and the CONTRACTOR.

Extra Work: Work other than that which is expressly or impliedly required by the
Contract Documents at the time of the execution of the contract.

Change Order: A written order to the CONTRACTOR authorizing and directing an
addition, deletion or revision in the work within the general scope of the Contract
Documents, or authorizing an adjustment in the Contract Price or the Contract time.

Contract Price: The total amount of money payable to the CONTRACTOR under
the terms and conditions of the Contract Documents. When used in such context, it
may also mean the unit price of an item of work under the Contract terms.

OWNER’S Representative: The Architect or Engineer or other duly authorized
assistant, agent, engineer, inspector or superintendent acting within the scope of
their particular duties.

Drawings or Contract Drawings: Those drawings that are the graphic and pictorial
portions of the Contract Documents showing the design, location and dimensions of
the Work, including but not limited to, the plans, elevations, sections, details,
schedules, diagrams, any bulletin, or any detailed drawing furnished by the
OWNER, pertaining or supplemental thereto.

Specifications: Those portions of the Contract Documents that specify the

requirements for materials, equipment, systems, standards and workmanship for
performance of the Work, and related services.
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Inspector: Any representative of the OWNER designated to inspect the work.

Materialman or Supplier:  Any subcontractor contracting with the
CONTRACTOR, or any of his subcontractors, to fabricate or deliver or who
actually fabricates or delivers, materials, supplies or equipment to be consumed or
incorporated into the Work.

Notice: Written notice effective the date of the postmark thereon, or if hand
delivered, effective the date of hand delivery.

OWNER: COLLIN COUNTY, TEXAS, a political subdivision of the State of
Texas. The term OWNER means the OWNER or its authorized representative.

Payment Bond: A bond in the amount of the Contract executed by a corporate
surety in accordance with all Texas Law, including but not limited to, Chapter 2253
of the Texas Government Code and Chapter 3503 of the Texas Insurance Code, for
public works projects as security furnished by the CONTRACTOR and his sureties
soley for the protection of payment bond beneficiaries supplying labor and materials
in the prosecution of the Contract Work.

Performance Bond: A bond in the amount of the Contract executed by a corporate
surety in accordance with all Texas Law, including but not limited to, Chapter 2253
of the Texas Government Code and Chapter 3503 of the Texas Insurance Code, for
public works projects as security furnished by the CONTRACTOR and his sureties
soley for the protection of the Owner, conditioned on the faithful performance of the
Contract Work in accordance with the plans, specification, and Contract Documents.

Maintenance Bond: A bond executed by a corporate surety for 10% of the Contract
Price that complies with all Texas Laws, including but not limited to, Chapter 3503
of the Texas Insurance Code, guaranteeing the prompt, full and faithful performance
of the general guaranty and warranty contained in the Contract Documents, and
Texas Law.

Project: The total construction of the work described in the Contract Documents
performed by the Contractor, Other Contractor or the Owner in whole or part.

Proposal: The written statement or statements duly submitted to the OWNER by
the person, persons, partnership, company, firm, association or corporation
proposing to do the Work contemplated, including the approved form on which the
formal bids for the Work are to be proposed.

Plan, or Plans: The plans are the drawings or reproductions therefrom made by the
Owner or Owner’s Representative and approved by the Owner showing the
dimensions, location, design and position of the various elements of the Project and
Work, including plans, elevations, sections, details, schedules, diagrams, working
drawings, preliminary drawings, and such supplemental drawings as the Owner may
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issue to clarify other drawings or for the purpose of showing changes in the Contract
Work authorized by the Owner, or for showing details not shown therein.

Special Provisions or Conditions: The special clauses of the Contract, or Contract
Documents, setting forth conditions or requirements peculiar to the specific Project
involved, supplementing the standard or general specifications and taking
precedence over any conditions or requirements of the standard or general
specifications with which they are in conflict.

Specifications or Contract Specifications: All of the general, special and technical
conditions or provisions, and all addendum or supplements thereto consiting of
written requirements for materials, equipment, systems, standards and performance
of the work.

Site: The area upon or in which the CONTRACTOR’S operations are carried on,
and such other areas adjacent thereto as may be designated as such by the OWNER.

Subcontractors: Any persons, firm or corporation, other than employees of the
CONTRACTOR, who or which contracts with the CONTRACTOR to furnish, or
who actually furnishes, labor and/or materials and equipment at or about the site.

Sureties: The corporate bodies which are bound by such bonds as are required with
and for the CONTRACTOR. The sureties engaged to be responsible for the entire
and satisfactory fulfillment of the Contract and for any and all requirements as set
out in the specifications, Contract or plans.

The Work: All work including the furnishing of all labor, materials, tools,
equipment, required submittals and incidentals to be performed by the
CONTRACTOR under the terms of the Contract.

Directed, Required, Approved and Words of Like Import: Whenever they apply
to the Work or its performance, the words “directed,” “required,” “permitted,”
“ordered,” “designated,” “established,” “prescribed” and words of like import used
in the Contract, specifications or upon the drawings shall imply the direction,
requirement, permission, order, designation or prescription of the OWNER; and
“approved,” “acceptable,” “satisfactory” and words of like import shall mean
approved by, acceptable to or satisfactory to the OWNER.

Equal: Materials, articles or methods which are of equal or higher quality than those
specified or shown on the drawings and as further defined in the “or equal” clause.
Substitution of Materials shall be determined by the Architect or Engineer at his or
her discretion, and approved by the Owner.

Working Time, Completion Time or Contract Time: The time set forth in the

Contract for the performance and completion of the Work contracted for. The time
may be expressed as calendar days, working days or a specific date.

Construction Agreement Revised 3/13/2009 4



1.2

Agreement No.

Calendar Day or Days: Any successive days of the week or month, no days being
excepted.

Working Day: A working day is defined as a calendar day not including Saturdays,
Sundays or those legal holidays as specified in the list prepared by the OWNER for
contract purposes. Nothing in this definition shall be construed as prohibiting the
CONTRACTOR from working on Saturdays if he so desires, however permission of
the OWNER shall be necessary if the CONTRACTOR chooses to work on
Saturday. Work on Sundays shall not be permitted without the written permission of
the OWNER. If Saturday or Sunday work is permitted, working time shall be
charged on the same basis as week days. Where the working time is expressed as
calendar days or a specific date, the concept of working days shall no longer be
relevant to the contract.

CONTRACT DOCUMENTS

The parties agree that the Contract Documents shall consist of the following
documents in addition to any other documents referenced or incorporated herein:

A. This written Construction Agreement, including any changes or
modifications;

B. All addenda including the following listed and numbered addenda:
Addendum No. 1 dated Received
Addendum No. 2 dated Received
Addendum No. 3 dated Received
Addendum No. 4 dated Received

C. Advertisement for Bids, Instructions to Bidder, The Invitation to Bid and
Bid Form;

D. The Special/Supplemental Conditions;

E. The Specifications and the Project Drawings (if any);

F. The Construction Details shown on plans;

G. The Standard Specifications and Standard Drawings from the Public

Works Construction Standards-North Central Texas Council of
Governments, 2004 edition and all subsequent addendums;

H. The Texas Department of Transportation Standard Specifications for
Construction and Maintenance of Highways, Streets and Bridges, as
adopted by the Texas Department of Transportation on June 1, 2004,
hereinafter referred to as the “Texas Standard Specifications”;

l. The Performance Bond in the sum of ONE HUNDRED PERCENT
(100%) of the total Contract Price;

J. The Payment Bond in the sum of ONE HUNDRED PERCENT (100%) of
the total Contract Price; and,

K. The Maintenance Bond in the sum of TEN PERCENT (10%) of the total
Contract Price.

1.2.1 PRIORITY OF THE CONTRACT DOCUMENTS
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These Contract Documents (no’s. 1 through 9 above) form the
Construction Agreement and are a part of this Construction Agreement as
if fully set forth herein. In the event of an inconsistency in any of the
provisions of the Contract Documents, the inconsistency shall be resolved
by giving precedence to the Contract Documents in the order in which
they are listed above.

1.2.2 THE CONTRACT

The Contract Documents form the Contract. The Contract represents the
entire  integrated agreement between the OWNER and the
CONTRACTOR and supercedes all prior negotiations, and representations
by either party.

1.3 CORRELATION AND INTENT OF DOCUMENTS

The Contract Documents are complementary and what is called for by any one
shall be as binding as if called for by all. The intent of the documents, unless
otherwise specifically provided, is to produce complete and finished work, which
the CONTRACTOR undertakes to do in full compliance with the Contract
Documents. It is not intended to mention every item of work in the specifications
which can be adequately shown on the drawings nor to show on the drawings all
items of work described or required by the specifications. All materials or labor
for work shown on the drawings or reasonably inferable therefrom as being
necessary to produce a finished job shall be provided by the CONTRACTOR
whether or not same is expressly covered in the specifications. No verbal
conversation, understanding or agreement with any officer or employee or agent
of the OWNER, either before or after the execution of the Contract, shall affect or
modify any of the terms, conditions or obligations contained in the Contract
Documents.

1.3.1 CONTRACT DRAWINGS AND SPECIFICATIONS

The OWNER shall furnish the CONTRACTOR one copy of the Contract
Drawings and any supplemental drawings and specifications reasonably
necessary for the proper execution of the work. At least one copy of all
drawings and specifications shall be accessible at all times to the OWNER
at the job site.

1.3.2 SUPPLEMENTAL DRAWINGS AND SPECIFICATIONS

In order to carry out the intent of the Contract Documents and to assist the
CONTRACTOR in performing its work, the OWNER, after the execution
of the Contract, may, by supplemental drawings, specifications or
otherwise, furnish additional information or instructions as may be
necessary for construction purposes.
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All such supplemental drawings, specifications or instructions are
intended to be consistent with the Contract Documents and reasonably
inferable therefrom. Therefore, no extra costs shall be allowed by the
OWNER on a claim that particular supplemental drawings, specifications
or instructions differ from the requirements of the Contract Documents,
incurring extra costs, unless the CONTRACTOR has first brought the
matter, in writing, to the OWNER’S attention for adjustment before
proceeding with the work covered by such.

If the OWNER decides that there is no departure from the requirements of
the Contract Documents, the CONTRACTOR shall then proceed with the
work as shown, specified or directed. If the OWNER shall decide that
extra work is involved, he shall so modify the supplemental drawings,
specifications or instructions to eliminate the extra work, or cause a
written Change Order to be issued in accordance with the Contract
Documents.

1.3.3 ERRORS AND CORRECTIONS IN DRAWINGS AND
SPECIFICATIONS

The CONTRACTOR shall not take advantage of any apparent errors,
omissions or discrepancies in the drawings or specifications; and the
Architect or Engineer shall be permitted to make such corrections or
interpretations as may be necessary for the fulfillment of the intent of the
Contract Documents. In case of any errors, omissions or discrepancies in
the drawings or specifications, the CONTRACTOR shall promptly submit
the matter to the OWNER or OWNER’S Representative in writting who,
in turn, shall promptly make a determination and issue the necessary
instructions in writing. Any adjustment by the CONTRACTOR without
this determination and instructions shall be at the CONTRACTOR’S own
risk and expense. The Work is to be made complete as intended by the
Contract Documents.

1.3.4 EXISTING STRUCTURES

The plans show the general locations of some known surface and
subsurface structures. The locations of many gas mains, water mains,
conduits, sewers, other utilities, etc., however, are unknown, and the
OWNER assumes no responsibility for failure to show any or all of these
structures on the plans or to show them in their exact locations. It is
mutually agreed that such failure shall not be considered sufficient basis
for claims for additional compensation for Extra Work or for increasing
the pay quantities in any manner whatsoever. The CONTRACTOR shall
be soley responsible for locating all gas mains, water mains, conduits,
sewers, other utilities etc., so as to perform the Work without damaging
the same.
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1. THE WORK

SCOPE OF WORK

Contractor shall provide all labor, supervision, materials, and equipment
necessary to perform all work required by the Contract Documents in connection
with the: Identify the Project by Plans, Proposal Number, and Court Order
Number and Bid Number.

CHANGE OR MODIFICATION OF CONTRACT

221

2.2.2

2.2.3

ALTERATION OF PLANS AND SPECIFICATIONS

The OWNER reserves the right to make such changes in the plans and
specifications and in the character of the work as may be necessary or
desirable to insure completion in the most satisfactory manner, provided
such changes do not materially alter the original plans and specifications
or change the general nature of the Work as a whole. Such changes shall
not be considered as waiving or invalidating any condition or provision of
the Contract or bonds. Such changes shall be issued by the Architect or
Engineer.

INCREASED OR DECREASED QUANTITIES OF WORK

The OWNER reserves the right and may from time to time, by written
order, and without notice to any surety, make changes in the quantity or
time of performance of the Work, as may be considered necessary or
desirable and such changes shall not be considered as waiving or
invalidating any conditions or provisions of the Contract or bonds. The
CONTRACTOR shall perform all the Contract Work in strict compliance
with the Contract Documents, and shall not make any changes to the Work
without prior written authorization from the OWNER, in the form of a
written Change Order. If such changes increase or decrease either the cost
or the time necessary for the performance of the Work, then the parties
will mutually agree upon an equitable adjustment to the price or time to
perform the Work pursuant to the terms of the Contract.

EXTRA WORK/CHANGE ORDERS

When any work is necessary to the proper completion of the Project and
for which no prices are provided for in the Bid or Proposal and Contract,
the CONTRACTOR shall do such work, but only when and as ordered in
writing by the OWNER. The OWNER may order changes in the Work
without invalidating Contract. Payment for Extra Work shall be made as
provided herein. Contractor agrees that overhead and profit for Extra
Work shall not exceed 10% of the total cost of the Extra Work. The
Contractor shall not be entitled to any additional funds for any work or
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extra work performed on the Project, unless a Change Order is issued and
signed by the Owner. The CONTRACTOR shall perform the work as
altered, whether increased or decreased, and no allowances shall be made
for anticipated profits. Nothing in this section shall give rise to any claims
for any delay or acceleration damages, and the CONTRACTORS sole
remedy for any delays in the Project shall remain an equitiable extention
of time as provided for in the Contract Documents. CONTRACTOR
acknowledges and agrees to waive all rights or claims for compensation
for any additional or other work not specifically authorized by the
OWNER.

DISPUTED WORK AND CLAIMS FOR ADDITIONAL COMPENSATION

If the CONTRACTOR is of the opinion that (a) the work necessary or required to
accomplish the result intended by this Contract, or (b) any work ordered to be
done as Contract Work by the OWNER is extra work or additional work and not
Contract Work, or (c) any determination or order of the OWNER violates the
terms and provisions of this Contract, the CONTRACTOR shall promptly, either
before proceeding with such work or complying with such order or determination,
notify the OWNER in writing of his contentions with respect thereto and request a
final determination thereof.

Such determination of the OWNER shall be given in writing to the
CONTRACTOR. If the OWNER determines that the work in question is Extra
Work and not Contract Work, or that the order complained of requires
performance by the CONTRACTOR beyond that required by the Contract or
violates the terms and provisions of the Contract, thereupon the OWNER shall
cause either (a) the issuance of a written Change Order covering the Extra Work
as provided herein, or (b) the determination or order complained of to be
rescinded or so modified so as to not require performance beyond that required by
the terms and provisions of the Contract.

If the OWNER determines that the work in question is Contract Work and not
Extra Work, or that the determination or order complained of does not require
performance by the CONTRACTOR beyond that required by the Contract or
violate the terms and provisions of the Contract, he shall direct the
CONTRACTOR to proceed, and the CONTRACTOR must promptly comply. In
order to reserve his right to claim compensation for such work resulting from such
compliance, however, the CONTRACTOR must, within 20 calendar days after
receiving the OWNER’S determination and direction, notify the OWNER in
writing that the work is being performed, or that the determination and direction
is being complied with, under protest.

If the CONTRACTOR fails to so appeal to the OWNER for a determination or,
having so appealed, should the CONTRACTOR thus fail to notify the OWNER in
writing of his protest, the CONTRACTOR shall be deemed to have waived any
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claim for extra compensation or damages therefore. No oral appeals or oral
protests, no matter to whom made, shall be deemed even substantial compliance
with the provisions of this item.

In addition to the foregoing requirements, the CONTRACTOR shall, upon notice
from the OWNER, produce for examination and audit at the CONTRACTOR’S
office, by the representatives of the OWNER, all his books and records showing
all of his acts and transactions in connection with contractual performance as well
as relating to or arising by reason of the matter in dispute. At such examination a
duly authorized representative of the CONTRACTOR may be present.

Unless the aforesaid requirements and conditions are complied with by the
CONTRACTOR, the OWNER shall be released from all claims arising under,
relating to or by reason of disputed work or extra work. It is further stipulated and
agreed that no conduct on the part of the OWNER or any agent or employee of
the OWNER shall ever be construed as a waiver of the requirements of this
section, when such requirements constitute an absolute condition precedent to any
approval of any claim for extra compensation, notwithstanding any other
provisions of the Contract Documents; and in any action against the OWNER to
recover any sum in excess of the contract amount, the CONTRACTOR must
allege and prove strict compliance with the provisions of this section. The
CONTRACTOR ASSUMES THE RISK OF NONPAYMENT, for failing to
comply with any of the requirements of this section.

I11. CONTRACTORS RESPONSIBILITIES

CONTRACTOR’S REPRESENTATIONS, WARRANTIES AND
ASSURANCES.

In consideration of, and to induce the award of this contract to him, the
CONTRACTOR represents and warrants: (a) That he is financially solvent, and
sufficiently experienced and competent to perform the work; (b) That the facts
stated in the proposal and the information given by him pursuant to the bidding
documents are true and correct in all respects; (c) That he has read, understood
and complied with all the requirements set forth in the bidding documents; (d)
That he is familiar with and understands all laws and regulations applicable to the
work; and (e) unless otherwise specifically provided for in the Contract
Documents, the CONTRACTOR shall do all the Work and shall furnish all the
tools, equipment, machinery, materials, labor and appliances, except as herein
otherwise specified, necessary or proper for performing and completing the work
required by this Contract, in the manner and within the time herein prescribed.

By executing the contract, the CONTRACTOR represents that he has visited the
site of Work, has fully familiarized himself with the local and on-site conditions
under which the work is to be performed and has correlated his observation with
the requirements of the Contract Documents. In addition, the CONTRACTOR
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represents that he has satisfied himself as to subsurface conditions at the site of
the Work. Information, data and representations contained in the Contract
Documents pertaining to the conditions at the site, including subsurface
conditions, are for information only and are not warranted or represented in any
manner to accurately show the conditions at the site of the Work. The
CONTRACTOR agrees that he shall make no claims for damages, additional
compensation or extension of time against the OWNER because of encountering
actual conditions in the course of the Work which vary or differ from conditions
or information contained in the Contract Documents. All risks of differing
subsurface conditions shall be borne solely by the CONTRACTOR.

The CONTRACTOR shall carefully study and compare the Contract Documents
and shall at once report to the OWNER any error, inconsistency or omission he
may discover. The CONTRACTOR shall perform no portion of the Work at any
time without Contract Documents or, where required, approved shop drawings,
product data or samples for such portion of the work.

3.1.1 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Shop drawings are drawings, diagrams, schedules and other data
specially prepared for the work by the CONTRACTOR or any
subcontractor, manufacturer, supplier or distributor to illustrate some
portion of the Work.

B. Product data are illustrations, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
CONTRACTOR to illustrate a material, product or system for some
portion of the work.

C. Samples are physical examples which illustrate materials, equipment or
workmanship and establish standards by which the work shall be judged.

D. the CONTRACTOR shall provide, review, approve and submit to the
Architect or Engineer with reasonable promptness and in such sequence as
to cause no delay in the Work or in the work of the OWNER or any
separate contractor, all shop drawings, product data and samples required
by the Contract Documents. The Work will be performed in accordance
with submittals approved by the Architect or Engineer. The
CONTRACTOR shall not be relieved responsibility for deviations from
the requirements of the Contract Documents by errors or ommisions by
the OWNER, Architect or Engineer in approving Shop Drawings, Product
Data, samples or any other submittals.

E. By approving and submitting shop drawings, product data and samples,

the CONTRACTOR represents that he has determined and verified all
materials, field measurements, and field construction criteria related
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thereto, or shall do so, and that he has checked and coordinated the
information contained within such submittals with the requirements of the
Work and of the Contract Documents.

F. As the Architect’s or Engineer’s review is only for general
conformance with the requirements of the Contract Documents, the
CONTRACTOR shall not be relieved of responsibility for any deviation
from the requirements of the Contract Documents by the Architect’s or
Engineer’s approval of shop drawings, product data or samples unless the
CONTRACTOR has specifically informed the Architect and Engineer in
writing of such deviation at the time of submission and the Architect and
Engineer have given written approval to the specific deviation. The
CONTRACTOR shall not be relieved from responsibility for errors or
omissions in the shop drawings, product data or samples by the
Architect’s or Engineer’s approval thereof. The CONTRACTOR shall
direct specific attention, in writing or on resubmitted shop drawings,
product data or samples, to revisions other than those requested by the
Architect or Engineer on previous submittals.

G. the CONTRACTOR shall be responsible for delays caused by rejection
of the submittal of inadequate or incorrect shop drawings, product data or
samples. The CONTRACTOR shall be responsible for seeing that any
“approved” copies of shop drawings bearing the approval of the Architect
or Engineer are allowed on the job site. The CONTRACTOR shall be
responsible for providing all copies of approved shop drawings necessary
for the construction operations.

H. the CONTRACTOR shall keep adequate records of submittal and
approvals so that an accurate up-to-date record file is maintained at the job
site at all times.

I. No portion of the work requiring submission of a shop drawing, product
data or sample shall be commenced until the submittal has been approved
by the Architect or Engineer. All such portions of the work shall be in
accordance with approved submittals.

3.1.2 SURETY BONDS

With the execution and delivery of the contract, the CONTRACTOR shall
furnish and file with the OWNER in the amounts herein required, the
surety bonds specified hereunder. Without exception, the OWNER’S bond
forms, attached hereto as Section 000610 must be used, and exclusive
venue for any lawsuit in connection with such bonds shall be specified as
the county in which the OWNER’S principal office is located. Such surety
bonds shall be in accordance with Texas Law, including but not limited to,
the provisions of Chapter 2253 of the Texas Government Code and
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Chapter 3503 of the Texas Insurance Code. These bonds shall
automatically be increased by the amount of any change order or
supplemental agreement which increases the contract price with or
without notice to the surety, but in no event shall a change which reduces
the contract amount reduce the penal amount of such bonds.

A. Performance Bond. A good and sufficient bond in an amount not less
than 100 percent of the total amount of the Contract Price guaranteeing the
full and faithful execution of the Work and performance of the Contract in
accordance with the plans, specifications and Contract Documents,
including any extensions thereof, for the protection of the OWNER. This
bond shall provide for the repair and/or replacement of all defects due to
faulty materials and workmanship that appear within a period of one year
from the date of completion and acceptance of the improvement by the
OWNER or such lesser or greater period as may be designated in the
Contract Documents.

B. Payment Bond. A good and sufficient bond in an amount not less than
100 percent of the total amount of the Contract Price guaranteeing the full
and proper protection of all payment bond beneficiaries and claimants
supplying labor and material in the prosecution of the work provided for
in said Contract and for the use of each claimant.

C. Sureties. No sureties shall be accepted by the OWNER who are now in
default or delinquent on any bonds or who are interested in any litigation
against the OWNER. All bonds shall be made on forms furnished by the
OWNER and shall be executed by not less than one corporate surety
authorized to do business in the State of Texas and acceptable to the
OWNER. The sureties shall be listed in the most current Federal Register
Treasury List. Each bond shall be executed by the CONTRACTOR and
surety. Each surety shall designate an agent resident in the OWNER’S
jurisdictional area acceptable to the OWNER to whom any requisite
notices may be delivered and on whom service of process may be had in
matters arising out of such suretyship. The OWNER reserves the right to
reject any and all sureties.

D. Additional or Substitute Bonds. If at any time the OWNER is or
becomes dissatisfied with any surety, then upon the performance or
payment bond, the CONTRACTOR shall, within five days after notice
from the OWNER to do so, substitute an acceptable bond (or bonds), or
provide an additional bond, in such form and sum and signed by such
other surety or sureties as may be satisfactory to the OWNER. The
premiums on such bonds shall be paid by the CONTRACTOR without
recourse to the OWNER. No further payments under the contract shall be
deemed due or payable until the substitute or additional bonds shall have
been furnished and accepted by the OWNER.
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PERMITS AND FEES

The CONTRACTOR shall secure and pay for all building permits and
other permits and governmental fees, licenses and inspections necessary
for proper execution and completion of the Work which are normally and
legally required for the construction of similar projects in the State of
Texas. The CONTRACTOR will give all notices required by laws,
ordinances, rules, regulations and lawful orders of authorized public
authorities required for the proper and legal performance of the Work.

CONTRACT DOCUMENTS AT SITE

The CONTRACTOR shall keep and maintain at the Project site one record
copy of the Contract Documents, including but not limited to, the
Drawings, Specifications, addenda, Change Orders, submittals, Product
Data, Samples and other modifications, in good order and marked to show
the current construction of the Project. These documents shall be available
to the OWNER, Architect or Engineer to review at any time and shall be
submitted to the OWNER upon completion of the Project, along with a
complete set of as built drawings.

3.2 CONTRACTOR’S RESPONSIBILITIES

321

3.2.2

PERFORMANCE OF THE WORK

In addition to those matters elsewhere expressly made the responsibility of
the CONTRACTOR, the CONTRACTOR shall have the full and direct
responsibility for the performance and completion of the Work under this
Contract and for any act or neglect of the CONTRACTOR, his agents,
employees or subcontractors. He shall bear all losses, if any, resulting on
account of the amount and character of the Work, or because the
conditions under which the work must be done are different from what
were estimated or anticipated by him, or because of weather, floods,
elements or other causes.

MEANS AND METHODS OF CONSTRUCTION

Unless otherwise expressly provided in the contract drawings,
specifications or bulletins, the means and methods of construction shall be
such as the CONTRACTOR may choose; subject, however, to the
OWNER’S right to prohibit means and methods proposed by the
CONTRACTOR which in the OWNER’S judgment:
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A. shall constitute a hazard to the Work, or to persons or
property, or shall violate express requirements of applicable
laws or ordinances; or

B. shall cause unnecessary or unreasonable inconvenience to
the public; or

C. shall not produce finished work in accordance with the
requirements of the Contract Documents; or

D. shall not assure the Work to be completed within the time
allowed by the contract.

The OWNER'’S approval of the CONTRACTOR’S means or methods of
construction, or the OWNER’S failure to exercise his right to prohibit
such means or methods, shall not relieve the CONTRACTOR of his
responsibility for the Work or of his obligation to accomplish the result
intended by the Contract Documents; nor shall the exercise or non-
exercise of such rights to prohibit create a cause of action for damages or
provide a basis for any claim by the CONTRACTOR against the
OWNER. The CONTRACTOR shall be soley responsible for, the
construction means and methods, techniques, sequences, procedures, and
for the safety precautions and programs in conection with the Work or the
Project.

If the Contract Documents specify any means, methods, techniques,
sequences or procedures, the CONTRACTOR shall evaluate said
specifications and determine that they are safe for the proper prosecution
of the Work. The CONTRACTOR shall be soley responsible for the job
site safety of such means, methods, techniques, sequences or procedures.
If the CONTRACTOR determines the the specified means, methods,
techniques, sequences or procedures may not be safe, the CONTRACTOR
shall immediately notify the OWNER and Architect or Engineer and shall
not proceed without further instructions.

3.2.3 CONSTRUCTION SCHEDULE

The CONTRACTOR, immediately after being awarded the contract, shall
prepare and submit for the OWNER, and Architect or Engineer’s
information an estimated progress schedule for the work. The progress
schedule shall be related to the entire Project to the extent required by the
Contract Documents and shall provide for expeditious and reasonable
execution of the work, not to exceed the time limits for completion
provided in the Contract Documents. The progress schedule shall be
updated as the Work proceeds or the schedule changes and immediately
upon request by the OWNER. The CONTRACTOR shall also prepare a
schedule of submittals that allows for a reasonable time for the OWNER,
Architect or Engineer to review the submittals so as not to delay the
Project.
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3.24 TIME OF PERFORMANCE OF THE WORK

The CONTRACTOR shall begin the work to be performed under this
Contract not later than 10 days from the date specified in the purchase or
work order and shall conduct the work in such a manner and with
sufficient equipment, material and labor as is necessary to insure its
completion within the working time. It is the intent of this specification to
provide a continuous construction operation without delay except as
occasioned by unforeseeable causes beyond the control and without the
fault or negligence of the CONTRACTOR, and it shall be the
CONTRACTOR’s responsibility to execute the work in the most
expeditious manner.

Work shall be done only during the regular and commonly accepted and
prescribed working hours. No work shall be done on nights, Sundays or
regular holidays unless permission is given by the OWNER

Time is of the Essence for the performance of the Work by the
CONTRACTOR. CONTRACTOR agrees that the time allotted for the
performance of the Work is reasonable.

3.2.5 PERFORMANCE OF EXTRA OR DISPUTED WORK

While the CONTRACTOR or his subcontractor is performing Extra Work
in accordance with the OWNER’S written order, the cost of which is to be
determined on a time and material basis, or is performing disputed work or
complying with a determination or order under protest, the
CONTRACTOR shall, on the Monday following the performance of the
work, furnish the OWNER’S representative at the site with three copies of
verified statements showing:

A. the name and number of each workman employed on such extra
work or engaged in complying with such determination or order,
the character of extra work each is doing and the wages paid to
him, including the rate and amount of payroll taxes, contributions
for insurance, and federal social security; and

B. the nature, cost and quantity of any materials, plant equipment
or construction equipment furnished or used in connection with the
performance of such extra work or in complying with such
determination or order, and from whom purchased or rented.

The CONTRACTOR and his subcontractors, when required by the

OWNER, must also produce for inspection and audit by designated
OWNER representatives, any and all of his books, vouchers, records,
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daily job diaries and reports, canceled checks, etc. showing the nature and
quantity of labor, materials and equipment actually used in the
performance of the extra work; the amounts expended therefore; and the
costs incurred for insurance premiums and other items of expense directly
chargeable to such extra work. The CONTRACTOR must permit the
OWNER’S representatives to make extracts therefrom or copies thereof as
may be desired.

Failure of the CONTRACTOR to comply strictly with the requirements of
this section shall constitute a waiver of any claim for extra compensation
on account of the performance of such extra work.

3.3 QUALITY OF WORK

3.3.1 INSPECTION AND TESTS

3.3.2

The CONTRACTOR shall furnish the OWNER with every reasonable
accommodation and opportunity to ascertain whether or not the work
performed is in accordance with the requirements and intent of the plans
and specifications. Any work done or materials used without suitable
inspection by the OWNER may be ordered removed and replaced at the
CONTRACTOR’S expense. The CONTRACTOR shall not be relieved
from his obligations to perform the Work in accordance with the Contract
Documents either by the activities or duties of the OWNER in his
administration of the contract, or by inspections, tests or approvals
required or performed by persons other than the CONTRACTOR.

Unless otherwise provided, the CONTRACTOR shall make arrangements
for all tests, inspections and approvals with an independent testing
laboratory or entity required by the Contract Documents or by laws,
ordinances, rules, regulations or orders of public authorities having
jurisdiction over the Work or items to be tested, inspected or approved. If
additional testing or inspection is required they shall be performed at the
CONTRACTOR’S expense.

REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK

All work which has been rejected or condemned shall be repaired, or if it
cannot be repaired satisfactorily, it shall be removed and replaced at the
CONTRACTOR’S expense. Defective materials shall be immediately
removed from the site of the work. Work done without line and grade
having been given, work done beyond the lines or not in conformity with
the grades shown on the plans or as given, save as herein provided, work
done without written authority and prior agreement in writing as to
process, shall be done at the CONTRACTOR’S risk and shall be
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considered unauthorized and at the option of the OWNER may be ordered
removed at the CONTRACTOR’S expense.

Upon failure of the CONTRACTOR to repair satisfactorily or to remove
and replace, if so directed, rejected, unauthorized or condemned work or
materials immediately after receiving notice form the OWNER, the
OWNER shall, after giving written notice to the CONTRACTOR, have
the authority to cause defective work to be remedied or removed and
replaced, or to cause unauthorized work to be removed and to deduct the
cost thereof from any monies due or to become due the CONTRACTOR.
Alternatively, the OWNER may, at its option, declare the CONTRACTOR
in default.

3.3.3 WORKING AREA; COORDINATION WITH OTHER
CONTRACTORS; FINAL CLEANUP

The CONTRACTOR shall confine his equipment, storage of materials and
construction operations to the area shown on the contract drawings or
stated in the specifications, prescribed by ordinance, laws, or permits or as
may be directed by the OWNER, and shall not unreasonably encumber the
site or public right-of-way with his construction equipment, plant or
materials.

Such area shall not be deemed for the exclusive use of the
CONTRACTOR. Other contractors of the OWNER may enter upon and
use such portions of the area and for such items as determined by the
OWNER are necessary for all purposes required by their contracts. The
CONTRACTOR shall give to such other contractors all reasonable
facilities and assistance to the end that the work on this and other contracts
shall not be unduly or unreasonably delayed. Any additional areas desired
by the CONTRACTOR for his use shall be provided by him at his own
cost and expense.

The CONTRACTOR is responsible for cutting, fitting or patching any
parts of the Work where such work is necessary to make the Work
complete, for parts to fit together, or for any damage to the Work prior to
Final Acceptance.

The CONTRACTOR shall keep the Project and the surrounding area clean
and free from the accumulation of waste materials or trash. Upon
completion of the work and before final acceptance and final payment
shall be made, the CONTRACTOR shall completely clean and remove
from the site of the work surplus and discarded materials, temporary
structures and debris of every kind. He shall leave the site of the work in a
neat and orderly condition equal to that which originally existed, or as
called for in the Contract Documents. Surplus and waste materials

Construction Agreement Revised 3/13/2009 18



Agreement No.

removed from the site of the work shall be disposed of at locations
satisfactory to the OWNER, and at the CONTRACTOR’S sole cost.

3.4  LEGAL RESPONSIBILITIES

3.4.1. PATENTS AND COPYRIGHTS

3.4.2

The CONTRACTOR shall pay all royalties and license fees and shall
provide, by suitable legal agreement with the patentee or owner, for the
use of any design, device, material or process covered by letters, patent or
any copyright. The CONTRACTOR shall indemnify, defend, hold and
save the OWNER and its officers, employees and agents harmless from all
liability and claims for infringement of any patent or copyright.

In the event that any claims, suit or action at law or in equity of any kind
whatsoever is brought against the OWNER, or its officers, employees or
agents involving any such patents, copyrights or license rights, then the
OWNER shall have the right to and may retain from any money due or to
become due to the CONTRACTOR such sum deemed necessary by the
OWNER for its protection until such claim or suit shall have been settled
and satisfactory evidence to that effect shall have been furnished the
OWNER.

INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR and his
sureties shall indemnify, defend and hold harmless the OWNER and all of
its, past, present and future, officers, agents and employees from all suits,
cause of action, claims, liabilities, losses, fines, penalties, liens, demands,
obligations, actions, proceedings, of any kind, character, name and
description brought or arising, on account of any injuries or damages
received or sustained by any person, destruction or damage to any
property on account of, in whole or part, the operations of the
CONTRACTOR, his agents, employees or subcontractors; or on account
of any negligent act or fault of the CONTRACTOR, his agents, employees
or subcontractors in the execution of said Contract; failing to comply with
any law, ordinance, regulation, rule or order of any governmental or
regulatory body including those dealing with health, safety, welfare or the
environment; on account of the failure of the CONTRACTOR to provide
the necessary barricades, warning lights or signs; and shall be required to
pay any judgment, with cost, which may be obtained against the OWNER
growing out of such injury or damage. In no event shall OWNER be liable
to CONTRACTOR for indirect or consequential damages or loss of
income or profit irrespective of the cause, fault or reason for same.
CONTRACTOR’S duty to indemnify herein shall not be limited by any
limitation on the type or amount of damages payable by or for
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CONTRACTOR or any Subcontractor under workman’s compensation
acts, disability benefit acts or any other employee benefit acts.

In addition, the CONTRACTOR likewise covenants and agrees to, and
does hereby, indemnify and hold harmless the OWNER from and against
any and all injuries, loss or damages to property of the OWNER during
the performance of any of the terms and conditions of this Contract,
arising out of or in connection with or resulting from, in whole or in part,
any and all alleged acts or omissions of officers, agents, servants,
employees, contractors, subcontractors, licenses or invitees of the
CONTRACTOR.

The rights and responsibilities provided in this indemnification provision
shall survive the termination or completion of this Contract.

3.5 SUPERVISION AND CONSTRUCTION PROCEDURES

3.5.1. SUPERVISION BY CONTRACTOR

3.5.2

The status of the CONTRACTOR is that of an independent
CONTRACTOR under Texas law and the work under this Contract shall
be under the direct charge and superintendence of the CONTRACTOR.
Except where the CONTRACTOR is an individual and gives his personal
superintendence to the work, the CONTRACTOR shall provide a
competent superintendent or general foreman on the work site at all times
during progress with full authority to act for the CONTRACTOR. The
CONTRACTOR shall also provide an adequate staff for the coordination
and expediting of the Work.

The superintendent and staff shall be satisfactory to the OWNER. The
superintendent or general foreman shall not be changed during this
Contract except with the written consent of the OWNER or unless the
superintendent or general foreman proves unsatisfactory to the
CONTRACTOR and ceases to be in his employ.

If the superintendent should be or become unsatisfactory to the OWNER,
he shall be replaced by the CONTRACTOR upon written direction of the
OWNER, and in such event, the CONTRACTOR shall not be entitled to
file a claim for any additional working time or money from the OWNER.

EMPLOYEES

The CONTRACTOR shall employ only competent, efficient workmen and
shall not use on the work any unfit person or one not skilled in the work
assigned to him and shall at all times maintain good order among its
employees. Whenever the OWNER shall inform the CONTRACTOR in
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writing that, in his opinion, any employee is unfit, unskilled, disobedient,
or is disrupting the orderly progress of the work, such employee shall be
removed from the work and shall not again be employed on it. Under
urgent circumstances, the OWNER may orally require immediate removal
of an employee for cause, to be followed by written confirmation.

The CONTRACTOR shall supervise and direct all the work, using his best
skill and attention. He shall be solely responsible for all construction
means, methods, techniques, sequences, procedures and safety procedures
and for coordinating all portions of the Work under the Contract. The
CONTRACTOR shall be responsible to the OWNER for the acts and
omissions of his employees, subcontractors and their agents, employees
and subcontractors performing any of the work under a contract with the
CONTRACTOR.

3.5.3 LABOR AND MATERIALS

Unless otherwise provided in the Contract Documents, the
CONTRACTOR shall provide and pay for all labor, materials, equipment,
tools, construction equipment and machinery, water, heat, utilities,
transportation and other facilities and services necessary for the proper
execution and completion of the work, whether temporary or permanent
and whether or not incorporated or to be incorporated into the work.

The CONTRACTOR shall at all times enforce strict discipline and good
order among his employees and shall not employ on the work site any
unfit person or anyone not skilled in the task assigned to him.

The rate of progress shall be such that the whole work shall be performed
and the premises cleaned up in accordance with the Contract within the
working time established in the Contract, unless an extension of time is
made in the manner hereinafter specified.

3.54 WAGE SCALE

In accordance with The Texas Government Code, Title 10, Chapter 2258,
Prevailing Wage Rates, the general prevailing wage rate has been
determined for this locality for the craft or type of workman needed to
execute work of a similar character of the project listed herein. The
Contractor shall pay the prevailing wage rate in this locality to all his/her
employees and subcontractors performing work on this project, and in no
event shall the Contractor pay less than the rate shown in the following
schedule.

GENERAL DECISION: TX20080043 02/08/2008 TX43

Date: February 8, 2008
General Decision Number: TX20080043 02/08/2008
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Superseded General Decision Number: TX20070045

State: Texas

Construction Types: Heavy and Highway

Counties: Collin, Dallas, Denton, Ellis, Grayson,
Johnson,Kaufman, Parker, Rockwall, Tarrant and Wichita

Counties in Texas.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS IN WICHITA
COUNTY ONLY.

HIGHWAY CONSTRUCTION PROJECTS ONLY FOR REMAINING
COUNTIES.

Modification Number Publication Date
0 02/08/2008

SUTX2004-004 11/09/2004
Rates Fringes

Air Tool Operator.............. $ 10.06
Asphalt Distributor Operator...$ 13.99

Asphalt paving machine operator$ 12.78 00
Asphalt Raker...... ... ... ...... $ 11.01 00
Asphalt Shoveler.... .. ... ...... $ 8.80 00
Batching Plant Weigher......... $ 14.15 00
Broom or Sweeper Operator...... $ 9.88 00
Bulldozer operator ........... $ 13.22 00
Carpenter...... ..o aeaaaan. $ 12.80

Concrete Finisher, Paving...... $ 12.85 00

Concrete Finisher, Structures..$ 13.27
Concrete Paving Curbing

Machine Operator............... $ 12.00 00
Concrete Paving Finishing

Maching Operator............... $ 13.63 00
Concrete Paving Joint Sealer
Operator.......c.cccoeaeaaaan- $ 12.50 00

Concrete Paving Saw Operator...$ 13.56
Concrete Paving Spreader
Operator....... ..o eeaaaaann- $ 14.50
Concrete Rubber. ... ... . ... .... $ 10.61
Crane, Clamshell, Backhoe,

Derrick, Dragline, Shovel

OO OO O O O00OO0OO0OO0OO0OO0OO0OO0OO0o
o
o

Operator....... ..o eeoaaaaann- $ 14.12 0.00
Electrician........ ... . coao... $ 18.12 0.00
Flagger. ... .o $ 8.43 0.00
Form Builder/Setter, Structures$ 11.63 0.00
Form Setter, Paving & Curb..... $ 11.83 0.00
Foundation Drill Operator,

Crawler Mounted................ $ 13.67 0.00
Foundation Drill Operator,

Truck Mounted. ....... .. ..o..... $ 16.30 0.00
Front End Loader Operator...... $ 12.62 0.00
Laborer, comnmon................ $ 9.18 0.00
Laborer, Utility.. ... _._._.._..... $ 10.65 0.00
Mechanic......coeromoieaaaa. $ 16.97 0.00

Milling Machine Operator,
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Fine Grade..... ... ... ... ..... $ 11.83 0.00
Mixer operator................. $ 11.58 0.00
Motor Grader Operator, Fine

Grade. . ..o $ 15.20 0.00
Motor Grader Operator, Rough...$ 14.50 0.00
Omler.. ... i $ 14.98 0.00
Painter, Structures............ $ 13.17 0.00
Pavement Marking Machine

Operator. ... ... ... $ 10.04 0.00
Pipelayer.... ... ... ... . ..... $ 11.04 0.00
Reinforcing Steel Setter,

Paving. .. .o o i e e e $ 14.86 0.00
Reinforcing Steel Setter,

Structure....... .o $ 16.29 0.00
Roller Operator, Pneumatic,

Self-Propelled. ... .. ... ... .... $ 11.07 0.00
Roller Operator, Steel Wheel,

Flat Wheel/Tamping............. $ 10.92 0.00
Roller Operator, Steel Wheel,

Plant Mix Pavement....._......... $ 11.28 0.00
Scraper Operator...._......_._._.... $ 11.42 0.00
7Y Y o7 = $ 12.32 0.00
Slip Form Machine Operator..... $ 12.33 0.00
Spreader Box operator.......... $ 10.92 0.00
Tractor operator, Crawler Type.$ 12.60 0.00
Tractor operator, Pneumatic....$ 12.91 0.00
Traveling Mixer Operator....... $ 12.03 0.00
Truck driver, lowboy-Float..... $ 14.93 0.00
Truck driver, Single Axle,

Heavy . - oo e e $ 11.47 0.00
Truck driver, Single Axle,

Light. ... .. ... $ 10.91 0.00
Truck Driver, Tandem Axle,

Semi-Trailer. ... ... ... ....... $ 11.75 0.00
Truck Driver, Transit-Mix...... $ 12.08 0.00
Wagon Drill, Boring Machine,

Post Hole Driller Operator..... $ 14.00 0.00
Welder. ... ..o $ 13.57 0.00
Work Zone Barricade Servicer...$ 10.09 0.00

Unlisted classifications needed for work not included
within the scope of the classifications listed may be
added after award only as provided in the labor
standards contract clauses(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that
rates listed under the identifier do not reflect
collectively bargained wage and fringe benefit rates.
Other designations indicate unions whose rates have been
determined to be prevailing.

Except for work on legal holidays, the “General Prevailing Rate of Per
Diem Wage” for the various crafts or type of workers or mechanics is the
product of (a) the number of hours worked per day, except for overtime
hours, times (b) the above respective rate per hour.
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For legal holidays, the “General Prevailing Rate of Per Diem Wage” for
the various crafts or type of workers or mechanics is the product of (a) one
and one-half times the above respective rate per hour, times (b) the
number of hours worked on the legal holiday.

For overtime work, the “General Prevailing Rate of Per Diem Wage” for
the various crafts or type of workers or mechanics is the product of (a) one
and one-half times the above respective rate per hour, times (b) the
number of hours worked on overtime.

Under the provisions of Texas Government Code, Title 10, Chapter 2258,
Prevailing Wage Rates, the contractor or subcontractor of the contractor
shall forfeit as a penalty to the entity on whose behalf the contract is made
or awarded, sixty dollars ($60.00) for each calendar day, or portion
thereof, that the worker is paid less than the wage rates stipulated in the
contract.

If the construction project involves the expenditure of Federal funds in
excess of $2,000, the minimum wages to be paid various classes of
laborers and mechanics will be based upon the wages that will be
determined by the Secretary of Labor to be prevailing for the
corresponding classes of laborers and mechanics employed on the project
of a character similar to the Contract Work.

3.55 COMPLIANCE WITH LAWS

The CONTRACTOR shall fully comply with all local, state and federal
laws, including all codes, ordinances and regulations applicable to this
Contract and the Work to be done thereunder, which exist or which may
be enacted later by governmental bodies having jurisdiction or authority
for such enactment.

All work required under this Contract is intended to comply with all
requirements of law, regulation, permit or license. If the CONTRACTOR
finds that there is a variance, he shall immediately report this to the
OWNER for resolution.

3.5.5.1 EQUAL EMPLOYMENT OPPORTUNITY
The CONTRACTOR shall comply with all local, state and
federal employment and discrimination laws and shall not
discriminate against any employee or applicant for
employment because of race, color, religion, sex, age,
national origin or any other class protected by law.

3.5.6 RAILWAY CROSSINGS
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Where the Work encroaches upon any right-of-way of any railway, the
OWNER shall secure the necessary easement for the work. Where railway
tracks are to be crossed, the CONTRACTOR shall observe all the
regulations and instructions of the railway company as to methods of
doing the work or precautions for safety of property and the public. All
negotiations with the railway company, except for right-of-way, shall be
made by the CONTRACTOR. The railway company shall be notified by
the CONTRACTOR not less than five days prior to commencing the
work. The CONTRACTOR shall not be paid separate compensation for
such railway crossing but shall receive only the compensation as set out in
the proposal.

3.5.7 OTHER CONTRACTORS; OBLIGATION TO COOPERATE

The OWNER reserves the right to perform construction on the Project
with its own forces or may award other contracts for additional work on
this Project, and the CONTRACTOR shall fully cooperate with such other
contractors and shall coordinate and fit his work to be done hereunder to
such additional work as may be contracted by the OWNER. The
CONTRACTOR shall not commit or permit any act which shall interfere
with the performance of work by any other contractor.

Upon receiving written notice from the CONTRACTOR that the OWNER
or another contractor is failing to coordinate his work with the Work under
this Contract as directed by the OWNER, the OWNER shall promptly
investigate the charge and take such necessary action as the situation may
require. However, the OWNER shall not be liable to the CONTRACTOR
for damages suffered by the CONTRACTOR due to the fault or
negligence of another contractor or through failure of another contractor to
carry out the directions of the OWNER. Should any interference occur
between contractors, the Architect or Engineer may furnish the
CONTRACTOR with written instructions designating priority of effort,
whereupon the CONTRACTOR shall immediately comply with such
direction. In such event, the CONTRACTOR shall be entitled to an
extension of working time only for unavoidable delays verified by the
Architect or Engineer; however, no increase in the Contract Price shall be
due the CONTRACTOR.

3.5.8 SUBCONTRACTS

The CONTRACTOR shall not make any subcontract for performing any
portion of the Work included in the contract without written notice to the
OWNER. This contract having been made pursuant to the bid submitted
by the CONTRACTOR and in reliance with the CONTRACTOR’S
personal qualifications and responsibility, the OWNER reserves the right
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to withhold approval of any subcontractor which the OWNER may deem
would not be in the OWNER’S best interest.

The CONTRACTOR shall, as soon as practicable after signing the
Contract, submit a separate written notice to the OWNER identifying each
proposed subcontractor. Upon request of the OWNER, the
CONTRACTOR shall promptly furnish additional information tending to
establish that any proposed subcontractor has the necessary facilities, skill,
integrity, past experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract.

If the OWNER determines that any proposed subcontractor is
unacceptable, he shall so notify the CONTRACTOR, who may thereupon
submit another proposed subcontractor unless the CONTRACTOR
decides to do the work himself. Disapproval by the OWNER of any
proposed subcontractor shall not provide a basis for any claim by the
CONTRACTOR.

If an approved subcontractor fails to properly perform the work
undertaken, he shall be removed from the job upon request of the
OWNER, following notification to the CONTRACTOR in writing of the
request for removal and the reasons therefore.

Each subcontract entered into shall provide that the provisions of this
Contract shall apply to such subcontractor and his officers and employees
in all respects as if he and they were employees of the CONTRACTOR.
The OWNER’S decision not to disapprove of any subcontract shall not
relieve the CONTRACTOR of any of his responsibilities, duties and
liabilities hereunder. The CONTRACTOR shall be solely responsible for
the acts, omissions, negligence or defaults of his subcontractors and of
such subcontractor’s officers, agents and employees, each of whom shall,
for this purpose, be deemed to be the agent or employee of the
CONTRACTOR to the extent of his subcontract.

The CONTRACTOR agrees to bind each subcontractor and each
subcontractor agrees to be bound by the terms of the Contract Documents
insofar as applicable to his work. The CONTRACTOR and each
subcontractor jointly and severally agree that nothing in the Contract
Documents or otherwise shall create or be deemed to create any rights in
favor of a subcontractor against the OWNER; nor shall be deemed or
construed to impose upon the OWNER any obligation, liability or duty to
a subcontractor; or to create any contractual relation whatsoever between a
subcontractor and the OWNER.

The provisions contained herein shall likewise apply to any sub-
subcontracts.
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PROTECTION OF WORK AND OF PERSONS AND PROPERTY

3.6.1

3.6.2

PROTECTION OF WORK

During performance and up to date of final acceptance, the
CONTRACTOR shall be under the absolute obligation to protect the
finished work against any damage, loss or injury. In the event of such
damage, loss or injury, the CONTRACTOR shall promptly replace or
repair such work, whichever the OWNER shall determine to be preferable.
The obligation to deliver finished work in strict accordance with the
Contract prior to final acceptance shall be absolute and shall not be
affected by the OWNER’S approval of or failure to prohibit means and
methods of construction used by the CONTRACTOR. All risk of loss or
damage to the work shall be borne solely by the CONTRACTOR until
final completion and acceptance of all work by the OWNER, as evidenced
by the OWNER’S issuance of a certificate of acceptance.

PROTECTION OF PERSONS AND PROPERTY

The CONTRACTOR shall have the responsibility to provide and maintain
all warning devices and take all precautionary measures required by law
or otherwise to protect persons and property while said persons or
property are approaching, leaving or within the work site or any area
adjacent to said work site. No separate compensation shall be paid to the
CONTRACTOR for the installation or maintenance of any warning
devices, barricades, lights, signs or any other precautionary measures
required by law or otherwise for the protection of persons or property.

The CONTRACTOR shall assume all duties owed by the OWNER to the
general public in connection with the general public’s immediate approach
to and travel through the work site and the area adjacent to said work site.

Where the work is carried on in or adjacent to any street, alley, sidewalk,
public right-of-way or public place, the CONTRACTOR shall at his own
cost and expense provide such flagmen and watchmen and furnish, erect
and maintain such warning devices, barricades, lights, signs and other
precautionary measures for the protection of persons or property as may
be prudent or necessary, or as are required by law. The CONTRACTOR’S
responsibility for providing and maintaining flagmen, watchmen, warning
devices, barricades, signs and lights and other precautionary measures
shall not cease until the project shall have been completed and accepted by
the OWNER, and shall cease when the certificate of acceptance is issued
by the OWNER pursuant to the Contract Documents.
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If the OWNER discovers that the CONTRACTOR has failed to comply
with the applicable federal and state law (by failing to furnish the
necessary flagmen, warning devices, barricades, lights, signs or other
precautionary measures for the protection of persons or property), the
OWNER may order the CONTRACTOR to take such additional
precautionary measures as required by law to be taken to protect persons
and property.

In addition, the CONTRACTOR shall be held responsible for all damages
to the work and other public or private property due to the failure of
warning devices, barricades, signs, lights or other precautionary measures
in protecting said property; and whenever evidence is found of such
damage, the OWNER may order the damaged portion immediately
removed and replaced by and at the cost and expense of the
CONTRACTOR.

SAFETY; TRENCH SAFETY; UNDERGROUND UTILITY SAFETY;
PUBLIC CONVENIENCE AND SAFETY;

The CONTRACTOR shall be responsible for complying with state laws
and federal regulations relating to safety, trench safety, and underground
utility safety, including those which may be enacted during the
performance under this Contract. The CONTRACTOR shall comply with
the provisions of the The Standard Specifications and Standard Drawings
from the Public Works Construction Standards-North Central Texas
Council of Governments, 2004 edition and all subsequent addendums and
the Instructions to Bidders regarding trench safety, public convenience
and safety, and sanitary provisions. The CONTRACTOR shall be soley
responsible for, the construction means and methods, techniques,
sequences, or procedures, or for the safety precautions and programs in
conection with the Work and the Project.

MATERIALS AND WORKMANSHIP; WARRANTIES AND GUARANTEES
Unless otherwise expressly provided in the contract drawings or specifications,
the work shall be performed in accordance with the best modern practice with
materials and workmanship of the highest quality and suitable for their purpose.
The OWNER shall judge and determine the CONTRACTOR’S compliance with
these requirements.

3.7.1 MATERIALS AND EQUIPMENT

The CONTRACTOR shall be free to secure the approved materials,
equipment and articles from sources of his own selection. However, if the
OWNER finds that the work shall be delayed or adversely affected in any
way because a selected source of supply cannot furnish a uniform product
in sufficient quantity and at the time required and a suitable source does
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exist, or the product is not suitable for the Work, the OWNER shall have
the right to require the original source of supply changed by the
CONTRACTOR. The CONTRACTOR shall have no claim for extra cost
or damage because of this requirement.

The CONTRACTOR warrants to the OWNER that all materials and
equipment furnished under this contract shall be new unless otherwise
specified in the Contract Documents and that same shall be of good
quality and workmanship, free from faults and defects and in conformance
with the Contract Documents. All materials and equipment not
conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective and shall be
promptly repaired or replaced by the CONTRACTOR at the
CONTRACTOR’s sole cost upon demand of the OWNER. If required by
the OWNER, the CONTRACTOR shall furnish satisfactory evidence as to
the kind and quality of materials and equipment.

3.7.1.1 “OR EQUAL” CLAUSE

A. Whenever a material or article required is specified or
shown on the plans, by using the name of a proprietary
product or of a particular manufacturer or vendor, any
material or article which the Architect or Engineer
determines shall perform adequately the duties imposed by
the general design or which the Architect or Engineer
deems to be of similar appearance (in cases where
appearance is of importance) shall be considered equal and
satisfactory, provided the material or article so proposed is
of equal substance and function. Authorization for any
substitution of materials or articles must be obtained by the
CONTRACTOR from the Architect or Engineer before
proceeding with such substitution.

B. Should an authorized substitution require redesign of a
portion of the work or alterations to the plans or
specifications in order for the materials or articles which
are to be substituted to properly fit or in other ways to be
satisfactory, the Architect or Engineer shall accomplish
such redesigns and alterations. The CONTRACTOR shall
bear all reasonable costs associated with redesign and
alteration efforts performed by the Architect or Engineer.

3.7.2 WORKMANSHIP

The CONTRACTOR shall promptly correct or replace all work rejected
by the OWNER as defective or as failing to conform to the Contract
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Documents whether observed before or after substantial completion and
whether or not fabricated, installed or completed. The CONTRACTOR
shall bear all costs of correcting such rejected work, including costs
incurred for additional services made necessary thereby.

3.8 WARRANTIES

3.8.1

3.8.2

3.8.3

3.8.4

SPECIAL WARRANTY

If within one year after final acceptance of the work by the OWNER, as
evidenced by the final certificate of acceptance or within such longer or
shorter period of time as may be prescribed by law or by the terms of any
other applicable special warranty on designated equipment or portions of
work as required by the Contract Documents, any of the work is found to
be defective or not in accordance with the Contract Documents, the
CONTRACTOR shall correct it promptly after receipt of a written notice
from the OWNER to do so. This obligation shall survive termination or
completion of the Contract. The OWNER shall give such notice promptly
after discovery of the condition.

The CONTRACTOR shall remove from the site all portions of the work
which are defective or nonconforming and which have not been corrected
unless removal is waived in writing by the OWNER.

SUBCONTRACTORS’ AND MANUFACTURERS” WARRANTIES

All subcontractors’, manufacturers’ and suppliers’ warranties and
guarantees, express or implied, respecting any part of the work and any
materials used therein, shall be obtained and enforced by the
CONTRACTOR for the benefit of the OWNER without the necessity of
separate transfer or assignment thereof.

CORRECTED WORK WARRANTY

Any work repaired or replaced, pursuant to this section, shall be subject to
the provisions of this section to the same extent as work originally
performed.

RIGHTS AND REMEDIES

The rights and remedies of the OWNER provided in this section are in
addition to, and do not limit, any rights or remedies afforded to the
OWNER by law or any other provision of the Contract Documents, or in
any way limit the OWNER’S right to recovery of damage due to default
under the Contract. No action or inaction by the OWNER shall constitute
a waiver of a right or duty afforded it under the Contract.

IV. INSURANCE
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CONTRACTOR’S INSURANCE

Before commencing work, the CONTRACTOR and each subcontractor shall be
required, at its own expense, to furnish the Collin County Purchasing Agent with
certified copies of all insurance certificate(s) required by Texas Law, and the
coverages required herein, indicating the coverage is to remain in force
throughout the term of this Contract. Without limiting any of the other obligations
or liabilities of the CONTRACTOR, during the term of the Contract the
CONTRACTOR and each subcontractor at their own expense shall purchase and
maintain the herein stipulated minimum insurance with companies duly approved
to do business in the State of Texas and satisfactory to the OWNER. Certificates
of each policy shall be delivered to the OWNER before any work is started, along
with a written statement from the issuing company stating that said policy shall
not be canceled, nonrenewed or materially changed without 30 days advance
written notice being given to the OWNER.

In addition to any coverage required by Texas Law, the CONTRACTOR shall
provide the following coverages at not less than the specified amounts:

Workers Compensation insurance required by Texas Law at statutory limits,
including employer’s liability coverage at minimum limits. In addition to these,
the CONTRACTOR must comply with all the requirements of the Texas
Department of Insurance, Division of Workers” Compensation; (Note: If you have
questions concerning these requirements, you are instructed to contact the DWC.)

By signing this contract or providing or causing to be provided a certificate of
coverage, the CONTRACTOR is representing to the OWNER that all employees
of the CONTRACTOR and its subcontractors who will provide services on the
Project will be covered by workers compensation coverage for the duration of the
Project, that the coverage will be based on proper reporting of classification codes
and payroll amounts, and that all coverage agreements will be filed with the
appropriate insurance carrier or, in the case of a self-insured, with the
commission's Division of Self-Insurance Regulation.  Providing false or
misleading information may subject the CONTRACTOR to administrative
penalties, criminal penalties, civil penalties, or other civil actions.

The CONTRACTOR’S failure to comply with any of these provisions is a breach
of Contract by the Contractor which entitles the OWNER to declare the Contract
void if the CONTRACTOR does not remedy the breach within ten (10) days after
receipt of notice of breach from the OWNER.

Broad form commercial general liability insurance, including independent
contractor’s liability, completed operations and contractual liability, written on an
occurance form, covering, but not limited to, the liability assumed under the
indemnification provisions of this contract, fully insuring CONTRACTOR’S (or
subcontractor’s) liability for injury to or death of OWNER’S employees and third
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parties, extended to include personal injury liability coverage with damage to
property, with minimum limits as set forth below:

General Aggregate $2,000,000

Products — Components/Operations Aggregate $1,000,000
Personal and Advertising Injury $ 1,000,000

Each Occurrence $ 1,000,000

4.3.1 The policy shall include coverage extended to apply to completed
operations, asbestos hazards (if this project involves work with asbestos)
and XCU (explosion, collapse and underground) hazards. The completed
operations coverage must be maintained for a minimum of one year after
final completion and acceptance of the work, with evidence of same filed
with OWNER.

Comprehensive automobile and truck liability insurance, covering owned, hired
and non-owned vehicles, with a combined bodily injury and property damage
minimum limit of $600,000 per occurrence; or separate limits of $500,000 for
bodily injury (per person), $500,000 for bodily injury (per accident) and $100,000
for property damage. Such insurance shall include coverage for loading and
unloading hazards.

OWNER’S PROTECTIVE LIABILITY INSURANCE

CONTRACTOR shall obtain, pay for and maintain at all times during the
prosecution of the work under this contract an OWNER’S protective liability
insurance policy naming the OWNER as insured for property damage and bodily
injury, which may arise in the prosecution of the Work or CONTRACTOR’S
operations under this Contract. Coverage shall be on an “occurrence” basis, and
the policy shall be issued by the same insurance company that carries the
CONTRACTOR'’S liability insurance with a combined bodily injury and property
damage minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate.

“UMBRELLA” LIABILITY INSURANCE

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance
during the contract term, insuring CONTRACTOR for an amount of not less than
$1,000,000 per occurrence combined limit for bodily injury and property damage
that follows from and applies in excess of the primary liability coverages required
hereinabove. The policy shall provide “drop down” coverage where underlying
primary insurance coverage limits are insufficient or exhausted. OWNER shall be
named as an additional insured.

RAILROAD PROTECTIVE INSURANCE
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When required in the Special Provisions, CONTRACTOR shall obtain, maintain
and present evidence of railroad protective insurance (RPI). The policy shall be in
the name of the railroad company having jurisdiction over the right-of-way
involved. The minimum limit of coverage shall meet the specifications provided
by the railroad company. The OWNER shall specify the amount of RPI necessary.

48 POLICY ENDORSEMENTS AND SPECIAL CONDITIONS

Each insurance policy to be furnished by CONTRACTOR shall include the
following conditions by endorsement to the policy:

A. each policy shall name the OWNER as an additional insured as to all
applicable coverage;

B. each policy shall require that 30 days prior to the cancellation,
nonrenewal or any material change in coverage, a notice thereof shall be
given to OWNER by certified mail;

C. the term “OWNER?” shall include all past, present or future, authorities,
boards, bureaus, commissions, divisions, departments and offices of the
OWNER and individual members, elected official, officers, employees
and agents thereof in their official capacities and/or while acting on behalf
of the OWNER,;

D. the policy phrase “other insurance” shall not apply to the OWNER
where the OWNER is an additional insured on the policy;

E. all provisions of the contract concerning liability, duty and standard of
care together with the indemnification provision, shall be underwritten by
contractual liability coverage sufficient to include such obligations within
applicable policies;

F. each policy shall contain a waiver of subrogation in favor of OWNER,
and its, past, present and future, officials, employees, and volunteers; and,
G. each certificate of insurance shall reference the Project and Contract
number, contain all the endorsement required herein, and require a notice
to the OWNER of cancellation.

Insurance furnished by the CONTRACTOR shall be in accordance with the
following requirements:

A. any policy submitted shall not be subject to limitations, conditions or
restrictions deemed inconsistent with the intent of the insurance
requirements to be fulfilled by the CONTRACTOR. The OWNER’S
decision thereon shall be final;

B. all policies are to be written through companies duly licensed to
transact that class of insurance in the State of Texas with a financial
ratings of B+ VII or better as assigned by BEST Rating Company or
equivalent; and

C. AIl liability policies required herein shall be written with an
“occurrence” basis coverage trigger.
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CONTRACTOR agrees to the following:

A. CONTRACTOR hereby waives subrogation rights for loss or damage
to the extent same are covered by insurance. Insurers shall have no right of
recovery or subrogation against the OWNER, it being the intention that
the insurance policies shall protect all parties to the Contract and be
primary coverage for all losses covered by the policies;

B. Companies issuing the insurance policies and CONTRACTOR shall
have no recourse against the OWNER for payment of any premiums or
assessments for any deductibles, as all such premiums and deductibles are
the sole responsibility and risk of the CONTRACTOR,;

C. Approval, disapproval or failure to act by the OWNER regarding any
insurance supplied by the CONTRACTOR (or any subcontractors) shall
not relieve the CONTRACTOR of full responsibility or liability for
damages and accidents as set forth in the Contract Documents. Neither
shall the bankruptcy, insolvency or denial of liability by the insurance
company exonerate the CONTRACTOR from liability; and

D. No special payments shall be made for any insurance that the
CONTRACTOR and subcontractors are required to carry; all are included
in the Contract Price and the Contract unit prices. Any of such insurance
policies required under this section may be written in combination with
any of the others, where legally permitted, but none of the specified limits
may be lowered thereby.

V. OWNERS RIGHTS AND RESPONSIBILITIES

MONTHLY ESTIMATE, PARTIAL PAYMENTS AND FINAL PAYMENTS

Progress and final payments shall be paid to the Contractor based upon the
progress of the Project as indicated by the approved Applications for Payment,
certificates of acceptance, or Certificates for Payment, that include an approved
Schedule of Values that will be submitted by the CONTRACTOR to the OWNER
prior to the commencement of the Work and in accordance with the following:

MONTHLY ESTIMATES

The CONTRACTOR shall deliver to the OWNER an itemized Application for
Payment that shall include the work completed, materials stored at the Project site
but not incorporated into the work, materials ready to be installed and stored at
another agreed location, and the percentage of Work completed, through the 20™
day of each month, on an Application for Payment with a schedule of values
previously submitted by the Contractor and approved by the Owner. Prior to
release of funds in connection with any Application for Payment, the Owner may
request, and the Contractor must provide, properly executed statements of full or
partial releases of claims acceptable to Owner in form and content, for all persons
or entities supplying labor or materials to the Project.
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5.2.1 The Application for Payment is a representation by the CONTRACTOR to
the OWNER that the construction has progressed to the point indicated, the
quality of the Work covered by the application is in accordance with the
Contract Documents, and the Contractor is entitled to payment in the
amount requested.

5.2.2 INSPECTION AND PARTIAL PAYMENTS

Whenever the CONTRACTOR shall submit an Application for Payment
to the OWNER for work performed by the CONTRACTOR, the
CONTRACTOR shall notify the Architect or Engineer that the
improvement is ready for inspection. The Architect or Engineer shall then
make such inspection, and will have the authority to reject work that does
not conform to the Contract Documents. If the work is satisfactory and in
accordance with the specifications and Contract Documents, the Architect
or Engineer shall issue a Certificate for Payment.

5.2.3  Within thirty (30) days of the Owner's receipt of a properly submitted and
correct Application for Payment, and the issuance of a Certificate for
Payment, the Owner shall make payment to the Contractor, in the amount
approved by the Owner less 5% retainage. Such payment shall be adjusted
for work that is incomplete or not in accordance with the Contract
Documents or that is the subject of a separate contract, or subcontract or
supplier claim or lien against the Contractor or the payment bonds for the
project.

5.2.4 No partial or final payment or the entire use or occupancy of the Project

by the OWNER shall be considered acceptance of work that does not strictly
comply with the Contract Documents or release the CONTRACTOR of
any of his responsibilities under the Contract.

5.25 PAYMENT FOR LABOR AND MATERIAL; NO LIENS

The CONTRACTOR for himself or any of his subcontractors shall pay all
indebtedness which may become due to any person, firm or corporation
having furnished labor, material or both in the performance of this
Contract. It shall be the responsibility of each person, firm or corporation
claiming to have furnished labor, materials or both, in connection with this
Contract, to protect his or its interest in the manner prescribed by
applicable laws of the State of Texas, provided, however, that as this
Contract provides for a public works project, no lien of any kind shall ever
exist or be placed against the Work or any portion thereof, or any public
funds or retainage held by the OWNER; and any subcontactor shall look
soley to the CONTRACTOR and the payment bond surety, and not the
OWNER, for payment of any outstanding amounts due for labor, materials
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or any other indebtedness in connection with the Work. However, the
OWNER may, at any time prior to making final payment, require the
CONTRACTOR to furnish a Consent of Surety to any payment due the
CONTRACTOR for completed work and may, at the discretion of the
OWNER or the request of the Surety, make the check jointly payable to
the CONTRACTOR and the Surety. The Owner shall have no obligation
under this Agreement to pay or to be responsible in any way for payment
to any Architect, Engineer, another design professional, contractor,
subcontractor or supplier performing portions of the Work, pursuant to a
contract with the Contractor.

5.2.6 PAYMENT WITHHELD

In addition to express provisions elsewhere contained in the contract, the
OWNER may withhold from any payment otherwise due the
CONTRACTOR such amount as determined necessary to protect the
OWNER'’S interest, or, if it so elects, may withhold or retain all or a
portion of any progress payment or refund payment on account of:

A. unsatisfactory progress of the Work not caused by conditions beyond
the CONTRACTOR’S control,

B. defective work not corrected,

C. CONTRACTOR'’S failure to carry out instructions or orders of the
OWNER or his representative,

D. a reasonable doubt that the Contract can be completed for the balance
then unpaid,

E. work or execution thereof not in accordance with the Contract
Documents,

F. claim filed by or against the CONTRACTOR or reasonable evidence
indicating probable filing of claims,

G. failure of the CONTRACTOR to make payments to subcontractor or
for material or labor,

H. damage to another contractor,

I. unsafe working conditions allowed to persist by the CONTRACTOR,

J. failure of the CONTRACTOR to provide work schedules as required by
the OWNER,

K. use of subcontractors without the OWNER’S approval or,

L. failure of the CONTRACTOR to keep current as-built record drawings
at the job site or to turn same over in completed form to the OWNER.
When the above grounds are removed, payment shall be made for amounts
withheld because of them, and OWNER shall never be liable for interest
on any delayed or late payment.

5.2.7 PAYMENT FOR EXTRA WORK
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The extra work done by the CONTRACTOR as authorized and approved
by the Architect or Engineer shall be paid for in the manner hereinafter
described, and the compensation thus provided shall be accepted by the
CONTRACTOR as payment in full for all labor, materials, tools,
equipment and incidentals and all superintendents’ and timekeepers’
services, all insurance, bond and all other overhead expense incurred in
the performance of the extra work.

Payment for extra work shall be made by one of the following methods:

A. Method “A” — by unit prices agreed on in writing by the
OWNER and CONTRACTOR before said extra work is
commenced, subject to all other conditions of the contract.

B. Method “B” — by lump sum price agreed on in writing by the
OWNER and the CONTRACTOR before said extra work is
commenced, subject to all other conditions of the contract.

5.2.8 SUBSTANTIAL COMPLETION

The Project will be considered substantially complete when the OWNER
can utilize the Project for its intended purpose and the Work is in
conformance with the Contract Documents.

APPLICATION FOR FINAL PAYMENT.

Upon full performance of all the Contract Work and the full performance of all
the provisions of the Contract, the CONTRACTOR shall submit a final
application for payment to the OWNER, the CONTRACTOR shall notify the
Architect or Engineer that the improvement is ready for inspection. All warranties
and guaranties required of the CONTRACTOR by the Contract Documents shall
be assembled and delivered by the CONTRACTOR to the OWNER as Part of the
final Application for Payment. The Contractor will assign to the Owner all
manufacturer’s warranties relating to materials and labor used in the work and
will perform the Work in such a manner as to preserve all such manufacturer’s
warranties. The CONTRACTOR will deliver a certificate evidencing that
insurance and bonds required by the Contract Documents will remain in full force
and effect pursuant to the requirements of the Contract. The final Certificate for
Payment will not be issued until all such warranties and guaranties have been
received and accepted by the Owner, and a Certificate of Acceptance is issued by
the Architect or Engineer.

5.3.1 FINAL INSPECTION AND ACCEPTANCE

Whenever the improvements provided for by the Contract shall have been
completely performed on the part of the CONTRACTOR, the
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CONTRACTOR shall notify the OWNER, and Architect or Engineer that
the improvement is ready for final inspection. The Architect or Engineer
shall then make such final inspection, and if the work is satisfactory and in
accordance with the specifications and Contract Documents, the
CONTRACTOR shall be issued a certificate of acceptance.

5.3.2 FINAL PAYMENT

Whenever the improvements provided for by the Contract shall have been
completely performed on the part of the CONTRACTOR, as evidenced in
the certificate of acceptance, and all required submissions provided to the
OWNER, a final estimate showing the value of the work shall be prepared
by the Architect or Engineer as soon as the necessary measurements and
computations can be made. All prior estimates upon which payments have
been made are subject or necessary corrections or revisions in the final
payment. The amount of this final estimate, less any sums that have been
previously paid, or deducted under the provisions of the Contract, shall be
paid the CONTRACTOR within 30 days after the final acceptance,
provided that the CONTRACTOR has furnished to the OWNER a consent
of surety and an affidavit or other satisfactory evidence that all
indebtedness connected with the Work and all sums of money due for any
labor, materials, apparatus, fixtures or machinery furnished for and used in
the performance of the work have been paid or otherwise satisfied, or that
the person or persons to whom the same may respectively be due have
consented to such final payment.

The acceptance by the CONTRACTOR of the final payment as aforesaid
shall operate as and shall be a release to the OWNER from all claims or
liabilities under the Contract, including all subcontractor claims, for
anything done or furnished or relating to the Work under the Contract or
for any act or neglect of said OWNER relating to or connected with the
Contract.

All warranties and guarantees shall commence from the date of the
certificate of acceptance. No interest shall be due the CONTRACTOR on
any partial or final payment or on the retainage.

5.3 MODIFICATIONS TO CONTRACT WORK OR TIME OF PERFORMANCE
5.3.1 OWNER’S RIGHT TO TEMPORARILY SUSPEND WORK
5.3.2 REASONS FOR SUSPENSION
The OWNER shall have the right by written order to temporarily suspend

the work, in whole or in part, whenever, in the judgment of the OWNER,
such temporary suspension is required:
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A. in the interest of the OWNER generally,

B. due to government or judicial controls or orders which make
performance of this contract temporarily impossible or illegal,

C. to coordinate the work of separate contractors at the job site,

D. to expedite the completion of a separate contract even though
the completion of this particular Contract may be thereby
delayed,

E. because of weather conditions unsuitable for performance of the
Work, or

F. because the CONTRACTOR is proceeding contrary to contract
provisions or has failed to correct conditions considered unsafe
for workmen.

The written order of the OWNER to the CONTRACTOR shall state the
reasons for suspending the work and the anticipated periods for such
suspension. Upon receipt of the OWNER’S written order, the
CONTRACTOR shall suspend the work covered by the order and shall
take such means and precautions as may be necessary to properly protect
the finished and partially finished work, the unused materials and
uninstalled equipment, including the providing of suitable drainage about
the work and erection of temporary structures where necessary. The
CONTRACTOR shall not suspend the Work without written direction
from the OWNER and shall proceed with the work promptly when
notified by the OWNER to resume operations.

5.3.3 NO ADDITIONAL COMPENSATION

No additional compensation shall be paid to the CONTRACTOR for a
temporary suspension of the Work by the OWNER or otherwise where
same is caused by the fault of the CONTRACTOR. Where such temporary
suspension is not due to the fault of the CONTRACTOR, he shall be
entitled to:

A. an equitable extension of working time for the completion of
the work, not to exceed the delay caused by such temporary
suspension, as determined by the OWNER; and

B. the actual and necessary costs of properly protecting the
finished and partially finished work, unused materials and
uninstalled equipment during the period of the ordered suspension
as determined by the OWNER as being beyond the Contract
requirements, such costs, if any, to be determined pursuant to the
terms of the Contract; and
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C. where the CONTRACTOR elects to move equipment from the
job site and then return it to the site when the work is ordered
resumed, the actual and necessary costs of these moves, in an
amount determined by the OWNER pursuant to the terms of the
Contract.

5.3.4 USE OF COMPLETED PORTIONS OF WORK

The OWNER may, after written notice to the CONTRACTOR, and
without incurring any liability for increased compensation to the
CONTRACTOR, take over and use any completed portion of the Work
prior to the final completion and acceptance of the entire work included in
the Contract, and notwithstanding that the time allowed for final
completion has not expired. The OWNER and CONTRACTOR agree that
occupancy of portions of the Work by the OWNER shall not in any way
evidence the substantial completion of the entire work or signify the
OWNER’s acceptance of the Work.

The CONTRACTOR shall not object to, nor interfere in any way with,
such occupancy or use after receipt of the OWNER’S written notice.
Immediately prior to such occupancy and use, the OWNER shall inspect
such portion of the Work to be taken over and shall furnish the
CONTRACTOR a written statement of the work, if any, still to be done on
such part. The CONTRACTOR shall promptly thereafter complete such
unfinished work to permit occupancy and use on the date specified in the
OWNER'’S written order, unless the OWNER shall permit specific items
of work to be finished after the occupancy and use by the OWNER.

In the event the CONTRACTOR is unreasonably delayed by the OWNER
exercising its rights under this section, the CONTRACTOR may submit a
request for an extension of time; CONTRACTOR’S sole remedy for an
unreasonable delay shall be an extention of time and shall not be entitled
to any additional compensation.

54  COMMENCMENT,; TIME OF COMPLETION; DELAYS; EXTENSION OF
TIME; LIQUIDATED DAMAGES

54.1 COMMENCEMENT; TIME OF COMPLETION
Contractor shall commence work within ten (10) consecutive calendar
days after receiving from County a notice to proceed. Contractor agrees

and covenants that the number of consecutive calendar days allowed to
complete all work following a notice to proceed shall be as follows:

Consecutive calendar days.
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5.4.2. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ON TIME

Time is of the essence in the progress and completion of this Contract. For
each calendar day that any Work shall remain uncompleted after the time
specified in the proposal and the Contract, or the increased time granted
by the OWNER, or as equitably increased by additional work or materials
ordered after the Contract is signed, the sum per day given in the
following schedule, unless otherwise specified in the special provisions,
shall be deducted from the monies due the CONTRACTOR:

Amount of Contract ($) Amount of Liquidated Damages ($)
Less than 5,000.00 60.00 Per Day

5,000.00 to 14,999.99 80.00 Per Day

15,000.00 to 24,999.99 100.00 Per Day

25,000.00 to 49,999.99 120.00 Per Day

50,000.00 to 99,999.99 160.00 Per Day

100,000.00 to 1,000,000.00 240.00 Per Day

More than 1,000,000.00 500.00 Per Day

The sum of money thus deducted for such delay, failure or noncompletion
is not to be considered as a penalty, but shall be deemed, taken and treated
as reasonable liquidated damages, per calendar day that the
CONTRACTOR shall be in default after the time stipulated in the
Contract for completing the Work. The said amounts are fixed and agreed
upon by and between OWNER and CONTRACTOR because of the
impracticability and extreme difficulty of fixing and ascertaining the
actual damages the OWNER in such event would sustain; and said
amounts are agreed to be the amount of damages which the OWNER
would sustain and which shall be retained from the monies due, or that
may become due, the CONTRACTOR under this Contract; and if said
monies be insufficient to cover the amount owing, then the
CONTRACTOR or his surety shall pay any additional amounts due.

5.4.3 EXTENTIONS OF TIME

The CONTRACTOR shall be entitled to an extension of working time
under this Contract only when claim for such extension is submitted to the
OWNER in writing by the CONTRACTOR within seven days from and
after the time when any alleged cause of delay shall occur, and then only
when such time is approved by the OWNER. In adjusting the Contract
working time for the completion of the Project, unforeseeable causes
beyond the control and without the fault or negligence of the
CONTRACTOR, including, acts of God or the public enemy, acts of the
OWNER, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, or delays of subcontractors due to such causes beyond their
control shall be taken into consideration.
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If the satisfactory execution and completion of the Contract should require
work and materials in greater amounts or quantities than those set forth in
the Contract, requiring more time for completion than the anticipated time,
then the contract working time shall be equitably increased, but not more
than in the same proportion as the cost of the additional work bears to the
cost of the original work contracted for. No allowances shall be made for
delays or suspension of the performance of the Work due to the fault of
the CONTRACTOR.

No adjustment to working time shall be made if, concurrently with the
equitable cause for delay, there existed a cause for delay due to the fault or
negligence of the CONTRACTOR, his agents, employees or
subcontractors; and no adjustment shall be made to the Contract Price and
the CONTRACTOR shall not be entitled to claim or receive any
additional compensation as a result of or arising out of any delay resulting
in adjustment to the working time hereunder, including delays caused by
the acts or negligence of the OWNER. Notwithstanding any other
provision of the Contract Documents, all claims for extension of working
time must be submitted in accordance with the provisions of this Contract,
and no act of the OWNER shall be deemed a waiver or entitlement of such
extension.

5.5 TERMINATION FOR CONVENIENCE OF THE OWNER
5.5.1 NOTICE OF TERMINATION

The performance of the Work under this Contract may be terminated by
the OWNER in whole or from time to time in part, in accordance with this
section, whenever the OWNER shall determine that such termination is in
the best interest of the OWNER. Any such termination shall be effected by
mailing a notice of termination to the CONTRACTOR specifying the
extent to which performance of work under the Contract is terminated, and
the date upon which such termination becomes effective. Receipt of the
notice shall be deemed conclusively presumed and established when the
letter is placed in the United States Mail by the OWNER. Further, it shall
be deemed conclusively presumed and established that such termination is
made with just cause as therein stated; and no proof in any claim, demand
or suit shall be required of the OWNER regarding such discretionary
action.

5.5.2 CONTRACTOR ACTION

After receipt of a notice of termination, and except as otherwise directed
by the OWNER, Architect or Engineer, the CONTRACTOR shall:
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A. stop work under the Contract on the date and to the extent
specified in the notice of termination;
B. place no further orders or subcontracts for materials, services or
facilities except as may be necessary for completion of such
portion the Work under the Contract as is not terminated,;
C. terminate all orders and subcontracts to the extent that they
relate to the performance of work terminated by the notice of
termination;
D. transfer title to the OWNER and deliver in the manner, at the
times, and to the extent, if any, directed by the OWNER, Architect
or Engineer:
1. the fabricated or unfabricated parts, work in process,
completed work, supplies and other material produced as a
part of, or acquired in connection with the performance of,
the work terminated by the notice of termination; and
2. the completed or partially completed plans, drawings,
information and other property which, if the Contract had
been completed, would have been required to be furnished
to the OWNER.
E. complete performance of such part of the work as shall not have
been terminated by the notice of termination; and
F. take such action as may be necessary, or as the Architect or
Engineer may direct, for the protection and preservation of the
property related to its Contract which is in the possession of the
CONTRACTOR and in which the OWNER has or may acquire an
interest.

At a time not later than 30 days after the termination date specified in the
notice of termination, the CONTRACTOR may submit to the OWNER a
list, certified as to the quantity and quality, of any or all items of
termination inventory not previously disposed of, exclusive of items the
disposition of which has been directed or authorized by the Architect or
Engineer. Not later than 15 days thereafter, the OWNER shall accept title
to such items and remove them or enter into a storage agreement covering
the same, provided that the list submitted shall be subject to verification
by the Architect or Engineer upon removal of the items, or, if the items are
stored, within 45 days from the date of submission of the list, and
provided that any necessary adjustments to correct the list as submitted
shall be made prior to final settlement.

5.5.3 TERMINATION CLAIM
Within 60 days after notice of termination, the CONTRACTOR shall
submit his termination claim to the Architect or Engineer in the form and

with the certification prescribed by the OWNER. Unless one or more
extensions in writing are granted by the OWNER upon request of the
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CONTRACTOR, made in writing within such 60-day period or authorized
extension thereof, any and all such claims shall be conclusively deemed
waived.

5.54 AMOUNTS

The CONTRACTOR and OWNER may agree upon the whole or any part
of the amount or amounts to be paid to the CONTRACTOR by reason of
the total or partial termination of work pursuant hereto, provided that such
agreed amount or amounts shall never exceed the total contract price as
reduced by the amount of payments otherwise made and as further
reduced by the Contract Price of work not terminated. The contract shall
be amended accordingly, and the CONTRACTOR shall be paid the agreed
amount. No amount shall be due for lost or anticipated profits. Nothing
prescribing the amount to be paid to the CONTRACTOR in the event of
failure of the CONTRACTOR and the OWNER to agree upon the whole
amount to be paid to the CONTRACTOR by reason of the termination of
work pursuant to this section, shall be deemed to limit, restrict or
otherwise determine or affect the amount or amounts which may be agreed
upon to be paid to the CONTRACTOR pursuant to this paragraph.

5.55 FAILURE TO AGREE

In the event of the failure of the CONTRACTOR and the OWNER to
agree, as provided herein, upon the whole amount to be paid to the
CONTRACTOR by reason of the termination of work pursuant to this
section, the OWNER shall determine, on the basis of information
available to it, the amount, if any, due to the CONTRACTOR by reason of
the termination and shall pay to the CONTRACTOR the amounts
determined. No amount shall be due for lost or anticipated profits.

5.5.6 DEDUCTIONS

In arriving at the amount due the CONTRACTOR under this section, there
shall be deducted (a) all unliquidated advance or other payments on
account theretofore made to the CONTRACTOR, applicable to the
terminated portion of this contract; (b) any claim which the OWNER may
have against the CONTRACTOR in connection with this Contract; and (c)
the agreed price for or the proceeds of sale of any materials, supplies or
other things kept by the CONTRACTOR or sold, pursuant to the
provisions of this clause, and not otherwise recovered by or credited to the
OWNER.

5.5.7 ADJUSTMENT
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If the termination hereunder be partial prior to the settlement of the
terminated portion of this Contract, the CONTRACTOR may file with the
Owner a request in writing for an equitable adjustment of the price or
prices specified in the Contract relating to the continued portion of the
Contract (the portion not terminated by the notice of termination), and
such equitable adjustment as may be agreed upon shall be made in such
price or prices; nothing contained herein, however, shall limit the right of
the OWNER and the CONTRACTOR to agree upon the amount or
amounts to be paid to the CONTRACTOR for the completion of the
continued portion of the Contract when said contract does not contain an
established contract price for such continued portion.

5.5.8 NO LIMITATION OF RIGHTS

Nothing contained in this section shall limit or alter the rights which the
OWNER may have for termination of this Contract under any other
provision of this Contract or any other right which OWNER may have for
default or breach of contract by CONTRACTOR.

5.6 CONTRACTOR DEFAULT: OWNER’S RIGHT TO SUSPEND WORK AND
ANNUL CONTRACT

The Work or any portion of the Work under contract shall be suspended
immediately on written order of the OWNER declaring the CONTRACTOR to be
in default. A copy of such notice shall be served on the CONTRACTOR’S surety.
The contract may be annulled by the OWNER for any good cause or causes,
among others of which special reference is made to the following:
A. failure of the CONTRACTOR to start the work within 10 days from
date specified in the written work order issued by the OWNER to begin
the work;
B. evidence that the progress of the work being made by the
CONTRACTOR is insufficient to complete the work within the specified
working time;
C. failure of the CONTRACTOR to provide sufficient and proper
equipment, materials or construction forces for properly executing the
Work;
D. evidence that the CONTRACTOR has abandoned the Work or
discontinuance of the performance of the Work or any part thereof and
failure to resume performance within a reasonable time after notice to do
S0;
E. evidence that the CONTRACTOR has become insolvent or bankrupt,
or otherwise financially unable to carry on the Work;
F. deliberate failure on the part of the CONTRACTOR to observe any
requirements of the specifications or to comply with any orders given by
the Architect or Engineer as provided for in the specifications;
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G. failure of the CONTRACTOR to promptly make good any defects in
materials or workmanship, or any defects of any nature, the correction of
which has been directed in writing by the OWNER;

H. evidence of collusion for the purpose of illegally procuring a contract
or perpetrating fraud on the OWNER in the construction of work under
contract;

I. repeated violations of safe working procedures;

J. the filing by the CONTRACTOR of litigation against the OWNER prior
to final completion of the Work. When the Work is suspended for any of
the causes itemized above, or for any other cause or causes, the
CONTRACTOR shall discontinue the Work or such part thereof as the
OWNER shall designate, whereupon the surety may either at its option
assume the Contract or that portion thereof which the OWNER has
ordered the CONTRACTOR to discontinue and perform the same or, with
the written consent of the OWNER, sublet the same, provided, however,
that the surety shall exercise its option within two weeks after the written
notice to discontinue the work has been served upon the CONTRACTOR
and upon the surety or its authorized agents. The surety in such event shall
assume the CONTRACTOR’S place in all respects and shall be paid by
the OWNER for all work performed by it in accordance with the terms of
the Contract, but in no event shall such payments exceed the contract
amount, regardless of the cost to the surety to complete the Work.

In the event that the surety assumes the CONTRACTOR’S place, duties and
responsibilities in the Contract, all monies remaining due the CONTRACTOR at
the time of his default shall thereupon become due and payable to the surety as
the work progresses, subject to all terms of the Contract. In case the surety does
not, within the hereinabove specified time, exercise its obligation to assume the
Contract or that portion thereof which the OWNER has ordered the
CONTRACTOR to discontinue, then the OWNER shall have the power to
complete by contract or otherwise, as it may determine, the Work herein
described or such part thereof as it may deem necessary; and the CONTRACTOR
hereto agrees that the OWNER shall have the right to take possession of or use
any or all of the materials, plans, tools, equipment, supplies and property of every
kind provided by the CONTRACTOR for the purpose of the Work and to procure
other tools, equipment and materials for the completion of the same and to charge
to the account of the CONTRACTOR the expense of said contract for labor,
materials, tools, equipment and expenses incident thereto. The expense so
charged shall be deducted by the OWNER out of such monies as may be due or
may at any time thereafter become due the CONTRACTOR under and by virtue
of the Contract or any part thereof.

The OWNER shall not be required to obtain the lowest bid for the work of
completing the Contract, but the expenses to be deducted shall be the actual cost
of such work. In case such expense is less than the sum which would have been
payable under the contract if the same had been completed by the
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CONTRACTOR, then in such case the OWNER may pay the CONTRACTOR
the difference in the cost, provided that the CONTRACTOR shall not be entitled
to any claim for damages or for loss of anticipated profits.

In case such expense shall exceed the amount which would have been payable
under the Contract if the same had been completed by the CONTRACTOR, the
CONTRACTOR and his surety shall pay the amount of the excess to the OWNER
on notice from the OWNER for excess due including any costs incurred by the
OWNER, such as inspection, legal fees and liquidated damages. When any
particular part of the Work is being carried out by the OWNER by contract or
otherwise under the provisions of this section, the CONTRACTOR shall continue
the remainder of the Work in conformity with the terms of the contract and in
such manner as not to hinder or interfere with the performance of workmen
employed as above provided by the OWNER or surety.

SUSPENSION BY COURT ORDER AGAINST THE OWNER

The CONTRACTOR shall suspend such part or parts of the Work pursuant to a
court order issued against the OWNER and shall not be entitled to additional
compensation by virtue of such court order; neither shall the CONTRACTOR be
liable to the OWNER in the event the Work is suspended by such court order,
unless such suspension is due to the fault or negligence of the CONTRACTOR. A
delay of the CONTRACTOR due to a court order against the OWNER, or due to
the OWNER'’S failure to secure right-of-way at the time required or because of a
conflict of a utility with the Work, shall not be cause for additional compensation
for damages sustained by the CONTRACTOR, but may be a cause for extension
of contract working time only. The CONTRACTOR’S sole remedy for any
suspensions of the Work is an equitable extention of time to perform the Work.

NO WAIVER OF RIGHTS OR ESTOPPEL

The OWNER, or any officer or agent thereof, shall not be precluded at any time,
either before or after final completion and acceptance of the Work and final
payment therefore from:

A. showing the true and correct amount, classifications, quality and
character of the Work done and materials furnished by the
CONTRACTOR or any other person under this Contract, or from showing
at any time that any determination, return, decision, approval, order, letter,
payment or certification is untrue and incorrect or improperly made in any
particular, or that the Work or the materials or any parts thereof do not in
fact conform to the contract requirements; and (b) demanding the recovery
from the CONTRACTOR of any overpayments made to him, or such
damages as the OWNER may sustain by reason of the CONTRACTOR’S
failure to perform each and every part of this Contract in strict accordance
with its terms; or both.
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VI. AUTHORITY OF THE ARCHITECT OR ENGINEER

All work shall be performed in a good and workmanlike manner and to the
satisfaction of the Architect or Engineer. The Architect or Engineer shall decide
all questions which arise as to the quality and acceptability of materials furnished,
work performed, manner of performance, rate of progress of the work, sequence
of the construction, interpretation of the plans and specifications, acceptable
fulfillment of the Contract, compensation, mutual rights between contractors
under these specifications and suspension of the Work. He shall determine the
amount and quality of work performed and materials furnished, and his decisions
and estimates shall be final. His estimate in such event shall be a condition
precedent to the right of the CONTRACTOR to receive money due him under the
Contract.

OWNER’S REPRESENTATIVES

Where the Contract Documents indicate that determinations, directions or
approvals shall be made by the OWNER or “Owner’s representatives,” this shall
mean the OWNER acting directly, or through duly authorized persons acting
within the limit of authority delegated to them. Any determination, direction or
approval of such authorized representatives shall be subject to review by the
OWNER. For purposes of administering the schedule or the payment provisions
of this Contract the Architect or Engineer may act as the Owner’s representative
for purposes of approving payments, changes, scheduling, or acceptance of the
Work, at the OWNER’S discretion.

INSPECTIONS OF WORK PROGRESS

The Architect or Engineer shall visit the site at during construction of the Project
as necessary as the Owner’s Representative to verify that the Work is being
performed in compliance with the Contract Documents and shall be given total
access to the Project by the CONTRACTOR. Site visits or inspections by the
Architect or Engineer shall in no way relieve the CONTRACTOR of any of its
responsibilities or duties pursuant to the Contract Documents. The Architect or
Engineer will neither have control over, nor be responsible for, the construction
means and methods, techniques, sequences, or procedures, or for the safety
precautions and programs in conection with the Work or the Project. The
CONTRACTOR shall be soley responsible for, the construction means and
methods, techniques, sequences, or procedures, or for the safety precautions and
programs in connection with the Work or the Project.

CONSTRUCTION STAKES

Architect/Engineer will provide the Contractor with primary horizontal and
vertical control to consist of one construction baseline and two benchmarks.
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The Contractor shall take all necessary precautions to preserve any and/or all
markings and staking. Payment for costs of restaking shall be the responsibility
of the Contractor.

APPROVAL OF SUBMITTALS

The Architect or Engineer shall review and approve or take other appropriate
action the CONTRACTOR’s submittals such as Shop Drawings, Product Data
and Samples, for the purpose of checking for conformance with the Contract
Documents. The Architect or Engineers review of the submittals shall not relieve
the CONTRACTOR of any of its obligations to perform the Work in strict
compliance with the Contract Documents. The Architect or Engineer’s review
shall not be considered approval of safety precautions, means and methods,
techniques, sequences or procedures that are the responsibility of the
CONTRACTOR.

VIl. CLAIMS OR DISPUTES
CLAIMS AGAINST OWNER AND ACTION THEREON.

No claim against the OWNER under the Contract or for breach of the Contract or
additional compensation for extra or disputed work shall be made or asserted
against the OWNER under the Contract or in any court action, unless the
CONTRACTOR shall have strictly complied with all requirements relating to the
giving of notice and information with respect to such claim as required by the
Contract.

CLAIM AGAINST OFFICERS, EMPLOYEES OR AGENT OF THE OWNER.

No claim whatsoever shall be made by the CONTRACTOR against any, past,
present or future, officer, employee or agent of the OWNER for or on account of,
anything done or omitted to be done in connection with this Contract.

VIill. MISCELLANEOUS PROVISIONS

FINANCIAL INTEREST IN ANY CONTRACT BY OWNER’S OFFICERS,
EMPLOYEES OR AGENTS

No officer, employee or agent of the OWNER shall have a financial interest,
direct or indirect, in any contract with the OWNER or be financially interested,
directly or indirectly, in the sale to the OWNER of any land, materials, supplies
or services, except on behalf of the OWNER as an officer or employee. Any
willful violation of this article shall constitute malfeasance in office, and any
officer or employee guilty thereof shall thereby forfeit his office or position. Any
violation of this article with the knowledge, expressed or implied, of the persons,
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partnership, company, firm, association or corporation contracting with the
OWNER shall render the contract involved voidable by the OWNER.

SERVICE OF NOTICES

The OWNER and the CONTRACTOR shall each designate addresses where all
notices, directions or other communication may be delivered or to which they
may be mailed.

Notices to the surety or sureties on contract bonds shall be directed or delivered to
the home office, or to the agent or agents who executed the bonds on behalf of the
surety or sureties, or to their designated agent for delivery of notices.

Actual delivery of any such notice, direction or communication to the aforesaid
places or depositing it in a postpaid wrapper addressed thereto in any post office
regularly maintained by the United States Postal Service shall be conclusively
deemed to be sufficient service thereof upon the above persons as of the date of
such delivery or deposit.

The designated addresses may be changed at any time by an instrument in writing
executed by the party changing the addresses and delivered to the other party.

Nothing herein contained shall, however, be deemed to preclude or tender
inoperative the service of any notice, direction or communication upon the above
parties personally or, if the CONTRACTOR be a corporation, upon any officer or
director thereof.

UNLAWFUL PROVISIONS DEEMED STRICKEN

In the event a term, condition, or provision of this Agreement is determined to be
void, unenforceable, or unlawful by a court of competent jurisdiction, then that
term, condition, or provision shall be deleted and the remainder of the Agreement
shall remain in full force and effect.

ALL LEGAL PROVISIONS INCLUDED

It is the intent and agreement of the parties to this contract that all legal provisions
of law required to be inserted herein shall be and are inserted herein. If through
mistake or oversight, however, any such provision is not herein inserted, or is not
inserted in proper form, then upon application of either party, the contract shall be
amended so as to strictly comply with the law and without prejudice to the rights
of either party hereunder.

ASSIGNMENTS
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The CONTRACTOR shall not assign, transfer, convey or otherwise dispose of
this contract, or his right to execute it, or his right, title or interest in it or any part
thereof without the previous written consent of the surety company and the
written approval of the OWNER.

The CONTRACTOR shall not assign, either legally or equitably, by power of
attorney or otherwise, any of the monies due or to become due under this Contract
or its claim thereto without the prior written consent of the surety company and
the written approval of the OWNER.

The approval of the OWNER of a particular assignment, transfer or conveyance
shall not dispense with such approval to any further or other assignments.

The approval by the OWNER of any assignment, transfer or conveyance shall not
operate to release the CONTRACTOR or surety hereunder from any of the
Contract and bond obligations, and the CONTRACTOR shall be and remain fully
responsible and liable for the defaults, negligent acts and omissions of his
assignees, their agents and employees, as if they were his own.

STATE AND LOCAL SALES AND USE TAXES

The OWNER qualifies for exemption from the state and local sales and use taxes,
pursuant to the provisions of Section 151.309 of the Texas Limited Sales, Excise
and Use Tax Act. Therefore, the CONTRACTOR shall not pay such taxes which
would otherwise be payable in connection with the performance of this Contract.

The CONTRACTOR shall issue an exemption certificate in lieu of the tax on the
purchase, rental or lease of:

A. all materials, supplies, equipment and other tangible personal property
incorporated into the real property being improved; and

B. all materials, supplies, equipment and other tangible personal property
used or consumed by the CONTRACTOR in performing the Contract with
the OWNER. Materials and supplies “used in the performance of a
contract” include only those materials actually incorporated into the
property being improved and those supplies directly used to incorporate
such materials into the property being improved. Overhead supplies and
supplies used indirectly or only incidental to the performance of the
Contract with the OWNER are not included in the exemption.

Under “reasons said purchaser is claiming this exemption” in the exemption
certificate, the CONTRACTOR must name the OWNER and the project for
which the equipment, material and supplies are being purchased, leased or rented.

VENUE AND GOVERNING LAW
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The parties agree that the laws of the State of Texas shall govern the
interpretation, validity, performance and enforcement of this Construction
Agreement, and that the exclusive venue for any legal proceeding involving this
Construction Agreement shall be in Collin County, Texas.

NO WAIVER OF LEGAL RIGHTS

Inspection by the Architect, Engineer, or OWNER; any order, measurement,
quantity or certificate by the Architect or Engineer; any order by the OWNER for
payment of money; any payment for or acceptance of any work; or any extension
of time or any possession taken by the OWNER shall not operate as a waiver of
any provisions of the contract or any power therein reserved to the OWNER of
any rights or damages therein provided. Any waiver of any breach of contract
shall not be held to be a waiver of any other or subsequent breach. The OWNER
reserves the right to correct any error that may be discovered in any estimate that
may have been paid and to adjust the same to meet the requirements of the
Contract Documents. The OWNER reserves the right to recover by process of law
sums as may be sufficient to correct any error or make good any deficiency in the
Work resulting from such error, dishonesty or collusion by the CONTRACTOR
or his agents, discovered in the Work after the final payment has been made.

Neither final acceptance of the Work, nor final payment shall relieve the
CONTRACTOR of responsibility for faulty materials or workmanship, and the
CONTRACTOR shall promptly remedy any defects due thereto and pay for any
damage to other work resulting therefrom. Likewise, neither final acceptance nor
final payment, nor partial or entire use or occupancy of the work by the OWNER
shall constitute acceptance of work not done in accordance with the Contract
Documents or relieve CONTRACTOR of liability with respect to any expressed
or implied warranties or responsibility for faulty materials or workmanship,
whether same be patently or latently defective.

OBLIGATION TO PERFORM FUNCTIONS

Any failure or neglect on the part of OWNER, Architect or Engineer or inspectors
to enforce provisions herein dealing with supervision, control, inspection, testing
or acceptance and approval of the work shall never operate to relieve
CONTRACTOR from full compliance with the Contract Documents nor render
OWNER liable to CONTRACTOR for money damages, extensions of time or
increased compensation of any kind.

SUCCESSORS AND ASSIGNS

Subject to the limitations upon assignment and transfer herein contained, this
contract shall be binding upon and inure to the benefit of the parties hereto, their
respective successors and assigns.

HEADINGS
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The title and headings contained in the Contract Documents and the subject
organization are used only to facilitate reference, and in no way define or limit the
scope of intent of any of the provisions of this Contract.

ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT

This Construction Agreement, including the Contract Documents and all the
documents incorporated therein represents the entire and integrated agreement
between the OWNER, Collin County, and the CONTRACTOR, and supersedes
all prior negotiations, representations, or agreements, either written or oral. This
Construction Agreement may be amended only by written instrument signed by
both, the OWNER, Collin County, and the CONTRACTOR.

INTERPRETATION

Although this Agreement is drafted by the OWNER, Collin County, should any
part be in dispute, the parties agree that this Contruction Agreement shall not be
construed more favorable for either party. No rule of construction requiring that
ambiguities in this Contract shall be construed more favorably for either party
shall apply.

IN WITNESS WHEREOF, the parties have executed this Construction

Agreement upon the year and date indicated beneath their signatures hereto.

CONTRACTOR:
By:
Date:

ATTEST:

Secretary

COLLIN COUNTY, TEXAS:

By:
Franklin Ybarbo, Purchasing Agent

Date:

Collin County Commissioners’ Court Order No.
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Agreement No.

ATTEST:

Secretary

APPROVED AS TO FORM:
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Agreement No.

ACKNOWLEDGMENTS
STATE OF TEXAS 8
COUNTY OF 8
BEFORE ME, on this day personally appeared
, of ,a corporation,
known to me (or proved to me on the oath of) or
through (description of identity card or other document) to be the

person whose name is subscribed to the foregoing instrument and acknowledged to me
that he/she executed the same as the act and deed of the corporation, for the purposes and
consideration therein expressed and in the capacity therein stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the __ day of , 2009.

Notary Public, State of Texas

Printed Name

My Commission expires on the day of :

STATE OF TEXAS 8

COUNTY OF COLLIN 8

BEFORE ME, on this day personally appeared

, Purchasing Agent of COLLIN COUNTY, TEXAS, a political
subdivision of the State of Texas, known to me (or proved to me on the oath of)

or through (description of identity card or other
document) to be the person whose name is subscribed to the foregoing instrument and
acknowledged to me that he/she executed the same as the act and deed of COLLIN
COUNTY, TEXAS, for the purposes and consideration therein expressed and in the
capacity therein stated.

GIVEN under my hand and seal of office this the day of
, 2009.

Notary Public, State of Texas

Printed Name

My Commission expires on the day of :
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00610 PAYMENT BOND

STATE OF TEXAS §
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:
That , a corporation organized and existing_under the laws of
the State of , and fully authorized to transact business in the State of Texas, whose address is
of the City of County of , and State of
,(hereinafter referred to as “Principal”), and
(hereinafter referred to as “Surety”, a corporation organized_under the laws of the State of and authorized under the laws of the State
of Texas to act as surety on bonds for principals, are held and firmly bound unto (hereinafter referred

to as “Owner™) and unto all persons, firms and corporations who may furnish materials for or perform labor upon the buildings, structures or improvements referred to
in the attached Contract, , in the penal sum of
Dollars ($ ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal) in lawful
money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors, and assigns,
jointly and severally, firmly by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day of , 200 , to which

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper protection of all claimants
supplying labor and material in the prosecution of the work provided for in said Contract and for the use of each claimant, and that conversely should the Principal
faithfully perform said Contract and in all respects duly and faithfully observe and perform all and singular the covenants, conditions, and agreements in and by said
Contract, agreed to by the Principal, and according to the true intent and meaning of said Contract and the claims and specifications hereto annexed, and any and all
duly authorized modifications of said Contract that may hereafter be made, notice of which modification to Surety being hereby waived, then this obligation shall be
void; otherwise, to remain in full force and effect. Provided further, that if any legal action be filed on this Bond, venue shall lie in  Collin County, Texas.

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503
of the Texas Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if
they were fully copied at length herein.

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental
agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or addition to the terms of the
Contract, or to the work performed thereunder, or the plans, specifications, or drawings accompanying the same, shall in anyway affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder.

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on
whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 200

WITNESS PRINCIPAL

Printed/Typed Name
Title:
Company:

Address:

WITNESS SURETY

Printed/Typed Name

Title:
Company:
Address:
The Resident Agent of the Surety for delivery of notice and service of process is:
Name:
Address: Note: Date of Bond must NOT be
Phone Number: prior to date of contract.

Revised 11/2008






00610 PERFORMANCE BOND

STATE OF TEXAS §
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

That , a corporation organized and existing_under the laws of
the State of and fully authorized to transact business in the State of Texas, whose address is of the
City of County of , and State of ,(hereinafter referred to as “Principal™), and

(hereinafter referred to as “Surety”, a corporation organized_under
the laws of the State of and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound
unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform
labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of
Dollars ($ ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal plus  10-

percent of the stated penal sum as an additional sum of money representing additional court expenses, attorneys’ fees, and liquidated damages arising out of or
connected with the below identified Contract) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their
heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day of , 200 , to which

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal fully and faithfully executes the work and
performance of the Contract in accordance with the plans specifications, and Contract Documents, including any extensions thereof which may be granted with or
without notice to Surety, during the original term thereof, and during the life of any guaranty required under the Contract, and according to the true intent and meaning
of said Contract and the plans and specifications hereto annexed, if the Principal shall repair and/or replace all defects due to faulty materials or workmanship that
appear within a period of one year from the date of final completion and final acceptance of the work by OWNER; and if the Principal shall fully indemnify and save
harmless the OWNER from all costs and damages which OWNER may suffer by reason of failure to so perform herein and shall fully reimburse and repay OWNER all
outlay and expense which the OWNER may incur in making good any default or deficiency, then this obligation shall be void; otherwise, to remain in full force and
effect; and in case said CONTRACTOR shall fail to do so, it is agreed that the OWNER may do said work and supply such materials and charge the same against said
CONTRACTOR and Surety on this obligation. Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas.

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503
of the Texas Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if
they were fully copied at length herein.

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental
agreement which increases the Contract price with or without notice to the Surety, but in no event shall a Change Order or Supplemental Agreement which reduces the
Contract price decrease the penal sum of the Bond. And further that no change, extension of time, alteration, or addition to the terms of the Contract, or to the work
performed thereunder, or the plans, specifications, or drawings accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder.

Surety agrees that the bond provides for the repairs and/or replacement of all defects due to faulty materials and workmanship that appear within a period of
one (1) year from the date of completion and acceptance of the improvement by the OWNER.

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on
whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 200
WITNESS PRINCIPAL

Printed/Typed Name
Title:
Company:

Address:

WITNESS SURETY

Printed/Typed Name

Title:
Company:
Address:
The Resident Agent of the Surety for delivery of notice and service of process is:
Name:
Address: Note: Date of Bond must NOT be
Phone Number: prior to date of contract.

Revised 11/2008






00611 MAINTENANCE BOND

STATE OF TEXAS §
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

That , @ corporation organized and existing_under the laws of
the State of and fully authorized to transact business in the State of Texas, whose address is of the
City of County of , and State of ,(hereinafter referred to as “Principal”), and

(hereinafter referred to as “Surety”, a corporation organized_under
the laws of the State of and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound
unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform
labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of
Dollars ($ ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves,
and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day of , 200 , to which

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper maintenance and repair of
the work herein contracted to be done and performed for a period of year(s) from the date of acceptance and Principal will do all necessary
backfilling that may arise on account of sunken conditions in ditches, or otherwise, and do and perform all necessary work and repair any defective condition growing
out of or arising from the improper laying or construction of same, or on account of any breaking of same caused by said CONTRACTOR in construction of same , or
on account of any defect arising in any of said work laid or constructed by said CONTRACTOR or on account of improper excavation or backfilling, it being
understood that the purpose of this section is to cover all defective conditions arising by reason of defective materials, work or labor performed by said
CONTRACTOR, then this obligation shall be void; otherwise, to remain in full force and effect; and in case said CONTRACTOR shall fail to do so, it is agree that the
OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this obligation. Provided further, that if any
legal action be filed on this Bond, venue shall liein ~ Collin County, Texas.

"PROVIDED, HOWEVER, that said Surety, for value received, stipulates and agrees the bond shall automatically be increased by the amount of any
Change Order or supplemental agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or
addition to the terms of the Contract, or to the work performed thereunder, or the plans specifications, or drawings accompanying the same shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be
performed thereunder.

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on
whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 200
WITNESS PRINCIPAL

Printed/Typed Name
Title:
Company:

Address:

WITNESS SURETY

Printed/Typed Name

Title:
Company:
Address:
The Resident Agent of the Surety for delivery of notice and service of process is:
Name:
Address: Note: Date of Bond must NOT be
Phone Number: prior to date of contract.

Revised 11/2008
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