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notification and dissemination of all solicitations. The receipt of solicitations through any 
other means may result in your receipt of incomplete specifications and/or addendums 
which could ultimately render your bid/proposal non-compliant. Collin County accepts no 
responsibility for the receipt and/or notification of solicitations through any other means. 



LEGAL NOTICE 
 
 
By order of the Commissioners’ Court of Collin County, Texas, sealed bids will be received by the Purchasing 
Agent, 2300 Bloomdale, Suite 3160, McKinney, TX 75071, until 2:00 P.M., Thursday, August 3, 2017, for 
Invitation For Bid Construction, Demand Response Load Transfer, Collin County Central Plant (IFB No. 
2017-242). A Pre-Bid conference will be held Tuesday, July 25 at 10:00 a.m. at Collin County Central Plant, 
2nd Floor Conference Room, 4600 Community Ave. McKinney, TX 75071. Bidders shall use lump sum pricing. 
All Bidders must submit, prior to the bid opening time, a Cashier’s Check or acceptable Bid Bond payable 
without recourse to Collin County in the amount of not less than five percent (5%) of the total bid plus 
alternates as submitted. Contractor must furnish a performance, payment and maintenance bond within ten (10) 
consecutive calendar days following award of contract. Funds for payment have been provided through the 
Collin County budget approved by the Commissioner’s Court for this fiscal year only.  Bidders may obtain 
detailed specifications and other documents at Office of the Purchasing Agent: Collin County Administration 
Building, 2300 Bloomdale, Suite 3160, McKinney, TX 75071, 972-548-4165, or by going to: 
https://collincountytx.ionwave.net. Sealed bids will be opened on Thursday, August 3, 2017 at 2:00 P.M. by 
the Purchasing Agent, 2300 Bloomdale, Suite 3160, McKinney, TX 75071.  The Commissioners’ Court 
reserves the right to reject any and all bids. 
 
………………………………………………………………………………………… 
 

ATTENTION: CLASSIFIEDS 
BILL TO:  ACCOUNT NO 06100315-000 

COMMISSIONER’S COURT 
 
 
NOTICE TO PUBLISHERS: Please publish in your issue on Thursday, July 13, 2017 and Thursday, July 20, 
2017.  A copy of this notice and the publisher’s affidavit must accompany the invoice when presented for 
payment. 
 
 

NEWSPAPER: Plano Star Courier 
DATE:  July 11, 2017 
FAX:   972-529-1684 
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BY ORDER OF the Collin County Commissioners Court, Collin County, Texas, bids will be received 
electronically through Collin County eBid located at https://collincountytx.ionwave.net.  Bidders are 
encouraged to submit bids electronically by utilizing Collin County eBid. However, you may submit a 
sealed hard copy paper bid to the Office of the Collin County Purchasing Agent.  All bids, both electronic 
or hard copy paper form must be submitted as stated below: 
 
 

SUBMIT BIDS HARD COPY PAPER 
BIDS TO: 

 
Office of the Purchasing Agent 
Collin County Adminstration Building 
2300 Bloomdale Road, Suite 3160 
McKinney, Texas  75071 
 
 
**NOTE: 
All Correspondence must include suite 
number to assist in proper delivery.** 

 

SUBMIT NO LATER THAN: 

 
2:00 P.M., Thursday, August 3, 2017 
 

MARK ENVELOPE: 

 
IFB 2017-242 
Project:  Construction, Demand Response 
Load Transfer, Collin County Central Plant 

 
 

 
 

 
 
 
 

 
 

ALL BIDS MUST BE RECEIVED IN THE OFFICE OF THE PURCHASING AGENT 

BEFORE OPENING DATE AND TIME 

 
 

SCOPE OF WORK INCLUDES all materials, labor, equipment and services to produce 

or be incorporated in such construction. Contract will be a general contract for 

construction of a load transfer system which manually bypasses the 750KW generator 

loads and places the load on the 1500KW generator at the Collin County Central Plant 

during demand response use.  The contract will also include all necessary demolition 

needed to complete the project. Payment for the contract work shall be made pursuant to 

the terms of the Contract Documents. 
 
Collin County uses Collin County eBid for the notification and dissemination of all 
solicitations for commodities and services. The receipt of solicitations through any other 
company may result in your receipt of incomplete specifications and/or addendums which 
could ultimately render your bid non-compliant. Collin County accepts no responsibility 
for the receipt and/or notification of solicitations through any other company. 
 
COLLIN COUNTY APPRECIATES your time and effort in preparing a bid.  Hard copy 
paper bid must be in a separate sealed envelope, manually signed in ink by a person 
having the authority to bind the firm in a contract and marked clearly on the outside as 
outlined above.  Please note that all bids must be received at the designated location by 
the deadline shown.  Bids received after deadline shall be considered void and 
unacceptable.  Collin County is not responsible for lateness of mail, carrier, etc. and 
time/date stamp clock in the Collin County Purchasing Department shall be the official 
time of receipt.  All bid forms provided in this Invitation for Bid must be completed prior 
to submission.  Failure to complete the forms shall render your bid null and void.  We 



 

  

would appreciate you indicating on your "NO BID" response any requirements of this bid 
request which may have influenced your decision to "NO BID". 
 
BIDS WILL BE publicly opened in the Office of the Purchasing Agent, 2300 Bloomdale 
Rd, Suite 3160, McKinney, TX 75071, at the date and time indicated above. 
 
A PRE-BID CONFERENCE will be held by Collin County in the Collin County Central 
Plant 2nd Floor Conference Room, located at 4600 Community Ave, McKinney, TX  
75071 on Tuesday, July 25, 2017 at 10:00 AM in order for bidders to ask questions 
regarding the proposed work.  All bidders desiring to bid the work should have a 
representative at the pre-bid conference. 
 
No oral, telegraphic, telephonic or facsimile bids will be considered.  IFB’s, RFP’s, 
RFQ’s and RFI’s may be submitted in electronic format via Collin County eBid at 
https://collincountytx.ionwave.net 
BID SECURITY:  All Bidders must submit, prior to the bid opening time, a Cashier’s 
Check or acceptable Bid Bond payable without recourse to Collin County in the amount 
of not less than five percent (5%) of the total bid plus alternates as submitted.   
 

1. Bid Bond or Cashier’s Check may be mailed or hand delivered to the 
Office of the Collin County Purchasing Agent, Collin County 
Administration Building, 2300 Bloomdale Road, Ste 3160, McKinney, TX 
75071 and shall be delivered in an envelope, marked plainly on the outside 
with the Bid Name and Number.   

2. Bid Bond may be faxed to the Purchasing Department at 972-548-4694. 
3. Bid Bond may be e-mailed to: jgriffin@co.collin.tx.us 

 
Regardless of delivery method, all Bid Bonds shall be received prior to the bid opening 
time to be considered.   
 
The original Bid Bond shall be received in the Collin County Purchasing Department no 
later than close of business on the third working day after the bid opening.   Late receipt 
of original Bid Bond shall be cause for rejection of bid. 
 
BONDS:  Contractor must furnish a performance bond, payment bond, and a one (1) year 
maintenance bond within ten (10) consecutive calendar days following award of contract. 
The bonds shall be issued by a corporate surety in accordance with all Texas Law, 
including but not limited to, Chapter 2253 of the Texas Government Code and Chapter 
3503 of the Texas Insurance Code, for public works projects. 
 
INFORMATION AND BIDDING DOCUMENTS: Drawings, specifications, instructions 
to bidders, and bidding and conract documents may be examined without charge at the 
following locations:  
 
 
  
 Dodge Data & Analytics   iSqFt 
 4300 Beltway Place    30 Technology Parkway South 
 Suite 180     Suite 100 

Arlington, Texas 76018   Norcross, Georgia 30092 
Phone: (877) 784-9556   Phone: (800) 364-2059 

  



SECTION 00200 - INSTRUCTIONS TO BIDDERS 
 
 
PART 1 - GENERAL REQUIREMENTS 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section. 

 
1.2 DEFINITIONS 
 

A. All definitions set forth in the General Conditions of the Contract for Construction or in 
other Contract Documents are applicable to these Bidding Documents. 

 
B. Bidding Documents include the Advertisement or Invitation for Bids, Instructions to 

Bidders, the bid form, other sample bidding and contract forms and the proposed Contract 
Documents including any Addenda issued prior to receipt of bids. 

 
C. Addenda are written or graphic instruments issued prior to the opening of the Bidding 

Documents, which modify or interpret the Bidding Documents, including Drawings and 
Specifications, by additions, deletions, clarifications or corrections.  Addenda will become 
part of the Contract Documents when the Construction Contract is executed. 

 
D. Halff Associates, Inc. will be hereafter referred to in the Project Manual as “Engineer” and 

all correspondence shall be addressed to: Phillip Applebaum, Halff Associates Inc., 1201 
North Bowser Drive, Richardson, TX 75081. 

  
E. “Bill Burke” will be hereinafter referred to in this Project Manual as “Project Manager”. 
 
F. “Collin County” will be hereafter referred to in this Project Manual as “Owner”. 
 
G. A Bid is a complete and properly signed submittal to do the Work for designated portion 

thereof for the sums stipulated therein, submitted in accordance with the Bidding 
Documents. 

 
H. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which work may be added or from which 
work may be deleted for sums stated in Alternate Bids. 

 
I. An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted 

from the amount of the Base Bid in the corresponding change in the Work, as described in 
the Bidding Documents or in the proposed Contract Documents. 

 
J. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials 

or service as described in the Bidding Documents or in the proposed Contract Documents. 
 
K. A Bidder is a person or entity who submits a Bid. 
 
L. A Sub-Bidder is a person or entity who submits a bid to a Bidder for materials or labor for a 

portion of the work. 
 
M. A Contractor is a person or entity who is determined to be the lowest responsible and 

responsive bidder to whom Owner (on the basis of Owner’s evaluation as hereinafter 
provided) makes an award. 

 



N. The Bid Requirements and Other General Conditions, as provided under the Division of the 
North Central Texas Council of Governments Standard Specifications for Public Works 
Construction will be applicable to this project, unless noted otherwise in the Contract 
Documents 

 
1.3 EXAMINATION OF DOCUMENTS AND SITE 

 
A. Each bidder, by making his/her Bid, represents that he/she has read and understands the 

Bidding Documents. 
 
B. Each Bidder, by making his/her Bid, represents that he/she has visited the site, performed 

investigations and verifications as he/she deems necessary, and familiarized himself/herself 
with the local conditions under which the Work is to be performed and will be responsible 
for any and all errors in his/her bid resulting from his/her failure to do so. 

 
C. The location and elevations of the various utilities and pipe work included within the scope 

of the work are offered as a general guide only, without guarantee as to accuracy.  The 
Contractor shall verify and investigate to his/her own satisfaction the location and elevation 
of all utilities, pipe work, and the like and shall adequately inform himself/herself of their 
relation to the work before submitting a bid. 

 
D. Before submitting a bid each bidder will, at bidder’s own expense, make or obtain any 

additional examinations, investigations, explorations, tests and studies and obtain any 
additional information (surface, subsurface, and underground facilities) at or contiguous to 
the site, or otherwise which may affect cost, progress, performance or furnishing of the work 
and which bidder deems necessary to determine its bid for performing and furnishing the 
work in accordance with the time, price and other terms and conditions of the Contract 
Documents. Bidder will rely solely on its own site investigation and assumes the risk of any 
site conditions not discovered that may result in additional costs and all errors in the bid. 

 
E. On request in advance, Owner will provide each bidder access to the site to conduct 

explorations and tests as each bidder deems necessary for submission of a bid.  Bidder shall 
fill all holes, clean up and restore the site to its former condition upon completion of such 
explorations. 

 
F. The lands upon which the work is to be performed, right-of way and easement for access 

thereto and other lands designated for use by Contractor in performing the work are 
identified in the Contract Documents. 

 
G. Each bidder by making his/her bid represents that his/her bid is based upon the materials, 

systems, and equipment required by the Bidding Documents without exception. 
 

1.4 BIDDING DOCUMENTS 
 

A. Complete sets of Bidding Documents shall be used in preparing bids; neither County, nor 
Engineer assume any responsibility for errors or misinterpretations resulting from use of 
incomplete sets of Bidding Documents. 

 
B. County or the Engineer, in making copies of the Bidding Documents available on the above 

terms, do so only for the purpose of obtaining Bids on the Work and do not confer a license 
or grant for any other use. 

 
 
1.5 BIDDING PROCEDURES 

 

A. All bids shall be prepared on the forms provided by the Engineer and submitted in 

accordance with the Instruction to Bidders.  The Engineer or owner will furnish bidders with 



bid forms which will provide for the following bid items.  Bidders shall provide all 

requested information. Prices bid/proposed shall only be considered if they are provided in 

the appropriate space(s) on the Collin County bid form(s).  For consideration, any additions 

or deductions to the bid/proposal prices offered must be shown under the exceptions section 

of the bid/proposal in the case of electronic submittal, ONLY in the case of a hard copy 

submittal will an additional attachment be allowed.  Extraneous numbers, prices, comments, 

etc. or bidder/offeror generated documents appearing elsewhere on the bid or as an 

additional attachment shall be deemed to have no effect on the prices offered in the 

designated locations. 
 
 

1. A single contract price for each bid item as detailed and described in these 
specifications. 

2. Acknowledgment of Addenda. 
3. Number of consecutive calendar days to complete project. 
4. Alternate bids. 
5. Unit prices. 

 
B. A bid (electronic or hard copy) is invalid if it has not been deposited at the designed location 

prior to the time and date for receipt of bids indicated in the Advertisement or Invitation For 
Bid, or prior to any extension thereof issued to the bidders.  Bids received in County 
Purchasing Department after submission deadline shall be returned unopened and will be 
considered void and unacceptable.  Owner is not responsible for lateness of mail, carrier, etc. 
and time/date stamp clock in County Purchasing Department shall be the official time of 
receipt. 

 
C. Unless otherwise provided in any supplement to these Instructions to Bidders, no bidder 

shall modify, withdraw or cancel his/her bid or any part thereof for ninety (90) consecutive 
calendar days after the time designated for the receipt of bids in the Advertisement or 
Invitation For Bid. 

 
D. Bids shall not contain any recapitulation of the Work to be done. 
 
E. The Bidder shall make no additional stipulations on the Bid Form nor limit or qualify his/her 

bid in any other manner.  Bids so qualified will be subject to disqualification. 
 
F. Collin County is by statute exempt from the State Sales Tax and Federal Excise Tax; 

therefore, the prices submitted shall not include taxes. 
 

1.6 DISCREPANCIES AND AMBIGUITIES 
 
Any interpretations, corrections and/or changes to an Invitation For Bid and related Specifications or 
extensions to the opening/receipt date will be made by addenda to the respective document by the 
Collin County Purchasing Department. Questions and/or clarification requests must be submitted no 
later than seven (7) days prior to the opening/receipt date.  Those received at a later date may not be 
addressed prior to the public opening.  Sole authority to authorize addenda shall be vested in Collin 
County Purchasing Agent as entrusted by the Collin County Commissioners’ Court. Addenda may 
be transmitted electronically via Collin County eBid, by facsimile, E-mail transmission or mailed 
via the US Postal Service. 

 
1.6.1  Addenda will be transmitted to all that are known to have received a copy of the IFB and 

related Specifications.  However, it shall be the sole responsibility of the Bidder to verify 
issuance/non-issuance of addenda and to check all avenues of document availability (i.e. 
Collin County eBid at https://collincountytx.ionwave.net; telephoning Purchasing 



Department directly, etc.) prior to opening/receipt date and time to insure Bidder’s receipt of 
any addenda issued.  Bidder  shall acknowledge receipt of all addenda. 

 
 

1.7 SUBSTITUTIONS 
 
A. Each bidder represents that his/her bid is based upon the materials and equipment described 

in the Bidding Documents. 
 
B. No substitution will be considered unless written request has been submitted to the Engineer 

for approval at least seven (7) consecutive calendar days prior to the date for receipt of bids. 
 
C. If the Engineer and Owner approves a proposed substitution, such approval will be set forth 

in an Addendum. 
 

1.8 QUALIFICATION OF BIDDERS 
 
A. Within seven (7) consecutive calendar days following bid opening, the apparent low bidder 

shall submit with a properly executed Contractor’s Qualification Statement as evidence to 
establish bidder’s financial responsibility, experience and possession of such equipment as 
may be needed to prosecute the work in an expeditious, safe and satisfactory manner.  This 
Statement shall include: 

 
1. List of current projects. 
2. List of projects completed within the past five years. 
3. Experience of key individuals of the organization. 
4. Trade and Bank references. 
5. A recent financial statement to confirm that the bidder has suitable financial status to 

meet obligations incidental to performing the work.  Audited financial statements are 
not mandatory.  Unaudited financial statements will be accepted.  If bidder’s firm 
does, however, have audited statements, please include a copy with your bid. 

6. A statement of cost for each major item of Work included in the Bid. 
7. A designation of the Work to be performed by the Bidder with his/her own forces. 
8. A list of names of the Subcontractors or other persons or organizations (including 

those who are to furnish materials or equipment fabricated to a special design) 
proposed for each portion of the Work.  The Bidder will be required to establish to 
the satisfaction of the Engineer and Owner the reliability and responsibility of the 
proposed Subcontractors.  Prior to the award of the Contract, the Engineer will notify 
the Bidder in writing if either the County or the Engineer, after due investigation, has 
reasonable and substantial objection to any person or organization on such lists.  If 
Owner or Engineer has a reasonable and substantial objection to any person or 
organization on such list, and refuses in writing to accept such person or 
organization, the Bidder may, at his/her option, withdraw his/her Bid without 
forfeiture of Bid Security or provide an acceptable substitute.  Subcontractors and 
other persons and organizations proposed by the Bidder and accepted by Owner and 
Engineer must be used on the Work for which they were proposed and accepted, and 
shall not be changed except with the written approval of Owner and the Engineer. 

 
B. Bidders may be disqualified and their bids not considered for any of the following specific 

reasons: 
 
1. Reason for believing collusion exists among bidders. 
2. The bidder being interested in any litigation against Owner. 
3. The bidder being in arrears on any existing contract or having defaulted on a 

previous contract. 
4. Lack of competency as revealed by the financial statement, experience and 

equipment, questionnaires, or qualification statement. 



5. Uncompleted work which in the judgment of Owner will prevent or hinder the 
prompt completion of additional work if awarded. 

 
C. Minimum Standards For Responsible Prospective Bidders: A prospective Bidder must meet 

the following minimum requirements: 
 

1. have adequate financial resources, or the ability to obtain such resources as required; 
 

2. be able to comply with the required or proposed delivery/ completion schedule; 
 
3. have a satisfactory record of performance; 
 
4. have a satisfactory record of integrity and ethics; and 
 
5. be otherwise qualified and eligible to receive an award. 
 
Collin County may request representation and other information sufficient to determine 
Bidder's ability to meet these minimum standards listed above. 

  
D. In determining to whom to award the contract, the Owner may consider; 
  
 1. the purchase price; 
 

2. the reputation of the bidder/contractor/vendor and of the bidder/contractor/vendor’s 
goods or services; 

 
3. the quality of the bidder/contractor/vendor’s goods or services; 
 
4. the extent to which the goods or services meet the Owner’s needs; 
 
5. the bidder/contractor/vendor’s past relationship with the Owner; 
 
6. the total long-term cost to the Owner to acquire the bidder/contractor/vendor’s goods 

or services; and 
 
7. any other relevant factors specifically listed in the Instruction to Bidders.. 
 

1.9 PREPARATION OF BID 
 
A. Bidder shall submit his/her bid on the forms furnished by the Engineer.  All blank spaces in 

forms shall be correctly filled in and the bidder shall state the prices, written in words and in 
figures.  Where there is discrepancy between the price written in words and the price written 
in figures, the price written in words shall govern.  If bid is submitted by an individual, 
his/her name must be signed by him/her or his/her duly authorized agency.  If the bid is 
submitted by a firm, association or partnership, the name and address of each member must 
be given, and the bid must be signed by an official or duly authorized agent.  Powers of 
attorney authorizing agents or others to sign bids must be properly certified and must be in 
writing and submitted with the bid. 

 
B. Bidder shall bear any/all costs associated with it’s preparation of any bid, proposal or 

submittal.  
 
C. Public Information Act:    Collin County is governed by the Texas Public Information Act, 

Chapter 552 of the Texas Government Code.   All information submitted by prospective 
bidders during the bidding process is subject to release under the Act. 

 



D. The Bidder shall comply with Commissioners’ Court Order No. 2004-167-03-11, County 
Logo Policy. 

 
 

1.10 BID SECURITY 
 
A. Each bid must be accompanied by Bid Security (in accordance with instructions set forth in 

section 00100-Advertisement For Bids) made payable to Owner in an amount of five percent 
(5%) of the bidder’s maximum bid price and in the form of a Cashier’s Check or a Bid 
Bond, duly executed by bidder as principal and having as surety thereon, a corporate surety 
authorized and admitted to do business in the State of Texas and licensed to issue such bond, 
as a guarantee that the bidder will enter into a Contract and execute required Performance, 
Payment, and one (1) year Maintenance Bonds within ten (10) consecutive calendar days of 
Collin County Commissioners’ Court award of Contract. 

 
B. The Bid Security of the contractor will be retained until such bidder has executed the 

Contract Agreement and furnished the required Contract Security, whereupon, the Bid 
Security will be returned.  If the contractor fails to execute and deliver the Agreement and 
furnish the required Contract Security within ten (10) consecutive calendar days of Collin 
County Commissioners’ Court award of Contract, Owner may annul the award of contract 
and the Bid Security of that bidder will be forfeited.  The Bid Security of the other bidders 
whom Owner believes to have a reasonable chance of receiving the award may be retained 
by Owner until the earlier of the seventh (7th) consecutive calendar day after the effective 
date of the Agreement or the ninety-fifth (95th) consecutive calendar day after the bid 
opening, whereupon, the Bid Security furnished by such bidders will be returned.  Bid 
Security with bids which are not competitive will be returned within seven (7) consecutive 
calendar days after the contract award. 

 
C. Should the bidder to whom the Contract is awarded refuse or neglect to execute and file the 

contract and bonds within ten (10) consecutive calendar days of Collin County 
Commissioners’ Court award of Contract, Owner may annul award of Contract and the Bid 
Security filed with the bid shall become the property of Owner, not as a penalty, but as 
liquidated damages.  Owner reserves the right to award canceled Contract to next 
responsible, lowest and best bidder as it deems to be in the best interest of the County. 

 
D. Owner will have the right to retain the bid security of all bidders until either: 
 

1. the Contract has been executed and the bonds have been furnished, or 
2. the specified time has elapsed so that bids may be withdrawn, or 
3. all bids have been rejected. 

 
 

1.11 PERFORMANCE BOND, LABOR & MATERIAL PAYMENT BOND 
 
A. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a Performance Bond in the amount 
of one hundred percent (100%) of the total contract price in such form as is satisfactory to 
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 
applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do business 
in the State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor 
shall notify its corporate surety of any Contract changes. 

 
B. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a Payment Bond in the amount of 
one hundred percent (100%) of the total contract price in such form as is satisfactory to 
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 



applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do business 
in the State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor 
shall notify its corporate surety of any Contract changes. 

 
C. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a Maintenance Bond in the amount 
of ten percent (10%) of the total contract price in such form as is satisfactory to Owner, in 
compliance with Chapter 2253 of the Texas Government Code and all other applicable 
Texas Law, and on the form specified in the Contract Documents.  This bond shall be 
executed by a corporate surety company duly authorized and admitted to do business in the 
State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor shall 
notify its corporate surety of any Contract changes. 

 
D. The Contractor must demonstrate to Owner that it can secure the required performance and 

payment bonds, issued by a corporate surety company authorized and admitted to do 
business in the State of Texas and licensed to issue such a bond in the State of Texas.  
Contractor must also demonstrate that the bond is not in excess of ten percent (10%) of the 
corporate surety company’s capital and surplus.  To the extent the amount of the bond 
exceeds ten percent (10%) of the corporate surety company’s capital and surplus, such bond 
will not be accepted unless bidder provides written certification that the corporate surety 
company has reinsured the portion of the risk that exceeds ten percent (10%) of the corporate 
surety company’s capital and surplus with one or more insurers who are duly authorized, 
accredited or trusted to do business in the State of Texas.  The amount reinsured by any 
reinsurer must not exceed ten percent (10%) of the reinsurer’s capital and surplus. 

 
E. The Contractor must file with the performance bond and payment bond, all documents and 

information necessary to establish that the agent signing the bond is authorized to write the 
bond in the amount requested, and if applicable, that reinsurance requirements, have been 
met, including limits and ratings or other evidence of company solvency. 

 
F. If the corporate surety company on any bond furnished by Contractor to Owner is declared 

bankrupt or becomes insolvent or such corporate surety company’s right to do business in 
the State of Texas is revoked, the Contractor shall within five (5) consecutive calendar days 
thereafter substitute another bond and corporate surety company, both of which shall be 
acceptable to Owner. 

 
1.12 FILING BID 
 

A. All Bids, proposals, or submittals submitted in hard copy paper form shall be submitted in a 
sealed envelope, plainly marked on the outside with the Invitation for Bid (IFB) number and 
name. A hard copy paper form bid, proposal, or submittal shall be manually signed in ink by 
a person having the authority to bind the firm in a contract. Submittals, bids or proposals 
shall be mailed or hand delivered to the Collin County Purchasing Department. 

 
B. No oral, telegraphic or telephonic submittals will be accepted.  Bids, proposals, or submittals 

may be submitted in electronic format via Collin County eBid at 
https://collincountytx.ionwave.net. 

 
C. All Bids, submittals or proposals submitted electronically via Collin County eBid at 

https://collincountytx.ionwave.net shall remain locked until official date and time of opening 
as stated in the Special Terms and Conditions of the IFB. 

 
D. For hard copy paper form bids, proposals, or submittals, any alterations made prior to 

opening date and time must be initialed by the signer of the bid, proposal, or submittal, 
guaranteeing authenticity.  Bids, proposals, or submittals cannot be altered or amended after 
submission deadline. 



 
E. No bid, proposal, or submittal will be considered unless it is filed with the Owner 

Purchasing Department within the time limit for receiving bids as stated in the 
Advertisement for Bids or IFB.  Each hard copy paper bid shall be in a sealed envelope 
plainly marked with the word “BID”, and the name and bid number of the project as 
designated in the Advertisement for Bids or IFB. 

 
1.13 MODIFICATION AND WITHDRAWAL OF BID 
 

A. No bid, proposal, or submittal may be withdrawn or modified after the bid opening except 
where the award of the contract has been delayed beyond ninety (90) consecutive calendar 
days after date of bid opening or as per Texas Local Government Code, Title 8, Chapter 262, 
Subchapter C., Section 262.0305. Modifications after Award. 

 
1.14 IRREGULAR BID 
 

A. It is understood that Collin County, Texas reserves the right to accept or reject any and/or all 
Bids, proposals, or submittals for any or all products and/or services covered in an Invitation 
For Bid (IFB) and to waive informalities or defects in submittals or to accept such submittals 
as it shall deem to be in the best interest of Collin County. 

 
1.15 REJECTION OF BID 
 

A. The bidder acknowledges the right of Owner to reject any or all bids and to waive any 
informality or irregularity in any bid received.  In addition, the bidder recognizes the right of 
Owner to reject a bid if the bidder failed to furnish any required Bid Security, or to submit 
the data required by the Bidding Documents, or if the bid is in any way incomplete or 
irregular. 

 
1.16 METHOD OF AWARD 
 

A. In evaluating bids, Owner will consider whether or not the bids comply with the prescribed 
requirements, base prices, any alternates, unit pricing, completion time, bidder’s 
qualifications, bidder’s proposed subcontractors, suppliers, etc., and other data as may be 
requested in the Bid Documents. 

 
B. Owner may conduct such investigations as Owner deems necessary to assist in the 

evaluation of any bid and to establish the responsibility, qualifications and financial ability 
of bidder, proposed subcontractors, suppliers and other persons and organizations to perform 
and furnish the Work in accordance with the Bidding Documents to Owner’s satisfaction 
within the prescribed time. 

 
C. If the contract is to be awarded, it will be awarded to the lowest and best responsible bidder 

whose evaluation, by Owner, indicates to be in the best interests of the project.  If no 
alternates are selected by Owner, the Owner may award the contract to a responsible bidder 
who submits the lowest and best bid. 

 
D. Evaluation of Alternates - Any and/or all or none of the alternates may be considered in 

evaluation.  Owner may award Contract on base bid plus any and/or all or none of the 
alternates. 

 
E. Owner anticipates award within ninety (90) consecutive calendar days after bid opening. 
 
F. The bid, when properly accepted by the County, shall constitute a Contract equally binding 

between the contractor and Owner.  No different or additional terms will become part of this 
Contract with the exception of a written Change Order, signed by both parties. 

 



G. No oral statement of any person shall modify or otherwise change, or affect the terms, 
conditions or specifications stated in the resulting contract.  All change orders to the contract 
will be made in writing by Collin County Purchasing Agent. 

 
 
 
1.17 EXECUTION OF CONTRACT 

 
A. The person or persons, partnership, company, firm, association or corporation to whom a 

contract is awarded shall within ten (10) consecutive calendar days after such award, sign the 
necessary contract agreements and submit the required bonds entering into the required 
Contract with Owner.  No contract shall be binding on Owner until it has been executed by 
Owner or his/her duly authorized representative, and delivered to the Contractor. 

 
1.18 FAILURE TO EXECUTE CONTRACT 

 
A. The failure of the Bidder to execute the required bonds or to sign the required Contract 

within ten (10) consecutive calendar days after the Contract is awarded, shall be considered 
by Owner as abandonment of his/her Bid, and Owner may annul the award, at the Owner’s 
sole discretion. 

 
1.19 PURCHASE ORDER 

 
A. A purchase order(s) shall be generated by Owner to the contractor.  The purchase order 

number must appear on all itemized invoices.  Collin County will not be responsible for any 
orders placed or delivered without a valid purchase order number. 

 
 

1.20 NOTICE TO PROCEED 
 

A. Upon the execution and delivery of Bonds, Executed Contract by Contractor, progress 
schedule, proof of insurance, and all other documents required prior to commencing work 
herein, Owner will issue a written Notice to Proceed to the Contractor requesting that he/she 
proceed with construction, and the Contractor shall commence work within ten (10) 
consecutive calendar days after the date of Notice to Proceed. 

 
1.21 PAYMENT PROCEDURES 

 
A. Contractor shall submit Applications for Payment in accordance with the Contract, and 

payments shall be made in accordance with the Contract Documents.  
 

 
C. Final Payment:  Upon final completion and acceptance of the work, Owner shall pay the 

remainder of the contract price as recommended by Engineer, in accordance with Texas 
Government Code, Title 10, Subtitle F., Chapter 2251.  Contractor(s) is required to pay 
subcontractors within ten (10) days after the contractor has received payment from the 
County. 

 
D. The Contractor understands, acknowledges and agrees that if the Contractor subcontracts 

with a third party for services and/or material, the primary Contractor (awardee) accepts 
responsibility for full and prompt payment to the third party. Any dispute between the 
primary Contractor and the third party, including any payment dispute, will be promptly 
remedied by the Contractor.  Failure to promptly render a remedy or to make prompt 
payment to the third party (subcontractor) may result in the withholding of funds from the 
primary Contractor by Collin County for any payments owed to the third party. 

 
1.22 AFFIDAVIT OF BILLS PAID 



 
A. Prior to final acceptance of this project by Owner, the Contractor shall execute an affidavit 

that all bills for labor, materials, and incidentals incurred in the project construction have 
been paid in full, and that there are no claims pending. 

 
 
1.23 EXEMPTION FROM STATE OF TEXAS AND LOCAL SALES TAX ON MATERIALS 

 
A. Owner qualifies for exemption from State and Local Sales Tax pursuant to the provisions of 

Chapter 151, Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act.  The 
Contractor performing this Contract may purchase all materials, supplies, equipment 
consumed in the performance of this Contract by issuing to his/her suppliers an exemption 
certificate in lieu of the tax. . 

 
1.24 CONFLICT OF INTEREST 

 
A. No public official shall have interest, direct or indirect, in this contract, in accordance with 

Texas Local Government Code Title 5, Subtitle C, Chapter 171. 
 

1.25 ETHICS 
 
A. The bidder/contractor shall comply with Commissioners Court Order No. 96-680-10-28, 

Establishment of Guidelines & Restrictions Regarding The Acceptance of Gifts by County 
Officials & County employees. 

 
1.26 BID COMPLIANCE 

 
A. Bid must comply with all federal, state, county and local laws concerning this type of project 

and the fulfillment of all ADA (Americans With Disabilities Act) requirements. 
 
B. Design, strength, quality of materials and workmanship must conform to the highest 

standards of manufacturing and engineering practice. 
 
C. All products must be new and unused, unless otherwise specified, in first-class condition and 

of current manufacture.   
 

1.27 DRUG FREE 
 
A. All bidders shall provide any and all notices as may be required under the Drug-Free Work 

Place Act of 1988,  41 U.S.C. 701, and Collin County Commissioners' Court Order No. 90-
455-06-11, to its employees and all sub-contractors to insure that Owner maintains a drug-
free work place.  The use, possession or being under the influence of drugs and/or alcohol 
while working on this bid project or while on County property is prohibited and may result 
in removal of an individual from the project and/or immediate termination of contract.  The 
County reserves the right to review drug testing records of any personnel involved in this bid 
project.  The County may require, at contractor's expense, drug testing of contractor's 
personnel if no drug testing records exists or if such test results are older than six (6) 
months. 

 
B. Substances and cut-off levels are as follows: 
 
 SUBSTANCE MAXIMUM LEVEL 
 Amphetamines 1000 NG/ML 
 Barbiturates  300 NG/ML 
 Benzodiazepines  300 NG/ML 
 Cocaine Metabolite  300 NG/ML 
 Opiates  300 NG/ML 



 Phencyclidine (PCP)    25 NG/ML 
THC (Marijuana) Metaboline  100 NG/ML 

 Methadone, Urinary                300 NG/ML 
 Methaquaone, Urine 300 NG/ML 
 Propoxyphene 300 NG/ML 
 

1.28 INDEMNIFICATION 
 
A. To the fullest extent permitted by law, Contractor shall defend, indemnify and save harmless 

Collin County and all its past, present and future officers, agents and employees and all 
entities, their officers, agents and employees who are participating in this contract from all 
suits, claims, actions, damages (including personal injury and or property damages), or 
demands of any character, name and description, (including attorneys’ fees, expenses and 
other defense costs of any nature) brought for or on account of any injuries or damages 
received or sustained by any person, persons, or property on account of Contractor’s breach 
of the contract arising from an award, and/or any negligent act, error, omission or fault of the 
Contractor, or of any agent, employee, subcontractor or supplier of Contractor in the 
execution of, or performance under, any contract which may result from an award.  
Contractor shall pay in full any judgment with costs, including attorneys’ fees and expenses 
which are rendered against Collin County and/or participating entities arising out of such 
breach, act, error, omission and/or fault. 

 
1.29 CONSTRUCTION SCHEDULE 
 

A. The time for completion is set forth herein and will be included in the Contract.  All work 
shall be completed within the consecutive calendar day count shown in the Contractor’s bid.  
The calendar day count shall commence ten (10) consecutive calendar days after the date of 
the Notice to Proceed. 

 
B. Prior to the issuance of the Notice to Proceed by Owner, the Contractor shall submit a 

detailed progress and schedule chart to Owner for review.  This chart will be used to assure 
completion of the job within the number of consecutive calendar days stated in bid 
documents. 

 

1.30 DELAYS AND EXTENSIONS OF TIME 

A. If the Contractor is delayed at any time in the commencement or progress of the Work by an 
act or neglect of the Owner or Engineer, or of an employee of either, or of a separate 
contractor employed by the Owner, or by changes ordered in the Work, or by labor disputes, 
fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the 
Contractor's control, or by delay authorized by the Owner pending mediation and arbitration, 
or by other causes which the Engineer determines may justify delay, then the Contract Time 
shall be extended by Change Order for such reasonable time as the Engineer may determine. 

 
B. If adverse weather conditions are the basis for a Claim for additional time, such Claim shall 

be documented by data substantiating that weather conditions were abnormal for the period 
of time and could not have been reasonably anticipated, and that the weather conditions had 
an adverse effect on the scheduled construction. 

 
C. Contractor’s sole remedy for any delays in the project, which are not the fault of the 

Contractor, shall be an equitable extension of time to perform the work, required by the 
Contract. In no event shall the Contractor be entitled tom make a claim for delay, impact or 
acceleration damages against the Owner. 

 
1.31 DAMAGES 
 



 A. Should the contractor fail to complete the project within the specified completion 
schedule the sum of $240.00 per calendar day will be deducted from the moneys due the 
contractor for the work.  This sum shall not be considered as a penalty, but rather as 
reasonable liquidated damages, since it would be impracticable or extremely difficult to fix 
the actual damages.  An extension of time may be allowed for delays beyond the control of 
the contractor at the discretion of Owner. 

 
 

1.32 TERMINATION 
 
This contract shall remain in effect until any of the following occurs: 

 
A. completion of project; 
B. acceptance of work ordered; or 
C. termination by either party pursuant to the terms of the Contract with a thirty (30) 

days written notice prior to cancellation that must state therein the reasons for such 
cancellation.  

D. Breach of the contract by the Contractor for failure 
1. to meet completion schedules, or  
2. otherwise perform in accordance with these specifications.   

 
Breach of contract or default authorizes the County to purchase elsewhere and charge the full 
increase in cost and handling to the defaulting Contractor. 

 
 
1.33 PATENTS - COPYRIGHTS 

 
A. The contractor agrees to protect Owner from any claims involving infringements of patents 

and/or copyrights.  In no event shall Owner be liable to a contractor for any/all suits arising 
on the grounds of patent(s) or copyright(s) infringement. 

 
1.34 VENUE; GOVERNING LAW 

 
A. This contract will be governed by the laws of the State of Texas.  Should any portion of this 

contract be in conflict with the laws of the State of Texas, the State laws shall invalidate 
only that portion.  The remaining portion of the contract shall remain in effect.  This contract 
is performable in Collin County, Texas. 

 
1.35 ASSIGNMENT 

 
A. The contractor shall not sell, assign, transfer or convey this contract, in whole or in part, 

without the prior written approval from Collin County Commissioners’ Court. 
 

1.36 SILENCE OF SPECIFICATION 
 
A. The apparent silence of any part of the specification as to any detail or to the apparent 

omission from it of a detailed description concerning any point, shall be regarded as meaning 
that only the best commercial practices are to prevail.  All interpretations of the specification 
shall be made on the basis of this statement. 

 
1.37 PROVISION CONCERNING ESCALATOR CLAUSES 
 

A. Bid(s) containing any condition which provides for changes in the stated bid prices due to 
increase or decrease in the costs of materials, labor, or other items required for this project, 
will be rejected and returned to the bidder without being considered. 

 
1.38 ESTIMATES OF QUANTITIES 



 
A. The quantities listed in the Bid Form will be considered as approximate and will be used for 

the comparison of bids.  Payments will be made to the Contractor only for the actual 
quantities of work performed or materials furnished in accordance with the contract.  The 
quantity of work to be done and the materials may be increased or decreased as provided for 
in the Contract Documents. 

 
1.39 TREE PROTECTION OUTSIDE LIMITS OF WORK 
 

A. The Contractor will be required to obtain written authorization from Owner for the removal 
of any tree three inches (3”) in diameter or greater for any area outside the limits of the street 
right-of-way or slope easement.  It is the intent of Owner to preserve as much as possible the 
natural condition of the floodplains. 

 
1.40 EXCAVATION/TRENCH SAFETY 

 

A. TRENCH SAFETY  

 

 

The CONTRACTOR shall be responsible for complying with state laws and federal 

regulations relating to trench safety, including those which may be enacted during the 

performance under this contract. The CONTRACTOR shall be responsible for selecting an 

appropriate method of providing trench safety after due consideration of the job conditions, 

location of utilities, pavement conditions and other relevant factors. Slope-back methods 

which may result in unnecessary displacement of utilities and/or destruction of pavement 

may not be used without permission from the OWNER. The CONTRACTOR shall be 

responsible for providing to the OWNER an acceptable trench safety plan signed and sealed 

by a Professional Engineer qualified to do such work and registered in Texas. Devices used 

to provide trench safety such as trench shields and shoring systems will be likewise certified 

by professional Engineers registered in the State of Texas or by a professional Engineer 

registered in the state of manufacture of the shield.  

 

 

B. PAYMENT FOR TRENCH SAFETY  

 

Payment for trench safety shall be by the lineal feet of trench exceeding a depth of five (5) ft. 

Excavation for slope-back methods shall be subsidiary to the trench safety pay item 

including replacement and recompaction. Excess excavation for other trench safety methods 

is also subsidiary to the trench safety pay item. Costs relating to the preparation of the trench 

safety plan including geotechnical investigation, testing and report preparation fees are all 

subsidiary to the pay item for trench safety. Should trench safety measures be required 

during contract performance where no pay item has been provided, then the CONTRACTOR 

shall immediately notify the OWNER and, if directed to do so, provide trench safety under 

the provisions of the contract. Should the OWNER fail to authorize the work, then the 

CONTRACTOR shall proceed under the provisions of the Contract. Trench safety 

requirements are mandatory and may not be waived.  

 

 C. PAYMENT FOR SPECIAL SHORING  

   

  Payment for special shoring, if any, shall be based on the square feet of shoring used.  
 



 
D. The Contractor must be made aware that on construction projects in which trench excavation 

will exceed a depth of five feet (5’), the uniform set of general conditions must require that 
the bid documents and the contract include detailed plans and specifications for adequate 
safety systems that meet Occupational Safety and Health Administration standards that will 
be in effect during the period of construction of the project. The Contractor shall provide a 
separate pay item for trench excavation safety in accordance with the Texas Health & Safety 
Code Chapter 756. The Contractor shall verify that these plans and specifications include a 
pay item for these same trench excavation safety systems, in accordance with Texas 
Government Code, Title 10, Section 2166.303, Uniform Trench Safety Conditions. The 
contractor shall insure that drainage from adjacent properties is not blocked by his/her 
excavations.  Measurement and payment for excavation/trench safety systems will not be 
made directly, but considered subsidiary to the work. 

 
 E. The Contractor shall be responsible for obtaining and paying for all surveys and testing, 

 including geotechnical surveys and testing, necessary to insure it can comply with all laws 
 regarding adequate trench excavation safety. 

 
1.41 CONSTRUCTION STAKING 
 

A. Engineer will provide the Contractor with primary horizontal and vertical control to consist 
of one construction baseline and two benchmarks. 

 
B. The Contractor shall take all necessary precautions to preserve any and/or all markings and 

staking.  Payment for costs of restaking shall be the responsibility of the Contractor. 
 
1.42 PERMITS 
 

A. Contractor shall be responsible for obtaining all necessary permits. 
 
1.43 MATERIALS TESTING 
 

A. Owner will be responsible for all materials testing. 
 
1.44 WAGE SCALE 

 
A. In accordance with Texas Government Code, Title 10, Section 2258, Prevailing Wage Rates, 

the general prevailing wage rate has been determined for this locality for the craft or type of 
workman needed to execute work of a similar character of the project listed herein.  The 
Contractor shall pay the prevailing wage rate in this locality to all his/her employees and 
subcontractors performing work on this project, and in no event shall the Contractor pay less 
than the rate shown in the following schedule. 

 

  General Decision Number: TX170289 04/14/2017  TX289 

 

Superseded General Decision Number: TX20160289 

 

State: Texas 

 

Construction Type: Building 

 

County: Collin County in Texas. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and 

including 4 stories). 



 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for calendar year 2017 

applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage determination at least $10.20 (or the 

applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the 

contract in calendar year 2017. The EO minimum wage rate will be adjusted annually. Additional 

information on contractor requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/06/2017 

          1              01/27/2017 

          2              04/07/2017 

          3              04/14/2017 

 

 ASBE0021-011 06/01/2016 

 

 Rates  Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR (Duct, Pipe and    

Mechanical System Insulation) $ 24.32 7.52 

---------------------------------------------------------------- 

* BOIL0074-003 01/01/2017 

 

 Rates  Fringes 

 

BOILERMAKER. $ 28.00 22.35 

---------------------------------------------------------------- 

 CARP1421-002 04/01/2016 

 

 Rates  Fringes 

 

MILLWRIGHT    $ 26.60 8.65 

---------------------------------------------------------------- 

 ELEV0021-006 01/01/2017 

 

 Rates  Fringes 

 

ELEVATOR MECHANIC  $ 38.77 31.585+a+b 

 

FOOTNOTES:   

  A. 6% under 5 years based on regular hourly rate for all hours worked.  8% over 5 years based on regular 

hourly rate for all hours worked. 

 



  B. New Year's Day, Memorial Day, Independence Day, Labor Day,Thanksgiving Day, the Friday after 

Thanksgiving Day,Christmas Day, and Veterans Day. 

 

---------------------------------------------------------------- 

 ENGI0178-005 06/01/2014 

 

 Rates  Fringes 

 

POWER EQUIPMENT OPERATOR   

     (1) Tower Crane.............  $ 29.00 10.60 

     (2) Cranes with Pile  

     Driving or Caisson  

     Attachment and Hydraulic  

     Crane 60 tons and above..... $ 28.75 10.60 

     (3) Hydraulic cranes 59  

     Tons and under...................  $ 27.50 10.60 

---------------------------------------------------------------- 

 IRON0263-005 06/01/2015 

 

 Rates  Fringes 

 

IRONWORKER (ORNAMENTAL AND    

STRUCTURAL)...................... $ 23.00  6.55 

---------------------------------------------------------------- 

 PLUM0100-005 07/01/2016 

 

 Rates  Fringes 

 

HVAC MECHANIC (HVAC Unit    

Installation Only)    $ 27.11 10.02 

PIPEFITTER (Excludes HVAC   

Pipe Installation)    $ 27.11 10.02 

---------------------------------------------------------------- 

  SUTX2014-015 07/21/2014 

 

 Rates  Fringes 

 

BRICKLAYER.  $ 21.06 0.00 

   

CARPENTER, Excludes Drywall    

Hanging, Form Work, and Metal    

Stud Installation................  $ 15.78 0.00 

   

CAULKER.........................  .$ 15.16 0.00 

   

CEMENT MASON/CONCRETE  

FINISHER...  $ 13.04  0.00 

   



DRYWALL HANGER AND METAL STUD    

INSTALLER........................  $ 13.00 0.00 



 Rates  Fringes 

   

ELECTRICIAN (Alarm    

Installation Only)...................... $ 20.93 3.86 

   

ELECTRICIAN (Communication    

Technician Only)....................... $ 15.35 1.39 

   

ELECTRICIAN (Low Voltage    

Wiring Only).............................. $ 17.04 1.39 

   

ELECTRICIAN, Excludes Low    

Voltage Wiring and    

Installation of Alarms/Sound    

and Communication Systems…. $ 20.01 2.69 

   

FORM WORKER...................... $ 11.89 0.00 

   

GLAZIER................................... $ 16.46 3.94 

   

HIGHWAY/PARKING LOT STRIPING:    

 Operator (Striping Machine)…... $ 10.04 2.31 

   

INSTALLER - SIDING    

(METAL/ALUMINUM/VINYL) $ 14.74 0.00 

   

INSTALLER - SIGN................. $ 15.50 0.00 

   

INSULATOR - BATT................ .$ 13.00 0.00 

   

IRONWORKER, REINFORCING. $ 12.29 0.00 

   

LABORER:  Common or General.$ 10.52  0.00 

   

LABORER:  Mason Tender – Brick$ 10.54 0.00 

   

LABORER:  Mason Tender -    

Cement/Concrete...................... $ 10.93 0.00 

   

LABORER:  Pipelayer …........ $ 13.00 0.35 

   

LABORER:  Plaster Tender… $ 12.22  0.00 

   

LABORER:  Roof Tearoff…. $ 11.28 0.00 

   

LABORER: Landscape and    

Irrigation................................ $ 10.55 0.00 

   



 Rates Fringes 

 

LATHER................................. $ 16.00 0.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe $ 12.83 0.00 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader..................... $ 13.93 0.00 

   

OPERATOR:  Bulldozer............ $ 18.29              1.31 

   

OPERATOR:  Drill................... $ 15.69              0.50 

   

OPERATOR:  Forklift............... $ 13.21              0.81 

   

OPERATOR:  Grader/Blade......  $ 13.03             0.00 

   

OPERATOR:  Loader................ $ 13.46              0.85 

   

OPERATOR:  Mechanic............ $ 17.52              3.33 

   

OPERATOR:  Paver  (Asphalt,    

Aggregate, and Concrete).......... $ 18.44              0.00 

   

OPERATOR:  Roller................. $ 15.04              0.00 

   

PAINTER (Brush, Roller and    

Spray), Excludes Drywall    

Finishing/Taping. ................... $ 13.35 5.10 

   

PAINTER: Drywall    

Finishing/Taping Only……...  $ 14.24              3.83 

   

PIPEFITTER (HVAC Pipe    

Installation Only).................. $ 20.45   4.00 

   

PLASTERER........................ $ 16.58   0.00 

   

PLUMBER, Excludes HVAC Pipe    

Installation............................ $ 22.46 4.06 

   

ROOFER.............................. $ 17.19  0.00 

   

SHEET METAL WORKER (HVAC Duct    

Installation Only)................. $ 21.13   4.79 

   



 Rates  Fringes 

 

SHEET METAL WORKER, Excludes    

HVAC Duct Installation........... $ 24.88  5.97 

   

SPRINKLER FITTER (Fire    

Sprinklers)................................ $ 37.50 0.00 

   

TILE FINISHER...................... $ 11.22 0.00 

   

TILE SETTER......................... $ 14.25 0.00 

   

TRUCK DRIVER:  1/Single Axle    

Truck........................................ $ 16.00 0.81 

   

TRUCK DRIVER:  Dump Truck $ 12.39 1.18 

   

TRUCK DRIVER: Flatbed Truck $ 19.65 8.57 

   

TRUCK DRIVER:  Semi-Trailer    

Truck....................................... $ 12.50 0.00 

   

TRUCK DRIVER:  Water Truck. $ 12.00 4.11 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all 

contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) 

on or after January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees 

with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their own illness, injury or other health-related 

needs, including preventive care; to assist a family member (or person who is like family to the employee) 

who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting 

from, or to assist a family member (or person who is like family to the employee) who is a victim of, 

domestic violence, sexual assault, or stalking.  Additional information on contractor requirements and 

worker protections under the EO is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within the scope of the classifications listed may be 

added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 



The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination. The 

classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a 

union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average 

rate (weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other 

than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification 

in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey 

for this classification, which in this example would be Plumbers. 0198 indicates the local union number or 

district council number where applicable, i.e., Plumbers Local 0198. The next number,005 in the example, 

is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1,2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement 

(CBA) governing this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in 

the survey and the published rate is derived by computing a weighted average rate based on all the rates 

reported in the survey for that classification.  As this weighted average rate includes all rates reported in the 

survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA 

indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are 

based. The next number, 007 in the example, is an internal number used in producing the wage 

determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: 

UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates 

the state. The next number, 0010 in the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of 

the current negotiated/CBA rate of the union locals from which the rate is based. 

 

  

 



---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, should be with the 

Wage and Hour Regional Office for the area in which the survey was conducted because those Regional 

Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is 

not satisfactory, then the process described in 2.)and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be 

with the Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator(See 29 CFR Part 1.8 and 29 

CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 



 

================================================================ 

 

          END OF GENERAL DECISION 

 
 B. Except for work on legal holidays, the “General Prevailing Rate of Per Diem Wage” 

for the various crafts or type of workers or mechanics is the product of (a) the 
number of hours worked per day, except for overtime hours, times (b) the above 
respective rate per hour. 

 
C. For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various 

crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on the legal 
holiday. 

 
D. For overtime work, the “General Prevailing Rate of Per Diem Wage” for the various 

crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on 
overtime. 

 
E. Under the provisions of Texas Government Code, Title 10, Section 2258, Prevailing 

Wage Rates, the contractor or subcontractor of the contractor shall forfeit as a 
penalty to the entity on whose behalf the contract is made or awarded, sixty dollars 
($60.00) for each calendar day, or portion thereof, that the worker is paid less than 
the wage rates stipulated in the contract. 

 
F. If the construction project involves the expenditure of Federal funds in excess of 

$2,000, the minimum wages to be paid various classes of laborers and mechanics 
will be based upon the wages that will be determined by the Secretary of Labor to be 
prevailing for the corresponding classes of laborers and mechanics employed on the 
project of a character similar to the contract work. 

 
 

1.45 Collin County Purchasing Department shall serve as Contract Administrator or shall supervise 
agents  designated by Collin County. 

 
1.46 All warranties shall be stated as required in the Uniform Commercial Code. 

 
1.47 The Contractor and Collin County agree that both parties have all rights, duties, and remedies 

available as stated in the Uniform Commercial Code. 
 

1.48 Contractor shall not fraudulently advertise, publish or otherwise make reference to the existence of a 
 contract between Collin County and Contractor for purposes of solicitation.  As exception, 
 Contractor may refer to Collin County as an evaluating reference for purposes of establishing a 
 contract with other entities. 

 
1.49 Contractor shall provide Collin County with diagnostic access tools at no additional cost to Collin 
 County, for all Electrical and Mechanical systems, components, etc., procured through this contract. 

 
1.50  CRIMINAL HISTORY BACKGROUND CHECK:  If required, ALL individuals may be subject to 

a criminal history background check performed by the Collin County's Sheriff's Office prior to 
access being granted to Collin County property or facilities. Upon request, Contractor shall provide 
list of individuals to Collin County Purchasing Department within five (5) working days. 
 



1.51 Vendors/Contractors/Providers must be in compliance with the Immigration and Reform Act of 

1986 and all employees specific to this solicitation must be legally eligible to work in the United 

States of America. 

 
1.52 CERTIFICATION OF ELIGIBILITY: This provision applies if the anticipated Contract 

exceeds $100,000.00 and as it relates to the expenditure of federal grant funds.  By submitting a bid 
or proposal in response to this solicitation, the Bidder/Quoter/Offeror certifies that at the time of 
submission, he/she is not on the Federal Government’s list of suspended, ineligible, or debarred 
contractors.  In the event of placement on the list between the time of bid/proposal submission and 
time of award, the Bidder/Quoter/Offeror will notify the Collin County Purchasing Agent.  Failure 
to do so may result in terminating this contract for default. 
 

1.53 NOTICE TO CONTRACTORS: The Collin County Detention Facility houses persons who 
have been charged with and/or convicted of serious criminal offenses. When entering the Detention 
Facility, you could: (1) hear obscene or graphic language; (2) view partially clothed male inmates; 
(3) be subjected to verbal abuse or taunting; (4) risk physical altercations or physical contact, which 
could be minimal or possibly serious; (5) be exposed to communicable or infectious diseases; (6) be 
temporarily detained or prevented from immediately leaving the Detention Facility in the case of an 
emergency or “lockdown; and (7) subjected to a search of your person or property. While the Collin 
County Sheriff’s Office takes every reasonable precaution to protect the safety of visitors to the 
Detention Facility, because of the inherently dangerous nature of a Detention Facility and the type of 
the persons incarcerated therein, please be advised that the possibility of such situations exist and 
you should carefully consider such risks when entering the Detention Facility. By entering the 
Collin County Detention Facility, you acknowledge that you are aware of such potential risks and 
willingly and knowingly choose to enter the Collin County Detention Facility. 

 
1.54 Contractors doing business with OWNER agree to comply with Federal Executive Order 13465 E-

Verify. It is OWNER’s intention and duty to comply and support the Immigration and Nationality 
Act (INA) which includes provisions addressing employment eligibility, employment verification 
and non-discrimination. According to the INA, contractors/employers may hire only persons who 
may legally work in the United States.  Subsequently, contractors and subcontractors  doing 
business with OWNER must confirm their enrollment in the E-Verify system which verifies 
employment eligibility through completion and checking of I-9 forms.   OWNER reserves the right 
to audit contractors process to verify enrollment compliance.   
 

1.55 INSURANCE REQUIREMENTS 
 
 A. CONTRACTOR’S INSURANCE  

 

1. Before commencing work, the CONTRACTOR and each subcontractor shall be 

required, at its own expense, to furnish the Collin County Purchasing Agent with 

certified copies of all insurance certificate(s) required by Texas Law, and the 

coverages required herein, indicating the coverage is to remain in force 

throughout the term of this Contract. Without limiting any of the other 

obligations or liabilities of the CONTRACTOR, during the term of the Contract 

the CONTRACTOR and each subcontractor at their own expense shall purchase 

and maintain the herein stipulated minimum insurance with companies duly 

approved to do business in the State of Texas and satisfactory to the OWNER. 

Certificates of each policy shall be delivered to the OWNER before any work is 

started, along with a written statement from the issuing company stating that said 

policy shall not be canceled, nonrenewed or materially changed without 30 days 

advance written notice being given to the OWNER.  

 



2. In addition to any coverage required by Texas Law, the CONTRACTOR shall 

provide the following coverages at not less than the specified amounts:  

 

B. Workers Compensation insurance required by Texas Law at statutory limits, 

including employer’s liability coverage at minimum limits.  In addition to these, the 

CONTRACTOR  must comply with all the requirements of the Texas 

Department of Insurance, Division of  Workers’ Compensation; (Note: If you 

have questions concerning these requirements, you  are instructed to contact the 

DWC.) 
 

 1. By signing this contract or providing or causing to be provided a certificate of 

coverage, the CONTRACTOR is representing to the OWNER that all employees of 

the CONTRACTOR and its subcontractors who will provide services on the Project 

will be covered by workers compensation coverage for the duration of the Project, 

that the coverage will be based on proper reporting of classification codes and payroll 

amounts, and that all coverage agreements will be filed with the appropriate 

insurance carrier or, in the case of a self-insured, with the commission's Division of 

Self-Insurance Regulation.  Providing false or misleading information may subject 

the CONTRACTOR to administrative penalties, criminal penalties, civil penalties, or 

other civil actions. 
 

2. The CONTRACTOR’S failure to comply with any of these provisions is a 

breach of Contract by the Contractor which entitles the OWNER to declare the 

Contract void if the CONTRACTOR does not remedy the breach within ten (10) 

days after receipt of notice of breach from the OWNER. 

  

C. Broad form commercial general liability insurance, including independent 

contractor’s liability, completed operations and contractual liability, written on an 

occurrence form, covering, but  not limited to, the liability assumed under the 

indemnification provisions of this contract, fully  insuring CONTRACTOR’S (or 

subcontractor’s) liability for injury to or death of OWNER’S employees and third 

parties, extended to include personal injury liability coverage with damage to 

property, with minimum limits as set forth below:  

 General Aggregate $2,000,000  

 Products — Components/Operations Aggregate $1,000,000  

 Personal and Advertising Injury $ 1,000,000  

 Each Occurrence $ 1,000,000  

 

1. The policy shall include coverage extended to apply to completed operations, 

asbestos hazards (if this project involves work with asbestos) and XCU (explosion, 

collapse and underground) hazards. The completed operations coverage must be 

maintained for a minimum of one year after final completion and acceptance of the 

work, with evidence of same filed with OWNER.  

 

D. Comprehensive automobile and truck liability insurance, covering owned, hired and 

non-owned vehicles, with a combined bodily injury and property damage minimum 

limit of  $600,000 per occurrence; or separate limits of $500,000 for bodily 

injury (per person),  $500,000 for bodily injury (per accident) and $100,000 for 



property damage. Such insurance  shall include coverage for loading and 

unloading hazards.  

 

 E. OWNER’S PROTECTIVE LIABILITY INSURANCE  

 CONTRACTOR shall obtain, pay for and maintain at all times during the 

prosecution of the  work under this contract an OWNER’S protective liability 

insurance policy naming the  OWNER as insured for property damage and bodily 

injury, which may arise in the  prosecution of the Work or CONTRACTOR’S 

operations under this Contract. Coverage  shall be on an “occurrence” basis, and 

the policy shall be issued by the same insurance  company that carries the 

CONTRACTOR’S liability insurance with a combined bodily injury  and 

property damage minimum limit of $1,000,000 per occurrence and $2,000,000 

 aggregate.  

 

 F. “UMBRELLA” LIABILITY INSURANCE  

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance 

during the contract term, insuring CONTRACTOR for an amount of not less than 

$1,000,000 per occurrence combined limit for bodily injury and property damage that 

follows from and applies in excess of the primary liability coverages required 

hereinabove. The policy shall provide “drop down” coverage where underlying 

primary insurance coverage limits are insufficient or exhausted. OWNER shall be 

named as an additional insured.  

 

 G. RAILROAD PROTECTIVE INSURANCE  

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and 

present evidence of railroad protective insurance (RPI). The policy shall be in the 

name of the railroad company having jurisdiction over the right-of-way involved. 

The minimum limit of coverage shall meet the specifications provided by the railroad 

company. The OWNER shall specify the amount of RPI necessary.  

 

H. POLICY ENDORSEMENTS AND SPECIAL CONDITIONS 

  

 1. Each insurance policy to be furnished by CONTRACTOR shall include the 

following conditions by endorsement to the policy:  

  (a) each policy shall name the OWNER as an additional insured as to all 

 applicable coverage;  

 (b) each policy shall require that 30 days prior to the cancellation, nonrenewal 

or any material change in coverage, a notice thereof shall be given to 

OWNER by certified mail;  

 (c) the term “OWNER” shall include all past, present or future, authorities, 

 boards, bureaus, commissions, divisions, departments and offices of the 

 OWNER and individual members, elected official, officers, employees and 

 agents thereof in their official capacities and/or while acting on behalf of the 

 OWNER;  

  (d) the policy phrase “other insurance” shall not apply to the OWNER where 

 the OWNER is an additional insured on the policy;   

 (e) all provisions of the contract concerning liability, duty and standard of    

care together with the indemnification provision, shall be underwritten by 



contractual liability coverage sufficient to include such obligations within 

applicable policies; 

  (f) each policy shall contain a waiver of subrogation in favor of OWNER, 

 and its, past, present and future, officials, employees, and volunteers; and,  

  (g) each certificate of insurance shall reference the Project and Contract 

 number, contain all the endorsement required herein, and require a notice to 

 the OWNER of cancellation.  

  

 2. Insurance furnished by the CONTRACTOR shall be in accordance with the 

 following requirements:  

  (a) any policy submitted shall not be subject to limitations, conditions or 

 restrictions deemed inconsistent with the intent of the insurance requirements 

 to be fulfilled by the CONTRACTOR. The OWNER’S decision thereon shall 

 be final;  

  (b) all policies are to be written through companies duly licensed to transact 

 that class of insurance in the State of Texas with a financial ratings of B+ VII 

 or better as assigned by BEST Rating Company or equivalent; and  

  (c) All liability policies required herein shall be written with an “occurrence” 

 basis coverage trigger.  

  

 3. CONTRACTOR agrees to the following:  

  (a) CONTRACTOR hereby waives subrogation rights for loss or damage to 

 the extent same are covered by insurance. Insurers shall have no right of 

 recovery or subrogation against the OWNER, it being the intention that the 

 insurance policies shall protect all parties to the Contract and be primary 

 coverage for all losses covered by the policies;  

  (b) Companies issuing the insurance policies and CONTRACTOR shall have 

 no recourse against the OWNER for payment of any premiums or 

 assessments for any deductibles, as all such premiums and deductibles are 

 the sole responsibility and risk of the CONTRACTOR;  

  (c) Approval, disapproval or failure to act by the OWNER regarding any 

 insurance supplied by the CONTRACTOR (or any subcontractors) shall not 

 relieve the CONTRACTOR of full responsibility or liability for damages and 

 accidents as set forth in the Contract Documents. Neither shall the 

 bankruptcy, insolvency or denial of liability by the insurance company 

 exonerate the CONTRACTOR from liability; and  

  (d) No special payments shall be made for any insurance that the 

 CONTRACTOR and subcontractors are required to carry; all are included in 

 the Contract Price and the Contract unit prices. Any of such insurance 

 policies required under this section may be written in combination with 

 any of the others, where legally permitted, but none of the specified 

 limits may be  lowered thereby. 
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Collin County, Texas
Bid Information Contact Information Ship to Information
Bid Owner JD Griffin, CPPB Buyer II Address 2300 Bloomdale Rd. Address 4600 Community Ave.
Email jgriffin@co.collin.tx.us Ste. 3160
Phone (972) 548-4116 McKinney, TX 75071 McKinney, TX 75071
Fax (972) 548-4694 Contact JD Griffin, CPPB Buyer II Contact

Department Purchasing Department
Bid Number 2017-242 Building Admin. Building Building Central Plant
Title Construction, Demand Response Floor/Room Ste.3160 Floor/Room

Load Transfer, Collin County Telephone (972) 548-4116 Telephone
Central Plant Fax (972) 548-4694 Fax

Bid Type IFB Email jgriffin@co.collin.tx.us Email
Issue Date 07/11/2017
Close Date 8/3/2017 02:00:00 PM (CT)

Supplier Information Supplier Notes

Company Name
Contact Name
Address

Telephone
Fax
Email

The undersigned hereby certifies the foregoing bid submitted by the company listed below hereinafter called “bidder” is the
duly authorized agent of said company and the person signing said bid has been duly authorized to execute same. Bidder
affirms that they are duly authorized to execute this contract; this company; corporation, firm, partnership or individual has not
prepared this bid in collusion with any other bidder or other person or persons engaged in the same line of business; and that
the contents of this bid as to prices, terms and conditions of said bid have not been communicated by the undersigned nor by
any employee or agent to any other person engaged in this type of business prior to the official opening of this bid.

Signature Date / /

Bid Notes

Please log in to view bid documents

Bid Activities

Date Name Description

7/25/2017 10:00 AM (CT) Pre-Bid Conference A PRE-BID CONFERENCE will be held by Collin County in the Collin County Central Plant,
2nd Floor Conference Room, located at 4600 Community Ave, McKinney, TX 75071 on
Tuesday, July 25, 2017 at 10:00 AM in order for bidders to ask questions regarding the
proposed work. All bidders desiring to bid the work should have a representative at the
pre-bid conference.

7/28/2017 05:00 PM (CT) Intent to Bid Do you intend to submit a bid?

Bid Messages

Bid Attachments

The following attachments are associated with this opportunity and will need to be retrieved separately

00410 Bid Form
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# Filename Description

Header LEGAL NOTICE-2017-242.doc Legal Notice

Header Specifications.pdf Specifications

Header Drawings.pdf Drawings

Bid Attachments Requested

The following attachments are requested with this opportunity

# Required Specified Attachment

1 NO Conflict of Interest Questionnaire

2 NO W-9

Bid Attributes

Please review the following and respond where necessary

# Name Note Response

1 Calendar Days Bid Please state the consecutive calendar days bid. ____________________ (Required)

2 Exceptions Do you take exceptions to the specifications. If so, by ____________________ (Required)
separate attachment, please state your exceptions.
Valid Responses: [Please Select], Yes, No

3 Insurance I understand that the insurance requirements of this ____________________ (Required)
solicitation are required and a certificate of insurance shall
be submitted to the Purchasing department if I am
awarded all or a portion of the resulting contract.

Please initial.

4 Subcontractors State the business name of all subcontractors and the ____________________ (Required)
type of work they will be performing under this contract.

If you are fully qualified to self-perform the entire contract,
please respond with "Not Applicable-Self Perform".

5 Reference No. 1 List a company or governmental agency where these ____________________ (Required)
same/like products /services, as stated herein, have been
provided.

Include the following: Company/Entity, Contact, Address,
City/State/Zip, Phone, and E-Mail.

6 Reference No. 2 List a company or governmental agency where these ____________________ (Required)
same/like products /services, as stated herein, have been
provided.

Include the following: Company/Entity, Contact, Address,
City/State/Zip, Phone, and E-Mail.

7 Reference No. 3 List a company or governmental agency where these ____________________ (Required)
same/like products /services, as stated herein, have been
provided.

Include the following: Company/Entity, Contact, Address,
City/State/Zip, Phone, and E-Mail.

8 Preferential Treatment The County of Collin, as a governmental agency of the ____________________ (Required)
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State of Texas, may not award a contract to a nonresident
bidder unless the nonresident's bid is lower than the
lowest bid submitted by a responsible Texas resident
bidder by the same amount that a Texas resident bidder
would be required to underbid a nonresident bidder to
obtain a comparable contract in the state in which the
nonresident's principal place of business is located
(Government Code, Title 10, V.T.C.A., Chapter 2252,
Subchapter A).

1. Is your principal place of business in the State of
Texas?

2. If your principal place of business is not in Texas, in
which State is your principal place of business?

3. If your principal place of business is not in Texas, does
your state favor resident bidders (bidders in your state) by
some dollar increment or percentage?

4. If your state favors resident bidders, state by what dollar
amount or percentage.

9 Debarment Certification I certify that neither my company nor an owner or principal ____________________ (Required)
of my company has been debarred, suspended or
otherwise made ineligible for participation in Federal
Assistance programs under Executive Order 12549,
“Debarment and Suspension,” as described in the Federal
Register and Rules and Regulations.

Please initial.

10 Immigration and Reform Act I declare and affirm that my company is in compliance with ____________________ (Required)
the Immigration and Reform Act of 1986 and all employees
are legally eligible to work in the United States of America.

I further understand and acknowledge that any
non-compliance with the Immigration and Reform Act of
1986 at any time during the term of this contract will
render the contract voidable by Collin County.

Please initial.

11 Disclosure of Certain Relationships Chapter 176 of the Texas Local Government Code ____________________ (Required)
requires that any vendor considering doing business with a
local government entity disclose the vendor’s affiliation or
business relationship that might cause a conflict of interest
with a local government entity. Subchapter 6 of the code
requires a vendor to file a conflict of interest questionnaire
(CIQ) if a conflict exists. By law this questionnaire must be
filed with the records administrator of Collin County no
later than the 7th business day after the date the vendor
becomes aware of an event that requires the statement to
be filed. A vendor commits an offense if the vendor
knowingly violates the code. An offense under this section
is a misdemeanor.

By submitting a response to this request, the vendor
represents that it is in compliance with the requirements of
Chapter 176 of the Texas Local Government Code.

Please send completed forms to the Collin County County
Clerk's Office located at 2300 Bloomdale Rd., Suite 2104,
McKinney, TX 75071.

Please initial.

12 Anti-Collusion Statement Bidder certifies that its Bid/Proposal is made without prior ____________________ (Required)
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understanding, agreement, or connection with any
corporation, firm, or person submitting a Bid/Proposal for
the same materials, services, supplies, or equipment and
is in all respects fair and without collusion or fraud.

No premiums, rebates or gratuities permitted; either with,
prior to, or after any delivery of material or provision of
services. Any such violation may result in Agreement
cancellation, return of materials or discontinuation of
services and the possible removal from bidders list.

Please initial.

13 Disclosure of Interested Parties Section 2252.908 of the Texas Government Code requires ____________________ (Required)
a business entity entering into certain contracts with a
governmental entity to file with the governmental entity a
disclosure of interested parties at the time the business
entity submits the signed contract to the governmental
entity. Section 2252.908 requires the disclosure form
(Form 1295) to be signed by the authorized agent of the
contracting business entity, acknowledging that the
disclosure is made under oath and under penalty of
perjury. Section 2252.908 applies only to a contract that
requires an action or vote by the governing body of the
governmental entity before the contract may be signed or
has a value of at least $1 million. Section 2252.908
provides definitions of certain terms occurring in the
section.

Section 2252.908 applies only to a contract entered into on
or after January 1, 2016.

Please initial.

14 Notification Survey In order to better serve our offerors, the Collin County ____________________ (Required)
Purchasing Department is conducting the following survey.
We appreciate your time and effort expended to submit
your bid. Should you have any questions or require more
information please call (972) 548-4165.

How did you receive notice of this request?
Valid Responses: [Please Select], Plano Star Courier, Plan
Room, Collin County eBid Notification, Collin County
Website, Other

15 Bid Bond Acknowledgement Accompanying this bid, is a certified check, cashier’s ____________________ (Required)
check or Bid Bond in the amount of five percent (5%) of
the total amount bid. Also accompanying this bid, all the
information required in Section 00200 – Instructions to
Bidders.

Please initial.

16 Construction Acknowledgement Bidder, declares that the only person or parties interested ____________________ (Required)
in this bid are those principals named herein, that his/her
bid is made without collusion with any other person, firm
or corporation, that he/she has carefully examined the
Contract Documents including the Advertisement for Bids,
Instruction to Bidders, Construction Agreement,
Specifications and the Drawings, therein referred to and
has carefully examined the locations, conditions and
classes of materials for the proposed work, and agrees
that he/she will provide all the necessary labor,
machinery, tools, equipment, apparatus and other items
incidental to construction and will do all the work and
furnish all the materials called for in the Contract
Documents in the manner prescribed therein.
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Bidder hereby declares that he/she has visited the site of
the Work and has carefully examined the Contract
Documents pertaining to the Work covered by the above
Bid, and he/she further agrees to commence work within
ten (10) consecutive calendar days after date of written
Notice to Proceed and to substantially complete the work
on which he/she has bid within the number of days
specified subject to such extensions of time allowed by
Specifications.

Bidder certifies that the bid prices contained in this bid
have been carefully checked and are submitted as correct
and final. The prices have been shown in words and
figures for each item listed in this bid and it is understood
that in the event of a discrepancy, the words shall govern.

Please initial.

Line Items

# Qty UOM Description Response

1 1 lump sum Bid Grand Total
$___________
(Required)
Price

Supplier Notes:

Item Attributes: Please review the following and respond where necessary
# Name Note Response
1 Bid Grand Total- Written in Words The contract award will be based on the total bid price. ____________________ (Required)

2 Total Material Cost Incorporated in Project $____________________
(Required)

3 Total Material Cost Incorporated in Project- ____________________ (Required)
Written in Words

4 Total Labor Cost Incorporated in Project $____________________
(Required)

5 Total Labor Cost Incorpotated in Project- ____________________ (Required)
Written in Words





 

 

 

00430 BID BOND 
 

 

STATE OF TEXAS  § 

COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 

THAT          , a corporation organized and existing under the laws of 

the State of   , and fully authorized to transact business in the State of Texas, whose address is     of the 

City of     County of   , and State of   ,(hereinafter referred to as “Principal”), and    

          (hereinafter referred to as “Surety”, a corporation organized under 

the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 

unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of             

Dollars ($     ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, 

and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

SIGNED, SEALED and DATED this    day of   20 . 

 

WHEREAS, the Principal is herewith submitting its proposal for  IFB 2017-242, Construction, Demand Response Load Transfer, Collin County Central 

Plant. 

The condition of the above obligations are such that if the aforesaid Principal shall be awarded the Contract, the said Principal will, within the time required, 

enter into a Contract and give Bonds, if required, for the faithful performance of the Contract and the prompt payment for labor and materials in the prosecution thereof, 

then this obligation shall be null and void; otherwise the Principal and Surety will pay unto the OWNER the full penal sum hereof, as liquidated damages, it being 

difficult and impractical to determine accurately the actual amount of damages occurring to OWNER by reason of Principal’s failure to execute said Contract and 

Bonds. 

 PROVIDED FURTHER, that if any legal action be filed  on this Bond, venue shall lie in     County, Texas.  

 

 

The Resident Agent of the Surety for delivery of notice and service of process is: 

Name:          

Address:            

Phone Number:         

 

 

WITNESS       PRINCIPAL 

               

        Printed/Typed Name      

        Title:       

        Company:       

               

        Address:       

               

WITNESS       SURETY 

               

        Printed/Typed Name       

        Title:        

        Company:        

               

        Address:        

               

 

 
  NOTE: CERTIFIED COPY OF POWER-OF-ATTORNEY SHOULD BE ATTACHED HERETO. 

           Revised 11/2008 





 

Construction Agreement Revised 6/12/2017 1

CONSTRUCTION AGREEMENT 
 

 
THIS CONSTRUCTION AGREEMENT is made and entered into by and between 
__________ ___________________, a TEXAS corporation (hereinafter referred to as 
“Contractor”), and COLLIN COUNTY, TEXAS, a political subdivision of the State of 
Texas (hereinafter referred to as “County” or “OWNER”), to be effective from and after 
the date hereinafter provided. 
 
For and in consideration of the covenants and agreements contained herein, and for the 
mutual benefits to be obtained hereby, the parties hereto agree as follows: 
 

CONTRACT SUM 
 
The County shall pay the Contractor in current funds for the performance of the work, 
subject to additions and deductions by Change orders as provided in the Contract 
Documents. The contract sum shall be the amount of:              
($                         ) 
    _______________________ 
 

EFFECTIVE DATE 
 
This Construction Agreement, having been previously approved by the Commissioners’ 
Court of Collin County, Texas, shall be effective upon the date of delivery and execution 
by Contractor, provided the County executes the same within five (5) consecutive 
calendar days after said delivery and execution by Contractor. 
 

I. CONTRACT GENERAL PROVISIONS 

 

1.1   DEFINITIONS  

 

Words which have well-known technical or construction industry meanings shall 

have their commonly understood meanings in the Contract Documents, unless a 

different meaning is stated in the Contract Documents. The following words and 

expressions, or pronouns used in their place, shall wherever they appear in this 

contract be construed as follows, unless a different meaning is clear from the 

context:  

 

Addendum, Bulletin or Letter of Clarification: Any additional contract 

provisions, or change, revisions or clarification of the Contract Documents issued in 

writing by the OWNER, to prospective bidders prior to the receipt of bids.  

 

Contract or Contract Documents: The written agreement covering the 

performance of the work. The Contract and Contract Documents include this written 

Construction Agreement between OWNER and CONTRACTOR, Advertisement for 

Bids, Instructions to Bidders, Requests for Proposal, all Addenda, the Specifications, 

including the general and supplemental special and technical conditions, Drawings, 

provisions, plans or working drawings — and any supplemental changes or 
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agreements pertaining to the Work or materials therefor; and bonds and any 

additional documents incorporated by reference in the above.  

 

CONTRACTOR: The person, persons, partnership, firm, corporation, association 

or organization, or any combination thereof, entering into the contract for the 

execution of the work, acting directly or through a duly authorized representative.  

 

Other CONTRACTORS: Any contractor, other than the CONTRACTOR or his 

subcontractors, who has a direct contact with the OWNER for work on or adjacent 

to the site of the work.  

 

Contract Work or Work: Everything expressly or impliedly required to be 

furnished and done by the CONTRACTOR by the Contract Documents.  

 

Engineer: The term “Engineer” means the Engineer or his duly authorized 

representative. The Engineer shall be understood to be the Engineer of the OWNER, 

and nothing contained in the Contract Documents shall create any contractual or 

agency relationship between the Engineer and the CONTRACTOR.  

  

Extra Work: Work other than that which is expressly or impliedly required by the 

Contract Documents at the time of the execution of the contract.  

 

Change Order: A written order to the CONTRACTOR authorizing and directing an 

addition, deletion or revision in the work within the general scope of the Contract 

Documents, or authorizing an adjustment in the Contract Price or the Contract time.  

 

Contract Price: The total amount of money payable to the CONTRACTOR under 

the terms and conditions of the Contract Documents. When used in such context, it 

may also mean the unit price of an item of work under the Contract terms.  

 

OWNER’S Representative: The Architect or Engineer or other duly authorized 

assistant, agent, engineer, inspector or superintendent acting within the scope of their 

particular duties.  

 

Drawings or Contract Drawings: Those drawings that are the graphic and pictorial 

portions of the Contract Documents showing the design, location and dimensions of 

the Work, including but not limited to, the plans, elevations, sections, details, 

schedules, diagrams, any bulletin, or any detailed drawing furnished by the 

OWNER, pertaining or supplemental thereto.  

 

Specifications: Those portions of the Contract Documents that specify the 

requirements for materials, equipment, systems, standards and workmanship for 

performance of the Work, and related services. 

 

Inspector: Any representative of the OWNER designated to inspect the work.  
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Materialman or Supplier: Any subcontractor contracting with the 

CONTRACTOR, or any of his subcontractors, to fabricate or deliver or who actually 

fabricates or delivers materials, supplies or equipment to be consumed or 

incorporated into the Work.  

 

Notice: Written notice effective the date of the postmark thereon, or if hand 

delivered, effective the date of hand delivery.  

 

OWNER: COLLIN COUNTY, TEXAS, a political subdivision of the State of 

Texas. The term OWNER means the OWNER or its authorized representative.  
 

Payment Bond: A bond in the amount of the Contract executed by a corporate 

surety in accordance with all Texas Law, including but not limited to, Chapter 2253 

of the Texas Government Code and Chapter 3503 of the Texas Insurance Code, for 

public works projects as security furnished by the CONTRACTOR and his sureties 

soley for the protection of payment bond beneficiaries supplying labor and materials 

in the prosecution of the Contract Work.  

 

Performance Bond: A bond in the amount of the Contract executed by a corporate 

surety in accordance with all Texas Law, including but not limited to, Chapter 2253 

of the Texas Government Code and Chapter 3503 of the Texas Insurance Code, for 

public works projects as security furnished by the CONTRACTOR and his sureties 

soley for the protection of the Owner, conditioned on the faithful performance of the 

Contract Work in accordance with the plans, specification, and Contract Documents. 

 

 Maintenance Bond: A bond executed by a corporate surety for 10% of the Contract 

Price that complies with all Texas Laws, including but not limited to, Chapter 3503 

of the Texas Insurance Code, guaranteeing the prompt, full and faithful performance 

of the general guaranty and warranty contained in the Contract Documents, and 

Texas Law. 

 

Project: The total construction of the work described in the Contract Documents 

performed by the Contractor, Other Contractor or the Owner in whole or part. 

 

Proposal: The written statement or statements duly submitted to the OWNER by the 

person, persons, partnership, company, firm, association or corporation proposing to 

do the Work contemplated, including the approved form on which the formal bids 

for the Work are to be proposed.  

 

Plan, or Plans: The plans are the drawings or reproductions therefrom made by the 

Owner or Owner’s Representative and approved by the Owner showing the 

dimensions, location, design and position of the various elements of the Project and 

Work, including plans, elevations, sections, details, schedules, diagrams, working 

drawings, preliminary drawings, and such supplemental drawings as the Owner may 
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issue to clarify other drawings or for the purpose of showing changes in the Contract 

Work authorized by the Owner, or for showing details not shown therein.  
 

Special Provisions or Conditions: The special clauses of the Contract, or Contract 

Documents, setting forth conditions or requirements peculiar to the specific Project 

involved, supplementing the standard or general specifications and taking 

precedence over any conditions or requirements of the standard or general 

specifications with which they are in conflict.  

 

Specifications or Contract Specifications: All of the general, special and technical 

conditions or provisions, and all addendum or supplements thereto consiting of 

written requirements for materials, equipment, systems, standards and performance 

of the work.  

 

Site: The area upon or in which the CONTRACTOR’S operations are carried on, 

and such other areas adjacent thereto as may be designated as such by the OWNER.  

 

Subcontractors: Any persons, firm or corporation, other than employees of the 

CONTRACTOR, who or which contracts with the CONTRACTOR to furnish, or 

who actually furnishes, labor and/or materials and equipment at or about the site.  

 

Sureties: The corporate bodies which are bound by such bonds as are required with 

and for the CONTRACTOR. The sureties engaged to be responsible for the entire 

and satisfactory fulfillment of the Contract and for any and all requirements as set 

out in the specifications, Contract or plans.  

 

The Work: All work including the furnishing of all labor, materials, tools, 

equipment, required submittals and incidentals to be performed by the 

CONTRACTOR under the terms of the Contract.  

 

Directed, Required, Approved and Words of Like Import: Whenever they apply 

to the Work or its performance, the words “directed,” “required,” “permitted,” 

“ordered,” “designated,” “established,” “prescribed” and words of like import used 

in the Contract, specifications or upon the drawings shall imply the direction, 

requirement, permission, order, designation or prescription of the OWNER; and 

“approved,” “acceptable,” “satisfactory” and words of like import shall mean 

approved by, acceptable to or satisfactory to the OWNER.  

 

Equal: Materials, articles or methods which are of equal or higher quality than those 

specified or shown on the drawings and as further defined in the “or equal” clause. 

Substitution of Materials shall be determined by the Architect or Engineer at his or 

her discretion, and approved by the Owner. 
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Working Time, Completion Time or Contract Time: The time set forth in the 

Contract for the performance and completion of the Work contracted for. The time 

may be expressed as calendar days, working days or a specific date.  

 

Calendar Day or Days: Any successive days of the week or month, no days being 

excepted.  

 

Working Day: A working day is defined as a calendar day not including Saturdays, 

Sundays or those legal holidays as specified in the list prepared by the OWNER for 

contract purposes. Nothing in this definition shall be construed as prohibiting the 

CONTRACTOR from working on Saturdays if he so desires, however permission of 

the OWNER shall be necessary if the CONTRACTOR chooses to work on Saturday. 

Work on Sundays shall not be permitted without the written permission of the 

OWNER. If Saturday or Sunday work is permitted, working time shall be charged on 

the same basis as week days. Where the working time is expressed as calendar days 

or a specific date, the concept of working days shall no longer be relevant to the 

contract. 

 

CONTRACT DOCUMENTS 

 

1.2 The parties agree that the Contract Documents shall consist of the following 

documents in addition to any other documents referenced or incorporated herein: 

 

A. This written Construction Agreement, including any changes or 

modifications; 

B. All addenda including the following listed and numbered addenda: 
Addendum No. 1 dated     Received   

Addendum No. 2 dated     Received   

Addendum No. 3 dated     Received   

 

C. Advertisement for Bids, Instructions to Bidder, the Invitation to Bid and 

Bid Form;  

D. The Special/Supplemental Conditions; 

E. The Specifications and the Project Drawings (if any); 

F. The Construction Details shown on plans; 

G. The Standard Specifications and Standard Drawings from the Public 

Works Construction Standards-North Central Texas Council of 

Governments, 2004 edition and all subsequent addendums; 

H. The Performance Bond in the sum of ONE HUNDRED PERCENT 

(100%) of the total Contract Price; 

 I. The Payment Bond in the sum of ONE HUNDRED PERCENT (100%) of 

the total Contract Price; and, 

 J. The Maintenance Bond in the sum of TEN PERCENT (10%) of the total 

Contract Price. 

  
 1.2.1 PRIORITY OF THE CONTRACT DOCUMENTS 



 

Construction Agreement Revised 6/12/2017 6

  
 These Contract Documents (A through J above) form the Construction 

Agreement and are a part of this Construction Agreement as if fully set 
forth herein.  In the event of an inconsistency in any of the provisions of 
the Contract Documents, the inconsistency shall be resolved by giving 
precedence to the Contract Documents in the order in which they are listed 
above. 

 
 1.2.2 THE CONTRACT 

 
The Contract Documents form the Contract. The Contract represents the 
entire integrated agreement between the OWNER and the 
CONTRACTOR and supercedes all prior negotiations, and representations 
by either party. 

  

 

1.3  CORRELATION AND INTENT OF DOCUMENTS 

 

The Contract Documents are complementary and what is called for by any one 

shall be as binding as if called for by all. The intent of the documents, unless 

otherwise specifically provided, is to produce complete and finished work, which 

the CONTRACTOR undertakes to do in full compliance with the Contract 

Documents. It is not intended to mention every item of work in the specifications 

which can be adequately shown on the drawings nor to show on the drawings all 

items of work described or required by the specifications. All materials or labor 

for work shown on the drawings or reasonably inferable therefrom as being 

necessary to produce a finished job shall be provided by the CONTRACTOR 

whether or not same is expressly covered in the specifications. No verbal 

conversation, understanding or agreement with any officer or employee or agent 

of the OWNER, either before or after the execution of the Contract, shall affect or 

modify any of the terms, conditions or obligations contained in the Contract 

Documents.  

 

 1.3.1 CONTRACT DRAWINGS AND SPECIFICATIONS  

 

The OWNER shall furnish the CONTRACTOR one copy of the Contract 

Drawings and any supplemental drawings and specifications reasonably 

necessary for the proper execution of the work. At least one copy of all 

drawings and specifications shall be accessible at all times to the OWNER 

at the job site.  

 

 1.3.2 SUPPLEMENTAL DRAWINGS AND SPECIFICATIONS  

  

 In order to carry out the intent of the Contract Documents and to assist the 

CONTRACTOR in performing its work, the OWNER, after the execution 

of the Contract, may, by supplemental drawings, specifications or 

otherwise, furnish additional information or instructions as may be 

necessary for construction purposes.  
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All such supplemental drawings, specifications or instructions are intended 

to be consistent with the Contract Documents and reasonably inferable 

therefrom. Therefore, no extra costs shall be allowed by the OWNER on a 

claim that particular supplemental drawings, specifications or instructions 

differ from the requirements of the Contract Documents, incurring extra 

costs, unless the CONTRACTOR has first brought the matter, in writing, 

to the OWNER’S attention for adjustment before proceeding with the 

work covered by such.  

 

If the OWNER decides that there is no departure from the requirements of 

the Contract Documents, the CONTRACTOR shall then proceed with the 

work as shown, specified or directed. If the OWNER shall decide that 

extra work is involved, he shall so modify the supplemental drawings, 

specifications or instructions to eliminate the extra work, or cause a 

written Change Order to be issued in accordance with the Contract 

Documents.  

 

1.3.3 ERRORS AND CORRECTIONS IN DRAWINGS AND 

 SPECIFICATIONS  

 

The CONTRACTOR shall not take advantage of any apparent errors, 

omissions or discrepancies in the drawings or specifications; and the 

Architect or Engineer shall be permitted to make such corrections or 

interpretations as may be necessary for the fulfillment of the intent of the 

Contract Documents. In case of any errors, omissions or discrepancies in 

the drawings or specifications, the CONTRACTOR shall promptly submit 

the matter to the OWNER or OWNER’S Representative in writting who, 

in turn, shall promptly make a determination and issue the necessary 

instructions in writing. Any adjustment by the CONTRACTOR without 

this determination and instructions shall be at the CONTRACTOR’S own 

risk and expense. The Work is to be made complete as intended by the 

Contract Documents.  

 

 1.3.4   EXISTING STRUCTURES 

  

 The plans show the general locations of some known surface and 

subsurface structures. The locations of many gas mains, water mains, 

conduits, sewers, other utilities, etc., however, are unknown, and the 

OWNER assumes no responsibility for failure to show any or all of these 

structures on the plans or to show them in their exact locations. It is 

mutually agreed that such failure shall not be considered sufficient basis 

for claims for additional compensation for Extra Work or for increasing 

the pay quantities in any manner whatsoever.  The CONTRACTOR shall 

be soley responsible for locating all gas mains, water mains, conduits, 
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sewers, other utilities etc., so as to perform the Work without damaging 

the same.  
 

II. THE WORK 

  
2.1  SCOPE OF WORK 
  
Contractor shall provide all labor, supervision, materials, and equipment necessary to 
perform all work required by the Contract Documents in connection with 2017-242, 
Construction, Demand Response Load Transfer, Collin County Central Plant. 
 

2.2 CHANGE OR MODIFICATION OF CONTRACT  

  

 2.2.1 ALTERATION OF PLANS AND SPECIFICATIONS  

 

The OWNER reserves the right to make such changes in the plans and 

specifications and in the character of the work as may be necessary or 

desirable to insure completion in the most satisfactory manner, provided 

such changes do not materially alter the original plans and specifications 

or change the general nature of the Work as a whole. Such changes shall 

not be considered as waiving or invalidating any condition or provision of 

the Contract or bonds. Such changes shall be issued by the Architect or 

Engineer.  

 

 2.2.2 INCREASED OR DECREASED QUANTITIES OF WORK  

  

 The OWNER reserves the right and may from time to time, by written 

order, and without notice to any surety, make changes in the quantity or 

time of performance of the Work, as may be considered necessary or 

desirable and such changes shall not be considered as waiving or 

invalidating any conditions or provisions of the Contract or bonds. The 

CONTRACTOR shall perform all the Contract Work in strict compliance 

with the Contract Documents, and shall not make any changes to the Work 

without prior written authorization from the OWNER, in the form of a 

written Change Order. If such changes increase or decrease either the cost 

or the time necessary for the performance of the Work, then the parties 

will mutually agree upon an equitable adjustment to the price or time to 

perform the Work pursuant to the terms of the Contract.  

 

 2.2.3 EXTRA WORK/CHANGE ORDERS  

When any work is necessary to the proper completion of the Project and 

for which no prices are provided for in the Bid or Proposal and Contract, 

the CONTRACTOR shall do such work, but only when and as ordered in 

writing by the OWNER. The OWNER may order changes in the Work 

without invalidating Contract. Payment for Extra Work shall be made as 

provided herein. Contractor agrees that overhead and profit for Extra 
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Work shall not exceed 10% of the total cost of the Extra Work. The 

Contractor shall not be entitled to any additional funds for any work or 

extra work performed on the Project, unless a Change Order is issued and 

signed by the Owner. The CONTRACTOR shall perform the work as 

altered, whether increased or decreased, and no allowances shall be made 

for anticipated profits. Nothing in this section shall give rise to any claims 

for any delay or acceleration damages, and the CONTRACTORS sole 

remedy for any delays in the Project shall remain an equitiable extention of 

time as provided for in the Contract Documents. CONTRACTOR 

acknowledges and agrees to waive all rights or claims for compensation 

for any additional or other work not specifically authorized by the 

OWNER. 

 

2.3 DISPUTED WORK AND CLAIMS FOR ADDITIONAL COMPENSATION  

 

If the CONTRACTOR is of the opinion that (a) the work necessary or required to 

accomplish the result intended by this Contract, or (b) any work ordered to be 

done as Contract Work by the OWNER is extra work or additional work and not 

Contract Work, or (c) any determination or order of the OWNER violates the 

terms and provisions of this Contract, the CONTRACTOR shall promptly, either 

before proceeding with such work or complying with such order or determination, 

notify the OWNER in writing of his contentions with respect thereto and request a 

final determination thereof.  

 

Such determination of the OWNER shall be given in writing to the 

CONTRACTOR. If the OWNER determines that the work in question is Extra 

Work and not Contract Work, or that the order complained of requires 

performance by the CONTRACTOR beyond that required by the Contract or 

violates the terms and provisions of the Contract, thereupon the OWNER shall 

cause either (a) the issuance of a written Change Order covering the Extra Work 

as provided herein, or (b) the determination or order complained of to be 

rescinded or so modified so as to not require performance beyond that required by 

the terms and provisions of the Contract.  

 

If the OWNER determines that the work in question is Contract Work and not 

Extra Work, or that the determination or order complained of does not require 

performance by the CONTRACTOR beyond that required by the Contract or 

violate the terms and provisions of the Contract, he shall direct the 

CONTRACTOR to proceed, and the CONTRACTOR must promptly comply. In 

order to reserve his right to claim compensation for such work resulting from such 

compliance, however, the CONTRACTOR must, within 20 calendar days after 

receiving the OWNER’S determination and direction, notify the OWNER in 

writing that the work is being performed, or that the determination and direction is 

being complied with, under protest.  
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If the CONTRACTOR fails to so appeal to the OWNER for a determination or, 

having so appealed, should the CONTRACTOR thus fail to notify the OWNER in 

writing of his protest, the CONTRACTOR shall be deemed to have waived any 

claim for extra compensation or damages therefore. No oral appeals or oral 

protests, no matter to whom made, shall be deemed even substantial compliance 

with the provisions of this item.  

 

In addition to the foregoing requirements, the CONTRACTOR shall, upon notice 

from the OWNER, produce for examination for a minimum period of three (3) 

years following final payment or termination of contract and audit at the 

CONTRACTOR’S office, by the representatives of the OWNER, all his books 

and records showing all of his acts and transactions in connection with contractual 

performance as well as relating to or arising by reason of the matter in dispute. At 

such examination a duly authorized representative of the CONTRACTOR may be 

present.  

 

Unless the aforesaid requirements and conditions are complied with by the 

CONTRACTOR, the OWNER shall be released from all claims arising under, 

relating to or by reason of disputed work or extra work. It is further stipulated and 

agreed that no conduct on the part of the OWNER or any agent or employee of the 

OWNER shall ever be construed as a waiver of the requirements of this section, 

when such requirements constitute an absolute condition precedent to any 

approval of any claim for extra compensation, notwithstanding any other 

provisions of the Contract Documents; and in any action against the OWNER to 

recover any sum in excess of the contract amount, the CONTRACTOR must 

allege and prove strict compliance with the provisions of this section. The 

CONTRACTOR ASSUMES THE RISK OF NONPAYMENT, for failing to 

comply with any of the requirements of this section. 
 

III. CONTRACTORS RESPONSIBILITIES 
 

3.1 CONTRACTOR’S REPRESENTATIONS, WARRANTIES AND 

 ASSURANCES.  

 

In consideration of, and to induce the award of this contract to him, the 

CONTRACTOR represents and warrants: (a) That he is financially solvent, and 

sufficiently experienced and competent to perform the work; (b) That the facts 

stated in the proposal and the information given by him pursuant to the bidding 

documents are true and correct in all respects; (c) That he has read, understood 

and complied with all the requirements set forth in the bidding documents; (d) 

That he is familiar with and understands all laws and regulations applicable to the 

work; and (e) unless otherwise specifically provided for in the Contract 

Documents, the CONTRACTOR shall do all the Work and shall furnish all the 

tools, equipment, machinery, materials, labor and appliances, except as herein 

otherwise specified, necessary or proper for performing and completing the work 

required by this Contract, in the manner and within the time herein prescribed.  



 

Construction Agreement Revised 6/12/2017 11

 

By executing the contract, the CONTRACTOR represents that he has visited the 

site of Work, has fully familiarized himself with the local and on-site conditions 

under which the work is to be performed and has correlated his observation with 

the requirements of the Contract Documents. In addition, the CONTRACTOR 

represents that he has satisfied himself as to subsurface conditions at the site of 

the Work. Information, data and representations contained in the Contract 

Documents pertaining to the conditions at the site, including subsurface 

conditions, are for information only and are not warranted or represented in any 

manner to accurately show the conditions at the site of the Work. The 

CONTRACTOR agrees that he shall make no claims for damages, additional 

compensation or extension of time against the OWNER because of encountering 

actual conditions in the course of the Work which vary or differ from conditions 

or information contained in the Contract Documents. All risks of differing 

subsurface conditions shall be borne solely by the CONTRACTOR.  

  

 The CONTRACTOR shall carefully study and compare the Contract Documents 

and shall at once report to the OWNER any error, inconsistency or omission he 

may discover. The CONTRACTOR shall perform no portion of the Work at any 

time without Contract Documents or, where required, approved shop drawings, 

product data or samples for such portion of the work.  

 

 3.1.1 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES  

  

 A. Shop drawings are drawings, diagrams, schedules and other data 

specially prepared for the work by the CONTRACTOR or any 

subcontractor, manufacturer, supplier or distributor to illustrate some 

portion of the Work.  

 

B. Product data are illustrations, standard schedules, performance charts, 

instructions, brochures, diagrams and other information furnished by the 

CONTRACTOR to illustrate a material, product or system for some 

portion of the work.  

 

C. Samples are physical examples which illustrate materials, equipment or 

workmanship and establish standards by which the work shall be judged.  

 

D. the CONTRACTOR shall provide, review, approve and submit to the 

Architect or Engineer with reasonable promptness and in such sequence as 

to cause no delay in the Work or in the work of the OWNER or any 

separate contractor, all shop drawings, product data and samples required 

by the Contract Documents. The Work will be performed in accordance 

with submittals approved by the Architect or Engineer. The 

CONTRACTOR shall not be relieved responsibility for deviations from 

the requirements of the Contract Documents by errors or ommisions by the 
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OWNER, Architect or Engineer in approving Shop Drawings, Product 

Data, samples or any other submittals. 

  

 E. By approving and submitting shop drawings, product data and samples, 

the CONTRACTOR represents that he has determined and verified all 

materials, field measurements, and field construction criteria related 

thereto, or shall do so, and that he has checked and coordinated the 

information contained within such submittals with the requirements of the 

Work and of the Contract Documents.  

  

 F. As the Architect’s or Engineer’s review is only for general conformance 

with the requirements of the Contract Documents, the CONTRACTOR 

shall not be relieved of responsibility for any deviation from the 

requirements of the Contract Documents by the Architect’s or Engineer’s 

approval of shop drawings, product data or samples unless the 

CONTRACTOR has specifically informed the Architect and Engineer in 

writing of such deviation at the time of submission and the Architect and 

Engineer have given written approval to the specific deviation. The 

CONTRACTOR shall not be relieved from responsibility for errors or 

omissions in the shop drawings, product data or samples by the Architect’s 

or Engineer’s approval thereof. The CONTRACTOR shall direct specific 

attention, in writing or on resubmitted shop drawings, product data or 

samples, to revisions other than those requested by the Architect or 

Engineer on previous submittals.  

 

G. the CONTRACTOR shall be responsible for delays caused by rejection 

of the submittal of inadequate or incorrect shop drawings, product data or 

samples. The CONTRACTOR shall be responsible for seeing that any 

“approved” copies of shop drawings bearing the approval of the Architect 

or Engineer are allowed on the job site. The CONTRACTOR shall be 

responsible for providing all copies of approved shop drawings necessary 

for the construction operations.  

 

H. the CONTRACTOR shall keep adequate records of submittal and 

approvals so that an accurate up-to-date record file is maintained at the job 

site at all times.  

  

 I. No portion of the work requiring submission of a shop drawing, product 

data or sample shall be commenced until the submittal has been approved 

by the Architect or Engineer. All such portions of the work shall be in 

accordance with approved submittals.  

 

 3.1.2 SURETY BONDS  
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With the execution and delivery of the contract, the CONTRACTOR shall 

furnish and file with the OWNER in the amounts herein required, the 

surety bonds specified hereunder. Without exception, the OWNER’S bond 

forms, attached hereto as Section 00610 and 00611 must be used, and 

exclusive venue for any lawsuit in connection with such bonds shall be 

specified as the county in which the OWNER’S principal office is located. 

Such surety bonds shall be in accordance with Texas Law, including but 

not limited to, the provisions of Chapter 2253 of the Texas Government 

Code and Chapter 3503 of the Texas Insurance Code. These bonds shall 

automatically be increased by the amount of any change order or 

supplemental agreement which increases the contract price with or without 

notice to the surety, but in no event shall a change which reduces the 

contract amount reduce the penal amount of such bonds.  

  

 A. Performance Bond. A good and sufficient bond in an amount not less 

than 100 percent (100%) of the total amount of the Contract Price 

guaranteeing the full and faithful execution of the Work and performance 

of the Contract in accordance with the plans, specifications and Contract 

Documents, including any extensions thereof, for the protection of the 

OWNER. This bond shall provide for the repair and/or replacement of all 

defects due to faulty materials and workmanship that appear within a 

period of one year from the date of completion and acceptance of the 

improvement by the OWNER or such lesser or greater period as may be 

designated in the Contract Documents.  

 

B. Payment Bond. A good and sufficient bond in an amount not less than 

100 percent (100%) of the total amount of the Contract Price guaranteeing 

the full and proper protection of all payment bond beneficiaries and 

claimants supplying labor and material in the prosecution of the work 

provided for in said Contract and for the use of each claimant.  

 

C. Sureties. No sureties shall be accepted by the OWNER who are now in 

default or delinquent on any bonds or who are interested in any litigation 

against the OWNER. All bonds shall be made on forms furnished by the 

OWNER and shall be executed by not less than one corporate surety 

authorized to do business in the State of Texas and acceptable to the 

OWNER. The sureties shall be listed in the most current Federal Register 

Treasury List. Each bond shall be executed by the CONTRACTOR and 

surety. Each surety shall designate an agent resident in the OWNER’S 

jurisdictional area acceptable to the OWNER to whom any requisite 

notices may be delivered and on whom service of process may be had in 

matters arising out of such suretyship. The OWNER reserves the right to 

reject any and all sureties.  
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D. Additional or Substitute Bonds. If at any time the OWNER is or 

becomes dissatisfied with any surety, then upon the performance or 

payment bond, the CONTRACTOR shall, within five days after notice 

from the OWNER to do so, substitute an acceptable bond (or bonds), or 

provide an additional bond, in such form and sum and signed by such 

other surety or sureties as may be satisfactory to the OWNER. The 

premiums on such bonds shall be paid by the CONTRACTOR without 

recourse to the OWNER. No further payments under the contract shall be 

deemed due or payable until the substitute or additional bonds shall have 

been furnished and accepted by the OWNER.  

 

 3.1.3 PERMITS AND FEES 

  

 The CONTRACTOR shall secure and pay for all building permits and 

other permits and governmental fees, licenses and inspections necessary 

for proper execution and completion of the Work which are normally and 

legally required for the construction of similar projects in the State of 

Texas. The CONTRACTOR will give all notices required by laws, 

ordinances, rules, regulations and lawful orders of authorized public 

authorities required for the proper and legal performance of the Work. 

 

 3.14 CONTRACT DOCUMENTS AT SITE 

 

The CONTRACTOR shall keep and maintain at the Project site one record 

copy of the Contract Documents, including but not limited to, the 

Drawings, Specifications, addenda, Change Orders, submittals, Product 

Data, Samples and other modifications, in good order and marked to show 

the current construction of the Project. These documents shall be available 

to the OWNER, Architect or Engineer to review at any time and shall be 

submitted to the OWNER upon completion of the Project, along with a 

complete set of as built drawings.  

  

3.2  CONTRACTOR’S RESPONSIBILITIES  

 

 3.2.1 PERFORMANCE OF THE WORK  

 

In addition to those matters elsewhere expressly made the responsibility of 

the CONTRACTOR, the CONTRACTOR shall have the full and direct 

responsibility for the performance and completion of the Work under this 

Contract and for any act or neglect of the CONTRACTOR, his agents, 

employees or subcontractors. He shall bear all losses, if any, resulting on 

account of the amount and character of the Work, or because the 

conditions under which the work must be done are different from what 

were estimated or anticipated by him, or because of weather, floods, 

elements or other causes.  



 

Construction Agreement Revised 6/12/2017 15

 

 3.2.2 MEANS AND METHODS OF CONSTRUCTION  

  

 Unless otherwise expressly provided in the contract drawings, 

specifications or bulletins, the means and methods of construction shall be 

such as the CONTRACTOR may choose; subject, however, to the 

OWNER’S right to prohibit means and methods proposed by the 

CONTRACTOR which in the OWNER’S judgment:  

  

 A. shall constitute a hazard to the Work, or to persons or 

property, or shall violate express requirements of applicable 

laws or ordinances; or  

B. shall cause unnecessary or unreasonable inconvenience to 

the public; or  

C. shall not produce finished work in accordance with the 

requirements of the Contract Documents; or  

D. shall not assure the Work to be completed within the time 

allowed by the contract.  

 

The OWNER’S approval of the CONTRACTOR’S means or methods of 

construction, or the OWNER’S failure to exercise his right to prohibit 

such means or methods, shall not relieve the CONTRACTOR of his 

responsibility for the Work or of his obligation to accomplish the result 

intended by the Contract Documents; nor shall the exercise or non-

exercise of such rights to prohibit create a cause of action for damages or 

provide a basis for any claim by the CONTRACTOR against the OWNER. 

The CONTRACTOR shall be soley responsible for, the construction 

means and methods, techniques, sequences, procedures, and for the safety 

precautions and programs in conection with the Work or the Project. 

  

 If the Contract Documents specify any means, methods, techniques, 

sequences or procedures, the CONTRACTOR shall evaluate said 

specifications and determine that they are safe for the proper prosecution 

of the Work. The CONTRACTOR shall be soley responsible for the job 

site safety of such means, methods, techniques, sequences or procedures. If 

the CONTRACTOR determines the the specified means, methods, 

techniques, sequences or procedures may not be safe, the CONTRACTOR 

shall immediately notify the OWNER and Architect or Engineer and shall 

not proceed without further instructions.  

 

 3.2.3 CONSTRUCTION SCHEDULE 

 

 The CONTRACTOR, immediately after being awarded the contract, shall 

prepare and submit for the OWNER, and Architect or Engineer’s 

information an estimated progress schedule for the  work. The progress 
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schedule shall be related to the entire Project to the  extent required by the 

Contract Documents and shall provide for expeditious and reasonable 

execution of the work, not to exceed the time limits for completion 

provided in the Contract Documents. The progress  schedule shall be 

updated as the Work proceeds or the schedule changes and immediately 

upon request by the OWNER. The CONTRACTOR shall also prepare a 

schedule of submittals that allows for a reasonable time for the OWNER, 

Architect or Engineer to review the submittals so as not to delay the 

Project. 

 

 3.2.4 TIME OF PERFORMANCE OF THE WORK  

 

The CONTRACTOR shall begin the work to be performed under this 

Contract not later than 10 days from the date specified in the purchase or 

work order and shall conduct the work in such a manner and with 

sufficient equipment, material and labor as is necessary to insure its 

completion within the working time. It is the intent of this specification to 

provide a continuous construction operation without delay except as 

occasioned by unforeseeable causes beyond the control and without the 

fault or negligence of the CONTRACTOR, and it shall be the 

CONTRACTOR’s responsibility to execute the work in the most 

expeditious manner.  

 

 Work shall be done only during the regular and commonly accepted and 

prescribed working hours. No work shall be done on nights, Sundays or 

regular holidays unless permission is given by the OWNER  

   

 Time is of the Essence for the performance of the Work by the 

CONTRACTOR. CONTRACTOR agrees that the time allotted for the 

performance of the Work is reasonable. 

  

 3.2.5 PERFORMANCE OF EXTRA OR DISPUTED WORK  

  

 While the CONTRACTOR or his subcontractor is performing Extra Work 

in accordance with the OWNER’S written order, the cost of which is to be 

determined on a time and material basis, or is performing disputed work or 

complying with a determination or order under protest, the 

CONTRACTOR shall, on the Monday following the performance of the 

work, furnish the OWNER’S representative at the site with three copies of 

verified statements showing:  

 

A. the name and number of each workman employed on such extra 

work or engaged in complying with such determination or order, 

the character of extra work each is doing and the wages paid to 
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him, including the rate and amount of payroll taxes, contributions 

for insurance, and federal social security; and  

 

B. the nature, cost and quantity of any materials, plant equipment 

or construction equipment furnished or used in connection with the 

performance of such extra work or in complying with such 

determination or order, and from whom purchased or rented.  

  

 The CONTRACTOR and his subcontractors, when required by the 

OWNER, must also produce for inspection for a minimum period of three 

(3) years following final payment or termination of contract, produce for 

examination and audit by designated OWNER representatives, any and all 

of his books, vouchers, records, daily job diaries and reports, canceled 

checks, etc. showing the nature and quantity of labor, materials and 

equipment actually used in the performance of the extra work; the amounts 

expended therefore; and the costs incurred for insurance premiums and 

other items of expense directly chargeable to such extra work. The 

CONTRACTOR must permit the OWNER’S representatives to make 

extracts therefrom or copies thereof as may be desired.  

  

 Failure of the CONTRACTOR to comply strictly with the requirements of 

this section shall constitute a waiver of any claim for extra compensation 

on account of the performance of such extra work. 

 

3.3 QUALITY OF WORK 

  

 3.3.1 INSPECTION AND TESTS  

  

 The CONTRACTOR shall furnish the OWNER with every reasonable 

accommodation and opportunity to ascertain whether or not the work 

performed is in accordance with the requirements and intent of the plans 

and specifications. Any work done or materials used without suitable 

inspection by the OWNER may be ordered removed and replaced at the 

CONTRACTOR’S expense. The CONTRACTOR shall not be relieved 

from his obligations to perform the Work in accordance with the Contract 

Documents either by the activities or duties of the OWNER in his 

administration of the contract, or by inspections, tests or approvals 

required or performed by persons other than the CONTRACTOR. 

  

 Unless otherwise provided, the CONTRACTOR shall make arrangements 

for all tests, inspections and approvals with an independent testing 

laboratory or entity required by the Contract Documents or by laws, 

ordinances, rules, regulations or orders of public authorities having 

jurisdiction over the Work or items to be tested, inspected or approved. If 
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additional testing or inspection is required they shall be performed at the 

CONTRACTOR’S expense. 

  

 3.3.2 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK  

  

 All work which has been rejected or condemned shall be repaired, or if it 

cannot be repaired satisfactorily, it shall be removed and replaced at the 

CONTRACTOR’S expense. Defective materials shall be immediately 

removed from the site of the work. Work done without line and grade 

having been given, work done beyond the lines or not in conformity with 

the grades shown on the plans or as given, save as herein provided, work 

done without written authority and prior agreement in writing as to 

process, shall be done at the CONTRACTOR’S risk and shall be 

considered unauthorized and at the option of the OWNER may be ordered 

removed at the CONTRACTOR’S expense.  

  

 Upon failure of the CONTRACTOR to repair satisfactorily or to remove 

and replace, if so directed, rejected, unauthorized or condemned work or 

materials immediately after receiving notice form the OWNER, the 

OWNER shall, after giving written notice to the CONTRACTOR, have 

the authority to cause defective work to be remedied or removed and 

replaced, or to cause unauthorized work to be removed and to deduct the 

cost thereof from any monies due or to become due the CONTRACTOR. 

Alternatively, the OWNER may, at its option, declare the CONTRACTOR 

in default.  

 

 3.3.3 WORKING AREA; COORDINATION WITH OTHER 

 CONTRACTORS; FINAL CLEANUP  

  

 The CONTRACTOR shall confine his equipment, storage of materials and 

construction operations to the area shown on the contract drawings or 

stated in the specifications, prescribed by ordinance, laws, or permits or as 

may be directed by the OWNER, and shall not unreasonably encumber the 

site or public right-of-way with his construction equipment, plant or 

materials.  

  

 Such area shall not be deemed for the exclusive use of the 

CONTRACTOR. Other contractors of the OWNER may enter upon and 

use such portions of the area and for such items as determined by the 

OWNER are necessary for all purposes required by their contracts. The 

CONTRACTOR shall give to such other contractors all reasonable 

facilities and assistance to the end that the work on this and other contracts 

shall not be unduly or unreasonably delayed. Any additional areas desired 

by the CONTRACTOR for his use shall be provided by him at his own 

cost and expense.  



 

Construction Agreement Revised 6/12/2017 19

  

 The CONTRACTOR is responsible for cutting, fitting or patching any 

parts of the Work where such work is necessary to make the Work 

complete, for parts to fit together, or for any damage to the Work prior to 

Final Acceptance.  

  

 The CONTRACTOR shall keep the Project and the surrounding area clean 

and free from the accumulation of waste materials or trash. Upon 

completion of the work and before final acceptance and final payment 

shall be made, the CONTRACTOR shall completely clean and remove 

from the site of the work surplus and discarded materials, temporary 

structures and debris of every kind. He shall leave the site of the work in a 

neat and orderly condition equal to that which originally existed, or as 

called for in the Contract Documents. Surplus and waste materials 

removed from the site of the work shall be disposed of at locations 

satisfactory to the OWNER, and at the CONTRACTOR’S sole cost.  

 

3.4 LEGAL RESPONSIBILITIES 

 

 3.4.1. PATENTS AND COPYRIGHTS 

  

 The CONTRACTOR shall pay all royalties and license fees and shall 

provide, by suitable legal agreement with the patentee or owner, for the 

use of any design, device, material or process covered by letters, patent or 

any copyright. The CONTRACTOR shall indemnify, defend, hold and 

save the OWNER and its officers, employees and agents harmless from all 

liability and claims for infringement of any patent or copyright.  

 

In the event that any claims, suit or action at law or in equity of any kind 

whatsoever is brought against the OWNER, or its officers, employees or 

agents involving any such patents, copyrights or license rights, then the 

OWNER shall have the right to and may retain from any money due or to 

become due to the CONTRACTOR such sum deemed necessary by the 

OWNER for its protection until such claim or suit shall have been settled 

and satisfactory evidence to that effect shall have been furnished the 

OWNER.  

 

 3.4.2 INDEMNIFICATION  

 

To the fullest extent permitted by law, the CONTRACTOR and his 

sureties shall indemnify, defend and hold harmless the OWNER and all of 

its, past, present and future, officers, agents and employees from all suits, 

cause of action, claims, liabilities, losses, fines, penalties, liens, demands, 

obligations, actions, proceedings, of any kind, character, name and 

description brought or arising, on account of any injuries or damages 
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received or sustained by any person, destruction or damage to any property 

on account of, in whole or part, the operations of the CONTRACTOR, his 

agents, employees or subcontractors; or on account of any negligent act or 

fault of the CONTRACTOR, his agents, employees or subcontractors in 

the execution of said Contract; failing to comply with any law, ordinance, 

regulation, rule or order of any governmental or regulatory body including 

those dealing with health, safety, welfare or the environment;  on account 

of the failure of the CONTRACTOR to provide the necessary barricades, 

warning lights or signs; and shall be required to pay any judgment, with 

cost, which may be obtained against the OWNER growing out of such 

injury or damage. In no event shall OWNER be liable to CONTRACTOR 

for indirect or consequential damages or loss of income or profit 

irrespective of the cause, fault or reason for same. CONTRACTOR’S duty 

to indemnify herein shall not be limited by any limitation on the type or 

amount of damages payable by or for CONTRACTOR or any 

Subcontractor under workman’s compensation acts, disability benefit acts 

or any other employee benefit acts. 

  

 In addition, the CONTRACTOR likewise covenants and agrees to, and 

does hereby, indemnify and hold harmless the OWNER from and against 

any and all injuries, loss or damages to property of the OWNER during the 

performance of any of the terms and conditions of this Contract, arising 

out of or in connection with or resulting from, in whole or in part, any and 

all alleged acts or omissions of officers, agents, servants, employees, 

contractors, subcontractors, licenses or invitees of the CONTRACTOR. 

  

 The rights and responsibilities provided in this indemnification provision 

shall survive the termination or completion of this Contract.  

 

3.5 SUPERVISION AND CONSTRUCTION PROCEDURES 

 

 3.5.1. SUPERVISION BY CONTRACTOR  

  

 The status of the CONTRACTOR is that of an independent 

CONTRACTOR under Texas law and the work under this Contract shall 

be under the direct charge and superintendence of the CONTRACTOR. 

Except where the CONTRACTOR is an individual and gives his personal 

superintendence to the work, the CONTRACTOR shall provide a 

competent superintendent or general foreman on the work site at all times 

during progress with full authority to act for the CONTRACTOR. The 

CONTRACTOR shall also provide an adequate staff for the coordination 

and expediting of the Work.  

  

 The superintendent and staff shall be satisfactory to the OWNER. The 

superintendent or general foreman shall not be changed during this 
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Contract except with the written consent of the OWNER or unless the 

superintendent or general foreman proves unsatisfactory to the 

CONTRACTOR and ceases to be in his employ.  

  

 If the superintendent should be or become unsatisfactory to the OWNER, 

he shall be replaced by the CONTRACTOR upon written direction of the 

OWNER, and in such event, the CONTRACTOR shall not be entitled to 

file a claim for any additional working time or money from the OWNER.  

 

 3.5.2 EMPLOYEES  

  

 The CONTRACTOR shall employ only competent, efficient workmen and 

shall not use on the work any unfit person or one not skilled in the work 

assigned to him and shall at all times maintain good order among its 

employees. Whenever the OWNER shall inform the CONTRACTOR in 

writing that, in his opinion, any employee is unfit, unskilled, disobedient, 

or is disrupting the orderly progress of the work, such employee shall be 

removed from the work and shall not again be employed on it. Under 

urgent circumstances, the OWNER may orally require immediate removal 

of an employee for cause, to be followed by written confirmation. 

  

 The CONTRACTOR shall supervise and direct all the work, using his best 

skill and attention. He shall be solely responsible for all construction 

means, methods, techniques, sequences, procedures and safety procedures 

and for coordinating all portions of the Work under the Contract. The 

CONTRACTOR shall be responsible to the OWNER for the acts and 

omissions of his employees, subcontractors and their agents, employees 

and subcontractors performing any of the work under a contract with the 

CONTRACTOR.  

 

 3.5.3 LABOR AND MATERIALS  

  

 Unless otherwise provided in the Contract Documents, the 

CONTRACTOR shall provide and pay for all labor, materials, equipment, 

tools, construction equipment and machinery, water, heat, utilities, 

transportation and other facilities and services necessary for the proper 

execution and completion of the work, whether temporary or permanent 

and whether or not incorporated or to be incorporated into the work.  

  

 The CONTRACTOR shall at all times enforce strict discipline and good 

order among his employees and shall not employ on the work site any 

unfit person or anyone not skilled in the task assigned to him.  

  

 The rate of progress shall be such that the whole work shall be performed 

and the premises cleaned up in accordance with the Contract within the 
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working time established in the Contract, unless an extension of time is 

made in the manner hereinafter specified.  

 
 3.5.4 WAGE SCALE 

 
In accordance with The Texas Government Code, Title 10, Chapter 2258, 
Prevailing Wage Rates, the general prevailing wage rate has been 
determined for this locality for the craft or type of workman needed to 
execute work of a similar character of the project listed herein.  The 
Contractor shall pay the prevailing wage rate in this locality to all his/her 
employees and subcontractors performing work on this project, and in no 
event shall the Contractor pay less than the rate shown in the following 
schedule. 

  

 General Decision Number: TX170289 04/14/2017  TX289 

 

Superseded General Decision Number: TX20160289 

 

State: Texas 

 

Construction Type: Building 

 

County: Collin County in Texas. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or 

apartments up to and including 4 stories). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for 

calendar year 2017 applies to all contracts subject to the Davis-Bacon Act for which the 

contract is awarded (and any solicitation was issued) on or after January 1, 2015. If this 

contract is covered by the EO, the contractor must pay all workers in any classification 

listed on this wage determination at least $10.20 (or the applicable wage rate listed on this 

wage determination, if it is higher) for all hours spent performing on the contract in 

calendar year 2017. The EO minimum wage rate will be adjusted annually. Additional 

information on contractor requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/06/2017 

          1              01/27/2017 

          2              04/07/2017 

          3              04/14/2017 

 

 ASBE0021-011 06/01/2016 

 

                                  Rates          Fringes 
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ASBESTOS WORKER/HEAT & FROST    

INSULATOR (Duct, Pipe and    

Mechanical System Insulation)....$ 24.32             7.52 

---------------------------------------------------------------- 

* BOIL0074-003 01/01/2017 

 

                                  Rates          Fringes 

 

BOILERMAKER......................$ 28.00            22.35 

---------------------------------------------------------------- 

 CARP1421-002 04/01/2016 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 26.60             8.65 

---------------------------------------------------------------- 

 ELEV0021-006 01/01/2017 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 38.77       31.585+a+b 

 

FOOTNOTES:   

  A. 6% under 5 years based on regular hourly rate for all hours worked.  8% over 5 years 

based on regular hourly rate for all hours worked. 

 

  B. New Year's Day, Memorial Day, Independence Day, Labor Day,Thanksgiving Day, 

the Friday after Thanksgiving Day,Christmas Day, and Veterans Day. 

 

---------------------------------------------------------------- 

 ENGI0178-005 06/01/2014 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     (1) Tower Crane.............$ 29.00            10.60 

     (2) Cranes with Pile  

     Driving or Caisson  

     Attachment and Hydraulic  

     Crane 60 tons and above.....$ 28.75            10.60 

     (3) Hydraulic cranes 59  

     Tons and under..............$ 27.50            10.60 

---------------------------------------------------------------- 

 IRON0263-005 06/01/2015 
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                                  Rates          Fringes 

 

IRONWORKER (ORNAMENTAL AND    

STRUCTURAL)......................$ 23.00             6.55 

---------------------------------------------------------------- 

 PLUM0100-005 07/01/2016 

 

                                  Rates          Fringes 

 

HVAC MECHANIC (HVAC Unit    

Installation Only)...............$ 27.11            10.02 

PIPEFITTER (Excludes HVAC    

Pipe Installation)...............$ 27.11            10.02 

---------------------------------------------------------------- 

  SUTX2014-015 07/21/2014 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 21.06             0.00 

   

CARPENTER, Excludes Drywall    

Hanging, Form Work, and Metal    

Stud Installation................$ 15.78             0.00 

   

CAULKER..........................$ 15.16             0.00 

   

CEMENT MASON/CONCRETE FINISHER...$ 13.04             0.00 

   

DRYWALL HANGER AND METAL STUD    

INSTALLER........................$ 13.00             0.00 

   

ELECTRICIAN (Alarm    

Installation Only)...............$ 20.93             3.86 

   

ELECTRICIAN (Communication    

Technician Only).................$ 15.35             1.39 

   

ELECTRICIAN (Low Voltage    

Wiring Only).....................$ 17.04             1.39 

   

ELECTRICIAN, Excludes Low    

Voltage Wiring and    

Installation of Alarms/Sound    

and Communication Systems........$ 20.01             2.69 
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FORM WORKER......................$ 11.89             0.00 

   

GLAZIER..........................$ 16.46             3.94 

   

HIGHWAY/PARKING LOT STRIPING:    

 Operator (Striping Machine).....$ 10.04             2.31 

   

INSTALLER - SIDING    

(METAL/ALUMINUM/VINYL)...........$ 14.74             0.00 

   

INSTALLER - SIGN.................$ 15.50             0.00 

   

INSULATOR - BATT.................$ 13.00             0.00 

   

IRONWORKER, REINFORCING..........$ 12.29             0.00 

   

LABORER:  Common or General......$ 10.52             0.00 

   

LABORER:  Mason Tender - Brick...$ 10.54             0.00 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 10.93             0.00 

   

LABORER:  Pipelayer..............$ 13.00             0.35 

   

LABORER:  Plaster Tender.........$ 12.22             0.00 

   

LABORER:  Roof Tearoff...........$ 11.28             0.00 

   

LABORER: Landscape and    

Irrigation.......................$ 10.55             0.00 

   

LATHER...........................$ 16.00             0.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 12.83             0.00 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 13.93             0.00 

   

OPERATOR:  Bulldozer.............$ 18.29             1.31 

   

OPERATOR:  Drill.................$ 15.69             0.50 
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OPERATOR:  Forklift..............$ 13.21             0.81 

   

OPERATOR:  Grader/Blade..........$ 13.03             0.00 

   

OPERATOR:  Loader................$ 13.46             0.85 

   

OPERATOR:  Mechanic..............$ 17.52             3.33 

   

OPERATOR:  Paver  (Asphalt,    

Aggregate, and Concrete).........$ 18.44             0.00 

   

OPERATOR:  Roller................$ 15.04             0.00 

   

PAINTER (Brush, Roller and    

Spray), Excludes Drywall    

Finishing/Taping.................$ 13.35             5.10 

   

PAINTER: Drywall    

Finishing/Taping Only............$ 14.24             3.83 

   

PIPEFITTER (HVAC Pipe    

Installation Only)...............$ 20.45             4.00 

   

PLASTERER........................$ 16.58             0.00 

   

PLUMBER, Excludes HVAC Pipe    

Installation.....................$ 22.46             4.06 

   

ROOFER...........................$ 17.19             0.00 

   

SHEET METAL WORKER (HVAC Duct    

Installation Only)...............$ 21.13             4.79 

   

SHEET METAL WORKER, Excludes    

HVAC Duct Installation...........$ 24.88             5.97 

   

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 37.50             0.00 

   

TILE FINISHER....................$ 11.22             0.00 

   

TILE SETTER......................$ 14.25             0.00 

   

TRUCK DRIVER:  1/Single Axle    

Truck............................$ 16.00             0.81 
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TRUCK DRIVER:  Dump Truck........$ 12.39             1.18 

   

TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57 

   

TRUCK DRIVER:  Semi-Trailer    

Truck............................$ 12.50             0.00 

   

TRUCK DRIVER:  Water Truck.......$ 12.00             4.11 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors 

applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded 

(and any solicitation was issued) on or after January 1, 2017.  If this contract is covered 

by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 

30 hours they work, up to 56 hours of paid sick leave each year. Employees must be 

permitted to use paid sick leave for their own illness, injury or other health-related needs, 

including preventive care; to assist a family member (or person who is like family to the 

employee) who is ill, injured, or has other health-related needs, including preventive care; 

or for reasons resulting from, or to assist a family member (or person who is like family 

to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  

Additional information on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within the scope of the 

classifications listed may be added after award only as provided in the labor standards 

contract clauses (29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification and wage rates that have 

been found to be prevailing for the cited type(s) of construction in the area covered by the 

wage determination. The classifications are listed in alphabetical order of "identifiers" 

that indicate whether the particular rate is a union rate (current union negotiated rate for 

local), a survey rate (weighted average rate) or a union average rate (weighted union 

average rate). 

 

Union Rate Identifiers 
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A four letter classification abbreviation identifier enclosed in dotted lines beginning with 

characters other than "SU" or "UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which 

prevailed in the survey for this classification, which in this example would be Plumbers. 

0198 indicates the local union number or district council number where applicable, i.e., 

Plumbers Local 0198. The next number,005 in the example, is an internal number used in 

processing the wage determination. 07/01/2014 is the effective date of the most current 

negotiated rate, which in this example is July 1,2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective 

bargaining agreement (CBA) governing this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 

classification in the survey and the published rate is derived by computing a weighted 

average rate based on all the rates reported in the survey for that classification.  As this 

weighted average rate includes all rates reported in the survey, it may include both union 

and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are 

survey rates based on a weighted average calculation of rates and are not majority rates. 

LA indicates the State of Louisiana. 2012 is the year of survey on which these 

classifications and rates are based. The next number, 007 in the example, is an internal 

number used in producing the wage determination. 5/13/2014 indicates the survey 

completion date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate 

prevailed for those classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG 

indicates that the rate is a weighted union average rate. OH indicates the state. The next 

number, 0010 in the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date for the classifications and 

rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a 

weighted average of the current negotiated/CBA rate of the union locals from which the 

rate is based. 
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---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, 

should be with the Wage and Hour Regional Office for the area in which the survey was 

conducted because those Regional Offices have responsibility for the Davis-Bacon survey 

program. If the response from this initial contact is not satisfactory, then the process 

described in 2.)and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial 

contact should be with the Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by 

the action) can request review and reconsideration from the Wage and Hour 

Administrator(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position 

and by any information (wage payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an interested party may appeal 

directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write 

to: 

 

            Administrative Review Board 
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            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

 
 
   
 Except for work on legal holidays, the “General Prevailing Rate of Per 

Diem Wage” for the various crafts or type of workers or mechanics is the 
product of (a) the number of hours worked per day, except for overtime 
hours, times (b) the above respective rate per hour. 

 
 For legal holidays, the “General Prevailing Rate of Per Diem Wage” for 

the various crafts or type of workers or mechanics is the product of (a) one 
and one-half times the above respective rate per hour, times (b) the 
number of hours worked on the legal holiday. 

 
For overtime work, the “General Prevailing Rate of Per Diem Wage” for 
the various crafts or type of workers or mechanics is the product of (a) one 
and one-half times the above respective rate per hour, times (b) the 
number of hours worked on overtime. 

 
Under the provisions of Texas Government Code, Title 10, Chapter 2258, 
Prevailing Wage Rates, the contractor or subcontractor of the contractor 
shall forfeit as a penalty to the entity on whose behalf the contract is made 
or awarded, sixty dollars ($60.00) for each calendar day, or portion 
thereof, that the worker is paid less than the wage rates stipulated in the 
contract. 

 
If the construction project involves the expenditure of Federal funds in 
excess of $2,000, the minimum wages to be paid various classes of 
laborers and mechanics will be based upon the wages that will be 
determined by the Secretary of Labor to be prevailing for the 
corresponding classes of laborers and mechanics employed on the project 
of a character similar to the Contract Work. 

 
3.5.5 Contractors doing business with OWNER agree to comply with Federal 

Executive Order 13465 E-Verify. It is OWNER’S intention and duty to 
comply and support the Immigration and Nationality Act (INA) which 
includes provisions addressing employment eligibility, employment 
verification and non-discrimination. According to the INA, 
contractors/employers may hire only persons who may legally work in the 
United States.  Subsequently, contractors and subcontractors doing 
business with OWNER must confirm their enrollment in the E-Verify 
system which verifies employment eligibility through completion and 
checking of I-9 forms.   OWNER reserves the right to audit contractors 
process to verify enrollment compliance.    



 

Construction Agreement Revised 6/12/2017 31

 
3.5.6 COMPLIANCE WITH LAWS  

  

 The CONTRACTOR shall fully comply with all local, state and federal 

laws, including all codes, ordinances and regulations applicable to this 

Contract and the Work to be done thereunder, which exist or which may 

be enacted later by governmental bodies having jurisdiction or authority 

for such enactment.  

  

 All work required under this Contract is intended to comply with all 

requirements of law, regulation, permit or license. If the CONTRACTOR 

finds that there is a variance, he shall immediately report this to the 

OWNER for resolution.  

 

   3.5.6.1 EQUAL EMPLOYMENT OPPORTUNITY 

  

 The CONTRACTOR shall comply with all local, state and 

federal employment and discrimination laws and shall not 

discriminate against any employee or applicant for 

employment because of race, color, religion, sex, age, 

national origin or any other class protected by law. 

 

 3.5.7 OTHER CONTRACTORS; OBLIGATION TO COOPERATE  

  

 The OWNER reserves the right to perform construction on the Project 

with its own forces or may award other contracts for additional work on 

this Project, and the CONTRACTOR shall fully cooperate with such other 

contractors and shall coordinate and fit his work to be done hereunder to 

such additional work as may be contracted by the OWNER. The 

CONTRACTOR shall not commit or permit any act which shall interfere 

with the performance of work by any other contractor.  

  

 Upon receiving written notice from the CONTRACTOR that the OWNER 

or another contractor is failing to coordinate his work with the Work under 

this Contract as directed by the OWNER, the OWNER shall promptly 

investigate the charge and take such necessary action as the situation may 

require. However, the OWNER shall not be liable to the CONTRACTOR 

for damages suffered by the CONTRACTOR due to the fault or 

negligence of another contractor or through failure of another contractor to 

carry out the directions of the OWNER. Should any interference occur 

between contractors, the Architect or Engineer may furnish the 

CONTRACTOR with written instructions designating priority of effort, 

whereupon the CONTRACTOR shall immediately comply with such 

direction. In such event, the CONTRACTOR shall be entitled to an 

extension of working time only for unavoidable delays verified by the 
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Architect or Engineer; however, no increase in the Contract Price shall be 

due the CONTRACTOR. 

 

 3.5.8 SUBCONTRACTS  

  

 The CONTRACTOR shall not make any subcontract for performing any 

portion of the Work included in the contract without written notice to the 

OWNER. This contract having been made pursuant to the bid submitted 

by the CONTRACTOR and in reliance with the CONTRACTOR’S 

personal qualifications and responsibility, the OWNER reserves the right 

to withhold approval of any subcontractor which the OWNER may deem 

would not be in the OWNER’S best interest.  

  

 The CONTRACTOR shall, as soon as practicable after signing the 

Contract, submit a separate written notice to the OWNER identifying each 

proposed subcontractor. Upon request of the OWNER, the 

CONTRACTOR shall promptly furnish additional information tending to 

establish that any proposed subcontractor has the necessary facilities, skill, 

integrity, past experience and financial resources to perform the work in 

accordance with the terms and conditions of this Contract.  

  

 If the OWNER determines that any proposed subcontractor is 

unacceptable, he shall so notify the CONTRACTOR, who may thereupon 

submit another proposed subcontractor unless the CONTRACTOR 

decides to do the work himself. Disapproval by the OWNER of any 

proposed subcontractor shall not provide a basis for any claim by the 

CONTRACTOR.  

  

 If an approved subcontractor fails to properly perform the work 

undertaken, he shall be removed from the job upon request of the 

OWNER, following notification to the CONTRACTOR in writing of the 

request for removal and the reasons therefore.  

  

 Each subcontract entered into shall provide that the provisions of this 

Contract shall apply to such subcontractor and his officers and employees 

in all respects as if he and they were employees of the CONTRACTOR. 

The OWNER’S decision not to disapprove of any subcontract shall not 

relieve the CONTRACTOR of any of his responsibilities, duties and 

liabilities hereunder. The CONTRACTOR shall be solely responsible for 

the acts, omissions, negligence or defaults of his subcontractors and of 

such subcontractor’s officers, agents and employees, each of whom shall, 

for this purpose, be deemed to be the agent or employee of the 

CONTRACTOR to the extent of his subcontract.  

  



 

Construction Agreement Revised 6/12/2017 33

 The CONTRACTOR agrees to bind each subcontractor and each 

subcontractor agrees to be bound by the terms of the Contract Documents 

insofar as applicable to his work. The CONTRACTOR and each 

subcontractor jointly and severally agree that nothing in the Contract 

Documents or otherwise shall create or be deemed to create any rights in 

favor of a subcontractor against the OWNER; nor shall be deemed or 

construed to impose upon the OWNER any obligation, liability or duty to 

a subcontractor; or to create any contractual relation whatsoever between a 

subcontractor and the OWNER.  

  

 The provisions contained herein shall likewise apply to any sub-  

  subcontracts. 

 

3.6 PROTECTION OF WORK AND OF PERSONS AND PROPERTY 

  

 3.6.1 PROTECTION OF WORK  

  

 During performance and up to date of final acceptance, the 

CONTRACTOR shall be under the absolute obligation to protect the 

finished work against any damage, loss or injury. In the event of such 

damage, loss or injury, the CONTRACTOR shall promptly replace or 

repair such work, whichever the OWNER shall determine to be preferable. 

The obligation to deliver finished work in strict accordance with the 

Contract prior to final acceptance shall be absolute and shall not be 

affected by the OWNER’S approval of or failure to prohibit means and 

methods of construction used by the CONTRACTOR. All risk of loss or 

damage to the work shall be borne solely by the CONTRACTOR until 

final completion and acceptance of all work by the OWNER, as evidenced 

by the OWNER’S issuance of a certificate of acceptance.  

 

 3.6.2 PROTECTION OF PERSONS AND PROPERTY  

  

 The CONTRACTOR shall have the responsibility to provide and maintain 

all warning devices and take all precautionary measures required by law or 

otherwise to protect persons and property while said persons or property 

are approaching, leaving or within the work site or any area adjacent to 

said work site. No separate compensation shall be paid to the 

CONTRACTOR for the installation or maintenance of any warning 

devices, barricades, lights, signs or any other precautionary measures 

required by law or otherwise for the protection of persons or property.  

  

 The CONTRACTOR shall assume all duties owed by the OWNER to the 

general public in connection with the general public’s immediate approach 

to and travel through the work site and the area adjacent to said work site.  
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 Where the work is carried on in or adjacent to any street, alley, sidewalk, 

public right-of-way or public place, the CONTRACTOR shall at his own 

cost and expense provide such flagmen and watchmen and furnish, erect 

and maintain such warning devices, barricades, lights, signs and other 

precautionary measures for the protection of persons or property as may be 

prudent or necessary, or as are required by law. The CONTRACTOR’S 

responsibility for providing and maintaining flagmen, watchmen, warning 

devices, barricades, signs and lights and other precautionary measures 

shall not cease until the project shall have been completed and accepted by 

the OWNER, and shall cease when the certificate of acceptance is issued 

by the OWNER pursuant to the Contract Documents.  

  

 If the OWNER discovers that the CONTRACTOR has failed to comply 

with the applicable federal and state law (by failing to furnish the 

necessary flagmen, warning devices, barricades, lights, signs or other 

precautionary measures for the protection of persons or property), the 

OWNER may order the CONTRACTOR to take such additional 

precautionary measures as required by law to be taken to protect persons 

and property.  

  

 In addition, the CONTRACTOR shall be held responsible for all damages 

to the work and other public or private property due to the failure of 

warning devices, barricades, signs, lights or other precautionary measures 

in protecting said property; and whenever evidence is found of such 

damage, the OWNER may order the damaged portion immediately 

removed and replaced by and at the cost and expense of the 

CONTRACTOR.  

 

 3.6.3 SAFETY; TRENCH SAFETY; UNDERGROUND UTILITY SAFETY;  

  PUBLIC CONVENIENCE AND SAFETY;   

 

 The CONTRACTOR shall be responsible for complying with state laws 

and federal regulations relating to safety, trench safety, and underground 

utility safety, including those which may be enacted during the 

performance under this Contract. The CONTRACTOR shall comply with 

the provisions of the The Standard Specifications and Standard Drawings 

from the Public Works Construction Standards-North Central Texas 

Council of Governments, 2004 edition and all subsequent addendums and 

the Instructions to Bidders regarding trench safety, public convenience and 

safety, and sanitary provisions. The CONTRACTOR shall be soley 

responsible for, the construction means and methods, techniques, 

sequences, or procedures, or for the safety precautions and programs in 

conection with the Work and the Project.  

 

3.7 MATERIALS AND WORKMANSHIP; WARRANTIES AND GUARANTEES 
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Unless otherwise expressly provided in the contract drawings or specifications, 

the work shall be performed in accordance with the best modern practice with 

materials and workmanship of the highest quality and suitable for their purpose. 

The OWNER shall judge and determine the CONTRACTOR’S compliance with 

these requirements.  

 

 3.7.1 MATERIALS AND EQUIPMENT  

 

The CONTRACTOR shall be free to secure the approved materials, 

equipment and articles from sources of his own selection. However, if the 

OWNER finds that the work shall be delayed or adversely affected in any 

way because a selected source of supply cannot furnish a uniform product 

in sufficient quantity and at the time required and a suitable source does 

exist, or the product is not suitable for the Work, the OWNER shall have 

the right to require the original source of supply changed by the 

CONTRACTOR. The CONTRACTOR shall have no claim for extra cost 

or damage because of this requirement.  

  

 The CONTRACTOR warrants to the OWNER that all materials and 

equipment furnished under this contract shall be new unless otherwise 

specified in the Contract Documents and that same shall be of good quality 

and workmanship, free from faults and defects and in conformance with 

the Contract Documents. All materials and equipment not conforming to 

these requirements, including substitutions not properly approved and 

authorized, may be considered defective and shall be promptly repaired or 

replaced by the CONTRACTOR at the CONTRACTOR’s sole cost upon 

demand of the OWNER. If required by the OWNER, the CONTRACTOR 

shall furnish satisfactory evidence as to the kind and quality of materials 

and equipment.  

 

   3.7.1.1 “OR EQUAL” CLAUSE  

  

 A. Whenever a material or article required is specified or 

shown on the plans, by using the name of a proprietary 

product or of a particular manufacturer or vendor, any 

material or article which the Architect or Engineer 

determines shall perform adequately the duties imposed by 

the general design or which the Architect or Engineer 

deems to be of similar appearance (in cases where 

appearance is of importance) shall be considered equal and 

satisfactory, provided the material or article so proposed is 

of  equal substance and function. Authorization for any 

substitution of materials or articles must be obtained by the 

CONTRACTOR from the Architect or Engineer before 

proceeding with such substitution.  
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 B. Should an authorized substitution require redesign of a 

portion of the work or alterations to the plans or 

specifications in order for the materials or articles which 

are to be substituted to properly fit or in other ways to be 

satisfactory, the Architect or Engineer shall accomplish 

such redesigns and alterations. The CONTRACTOR shall 

bear all reasonable costs associated with redesign and 

alteration efforts performed by the Architect or Engineer. 

 

 3.7.2 WORKMANSHIP  

  

 The CONTRACTOR shall promptly correct or replace all work rejected by 

the OWNER as defective or as failing to conform to the Contract 

Documents whether observed before or after substantial completion and 

whether or not fabricated, installed or completed. The CONTRACTOR 

shall bear all costs of correcting such rejected work, including costs 

incurred for additional services made necessary thereby.  

 

3.8      WARRANTIES 

 

 3.8.1 SPECIAL WARRANTY  

  

 If within one year after final acceptance of the work by the OWNER, as 

evidenced by the final certificate of acceptance or within such longer or 

shorter period of time as may be prescribed by law or by the terms of any 

other applicable special warranty on designated equipment or portions of 

work as required by the Contract Documents, any of the work is found to 

be defective or not in accordance with the Contract Documents, the 

CONTRACTOR shall correct it promptly after receipt of a written notice 

from the OWNER to do so. This obligation shall survive termination or 

completion of the Contract. The OWNER shall give such notice promptly 

after discovery of the condition.  

  

 The CONTRACTOR shall remove from the site all portions of the work 

which are defective or nonconforming and which have not been corrected 

unless removal is waived in writing by the OWNER.  

 

 3.8.2 SUBCONTRACTORS’ AND MANUFACTURERS’ WARRANTIES  

 All subcontractors’, manufacturers’ and suppliers’ warranties and 

guarantees, express or implied, respecting any part of the work and any 

materials used therein, shall be obtained and enforced by the 

CONTRACTOR for the benefit of the OWNER without the necessity of 

separate transfer or assignment thereof.   
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 3.8.3 CORRECTED WORK WARRANTY  

 Any work repaired or replaced, pursuant to this section, shall be subject to 

the provisions of this section to the same extent as work originally 

performed.  

 

 3.8.4 RIGHTS AND REMEDIES  

The rights and remedies of the OWNER provided in this section are in 

addition to, and do not limit, any rights or remedies afforded to the 

OWNER by law or any other provision of the Contract Documents, or in 

any way limit the OWNER’S right to recovery of damage due to default 

under the Contract. No action or inaction by the OWNER shall constitute a 

waiver of a right or duty afforded it under the Contract.  

 

IV. INSURANCE 

 

4.1 CONTRACTOR’S INSURANCE  

 

Before commencing work, the CONTRACTOR and each subcontractor shall be 

required, at its own expense, to furnish the Collin County Purchasing Agent with 

certified copies of all insurance certificate(s) required by Texas Law, and the 

coverages required herein, indicating the coverage is to remain in force throughout 

the term of this Contract. Without limiting any of the other obligations or 

liabilities of the CONTRACTOR, during the term of the Contract the 

CONTRACTOR and each subcontractor at their own expense shall purchase and 

maintain the herein stipulated minimum insurance with companies duly approved 

to do business in the State of Texas and satisfactory to the OWNER. Certificates 

of each policy shall be delivered to the OWNER before any work is started, along 

with a written statement from the issuing company stating that said policy shall 

not be canceled, nonrenewed or materially changed without 30 days advance 

written notice being given to the OWNER.  

 

In addition to any coverage required by Texas Law, the CONTRACTOR shall 

provide the following coverages at not less than the specified amounts:  

 

4.2 Workers Compensation insurance required by Texas Law at statutory limits, 

including employer’s liability coverage of not less than $1,000,000.  In addition to 

these, the CONTRACTOR must comply with all the requirements of the Texas 

Department of Insurance, Division of Workers’ Compensation; (Note: If you have 

questions concerning these requirements, you are instructed to contact the DWC.) 
 

By signing this contract or providing or causing to be provided a certificate of 

coverage, the CONTRACTOR is representing to the OWNER that all employees 

of the CONTRACTOR and its subcontractors who will provide services on the 

Project will be covered by workers compensation coverage for the duration of the 

Project, that the coverage will be based on proper reporting of classification codes 
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and payroll amounts, and that all coverage agreements will be filed with the 

appropriate insurance carrier or, in the case of a self-insured, with the 

commission's Division of Self-Insurance Regulation.  Providing false or 

misleading information may subject the CONTRACTOR to administrative 

penalties, criminal penalties, civil penalties, or other civil actions. 
 

The CONTRACTOR’S failure to comply with any of these provisions is a breach 

of Contract by the Contractor which entitles the OWNER to declare the Contract 

void if the CONTRACTOR does not remedy the breach within ten (10) days after 

receipt of notice of breach from the OWNER. 

  

4.3 Broad form commercial general liability insurance, including independent 

contractor’s liability, completed operations and contractual liability, written on an 

occurance form, covering, but not limited to, the liability assumed under the 

indemnification provisions of this contract, fully insuring CONTRACTOR’S (or 

subcontractor’s) liability for injury to or death of OWNER’S employees and third 

parties, extended to include personal injury liability coverage with damage to 

property, with minimum limits as set forth below:  

 

General Aggregate $2,000,000  

Products — Components/Operations Aggregate $2,000,000  

Personal and Advertising Injury $ 1,000,000  

Each Occurrence $ 1,000,000  

 

4.3.1 The policy shall include coverage extended to apply to completed 

operations, asbestos hazards (if this project involves work with asbestos) 

and XCU (explosion, collapse and underground) hazards. The completed 

operations coverage must be maintained for a minimum of one year after 

final completion and acceptance of the work, with evidence of same filed 

with OWNER.  

 

4.4 Comprehensive automobile and truck liability insurance, covering owned, hired 

and non-owned vehicles, with a combined bodily injury and property damage 

minimum limit of $1,000,000 per occurrence. Such insurance shall include 

coverage for loading and unloading hazards.  

 

4.5 OWNER’S PROTECTIVE LIABILITY INSURANCE  

  

CONTRACTOR shall obtain, pay for and maintain at all times during the 

prosecution of the work under this contract an OWNER’S protective liability 

insurance policy naming the OWNER as insured for property damage and bodily 

injury, which may arise in the prosecution of the Work or CONTRACTOR’S 

operations under this Contract. Coverage shall be on an “occurrence” basis, and 

the policy shall be issued by the same insurance company that carries the 
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CONTRACTOR’S liability insurance with a combined bodily injury and property 

damage minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate.  

 

4.6 “UMBRELLA” LIABILITY INSURANCE  

 

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance 

during the contract term, insuring CONTRACTOR for an amount of not less than 

$1,000,000 per occurrence combined limit for bodily injury and property damage 

that follows from and applies in excess of the primary liability coverages required 

hereinabove. The policy shall provide “drop down” coverage where underlying 

primary insurance coverage limits are insufficient or exhausted. OWNER shall be 

named as an additional insured.  

 

4.7 POLICY ENDORSEMENTS AND SPECIAL CONDITIONS  

  

 Each insurance policy to be furnished by CONTRACTOR shall include the 

 following conditions by endorsement to the policy:  

  

 A. each policy shall name the OWNER as an additional insured as to all 

applicable coverage;  

B. each policy shall require that 30 days prior to the cancellation, 

nonrenewal or any material change in coverage, a notice thereof shall be 

given to OWNER by certified mail;  

C. the term “OWNER” shall include all past, present or future, authorities, 

boards, bureaus, commissions, divisions, departments and offices of the 

OWNER and individual members, elected official, officers, employees and 

agents thereof in their official capacities and/or while acting on behalf of 

the OWNER;  

D. the policy phrase “other insurance” shall not apply to the OWNER 

where the OWNER is an additional insured on the policy;   

E. all provisions of the contract concerning liability, duty and standard of 

care together with the indemnification provision, shall be underwritten by 

contractual liability coverage sufficient to include such obligations within 

applicable policies; 

F. each policy shall contain a waiver of subrogation in favor of OWNER, 

and its, past, present and future, officials, employees, and volunteers; and,  

G. each certificate of insurance shall reference the Project and Contract 

number, contain all the endorsement required herein, and require a notice 

to the OWNER of cancellation.  

  

 Insurance furnished by the CONTRACTOR shall be in accordance with the 

 following requirements:  

 

A. any policy submitted shall not be subject to limitations, conditions or 

restrictions deemed inconsistent with the intent of the insurance 
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requirements to be fulfilled by the CONTRACTOR. The OWNER’S 

decision thereon shall be final;  

B. all policies are to be written through companies duly licensed to 

transact that class of insurance in the State of Texas with a financial 

ratings of A+ VII or better as assigned by BEST Rating Company or 

equivalent; and  

C. All liability policies required herein shall be written with an 

“occurrence” basis coverage trigger.  

  

 CONTRACTOR agrees to the following:  

 

A. CONTRACTOR hereby waives subrogation rights for loss or damage 

to the extent same are covered by insurance. Insurers shall have no right of 

recovery or subrogation against the OWNER, it being the intention that the 

insurance policies shall protect all parties to the Contract and be primary 

coverage for all losses covered by the policies;  

B. Companies issuing the insurance policies and CONTRACTOR shall 

have no recourse against the OWNER for payment of any premiums or 

assessments for any deductibles, as all such premiums and deductibles are 

the sole responsibility and risk of the CONTRACTOR;  

C. Approval, disapproval or failure to act by the OWNER regarding any 

insurance supplied by the CONTRACTOR (or any subcontractors) shall 

not relieve the CONTRACTOR of full responsibility or liability for 

damages and accidents as set forth in the Contract Documents. Neither 

shall the bankruptcy, insolvency or denial of liability by the insurance 

company exonerate the CONTRACTOR from liability; and  

D. No special payments shall be made for any insurance that the 

CONTRACTOR and subcontractors are required to carry; all are included 

in the Contract Price and the Contract unit prices. Any of such insurance 

policies required under this section may be written in combination with 

any of the others, where legally permitted, but none of the specified limits 

may be lowered thereby. 

 
V. OWNERS RIGHTS AND RESPONSIBILITIES 

 
MONTHLY ESTIMATE, PARTIAL PAYMENTS AND FINAL PAYMENTS 

 
5.1  Progress and final payments shall be paid to the Contractor based upon the 

progress of the Project as indicated by the approved Applications for Payment, 
certificates of acceptance, or Certificates for Payment, that include an approved 
Schedule of Values that will be submitted by the CONTRACTOR to the OWNER 
prior to the commencement of the Work and in accordance with the following: 

 
5.2 MONTHLY ESTIMATES 

 

The CONTRACTOR shall deliver to the OWNER an itemized Application for 

Payment that shall include the work completed, materials stored at the Project site 



 

Construction Agreement Revised 6/12/2017 41

but not incorporated into the work, materials ready to be installed and stored at 

another agreed location, and the percentage of Work completed, through the 20th 

day of each month, on an Application for Payment with a schedule of values 

previously submitted by the Contractor and approved by the Owner.  Prior to 

release of funds in connection with any Application for Payment, the Owner may 

request, and the Contractor must provide, properly executed statements of full or 

partial releases of claims acceptable to Owner in form and content, for all persons 

or entities supplying labor or materials to the Project. 

 

5.2.1 The Application for Payment is a representation by the CONTRACTOR to 

the OWNER that the construction has progressed to the point indicated, the 

quality of the Work covered by the application is in accordance with the 

Contract Documents, and the Contractor is entitled to payment in the 

amount requested. 

 

 5.2.2 INSPECTION AND PARTIAL PAYMENTS 

  

Whenever the CONTRACTOR shall submit an Application for Payment 

to the OWNER for work performed by the CONTRACTOR, the 

CONTRACTOR shall notify the Architect or Engineer that the 

improvement is ready for inspection. The Architect or Engineer shall then 

make such inspection, and will have the authority to reject work that does 

not conform to the Contract Documents. If the work is satisfactory and in 

accordance with the specifications and Contract Documents, the Architect 

or Engineer shall issue a Certificate for Payment.   

 
5.2.3 Within thirty (30) days of the Owner's receipt of a properly submitted and 

correct Application for Payment, and the issuance of a Certificate for 

Payment, the Owner shall make payment to the Contractor, in the amount 

approved by the Owner less 5% retainage. Such payment shall be adjusted 

for work that is incomplete or not in accordance with the Contract 

Documents or that is the subject of a separate contract, or subcontract or 

supplier claim or lien against the Contractor or the payment bonds for the 

project. 
 
 5.2.4 No partial or final payment or the entire use or occupancy of the Project 

 by the OWNER shall be considered acceptance of work that does not 

 strictly comply with the Contract Documents or release the 

 CONTRACTOR of any of his responsibilities under the Contract. 

  

 5.2.5 PAYMENT FOR LABOR AND MATERIAL; NO LIENS  

  

 The CONTRACTOR for himself or any of his subcontractors shall pay all 

indebtedness which may become due to any person, firm or corporation 

having furnished labor, material or both in the performance of this 
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Contract. It shall be the responsibility of each person, firm or corporation 

claiming to have furnished labor, materials or both, in connection with this 

Contract, to protect his or its interest in the manner prescribed by 

applicable laws of the State of Texas, provided, however, that as this 

Contract provides for a public works project, no lien of any kind shall ever 

exist or be placed against the Work or any portion thereof, or any public 

funds or retainage held by the OWNER; and any subcontactor shall look 

soley to the CONTRACTOR and the payment bond surety, and not the 

OWNER, for payment of any outstanding amounts due for labor, materials 

or any other indebtedness in connection with the Work. However, the 

OWNER may, at any time prior to making final payment, require the 

CONTRACTOR to furnish a Consent of Surety to any payment due the 

CONTRACTOR for completed work and may, at the discretion of the 

OWNER or the request of the Surety, make the check jointly payable to 

the CONTRACTOR and the Surety. The Owner shall have no obligation 

under this Agreement to pay or to be responsible in any way for payment 

to any Architect, Engineer, another design professional, contractor, 

subcontractor or supplier performing portions of the Work, pursuant to a 

contract with the Contractor. 
 

 5.2.6 PAYMENT WITHHELD  

  

 In addition to express provisions elsewhere contained in the contract, the 

OWNER may withhold from any payment otherwise due the 

CONTRACTOR such amount as determined necessary to protect the 

OWNER’S interest, or, if it so elects, may withhold or retain all or a 

portion of any progress payment or refund payment on account of:  

   

 A. unsatisfactory progress of the Work not caused by conditions beyond 

the CONTRACTOR’S control,  

  B. defective work not corrected,  

 C. CONTRACTOR’S failure to carry out instructions or orders of the 

OWNER or his representative,  

D. a reasonable doubt that the Contract can be completed for the balance 

then unpaid,  

E. work or execution thereof not in accordance with the Contract 

Documents,  

F. claim filed by or against the CONTRACTOR or reasonable evidence 

indicating probable filing of claims,  

G. failure of the CONTRACTOR to make payments to subcontractor or 

for material or labor,  

H. damage to another contractor,  

I. unsafe working conditions allowed to persist by the CONTRACTOR,  

J. failure of the CONTRACTOR to provide work schedules as required by 

the OWNER,  
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K. use of subcontractors without the OWNER’S approval or,  

L. failure of the CONTRACTOR to keep current as-built record drawings 

at the job site or to turn same over in completed form to the OWNER.  

When the above grounds are removed, payment shall be made for amounts 

withheld because of them, and OWNER shall never be liable for interest 

on any delayed or late payment.  

 

 5.2.7 PAYMENT FOR EXTRA WORK  

 

The extra work done by the CONTRACTOR as authorized and approved 

by the Architect or Engineer shall be paid for in the manner hereinafter 

described, and the compensation thus provided shall be accepted by the 

CONTRACTOR as payment in full for all labor, materials, tools, 

equipment and incidentals and all superintendents’ and timekeepers’ 

services, all insurance, bond and all other overhead expense incurred in the 

performance of the extra work.  

 

Payment for extra work shall be made by one of the following methods:  

 

A. Method “A” — by unit prices agreed on in writing by the 

OWNER and CONTRACTOR before said extra work is 

commenced, subject to all other conditions of the contract.  

 

B. Method “B” — by lump sum price agreed on in writing by the 

OWNER and the CONTRACTOR before said extra work is 

commenced, subject to all other conditions of the contract.  

 

 5.2.8 SUBSTANTIAL COMPLETION 

 

The Project will be considered substantially complete when the OWNER 

can utilize the Project for its intended purpose and the Work is in 

conformance with the Contract Documents. 

 

5.3 APPLICATION FOR FINAL PAYMENT. 

 

Upon full performance of all the Contract Work and the full performance of all 

the provisions of the Contract, the CONTRACTOR shall submit a final 

application for payment to the OWNER, the CONTRACTOR shall notify the 

Architect or Engineer that the improvement is ready for inspection. All warranties 

and guaranties required of the CONTRACTOR by the Contract Documents shall 

be assembled and delivered by the CONTRACTOR to the OWNER as Part of the 

final Application for Payment. The Contractor will assign to the Owner all 

manufacturer’s warranties relating to materials and labor used in the work and 

will perform the Work in such a manner as to preserve all such manufacturer’s 

warranties. The CONTRACTOR will deliver a certificate evidencing that 
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insurance and bonds required by the Contract Documents will remain in full force 

and effect pursuant to the requirements of the Contract. The final Certificate for 

Payment will not be issued until all such warranties and guaranties have been 

received and accepted by the Owner, and a Certificate of Acceptance is issued by 

the Architect or Engineer. 

 

 5.3.1 FINAL INSPECTION AND ACCEPTANCE  

 

Whenever the improvements provided for by the Contract shall have been 

completely performed on the part of the CONTRACTOR, the 

CONTRACTOR shall notify the OWNER, and Architect or Engineer that 

the improvement is ready for final inspection. The Architect or Engineer 

shall then make such final inspection, and if the work is satisfactory and in 

accordance with the specifications and Contract Documents, the 

CONTRACTOR shall be issued a certificate of acceptance.  
 
 5.3.2 FINAL PAYMENT  

 

Whenever the improvements provided for by the Contract shall have been 

completely performed on the part of the CONTRACTOR, as evidenced in 

the certificate of acceptance, and all required submissions provided to the 

OWNER, a final estimate showing the value of the work shall be prepared 

by the Architect or Engineer as soon as the necessary measurements and 

computations can be made. All prior estimates upon which payments have 

been made are subject or necessary corrections or revisions in the final 

payment. The amount of this final estimate, less any sums that have been 

previously paid, or deducted under the provisions of the Contract, shall be 

paid the CONTRACTOR within 30 days after the final acceptance, 

provided that the CONTRACTOR has furnished to the OWNER a consent 

of surety and an affidavit or other satisfactory evidence that all 

indebtedness connected with the Work and all sums of money due for any 

labor, materials, apparatus, fixtures or machinery furnished for and used in 

the performance of the work have been paid or otherwise satisfied, or that 

the person or persons to whom the same may respectively be due have 

consented to such final payment.   

  

 The acceptance by the CONTRACTOR of the final payment as aforesaid 

shall operate as and shall be a release to the OWNER from all claims or 

liabilities under the Contract, including all subcontractor claims, for 

anything done or furnished or relating to the Work under the Contract or 

for any act or neglect of said OWNER relating to or connected with the 

Contract.  
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 All warranties and guarantees shall commence from the date of the 

certificate of acceptance. No interest shall be due the CONTRACTOR on 

any partial or final payment or on the retainage.  

 
5.3 MODIFICATIONS TO CONTRACT WORK OR TIME OF PERFORMANCE 

 

 5.3.1 OWNER’S RIGHT TO TEMPORARILY SUSPEND WORK  

  

 5.3.2 REASONS FOR SUSPENSION  

  

 The OWNER shall have the right by written order to temporarily suspend 

the work, in whole or in part, whenever, in the judgment of the OWNER, 

such temporary suspension is required:  

    

   A. in the interest of the OWNER generally,  

   B. due to government or judicial controls or orders which make  

       performance of this contract temporarily impossible or illegal,  

C. to coordinate the work of separate contractors at the job site,  

D. to expedite the completion of a separate contract even though 

the completion of this particular Contract may be thereby 

delayed,  

E. because of weather conditions unsuitable for performance of the 

Work, or  

F. because the CONTRACTOR is proceeding contrary to contract 

provisions or has failed to correct conditions considered unsafe 

for workmen.  

 

The written order of the OWNER to the CONTRACTOR shall state the 

reasons for suspending the work and the anticipated periods for such 

suspension. Upon receipt of the OWNER’S written order, the 

CONTRACTOR shall suspend the work covered by the order and shall 

take such means and precautions as may be necessary to properly protect 

the finished and partially finished work, the unused materials and 

uninstalled equipment, including the providing of suitable drainage about 

the work and erection of temporary structures where necessary. The 

CONTRACTOR shall not suspend the Work without written direction 

from the OWNER and shall proceed with the work promptly when 

notified by the OWNER to resume operations.  

 

 5.3.3 NO ADDITIONAL COMPENSATION  

 

No additional compensation shall be paid to the CONTRACTOR for a 

temporary suspension of the Work by the OWNER or otherwise where 

same is caused by the fault of the CONTRACTOR. Where such temporary 

suspension is not due to the fault of the CONTRACTOR, he shall be 

entitled to:  
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A. an equitable extension of working time for the completion of 

the work, not to exceed the delay caused by such temporary 

suspension, as determined by the OWNER; and  

 

B. the actual and necessary costs of properly protecting the finished 

and partially finished work, unused materials and uninstalled 

equipment during the period of the ordered suspension as 

determined by the OWNER as being beyond the Contract 

requirements, such costs, if any, to be determined pursuant to the 

terms of the Contract; and  

 

C. where the CONTRACTOR elects to move equipment from the 

job site and then return it to the site when the work is ordered 

resumed, the actual and necessary costs of these moves, in an 

amount determined by the OWNER pursuant to the terms of the 

Contract.  

 

5.3.4 USE OF COMPLETED PORTIONS OF WORK  

 

The OWNER may, after written notice to the CONTRACTOR, and 

without incurring any liability for increased compensation to the 

CONTRACTOR, take over and use any completed portion of the Work 

prior to the final completion and acceptance of the entire work included in 

the Contract, and notwithstanding that the time allowed for final 

completion has not expired. The OWNER and CONTRACTOR agree that 

occupancy of portions of the Work by the OWNER shall not in any way 

evidence the substantial completion of the entire work or signify the 

OWNER’s acceptance of the Work. 

 

The CONTRACTOR shall not object to, nor interfere in any way with, 

such occupancy or use after receipt of the OWNER’S written notice. 

Immediately prior to such occupancy and use, the OWNER shall inspect 

such portion of the Work to be taken over and shall furnish the 

CONTRACTOR a written statement of the work, if any, still to be done on 

such part. The CONTRACTOR shall promptly thereafter complete such 

unfinished work to permit occupancy and use on the date specified in the 

OWNER’S written order, unless the OWNER shall permit specific items 

of work to be finished after the occupancy and use by the OWNER.  

 

In the event the CONTRACTOR is unreasonably delayed by the OWNER 

exercising its rights under this section, the CONTRACTOR may submit a 

request for an extension of time; CONTRACTOR’S sole remedy for an 

unreasonable delay shall be an extention of time and shall not be entitled 

to any additional compensation.  
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5.4 COMMENCMENT; TIME OF COMPLETION; DELAYS; EXTENSION OF 

 TIME; LIQUIDATED DAMAGES 
 

 5.4.1 COMMENCEMENT; TIME OF COMPLETION 
 

Contractor shall commence work within ten (10) consecutive calendar 
days after receiving from County a notice to proceed.  Contractor agrees 
and covenants that the number of consecutive calendar days allowed to 
complete all work following a notice to proceed shall be as follows: 

 
             
 

5.4.2. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ON TIME  

 

Time is of the essence in the progress and completion of this Contract. For 

each calendar day that any Work shall remain uncompleted after the time 

specified in the proposal and the Contract, or the increased time granted by 

the OWNER, or as equitably increased by additional work or materials 

ordered after the Contract is signed, the sum per day given in the following 

schedule, unless otherwise specified in the special provisions, shall be 

deducted from the monies due the CONTRACTOR:   
   

Two Hundred Forty Dollars and Zero Cents ($240.00) 

   
 

The sum of money thus deducted for such delay, failure or noncompletion 

is not to be considered as a penalty, but shall be deemed, taken and treated 

as reasonable liquidated damages, per calendar day that the 

CONTRACTOR shall be in default after the time stipulated in the 

Contract for completing the Work. The said amounts are fixed and agreed 

upon by and between OWNER and CONTRACTOR because of the 

impracticability and extreme difficulty of fixing and ascertaining the actual 

damages the OWNER in such event would sustain; and said amounts are 

agreed to be the amount of damages which the OWNER would sustain and 

which shall be retained from the monies due, or that may become due, the 

CONTRACTOR under this Contract; and if said monies be insufficient to 

cover the amount owing, then the CONTRACTOR or his surety shall pay 

any additional amounts due.  

 

 5.4.3 EXTENTIONS OF TIME 

 

The CONTRACTOR shall be entitled to an extension of working time 

under this Contract only when claim for such extension is submitted to the 

OWNER in writing by the CONTRACTOR within seven days from and 

after the time when any alleged cause of delay shall occur, and then only 

when such time is approved by the OWNER. In adjusting the Contract 
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working time for the completion of the Project, unforeseeable causes 

beyond the control and without the fault or negligence of the 

CONTRACTOR, including, acts of God or the public enemy, acts of the 

OWNER, fires, floods, epidemics, quarantine restrictions, strikes, freight 

embargoes, or delays of subcontractors due to such causes beyond their 

control shall be taken into consideration.  

 

If the satisfactory execution and completion of the Contract should require 

work and materials in greater amounts or quantities than those set forth in 

the Contract, requiring more time for completion than the anticipated time, 

then the contract working time shall be equitably increased, but not more 

than in the same proportion as the cost of the additional work bears to the 

cost of the original work contracted for. No allowances shall be made for 

delays or suspension of the performance of the Work due to the fault of the 

CONTRACTOR.  

 

No adjustment to working time shall be made if, concurrently with the 

equitable cause for delay, there existed a cause for delay due to the fault or 

negligence of the CONTRACTOR, his agents, employees or 

subcontractors; and no adjustment shall be made to the Contract Price and 

the CONTRACTOR shall not be entitled to claim or receive any additional 

compensation as a result of or arising out of any delay resulting in 

adjustment to the working time hereunder, including delays caused by the 

acts or negligence of the OWNER. Notwithstanding any other provision of 

the Contract Documents, all claims for extension of working time must be 

submitted in accordance with the provisions of this Contract, and no act of 

the OWNER shall be deemed a waiver or entitlement of such extension.  

 

5.5 TERMINATION FOR CONVENIENCE OF THE OWNER  

  

 5.5.1 NOTICE OF TERMINATION  

 

The performance of the Work under this Contract may be terminated by 

the OWNER in whole or from time to time in part, in accordance with this 

section, whenever the OWNER shall determine that such termination is in 

the best interest of the OWNER. Any such termination shall be effected by 

mailing a notice of termination to the CONTRACTOR specifying the 

extent to which performance of work under the Contract is terminated, and 

the date upon which such termination becomes effective. Receipt of the 

notice shall be deemed conclusively presumed and established when the 

letter is placed in the United States Mail by the OWNER. Further, it shall 

be deemed conclusively presumed and established that such termination is 

made with just cause as therein stated; and no proof in any claim, demand 

or suit shall be required of the OWNER regarding such discretionary 

action.  
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 5.5.2 CONTRACTOR ACTION 

 

After receipt of a notice of termination, and except as otherwise directed 

by the OWNER, Architect or Engineer, the CONTRACTOR shall:  

 

A. stop work under the Contract on the date and to the extent 

specified in the notice of termination;  

B. place no further orders or subcontracts for materials, services or 

facilities except as may be necessary for completion of such 

portion the Work under the Contract as is not terminated;  

C. terminate all orders and subcontracts to the extent that they 

relate to the performance of work terminated by the notice of 

termination;  

D. transfer title to the OWNER and deliver in the manner, at the 

times, and to the extent, if any, directed by the OWNER, Architect 

or Engineer:  

1. the fabricated or unfabricated parts, work in process, 

completed work, supplies and other material produced as a 

part of, or acquired in connection with the performance of, 

the work terminated by the notice of termination; and  

2. the completed or partially completed plans, drawings, 

information and other property which, if the Contract had 

been completed, would have been required to be furnished 

to the OWNER.  

E. complete performance of such part of the work as shall not have 

been terminated by the notice of termination; and  

F. take such action as may be necessary, or as the Architect or 

Engineer may direct, for the protection and preservation of the 

property related to its Contract which is in the possession of the 

CONTRACTOR and in which the OWNER has or may acquire an 

interest.  

 

At a time not later than 30 days after the termination date specified in the 

notice of termination, the CONTRACTOR may submit to the OWNER a 

list, certified as to the quantity and quality, of any or all items of 

termination inventory not previously disposed of, exclusive of items the 

disposition of which has been directed or authorized by the Architect or 

Engineer. Not later than 15 days thereafter, the OWNER shall accept title 

to such items and remove them or enter into a storage agreement covering 

the same, provided that the list submitted shall be subject to verification by 

the Architect or Engineer upon removal of the items, or, if the items are 

stored, within 45 days from the date of submission of the list, and provided 

that any necessary adjustments to correct the list as submitted shall be 

made prior to final settlement.  
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 5.5.3 TERMINATION CLAIM  

 

Within 60 days after notice of termination, the CONTRACTOR shall 

submit his termination claim to the Architect or Engineer in the form and 

with the certification prescribed by the OWNER. Unless one or more 

extensions in writing are granted by the OWNER upon request of the 

CONTRACTOR, made in writing within such 60-day period or authorized 

extension thereof, any and all such claims shall be conclusively deemed 

waived.  

 

 5.5.4 AMOUNTS  

 

The CONTRACTOR and OWNER may agree upon the whole or any part 

of the amount or amounts to be paid to the CONTRACTOR by reason of 

the total or partial termination of work pursuant hereto, provided that such 

agreed amount or amounts shall never exceed the total contract price as 

reduced by the amount of payments otherwise made and as further reduced 

by the Contract Price of work not terminated. The contract shall be 

amended accordingly, and the CONTRACTOR shall be paid the agreed 

amount. No amount shall be due for lost or anticipated profits. Nothing 

prescribing the amount to be paid to the CONTRACTOR in the event of 

failure of the CONTRACTOR and the OWNER to agree upon the whole 

amount to be paid to the CONTRACTOR by reason of the termination of 

work pursuant to this section, shall be deemed to limit, restrict or 

otherwise determine or affect the amount or amounts which may be agreed 

upon to be paid to the CONTRACTOR pursuant to this paragraph.  

 

 5.5.5 FAILURE TO AGREE  

 

In the event of the failure of the CONTRACTOR and the OWNER to 

agree, as provided herein, upon the whole amount to be paid to the 

CONTRACTOR by reason of the termination of work pursuant to this 

section, the OWNER shall determine, on the basis of information available 

to it, the amount, if any, due to the CONTRACTOR by reason of the 

termination and shall pay to the CONTRACTOR the amounts determined. 

No amount shall be due for lost or anticipated profits.  

 

  

 5.5.6 DEDUCTIONS  

 

In arriving at the amount due the CONTRACTOR under this section, there 

shall be deducted (a) all unliquidated advance or other payments on 

account theretofore made to the CONTRACTOR, applicable to the 

terminated portion of this contract; (b) any claim which the OWNER may 
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have against the CONTRACTOR in connection with this Contract; and (c) 

the agreed price for or the proceeds of sale of any materials, supplies or 

other things kept by the CONTRACTOR or sold, pursuant to the 

provisions of this clause, and not otherwise recovered by or credited to the 

OWNER.  

 

 5.5.7 ADJUSTMENT  

 

If the termination hereunder be partial prior to the settlement of the 

terminated portion of this Contract, the CONTRACTOR may file with the 

Owner a request in writing for an equitable adjustment of the price or 

prices specified in the Contract relating to the continued portion of the 

Contract (the portion not terminated by the notice of termination), and 

such equitable adjustment as may be agreed upon shall be made in such 

price or prices; nothing contained herein, however, shall limit the right of 

the OWNER and the CONTRACTOR to agree upon the amount or 

amounts to be paid to the CONTRACTOR for the completion of the 

continued portion of the Contract when said contract does not contain an 

established contract price for such continued portion.  

 

 5.5.8 NO LIMITATION OF RIGHTS  

 

Nothing contained in this section shall limit or alter the rights which the 

OWNER may have for termination of this Contract under any other 

provision of this Contract or any other right which OWNER may have for 

default or breach of contract by CONTRACTOR.  

 

5.6 CONTRACTOR DEFAULT: OWNER’S RIGHT TO SUSPEND WORK AND 

 ANNUL CONTRACT  

 

The Work or any portion of the Work under contract shall be suspended 

immediately on written order of the OWNER declaring the CONTRACTOR to be 

in default. A copy of such notice shall be served on the CONTRACTOR’S surety. 

The contract may be annulled by the OWNER for any good cause or causes, 

among others of which special reference is made to the following:  

A. failure of the CONTRACTOR to start the work within 10 days from 

date specified in the written work order issued by the OWNER to begin 

the work;  

B. evidence that the progress of the work being made by the 

CONTRACTOR is insufficient to complete the work within the specified 

working time;  

C. failure of the CONTRACTOR to provide sufficient and proper 

equipment, materials or construction forces for properly executing the 

Work;  
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D. evidence that the CONTRACTOR has abandoned the Work or 

discontinuance of the performance of the Work or any part thereof and 

failure to resume performance within a reasonable time after notice to do 

so;  

E. evidence that the CONTRACTOR has become insolvent or bankrupt, or 

otherwise financially unable to carry on the Work;  

F. deliberate failure on the part of the CONTRACTOR to observe any 

requirements of the specifications or to comply with any orders given by 

the Architect or Engineer as provided for in the specifications;  

G. failure of the CONTRACTOR to promptly make good any defects in 

materials or workmanship, or any defects of any nature, the correction of 

which has been directed in writing by the OWNER;  

H. evidence of collusion for the purpose of illegally procuring a contract or 

perpetrating fraud on the OWNER in the construction of work under 

contract;  

I. repeated violations of safe working procedures;  

J. the filing by the CONTRACTOR of litigation against the OWNER prior 

to final completion of the Work. When the Work is suspended for any of 

the causes itemized above, or for any other cause or causes, the 

CONTRACTOR shall discontinue the Work or such part thereof as the 

OWNER shall designate, whereupon the surety may either at its option 

assume the Contract or that portion thereof which the OWNER has 

ordered the CONTRACTOR to discontinue and perform the same or, with 

the written consent of the OWNER, sublet the same, provided, however, 

that the surety shall exercise its option within two weeks after the written 

notice to discontinue the work has been served upon the CONTRACTOR 

and upon the surety or its authorized agents. The surety in such event shall 

assume the CONTRACTOR’S place in all respects and shall be paid by 

the OWNER for all work performed by it in accordance with the terms of 

the Contract, but in no event shall such payments exceed the contract 

amount, regardless of the cost to the surety to complete the Work.  

 

In the event that the surety assumes the CONTRACTOR’S place, duties and 

responsibilities in the Contract, all monies remaining due the CONTRACTOR at 

the time of his default shall thereupon become due and payable to the surety as the 

work progresses, subject to all terms of the Contract. In case the surety does not, 

within the hereinabove specified time, exercise its obligation to assume the 

Contract or that portion thereof which the OWNER has ordered the 

CONTRACTOR to discontinue, then the OWNER shall have the power to 

complete by contract or otherwise, as it may determine, the Work herein described 

or such part thereof as it may deem necessary; and the CONTRACTOR hereto 

agrees that the OWNER shall have the right to take possession of or use any or all 

of the materials, plans, tools, equipment, supplies and property of every kind 

provided by the CONTRACTOR for the purpose of the Work and to procure other 

tools, equipment and materials for the completion of the same and to charge to the 
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account of the CONTRACTOR the expense of said contract for labor, materials, 

tools, equipment and expenses incident thereto. The expense so charged shall be 

deducted by the OWNER out of such monies as may be due or may at any time 

thereafter become due the CONTRACTOR under and by virtue of the Contract or 

any part thereof.  

 

The OWNER shall not be required to obtain the lowest bid for the work of 

completing the Contract, but the expenses to be deducted shall be the actual cost 

of such work. In case such expense is less than the sum which would have been 

payable under the contract if the same had been completed by the 

CONTRACTOR, then in such case the OWNER may pay the CONTRACTOR 

the difference in the cost, provided that the CONTRACTOR shall not be entitled 

to any claim for damages or for loss of anticipated profits.  

 

In case such expense shall exceed the amount which would have been payable 

under the Contract if the same had been completed by the CONTRACTOR, the 

CONTRACTOR and his surety shall pay the amount of the excess to the OWNER 

on notice from the OWNER for excess due including any costs incurred by the 

OWNER, such as inspection, legal fees and liquidated damages. When any 

particular part of the Work is being carried out by the OWNER by contract or 

otherwise under the provisions of this section, the CONTRACTOR shall continue 

the remainder of the Work in conformity with the terms of the contract and in 

such manner as not to hinder or interfere with the performance of workmen 

employed as above provided by the OWNER or surety.  

 

5.7  SUSPENSION BY COURT ORDER AGAINST THE OWNER  

 

The CONTRACTOR shall suspend such part or parts of the Work pursuant to a 

court order issued against the OWNER and shall not be entitled to additional 

compensation by virtue of such court order; neither shall the CONTRACTOR be 

liable to the OWNER in the event the Work is suspended by such court order, 

unless such suspension is due to the fault or negligence of the CONTRACTOR. A 

delay of the CONTRACTOR due to a court order against the OWNER, or due to 

the OWNER’S failure to secure right-of-way at the time required or because of a 

conflict of a utility with the Work, shall not be cause for additional compensation 

for damages sustained by the CONTRACTOR, but may be a cause for extension 

of contract working time only. The CONTRACTOR’S sole remedy for any 

suspensions of the Work is an equitable extention of time to perform the Work. 

 

5.8 NO WAIVER OF RIGHTS OR ESTOPPEL  

 

The OWNER, or any officer or agent thereof, shall not be precluded at any time, 

either before or after final completion and acceptance of the Work and final 

payment therefore from:  
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A. showing the true and correct amount, classifications, quality and 

character of the Work done and materials furnished by the 

CONTRACTOR or any other person under this Contract, or from showing 

at any time that any determination, return, decision, approval, order, letter, 

payment or certification is untrue and incorrect or improperly made in any 

particular, or that the Work or the materials or any parts thereof do not in 

fact conform to the contract requirements; and (b) demanding the recovery 

from the CONTRACTOR of any overpayments made to him, or such 

damages as the OWNER may sustain by reason of the CONTRACTOR’S 

failure to perform each and every part of this Contract in strict accordance 

with its terms; or both. 

 

VI. AUTHORITY OF THE ARCHITECT OR ENGINEER 

 

6.1 All work shall be performed in a good and workmanlike manner and to the 

satisfaction of the Architect or Engineer. The Architect or Engineer shall decide 

all questions which arise as to the quality and acceptability of materials furnished, 

work performed, manner of performance, rate of progress of the work, sequence 

of the construction, interpretation of the plans and specifications, acceptable 

fulfillment of the Contract, compensation, mutual rights between contractors 

under these specifications and suspension of the Work. He shall determine the 

amount and quality of work performed and materials furnished, and his decisions 

and estimates shall be final. His estimate in such event shall be a condition 

precedent to the right of the CONTRACTOR to receive money due him under the 

Contract.  

 

6.2 OWNER’S REPRESENTATIVES  

 

Where the Contract Documents indicate that determinations, directions or 

approvals shall be made by the OWNER or “Owner’s representatives,” this shall 

mean the OWNER acting directly, or through duly authorized persons acting 

within the limit of authority delegated to them. Any determination, direction or 

approval of such authorized representatives shall be subject to review by the 

OWNER. For purposes of administering the schedule or the payment provisions 

of this Contract the Architect or Engineer may act as the Owner’s representative 

for purposes of approving payments, changes, scheduling, or acceptance of the 

Work, at the OWNER’S discretion.  

 

6.3 INSPECTIONS OF WORK PROGRESS 

 

The Architect or Engineer shall visit the site at during construction of the Project 

as necessary as the Owner’s Representative to verify that the Work is being 

performed in compliance with the Contract Documents and shall be given total 

access to the Project by the CONTRACTOR. Site visits or inspections by the 

Architect or Engineer shall in no way relieve the CONTRACTOR of any of its 
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responsibilities or duties pursuant to the Contract Documents. The Architect or 

Engineer will neither have control over, nor be responsible for, the construction 

means and methods, techniques, sequences, or procedures, or for the safety 

precautions and programs in conection with the Work or the Project. The 

CONTRACTOR shall be soley responsible for, the construction means and 

methods, techniques, sequences, or procedures, or for the safety precautions and 

programs in connection with the Work or the Project. 

 

6.4 CONSTRUCTION STAKES  

 

Architect/Engineer will provide the Contractor with primary horizontal and 

vertical control to consist of one construction baseline and two benchmarks. 

 

The Contractor shall take all necessary precautions to preserve any and/or all 

markings and staking.  Payment for costs of restaking shall be the responsibility of 

the Contractor. 
 
6.5 APPROVAL OF SUBMITTALS 

 

The Architect or Engineer shall review and approve or take other appropriate 

action the CONTRACTOR’s submittals such as Shop Drawings, Product Data 

and Samples, for the purpose of checking for conformance with the Contract 

Documents. The Architect or Engineers review of the submittals shall not relieve 

the CONTRACTOR of any of its obligations to perform the Work in strict 

compliance with the Contract Documents. The Architect or Engineer’s review 

shall not be considered approval of safety precautions, means and methods, 

techniques, sequences or procedures that are the responsibility of the 

CONTRACTOR. 
 

VII. CLAIMS OR DISPUTES 

 

7.1 CLAIMS AGAINST OWNER AND ACTION THEREON.  

 

No claim against the OWNER under the Contract or for breach of the Contract or 

additional compensation for extra or disputed work shall be made or asserted 

against the OWNER under the Contract or in any court action, unless the 

CONTRACTOR shall have strictly complied with all requirements relating to the 

giving of notice and information with respect to such claim as required by the 

Contract.  

 

7.2 CLAIM AGAINST OFFICERS, EMPLOYEES OR AGENT OF THE OWNER.  

 

No claim whatsoever shall be made by the CONTRACTOR against any, past, 

present or future, officer, employee or agent of the OWNER for or on account of, 

anything done or omitted to be done in connection with this Contract.  
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VIII. MISCELLANEOUS PROVISIONS 
 

8.1 FINANCIAL INTEREST IN ANY CONTRACT BY OWNER’S OFFICERS, 

 EMPLOYEES OR AGENTS  

 

No officer, employee or agent of the OWNER shall have a financial interest, 

direct or indirect, in any contract with the OWNER or be financially interested, 

directly or indirectly, in the sale to the OWNER of any land, materials, supplies or 

services, except on behalf of the OWNER as an officer or employee. Any willful 

violation of this article shall constitute malfeasance in office, and any officer or 

employee guilty thereof shall thereby forfeit his office or position. Any violation 

of this article with the knowledge, expressed or implied, of the persons, 

partnership, company, firm, association or corporation contracting with the 

OWNER shall render the contract involved voidable by the OWNER.  
 

8.2 SERVICE OF NOTICES  

 

The OWNER and the CONTRACTOR shall each designate addresses where all 

notices, directions or other communication may be delivered or to which they may 

be mailed.  

 

Notices to the surety or sureties on contract bonds shall be directed or delivered to 

the home office, or to the agent or agents who executed the bonds on behalf of the 

surety or sureties, or to their designated agent for delivery of notices.  

 

Actual delivery of any such notice, direction or communication to the aforesaid 

places or depositing it in a postpaid wrapper addressed thereto in any post office 

regularly maintained by the United States Postal Service shall be conclusively 

deemed to be sufficient service thereof upon the above persons as of the date of 

such delivery or deposit.  

 

The designated addresses may be changed at any time by an instrument in writing 

executed by the party changing the addresses and delivered to the other party.  

 

Nothing herein contained shall, however, be deemed to preclude or tender 

inoperative the service of any notice, direction or communication upon the above 

parties personally or, if the CONTRACTOR be a corporation, upon any officer or 

director thereof.  

 

8.3 UNLAWFUL PROVISIONS DEEMED STRICKEN  

 

In the event a term, condition, or provision of this Agreement is determined to be 

void, unenforceable, or unlawful by a court of competent jurisdiction, then that 

term, condition, or provision shall be deleted and the remainder of the Agreement 

shall remain in full force and effect. 
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8.4 ALL LEGAL PROVISIONS INCLUDED  

 

It is the intent and agreement of the parties to this contract that all legal provisions 

of law required to be inserted herein shall be and are inserted herein. If through 

mistake or oversight, however, any such provision is not herein inserted, or is not 

inserted in proper form, then upon application of either party, the contract shall be 

amended so as to strictly comply with the law and without prejudice to the rights 

of either party hereunder.  

 

8.5 ASSIGNMENTS  

 

 The CONTRACTOR shall not assign, transfer, convey or otherwise dispose of 

this contract, or his right to execute it, or his right, title or interest in it or any part 

thereof without the previous written consent of the surety company and the written 

approval of the OWNER.  

 

The CONTRACTOR shall not assign, either legally or equitably, by power of 

attorney or otherwise, any of the monies due or to become due under this Contract 

or its claim thereto without the prior written consent of the surety company and 

the written approval of the OWNER.  

The approval of the OWNER of a particular assignment, transfer or conveyance 

shall not dispense with such approval to any further or other assignments.  

 

The approval by the OWNER of any assignment, transfer or conveyance shall not 

operate to release the CONTRACTOR or surety hereunder from any of the 

Contract and bond obligations, and the CONTRACTOR shall be and remain fully 

responsible and liable for the defaults, negligent acts and omissions of his 

assignees, their agents and employees, as if they were his own. 
 

8.6 STATE AND LOCAL SALES AND USE TAXES  

 

The OWNER qualifies for exemption from the state and local sales and use taxes, 

pursuant to the provisions of Section 151.309 of the Texas Limited Sales, Excise 

and Use Tax Act. Therefore, the CONTRACTOR shall not pay such taxes which 

would otherwise be payable in connection with the performance of this Contract.  

 

The CONTRACTOR shall issue an exemption certificate in lieu of the tax on the 

purchase, rental or lease of:  

  

 A. all materials, supplies, equipment and other tangible personal property 

incorporated into the real property being improved; and  

B. all materials, supplies, equipment and other tangible personal property 

used or consumed by the CONTRACTOR in performing the Contract with 

the OWNER. Materials and supplies “used in the performance of a 

contract” include only those materials actually incorporated into the 
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property being improved and those supplies directly used to incorporate 

such materials into the property being improved. Overhead supplies and 

supplies used indirectly or only incidental to the performance of the 

Contract with the OWNER are not included in the exemption.  

 

Under “reasons said purchaser is claiming this exemption” in the exemption 

certificate, the CONTRACTOR must name the OWNER and the project for 

which the equipment, material and supplies are being purchased, leased or rented.  

 

8.7 VENUE AND GOVERNING LAW  

 

The parties agree that the laws of the State of Texas shall govern the 

interpretation, validity, performance and enforcement of this Construction 

Agreement, and that the exclusive venue for any legal proceeding involving this 

Construction Agreement shall be in Collin County, Texas.  

 

8.8 NO WAIVER OF LEGAL RIGHTS  

 

Inspection by the Architect, Engineer, or OWNER; any order, measurement, 

quantity or certificate by the Architect or Engineer; any order by the OWNER for 

payment of money; any payment for or acceptance of any work; or any extension 

of time or any possession taken by the OWNER shall not operate as a waiver of 

any provisions of the contract or any power therein reserved to the OWNER of 

any rights or damages therein provided. Any waiver of any breach of contract 

shall not be held to be a waiver of any other or subsequent breach. The OWNER 

reserves the right to correct any error that may be discovered in any estimate that 

may have been paid and to adjust the same to meet the requirements of the 

Contract Documents. The OWNER reserves the right to recover by process of law 

sums as may be sufficient to correct any error or make good any deficiency in the 

Work resulting from such error, dishonesty or collusion by the CONTRACTOR 

or his agents, discovered in the Work after the final payment has been made.  

 

Neither final acceptance of the Work, nor final payment shall relieve the 

CONTRACTOR of responsibility for faulty materials or workmanship, and the 

CONTRACTOR shall promptly remedy any defects due thereto and pay for any 

damage to other work resulting therefrom. Likewise, neither final acceptance nor 

final payment, nor partial or entire use or occupancy of the work by the OWNER 

shall constitute acceptance of work not done in accordance with the Contract 

Documents or relieve CONTRACTOR of liability with respect to any expressed 

or implied warranties or responsibility for faulty materials or workmanship, 

whether same be patently or latently defective.  

 

8.9 OBLIGATION TO PERFORM FUNCTIONS  

Any failure or neglect on the part of OWNER, Architect or Engineer or inspectors 

to enforce provisions herein dealing with supervision, control, inspection, testing 
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or acceptance and approval of the work shall never operate to relieve 

CONTRACTOR from full compliance with the Contract Documents nor render 

OWNER liable to CONTRACTOR for money damages, extensions of time or 

increased compensation of any kind.  

 

8.10 SUCCESSORS AND ASSIGNS  

Subject to the limitations upon assignment and transfer herein contained, this 

contract shall be binding upon and inure to the benefit of the parties hereto, their 

respective successors and assigns.  

 

8.11 HEADINGS  

The title and headings contained in the Contract Documents and the subject 

organization are used only to facilitate reference, and in no way define or limit the 

scope of intent of any of the provisions of this Contract.  
 
8.12  ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT 

This Construction Agreement, including the Contract Documents and all the 

documents incorporated therein represents the entire and integrated agreement 

between the OWNER, Collin County, and the CONTRACTOR, and supersedes 

all prior negotiations, representations, or agreements, either written or oral.  This 

Construction Agreement may be amended only by written instrument signed by 

both, the OWNER, Collin County, and the CONTRACTOR.  
 
8.13 INTERPRETATION 

 Although this Agreement is drafted by the OWNER, Collin County, should any 

part be in dispute, the parties agree that this Contruction Agreement shall not be 

construed more favorable for either party. No rule of construction requiring that 

ambiguities in this Contract shall be construed more favorably for either party 

shall apply.  

 

8.14 EXPENSES FOR ENFORCEMENT 

 In the event either Party hereto is required to employ an attorney to enforce the 

provisions of this Agreement or is required to commence legal proceedings to 

enfore the provisions hereof, the prevailing Party shall be entitled to recover from 

the other, reasonable attorney’s fees and court costs incurred in connection with 

such enforcement, including collection. 
 

 
IN WITNESS WHEREOF, the parties have executed this Construction 

Agreement upon the year and date indicated beneath their signatures hereto. 
 
 

 
 
 
CONTRACTOR: 
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      By:        
 
      Date:        
 
 
ATTEST: 
 
       
Secretary 
 
 
     COLLIN COUNTY, TEXAS: 
 
     By:        

     Michalyn Rains, CPPO, CPPB, Purchasing Agent 

 
     Date:        
 
     ________________     
     Collin County Commissioners’ Court Order No. 
 
ATTEST: 
 
       
Secretary 
 
 
 
APPROVED AS TO FORM: 
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ACKNOWLEDGMENTS 
 
STATE OF TEXAS     § 
       
COUNTY OF    § 
 

BEFORE ME,      on this day personally appeared   

             , of     , a     corporation, 

known to me (or proved to me on the oath of)       or 

through     (description of identity card or other document) to be the 

person whose name is subscribed to the foregoing instrument and acknowledged to me 

that he/she executed the same as the act and deed of the corporation, for the purposes and 

consideration therein expressed and in the capacity therein stated. 

 

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the   day of  , 20__ 

 

       

Notary Public, State of Texas 

             

Printed Name 
 

My Commission expires on the   day of    ,   . 
 

 
 
STATE OF TEXAS     § 
       
COUNTY OF COLLIN  § 
 
BEFORE ME,      on this day personally appeared   
   , Purchasing Agent of COLLIN COUNTY, TEXAS, a political 
subdivision of the State of Texas, known to me (or proved to me on the oath of)   
   or through    (description of identity card or other 
document) to be the person whose name is subscribed to the foregoing instrument and 
acknowledged to me that he/she executed the same as the act and deed of COLLIN 
COUNTY, TEXAS, for the purposes and consideration therein expressed and in the 
capacity therein stated. 
 
GIVEN under my hand and seal of office this the    day of   
 , 201   . 
 
        
Notary Public, State of Texas 
 
        
Printed Name 
 

My Commission expires on the   day of    ,   . 





 00610 PAYMENT BOND 

STATE OF TEXAS  § 
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS: 

That  , a corporation organized and existing under the laws of 
the State of  , and fully authorized to transact business in the State of Texas, whose address is 
of the City of   County of , and State of  
,(hereinafter referred to as “Principal”), and   
(hereinafter referred to as “Surety”, a corporation organized under the laws of the State of        and authorized under the laws of the State 
of Texas to act as surety on bonds for principals, are held and firmly bound unto        (hereinafter referred 
to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform labor upon the buildings, structures or improvements referred to 
in the attached Contract, , in the penal sum of  
Dollars ($     ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal) in lawful 
money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors, and assigns, 
jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 20   , to which 

said Contract is hereby referred to and  made a part hereof and as fully and to the same extent as if copied at length herein for the construction of    IFB 2017-242, 

Construction, Demand Response Load Transfer, Collin County Central Plant . 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper protection of all claimants 

supplying labor and material in the prosecution of the work provided for in said Contract and for the use of each claimant, and that conversely should the Principal 
faithfully perform said Contract and in all respects duly and faithfully observe and perform all and singular the covenants, conditions, and agreements in and by said 
Contract, agreed to by the Principal, and according to the true intent and meaning of said Contract and the claims and specifications hereto annexed, and any and all 
duly authorized modifications of said Contract that may hereafter be made, notice of which modification to Surety being hereby waived, then this obligation shall be 
void; otherwise, to remain in full force and effect.  Provided further, that if any legal action be filed on this Bond, venue shall lie in  Collin County, Texas. 

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 
of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 
they were fully copied at length herein.  

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 
agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or addition to the terms of the 
Contract, or to the work performed thereunder, or the plans, specifications, or drawings accompanying the same, shall in anyway affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder.  

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 
whom service of process may be had in matters arising out of such suretyship. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of  20  . 

WITNESS PRINCIPAL 

Printed/Typed Name 
Title: 
Company:  

Address: 

WITNESS SURETY 

Printed/Typed Name  
Title:  
Company:   

Address: 

The Resident Agent of the Surety for delivery of notice and service of process is: 
Name:   
Address:   Note:  Date of Bond must NOT be 
Phone Number:  prior to date of contract. 

Revised 11/2008 





 00610 PERFORMANCE BOND 

STATE OF TEXAS  § 
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS: 

That  , a corporation organized and existing under the laws of 
the State of  , and fully authorized to transact business in the State of Texas, whose address is     of the 
City of  County of   , and State of  ,(hereinafter referred to as “Principal”), and  

 (hereinafter referred to as “Surety”, a corporation organized under 
the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 
unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 
labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of   
Dollars ($     ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal  plus 10-
percent of the stated penal sum as an additional sum of money representing additional court expenses, attorneys’ fees, and liquidated damages arising out of or 
connected with the below identified Contract) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their 
heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 20   , to 

which said Contract is hereby referred to and  made a part hereof and as fully and to the same extent as if copied at length herein for the construction of                   

IFB 2017-242, Construction, Demand Response Load Transfer, Collin County Central Plant . 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal fully and faithfully executes the work and 

performance of the Contract in accordance with the plans specifications, and Contract Documents, including any extensions thereof which may be granted with or  
without notice to Surety, during the original term thereof, and during the life of any guaranty required under the Contract, and according to the true intent and meaning 
of said Contract and the plans and specifications hereto annexed, if the Principal shall repair and/or replace all defects due to faulty materials or  workmanship that 
appear within a period of one year from the date of final completion and final acceptance of the work by OWNER; and if the Principal shall fully indemnify and save 
harmless the OWNER from all costs and damages which OWNER may suffer by reason of failure to so perform herein and shall fully reimburse and repay OWNER all 
outlay and expense which the OWNER may incur in making good any default or deficiency, then this obligation shall be void; otherwise, to remain in full  force and 
effect; and in case said CONTRACTOR shall fail to do so, it is agreed that the OWNER may do said work and supply such materials and charge the same against said 
CONTRACTOR and Surety on this obligation.  Provided further, that if any legal action be filed on this Bond, venue shall lie in  Collin County, Texas.  

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 
of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 
they were fully copied at length herein.  

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 
agreement which increases the Contract price with or without notice to the Surety, but in no event shall a Change Order or Supplemental Agreement which reduces the 
Contract price decrease the penal sum of the Bond.  And further that no change, extension of time, alteration, or addition to the terms of the Contract, or to the work 
performed thereunder, or the plans, specifications, or drawings accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive 
notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder. 

Surety agrees that the bond provides for the repairs and/or replacement of all defects due to faulty materials and workmanship that appear within a period of 
one (1) year from the date of completion and acceptance of the improvement by the OWNER.  

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 
whom service of process may be had in matters arising out of such suretyship. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of  20  . 
WITNESS PRINCIPAL 

Printed/Typed Name 
Title: 
Company:  

Address: 

WITNESS SURETY 

Printed/Typed Name  
Title:  
Company:   

Address: 

The Resident Agent of the Surety for delivery of notice and service of process is: 
Name:   
Address:   Note:  Date of Bond must NOT be 
Phone Number:  prior to date of contract. 

    Revised 11/2008 





00611 MAINTENANCE BOND 

STATE OF TEXAS  § 
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS: 

That  , a corporation organized and existing under the laws of 
the State of  , and fully authorized to transact business in the State of Texas, whose address is     of the 
City of  County of   , and State of  ,(hereinafter referred to as “Principal”), and  

 (hereinafter referred to as “Surety”, a corporation organized under 
the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 
unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 
labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of   
Dollars ($     ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, 
and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 20   , to 

which said Contract is hereby referred to and  made a part hereof and as fully and to the same extent as if copied at length herein for the construction of   IFB 2017-242, 

Construction, Demand Response Load Transfer, Collin County Central Plant . 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper maintenance and repair of 

the work herein contracted to be done and performed for a period of    year(s) from the date of acceptance and Principal will do all necessary 
backfilling that may arise on account of sunken conditions in ditches, or otherwise, and do and perform all necessary work and repair any defective condition growing 
out of or arising from the improper laying or construction of same, or on account of any breaking of same caused by said CONTRACTOR in construction of same , or 
on account of any defect arising in any of said work laid or constructed by said CONTRACTOR or on account of improper excavation or backfilling, it being 
understood that the purpose of this section is to cover all defective conditions arising by reason of defective materials, work or labor performed  by said 
CONTRACTOR, then this obligation shall be void; otherwise, to remain in full force and effect; and in case said CONTRACTOR shall fail to do so, it is agree that the 
OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this obligation.  Provided further, that if any 
legal action be filed  on this Bond, venue shall lie in  Collin County, Texas.  

"PROVIDED, HOWEVER, that said Surety, for value received, stipulates and agrees the bond shall automatically be increased by the amount of any 
Change Order or supplemental agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or 
addition to the terms of the Contract, or to the work performed thereunder, or the plans specifications, or drawings accompanying the same shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be 
performed thereunder.  

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 
whom service of process may be had in matters arising out of such suretyship. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of  20  . 
WITNESS PRINCIPAL 

Printed/Typed Name 
Title: 
Company:  

Address: 

WITNESS SURETY 

Printed/Typed Name  
Title:  
Company:   

Address: 

The Resident Agent of the Surety for delivery of notice and service of process is: 
Name:   
Address:   Note:  Date of Bond must NOT be 
Phone Number:  prior to date of contract. 

    Revised 11/2008 





SECTION 005100-CONFLICT OF INTEREST 
INFORMATION REGARDING  

CONFLICT OF INTEREST QUESTIONNAIRE 
 
 

During the 79th Legislative Session, House Bill 914 was signed into law effective September 1, 2015, 
which added Chapter 176 to the Texas Local Government Code. Recent changes have been made 
to Chapter 176 pursuant to HB23, which passed the 
84th Legislative Session. Chapter 176 mandates the public disclosure of certain information 
concerning persons doing business or seeking to do business with Collin County, including family, 
business, and financial relationships such persons may have with C o l l i n  C o u n t y  officers or 
employees involved in the planning, recommending, selecting and contracting of a vendor for this 
procurement. 

 

For a copy of Form CIQ and CIS:  

http://www.ethics.state.tx.us/filinginfo/conflict_forms.htm 

 

The vendor acknowledges by doing business or seeking to do business with Collin County that 
he/she has been notified of the requirements under Chapter 176 of the Texas Local Government 
Code and that he/she is solely responsible for complying with the terms and conditions therein. 
Furthermore, any individual or business entity seeking to do business with Collin County who does 
not comply with this practice may risk award consideration of any County contract. 
 
For a listing of current Collin County Officers: 
http://www.collincountytx.gov/government/Pages/officials.aspx 

 

The following County employees will be involved in the planning, recommending, selecting, and 
contracting for the attached procurement: 
 
Department/Evaluation Team: 
Bill Burke – Director of Building Projects 
Brad Harris - Building Projects Coordinator 
Dan James – Director of Facilities 
Laszlo Vadasz – Facilities Superintendent 
David Rogers – CAD Operator 
George King – Utilities Manager 
 
Purchasing: 
Michalyn Rains – Purchasing Agent 
Sara Hoglund, CPPB – Asst. Purchasing Agent 
J. D. Griffin – Buyer II 
 
Commissioners’ Court: 
Keith Self – County Judge 
Susan Fletcher – Commissioner Precinct No. 1 
Cheryl Williams – Commissioner Precinct No. 2 
Chris Hill – Commissioner Precinct No. 3 
Duncan Webb – Commissioner Precinct No. 4 



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Date Received

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

7

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of vendor doing business with the governmental entity Date

Name of vendor who has a business relationship with local governmental entity.1

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

2

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

4

6

5
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

ownership interest of one percent or more.

SECTION 005100 - CONFLICT OF INTEREST



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2) the vendor:

(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or
(ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.

(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.
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260050 - BASIC ELECTRICAL MATERIALS AND METHODS  260050 - 1 
Collin County Central Plant - Demand Response Load Transfer 
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SECTION 260050 - BASIC ELECTRICAL MATERIALS AND METHODS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section.  All conditions imposed 
by these documents shall be applicable to all portions of the work under this Division.  Certain 
specific paragraphs of said references may be referred to hereinafter in this Division.  These 
references are intended to point out specific items to the Contractor, but in no way relieve him of 
the responsibility of reading and complying with all relevant parts of the entire Specification. 

B. The Contractor shall examine and coordinate with all Contract Drawings and Specifications, and 
all Addenda issued.  Failure to comply shall not relieve him of responsibility.  The omission of 
details of other portions of the work from this Division shall not be used as a basis for a request 
for additional compensation. 

C. The specific features and details for other portions of the work related to the construction in 
progress or to the existing building(s) shall be determined by examination at the site. 

1.2 SUMMARY 

A. The requirements contained in this Section apply to all work performed under Division 26 of these 
Specifications. 

B. The work covered by this Division of the Specifications comprises the furnishing of labor, material, 
equipment, transportation, tools and services, and performing operations required for, and 
reasonably incidental to, the installation of the work in accordance with the applicable Contract 
Documents, and subject to the terms and conditions of the Contract. 

C. Refer to other Divisions of the Specifications for related work. 

1.3 DEFINITION OF “CONTRACTOR” 

A. Where the word “Contractor” is used under any Section of this Division of the Specifications, it 
shall mean the Contractor engaged to execute the work included under that Section. 

1.4 SUBMITTALS 

A. Process submittal data to insure that the proposed materials, equipment and devices conform to 
the requirements of the Contract Documents, and that there are no omissions or duplications.  
Provide layouts, fabrication information and data for systems, materials, equipment and devices 
proposed for the project. 

B. Shop drawings shall be drawn on a scale not less than 1/4 inch equals 1 foot showing actual 
dimensions.  Shop drawings shall include, but not be limited to: 

1. Nonautomatic transfer switches. 
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2. Circuit breakers. 
3. Materials:  Conduit, conductors, connectors, supports, etc. 

C. Field Test Reports:  Indicate and interpret test results for compliance with performance 
requirements. 

D. Submittals and Shop Drawings that require modifications to other systems and trades shall be 
the sole responsibility of the submitting contractor to coordinate and pay for the modifications 
required by other systems and trades. 

1.5 QUALITY ASSURANCE 

A. Materials, equipment and devices shall be new and of the quality specified, and shall be free from 
defects at the time of installation.  Materials, equipment and devices damaged in shipment or 
otherwise damaged or found defective prior to acceptance by the Owner shall not be repaired at 
the job site, but shall be replaced with new materials, equipment or devices identical with those 
damaged, unless specifically approved otherwise by the Owner’s Representative. 

B. Wherever a UL standard has been established for a particular type of material, equipment or 
device, each item of such material, equipment or device provided on this project shall meet the 
requirements of the UL standard in every way, and shall be UL listed and labeled. 

1.6 COORDINATION 

A. Coordinate chases, slots, inserts, sleeves, and openings with general construction work and 
arrange in building structure during progress of construction to facilitate the electrical installations 
that follow. 

1. Set inserts and sleeves in poured-in-place concrete, masonry work, and other structural 
components as they are constructed. 

B. Sequence, coordinate, and integrate installing electrical materials and equipment for efficient flow 
of the Work. 

C. Where electrical identification devices are applied to field-finished surfaces, coordinate 
installation of identification devices with completion of finished surface. 

1.7 RESPONSIBILITY OF THE CONTRACTOR 

A. The Contractor shall be responsible for all work of every description in connection with this 
Division of the Specifications.  The Contractor shall specifically and distinctly assume, and does 
so assume, all risk for damage or injury from whatever cause to property or person used or 
employed on or in connection with this work and of all damages or injury to any person or property 
wherever located, resulting from an action or operation under the Contract in connection with the 
work, and undertake the responsibility to defend the Owner against all claims on account of any 
such damage or injury. 

B. The Contractor will be held responsible for the satisfactory execution and completion of the work 
in accordance with the true intent of the Contract Documents.  The Contractor shall provide 
without extra charge all incidental items required as part of the work, even though it may not be 
specifically indicated.  If the Contractor has reason for objecting to the use of any material, 
equipment, device or method of construction as indicated, he shall make report of such objections 
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to the Owner’s Representative, obtain proper approval and adjustment to the Contract, and shall 
proceed with the work. 

1.8 TERMINOLOGY 

A. Whenever the words “furnish,” “provide,” “furnish and install,” “provide and install,” and similar 
phrases occur, it is the intent that the materials, equipment and devices described be furnished, 
installed and connected under this Division, complete for operation, unless specifically noted to 
the contrary. 

B. It is also the intent, unless specifically noted to the contrary, that all materials, equipment and 
devices described and specified under this Division of the Specifications be similarly furnished, 
installed and connected under this Division, whether or not a phrase as described in the preceding 
paragraph has been actually included. 

1.9 ORDINANCES, PERMITS AND CODES 

A. It shall be the Contractor’s duty to perform the work and provide the materials covered by these 
Specifications in conformance with all ordinances and regulations of all authorities having 
jurisdiction. 

B. All work herein shall conform to all applicable laws, ordinances and regulations of the local utility 
companies. 

C. The Contractor shall obtain and pay for all permit and connection fees as required for the complete 
installation of the specified systems, equipment, devices and materials. 

D. The Contractor shall obtain permits, plan checks, inspections and approvals applicable to the 
work as required by the regulatory authorities.  Fees and costs of any nature whatsoever 
incidental to these permits, inspections and approvals shall be assumed and paid by the 
Contractor.  The pro-rata costs, if any, for utilities serving this property will be paid for by the 
Owner and shall not be included as part of this Contract. 

E. The work shall be in accordance with, but shall not be limited to the most currently adopted, 
requirements of: 

1. National Fire Protection Association. 
2. National Electrical Code. 
3. National Safety Code. 
4. State of Texas Safety Codes. 
5. State of Texas Building Codes. 
6. State of Texas Energy Code. 
7. City Building Codes and Amendments. 

F. Codes and standards referred to are minimum standards.  Where the requirements of the 
Drawings or Specifications exceed those of the codes and regulations, the Drawings and 
Specifications govern. 

1.10 MATERIALS, EQUIPMENT AND DEVICE DESCRIPTION 

A. Materials, equipment and devices shall be of the best quality customarily applied in quality 
commercial practice, and shall be the products of reputable manufacturers.  Each major 



260050 - BASIC ELECTRICAL MATERIALS AND METHODS  260050 - 4 
Collin County Central Plant - Demand Response Load Transfer 
AVO 32421 

component shall bear a nameplate giving the name and address of the manufacturer, and the 
catalog number or designation of the component. 

B. Materials, equipment and devices furnished under this Division of the Specifications shall be 
essentially the standard product of the specified manufacturer, or where allowed, an alternate 
manufacturer.  Where two or more units of the same kind or class of a specific item are required, 
these shall be the products of a single manufacturer; however, the component parts of the item 
need not be the products of one manufacturer. 

C. In describing the various materials, equipment and devices, in general each item will be described 
singularly, even though there may be a multiplicity of identical items.  Also, where the description 
is only general in nature, exact sizes, duties, space arrangements, horsepower requirements and 
other data shall be determined by reference to the Contract Documents. 

D. Space allocations for materials, equipment and devices have been made on the basis of present 
and know future requirements and the dimensions of items of equipment or devices of a particular 
manufacturer whether indicated or not.  The Contractor shall verify that all materials, equipment 
and devices proposed for use on this project are within the constraints of the allocated space. 

1.11 REFERENCE STANDARDS 

A. Materials, equipment, devices, and workmanship shall comply with applicable local, county, state 
and national codes, laws and ordinances, utility company regulations and industry standards. 

B. In case of differences between building codes, state laws, local ordinances, industry standards, 
utility company regulations and the Contract Documents, the most stringent shall govern.  The 
Contractor shall promptly notify the Owner’s Representative in writing of any such difference.  
Should the Contractor perform any work that does not comply with local codes, law and 
ordinances, industry standards or other governing regulations, the work shall be corrected of 
noncompliance deficiencies with the Contractor bearing all costs. 

C. In addition to the aforementioned ordinances, industry standards published by the following 
organizations shall apply. 

1. AABM - American Association of Battery Manufacturers. 
2. AIA  - American Institute of Architects. 
3. ANSI - American National Standards Institute. 
4. ASTM - American Society for Testing and Materials. 
5. CBM - Certified Ballast Manufacturers Association. 
6. ETL - Electrical Testing Laboratories. 
7. FM  - Factory Mutual. 
8. ICEA - Insulated Cable Engineers Associated. 
9. IEEE - Institute of Electrical and Electronic Engineers. 
10. IES  - Illuminating Engineering Society. 
11. IRI  - Industrial Risk Insurance. 
12. NBS - National Bureau of Standards. 
13. NEC - National Electrical Code. 
14. NECA - National Electrical Contractors Association. 
15. NEMA - National Electrical Manufacturers Association. 
16. NESC - National Electrical Safety Code. 
17. NETA - National Electrical Testing Association. 
18. NFPA - National Fire Protection Association. 
19. UL  - Underwriters Laboratories. 
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D. Where the Contract Documents exceed the above requirements, the Contract Documents shall 
govern.  In no case shall work be installed contrary to or below the minimum legal standards. 

1.12 DRAWINGS AND SPECIFICATIONS 

A. The interrelation of the Drawings (including the schedules) and the Specifications are as follows: 

1. The Drawings establish quantities, locations, dimensions and details of materials, 
equipment and devices.  The schedules on the Drawings indicate the capacities, 
characteristics and components. 

2. The Specifications provide written requirements for the quality, standard and nature of the 
materials, equipment, devices and construction systems. 

B. The Drawings and Specifications shall be considered as being compatible; therefore, the work 
called for by one and not by the other shall be furnished and installed as though called for by 
both.  Resolution of conflicts between Drawings and Specifications shall be as follows: 

1. If the Drawings and Specifications disagree in themselves, or with each other, the 
Contractor’s pricing shall be based on furnishing and installing the most expensive 
combination of quality and quantity of work indicated.  In the event of this type of 
disagreement, the resolution shall be determined by the Architect/Engineer. 

2. The Contractor shall be responsible for bringing any conflicts in the Drawings and the 
Specifications to the attention of the Architect/Engineer prior to any work being performed. 

3. In general, if there is conflict between the Drawings and Specifications, the Drawings shall 
govern the Specifications. 

4. Where the Specifications do not fully agree with schedules on the Drawings, the schedules 
shall govern.  Actual numerical dimensions indicated on the Drawings govern scale 
measurements and large-scale details govern small-scale drawings. 

5. Materials, equipment and devices called for on the Drawings and not indicated herein, shall 
be completely provided and installed as though it were fully described herein. 

6. Materials, equipment and devices called for herein shall be completely provided and 
installed, whether or not it is fully detailed, scheduled or indicated on the Drawings. 

C. When discrepancies exist between scale and dimension, or between the Drawings of the various 
portions of the work, they shall be called to the attention of the Architect/Engineer for further 
instruction, whose instructions shall be final and binding and work promptly resumed without any 
additional cost to the Owner. 

D. Review the construction details of the building(s) as illustrated on the Drawings of the various 
portions of the work and be guided thereby.  Route conduits and set all boxes as required by the 
pace of the general construction. 

E. The Drawings diagrammatically show the sizes and locations of the various equipment and 
devices, and the sizes of the major interconnecting wires, without showing exact details as to 
elevations, offsets, control wiring and other installation requirements.  Carefully layout the work 
at the site to conform to the architectural and structural conditions, to avoid obstructions and to 
permit proper grading of pipe associated with other portions of the work.  Determine the exact 
location of equipment and devices and connections thereto by reference to the submittals and 
rough-in drawings, and by measurements at the site.  Make minor relocations necessitated by 
the conditions at the site, or directed by the Architect/Engineer, without additional cost to the 
Owner. 

F. The Drawings and Specifications are intended to describe and illustrate systems which will not 
interfere with the structure of the building(s), fit into the available spaces, and insure complete 
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and satisfactory operating installations.  Prepare installation drawings for all critical areas 
illustrating the installation of the work in this Division as related to the work of all other Divisions 
and correct all interferences with the other portions of the work or with the building structures 
before the work proceeds. 

G. The Drawings do not indicate the existing electrical installations other than to identify 
modifications or extensions thereto.  Visit the site and ascertain the conditions to be met and the 
work to be accomplished in removing and modifying the existing work, and in installing the new 
work.  Failure to comply with this shall not constitute grounds for any additional payment in 
connection with removing or modifying any part of the existing installation or installing any new or 
temporary work under this Division. 

1.13 SUBSTITUTIONS 

A. Where a single manufacturer is mentioned by trade name or manufacturer’s name, unless 
specifically noted otherwise, it is the only manufacturer that will be accepted. 

B. Where multiple manufacturers are listed, none other than those manufacturers will be accepted. 

C. It shall be understood that space allocations have been made on the basis of present and known 
future requirements and the dimensions of items of equipment or devices of a particular 
manufacturer whether indicated or not.  If any item of equipment or device is offered in substitution 
which differs substantially in dimension or configuration from that indicated on the Drawings or 
Specifications, provide as part of the submittal 1/4 equals 1 foot scaled drawing showing that the 
substitute can be installed in the space available without interfering with other portions of the work 
or with access for operations and maintenance in the completed project. 

D. Where substitute equipment or devices requiring different arrangement or connections from that 
indicated is accepted by the Architect/Engineer, install the equipment or devices to operate 
properly and in harmony with the intent of the Contract Documents, making all incidental changes 
in piping, ductwork or wiring resulting from the equipment or device selection without any 
additional cost to the Owner.  The Contractor shall pay all additional costs incurred by other 
portions of the work in connection with the substituted equipment or device. 

E. The Architect/Engineer reserves the right to call for samples of any item of material, equipment 
or device offered in substitution, together with a sample of the specific item when, in their opinion, 
the quality of the item and/or the appearance is involved, and it is deemed that an evaluation of 
the item may be better made by visual inspection. 

F. When any request for a substitution of material, equipment or device is submitted and rejected, 
the item named in the Contract Documents shall be furnished.  Repetitive submittal of 
substitutions for the same item will not be considered. 

1.14 INSTALLATION DRAWINGS 

A. Prepare installation drawings for coordinating the work of this Division with the work of other 
Divisions, to illustrate its concealment in finished spaces, to avoid obstructions, and to 
demonstrate the adaptability of any item of material, equipment or device in the space upon which 
the Contract Documents are based. 

B. Use these drawings in the field for the actual installation of this work.  Provide three (3) copies, 
not for approval, to the Architect/Engineer for his information, review and record. 
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1.15 WORKMANSHIP AND INSTALLATION 

A. In no case shall the Contractor provide a class of material, equipment, device or workmanship 
less than that required by the Contract Documents or applicable codes, regulations, ordinances 
or standards.  All modifications which may be required by a local authority having legal jurisdiction 
over all or any part of the work shall be made by the Contractor without any additional charge.  In 
all cases where such authority requires deviations from the requirements of the Drawings or 
Specifications, the Contractor shall report it to the Owner’s Representative and shall secure his 
approval before the work is started. 

B. The work shall be performed by properly licensed technicians skilled in their respective trades.  
All materials, equipment and devices shall be installed in accordance with the recommendations 
of the manufacturer and in the best standard practice to bring about results of a first class 
condition. 

C. The NECA “Standards of Installation” as published by the National Electrical Contractors 
Association shall be considered a part of these Specifications, except as specifically modified by 
other provisions contained in these Specifications. 

1.16 WARRANTY 

A. All materials, equipment, devices and workmanship shall be warranted for a period of one year 
from the date of acceptance by the Architect/Engineer for beneficial use by the Owner, except 
that where specific equipment is noted to have extended warranties.  The warranty shall be in 
accordance with AIA Document A201.  The Contractor shall be responsible for the registration of 
these warranties so that the Owner can make all proper claims should future need develop. 

B. The Contractor shall furnish to the Architect/Engineer for transmittal to the Owner, the name, 
address and telephone number of those persons responsible for service on systems and 
equipment covered by the warranty. 

1.17 OPERATION PRIOR TO ACCEPTANCE 

A. When any equipment is operable, and it is to the advantage of the Contractor to operate the 
equipment, the Contractor may do so provided that he properly supervises the operation, and 
retains full responsibility for the equipment operated.  Regardless of whether or not the equipment 
has or has not been operated, the Contractor shall clean the equipment properly, make required 
adjustments and complete punch list items before final acceptance by the Owner. 

1.18 INSTRUCTION OF OWNER’S PERSONNEL 

A. Provide the services of competent engineers and/or technicians acceptable to the 
Architect/Engineer to instruct other representatives of the Owner in the complete and detailed 
operation of each item of equipment or device of all the various electrical systems.  These 
instructions shall be provided for whatever periods may be necessary to accomplish the desired 
results.  Upon completion of these instructions, the Contractor shall obtain a letter of release, 
acknowledged by the Owner or his authorized representative, stating the dates on which the 
various kinds of instruction were given, and the personnel to whom the instructions were given. 

B. The Contractor shall be fully responsible for proper maintenance of equipment and systems until 
the instructions have been given to the Owner’s personnel and the letter of release 
acknowledged. 
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C. In providing the instructions to the Owner’s personnel, the written operating and maintenance 
manuals shall be followed in all instances, and the Owner’s personnel shall be familiarized with 
such manuals.  Operating and maintenance manuals used for instructions shall include wiring 
diagrams, manufacturer’s operating and maintenance instructions, parts lists (with sources 
identified), and other data as appropriate for each system. 

1.19 SCHEDULE AND SEQUENCE OF WORK 

A. The Contractor shall meet and cooperate with the Owner and Architect/Engineer to schedule and 
sequence this work so as to insure meeting scheduled completion dates and avoid delaying other 
portions of the work.  Work requiring special sequencing shall be at no additional cost to the 
Owner and shall have no impact on the schedule. 

1.20 INSPECTIONS AND CERTIFICATIONS 

A. Obtain timely inspections of the installation by the regulatory authorities.  Remedy any 
deficiencies to the satisfaction of the inspecting official. 

B. Upon final completion of the work, obtain certificates of acceptance from the regulatory 
authorities.  Deliver the certificates to the Architect/Engineer for transmission to the Owner. 

1.21 EQUIPMENT INSTALLATION 

A. Install equipment and devices in a manner to permit access to all surfaces or components, 
requiring such access, without the need to disassemble other unrelated parts of the work. 

B. Equipment specified to be factory assembled and tested prior to shipment shall not be dissembled 
at the job site and reassembled at its final location.  Apparatus not so specified may be 
disassembled and reassembled in the proper location. 

C. Furnish all scaffolding, rigging and hoisting required for the installation of all the work. 

1.22 EQUIPMENT FOUNDATIONS 

A. Provide foundations for electrical equipment.  This shall consist of concrete housekeeping pads 
constructed in accordance with the details on the Drawings, these Specifications, manufacturer’s 
recommendations and Division 3. 

B. All pads shall be 4” high and extend a minimum 2” beyond that actual equipment size.  Coordinate 
the proper size of the pad with the equipment furnished.  Furnish all anchor bolts and other 
accessories required for casting the concrete pad.  After the equipment is set on the pad, the 
equipment shall be fully grouted to the pad and all void spaces shall be filled with a non-shrinking 
grout. 

1.23 SLEEVES 

A. Each conduit, regardless of material, which passes through a concrete slab, masonry wall, or roof 
or portion of the building structure shall be free from the structure and shall pass through a sleeve. 
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B. All sleeves shall be constructed from electrical-metallic tubing or equivalent weight galvanized 
steel tubing and shall be flush on both sides of the surface penetrated, unless noted otherwise.   

C. Sleeves passing through walls or floors on or below grade or in moist areas shall be constructed 
of galvanized rigid steel and shall be designed with a suitable flange in the center to form a 
waterproof passage.  After the conduit has been installed in the sleeves, the void space around 
the conduit shall be caulked with jute twine and filled with an asphalt-base compound to insure a 
waterproof penetration. 

1.24 ESCUTCHEONS 

A. In each finished space, provided a chromium plated, sectional escutcheon on each conduit, or 
hanger rod penetrating a wall, floor or ceiling. 

B. Size escutcheons and collars to fit snugly around conduit and rods. 

C. Where required, provide escutcheons with set screws so that they fit snugly against the finished 
surface. 

PART 2 - PRODUCTS 

2.1 SUPPORTING DEVICES 

A. Acceptable Manufacturers: 

1. Unistrut Corp. 
2. B-Line Systems, Inc. 
3. Midland Ross-Kindorf. 

B. Materials: 

1. Suspension hangers for individual runs shall be zinc plated formed steel type. 
2. Malleable iron one hold pipe straps shall be used for vertical runs. 
3. Beam clamps shall be used for bar joists and beams. 
4. Anti-vibration hangers shall be combination type having a double deflection neoprene 

element in series with a steel coil spring; double deflection of 0.30”; steel coil spring shall 
be selected from a 1” static deflection series with a minimum additional travel to solid of 
1/2"; spring diameters shall be large enough to permit 15 degree angular misalignment of 
the rod connecting the hanger to the ceiling support without rubbing the hanger box. 

C. Approved hangers and stiff leg supports shall be installed in quantity and size as required to carry 
the weight of raceway and contents and shall be arranged to prevent vibration transmission to 
the buildings and allow for raceway movement. 

D. Hangers shall be supported by means of uncoated solid steel rods which are threaded to allow 
vertical adjustments.  Lock nuts shall be provided in sufficient number and location to lock all rod 
adjustments permanently at the adjusted height.  Two lock nuts shall be used unless the nut 
tightens against a threaded socket.  Minimum rod diameters shall be as follows: 

E.      Nominal Conduit Size   Rod Diameter 

F.       1/2" through 2”     1/4"  
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G.       2-1/2” through 3”    3/8” 

H.       4” and 5”      1/2" 

I. Hanger spacing shall be as required for proper and adequate support raceway, but in no case 
shall be less than one hanger per 8’-0” of raceway length, except that conduit less than 1” 
diameter shall be supported at least every 6’-0”. 

J. Where numerous conduits are run parallel to one another, they may be supported from a trapeze 
type hanger arrangement with strut bottom. 

K. Anti-vibration type hangers shall be provided for equipment as required to minimize vibration 
and/or as directed by the Architect/Engineer. 

L. Support of hangers shall be by means of sufficient quantities of individual after set steel expansion 
shields, or beam clamps attached to structural steel. 

M. Stiff-legs shall be furnished and installed in cases where support from overhead structure is not 
possible. 

N. Furnish and install complete any additional structural support steel, brackets, fasteners, etc., as 
required to adequately support all raceway and equipment. 

O. Support of hangers from concrete slabs shall be by means of sufficient quantity of “U” brackets 
attached with after set expansion shields and bolts. 

P. Support of hangers from concrete tees shall be by means of sufficient quantity of angle iron 
brackets attached with after set expansion shields and bolts. 

2.2 ELECTRICAL IDENTIFICATION 

A. Provide electrical identification for the following: 

1. Switchgear, switchboards, motor control centers, panelboards, motor starters, contactors, 
disconnect switches, circuit breakers and other electrical equipment with nameplate 
identifying the item of equipment and the equipment serving the same. 

2. Raceways, junction boxes and pull boxes. 
3. Wiring. 

B. Acceptable Manufacturers: 

1. Brady. 
2. Panduit. 
3. Thomas & Betts. 
4. Seton. 

C. Nameplates shall be black engraved surface on white core for normal power circuits and red 
engraved surface on white core for emergency power circuits. 

D. Provide for each switchgear, switchboard, distribution panelboard, branch circuit panelboard, 
transformer, motor control center, transfer switch, and any other similar equipment furnished 
under this Division identification as to its given name, voltage and origination of service. 
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E. Provide for each feeder protective device in each switchboard, switchgear, distribution 
panelboard, motor control center and any other similar equipment furnished under this Division 
identification as to the specific load that it serves. 

F. Nameplates shall be laminated, white core, plastic with beveled edges, minimum 1/16 inch thick.  
Lettering shall be machine-engraved, not less than 1/4" high, cut through the black or red surface 
to the white core. 

G. Raceways shall be identified with voltage rating using pre-printed, self-adhesive labels with black 
lettering on orange background. 

H. Identification shall be with a black permanent marking pen on the top of 4” x 4” junction box covers 
or on the back of an outlet box cover plate identifying the branch circuits and systems within the 
conduit.  Pull boxes shall be provided with a nameplate stating voltage and system served. 

I. Wire markers for identification of wiring shall be self-adhesive type having letters and numerals 
indicating serving equipment and feeder or branch circuit number. 

J. Surfaces to receive labels or nameplates shall be carefully prepared in accordance with the 
manufacturer’s instructions and recommendations. 

K. Nameplates shall be properly attached to identify switchgear, switchboards, panelboards, feeder 
circuit breakers, disconnect switches, pull boxes, transfer switches and other similar equipment 
furnished under this Division. 

L. Raceway identification shall be provided at a minimum of every 50’, at each end if less than 50’, 
and a minimum of once per room or space through which it passes. 

M. Wire markers shall be applied to each conductor or cable within switchgear, switchboards, 
panelboards, motor control centers, motor starter enclosures, circuit breaker enclosures, 
disconnect switches, cabinets, junction boxes, pull boxes and other similar equipment identifying 
the serving equipment and feeder or branch circuit from which the conductors originate. 

PART 3 - EXECUTION 

3.1 CUTTING AND PATCHING 

A. Cut all openings required to install the work or to repair any defective work.  This cutting shall be 
performed under the Architect’s/Engineer’s direction and due diligence exercised to avoid cutting 
openings larger than required or in the wrong locations. 

B. No cutting or drilling of any sort will be permitted in the webs of prestressed, precast concrete 
structural elements.  Use core drills or power driven saws to cut openings in the flanges of other 
such structural elements; the use of reciprocating drills will not be permitted.  The cutting of 
structural members without first having received written permission from the Architect/Engineer 
is prohibited. 

C. Where openings are cut in fire-rated walls or floors, seal the annular space between the work 
installed and the fire-rated construction.  Sealant, as applied, shall be fire rated to maintain the 
fire rating of the construction penetrated.  Sealant shall be re-enterable (before fire) to alter 
penetrations.  Apply in strict accordance with manufacturer’s instructions.  
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3.2 PROTECTION OF APPARATUS 

A. At all times take every precaution to properly protect apparatus from damage due to dust, dirt, 
water, etc. or from damage due to physical forces.  Include the erection of temporary shelters as 
required, to adequately protect any apparatus stored at the site, the cribbing of any apparatus 
directly above the construction, and the covering of apparatus in the incomplete building with 
tarpaulins or other protective covering.  Failure on the part of the Contractor to comply with the 
above to the entire satisfaction of the Architect/Engineer will be sufficient cause for the rejection 
of the pieces of apparatus in question. 

B. Responsibility for the protection of apparatus extend also to existing apparatus involved in this 
Division of the work, whether such apparatus is designated to be used temporarily and later 
removed, or is to be reused as a part of the permanent installation.  Erect temporary sheltering 
structures, provide temporary bracing and supports, or cover equipment as required or directed 
to afford proper protection for that equipment. 

C. The Contractor shall protect this work and the work of all other Contractors from damage by his 
work or workmen and shall make good any damage thus caused.  He shall also be responsible 
for the proper protection of his equipment, machinery, materials and accessories delivered and 
installed on the job. 

3.3 Provide temporary utility services for construction and testing of systems in accordance with the 
requirements of Division l and Division 2. 

3.4 COOPERATION AND CLEAN-UP 

A. It shall be the responsibility of the Contractor to cooperate fully to keep the job site in a clean and 
safe condition.  Upon the completion of the job, the Contractor shall immediately remove all of his 
tools, equipment, surplus materials and debris. 

B. After the installation is complete, and before the equipment is energized, clean the interior and 
exterior of all equipment thoroughly.  Clean equipment, removing all debris, rubbish and foreign 
materials.  Each component shall be cleaned and all dust and other foreign material removed.  
Components shall be cleaned of oxidation.  The inside and outside of all switchgear shall also be 
wiped clean with a lemon-oil rag after other cleaning is complete. 

C. Any portion of the work requiring touch-up finishing shall be so finished to equal the specified 
finish on the product. 

3.5 RECORD DRAWINGS AND DOCUMENTATION FOR OWNER 

A. The Contractor shall obtain at his own expense a complete set of prints on which to keep an 
accurate record of the installation of all materials, equipment and devices covered by the 
Contract.  The record drawings shall indicate the location of all equipment and devices, and the 
routing of all systems.  All piping and conduit buried in concrete slabs, walls and below grade 
shall be located by dimension; both horizontally and by vertical elevation, unless a surface 
mounted device in each space indicates the exact location.  Obtain one complete reproducible 
set of the original drawings on which to neatly, legibly and accurately transfer all project related 
notations and deliver these drawings to the Architect/Engineer at job completion before final 
payment and delivery to the Owner.  The above data, with the exception of the record drawings, 
shall be delivered prior to final acceptance. 
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B. The Contractor shall accumulate in duplicate during the job progress, the following data prepared 
in indexed 3-ring looseleaf, hard-back binders sized for 8-1/2 inch by 11 inch sheets.  No binder 
shall exceed 3-1/2 inches thick.  This data shall be turned over to the Architect/Engineer for review 
and subsequent delivery to the Owner prior to final acceptance. 

1. Warranties, guarantees and manufacturer’s directions on material, equipment and devices 
covered by the Contract. 

2. Copies of approved submittals and shop drawings. 
3. Operating instructions for major apparatus and recommended maintenance procedures. 
4. Copies of all other data and/or drawings required during construction. 
5. Repair parts list of major apparatus, including name, address and telephone number of 

local supplier or representative. 
6. Tag charts and diagrams hereinbefore specified. 

3.6 FINAL OBSERVATION 

A. The purpose of the final observation is to determine whether the Contractor has completed the 
construction in accordance with the Contract Documents and that in the Owner Representative’s 
opinion the installation is satisfactory for final acceptance by the Owner. 

B. It shall be the responsibility of the Contractor to assure that the installation is ready for final 
acceptance prior to calling upon the Architect/Engineer to make a final observation. 

END OF SECTION 260050 
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SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Copper building wire rated 600 V or less. 
2. Connectors, splices, and terminations rated 600 V and less. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Product Schedule: Indicate type, use, location, and termination locations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

PART 2 - PRODUCTS 

2.1 COPPER BUILDING WIRE 

A. Description: Flexible, insulated and uninsulated, drawn copper current-carrying conductor with 
an overall insulation layer or jacket, or both, rated 600 V or less. 

B. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the following: 

1. Alpha Wire Company. 
2. Encore Wire Corporation. 
3. General Cable Technologies Corporation. 
4. Southwire Company. 

C. Standards: 

1. Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for 
intended location and use. 

2. RoHS compliant. 
3. Conductor and Cable Marking: Comply with wire and cable marking according to UL's 

"Wire and Cable Marking and Application Guide." 

D. Conductors: Copper, complying with ASTM B 3 for bare annealed copper and with ASTM B 8 or 
ASTM B 496 for stranded conductors. 

E. Conductor Insulation: 

http://www.specagent.com/Lookup?ulid=12724
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1.  Type THHN and Type THWN-2: Comply with UL 83. 

2.2 CONNECTORS AND SPLICES 

A. Description: Factory-fabricated connectors, splices, and lugs of size, ampacity rating, material, 
type, and class for application and service indicated; listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and use. 

B. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the following: 

1. 3M Electrical Products. 
2. AFC Cable Systems; a part of Atkore International. 
3. Hubbell Power Systems, Inc. 
4. Ideal Industries, Inc. 
5. ILSCO. 
6. NSi Industries LLC. 
7. O-Z/Gedney; a brand of Emerson Industrial Automation. 
8. Thomas & Betts Corporation; A Member of the ABB Group. 

C. Lugs: One piece, seamless, designed to terminate conductors specified in this Section. 

1. Material: Copper or Aluminum. 
2. Type: One hole with standard barrel. 
3. Termination: Compression. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Feeders: Copper; solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger. 

B. Branch Circuits: Copper. Solid for No. 12 AWG and smaller; stranded for No. 10 AWG and 
larger. 

C. Power-Limited Control: Solid for No. 12 AWG and smaller. 

3.2 CONDUCTOR INSULATION AND MULTICONDUCTOR CABLE APPLICATIONS AND WIRING 
METHODS 

A. Exposed Feeders: Type THHN/THWN-2, single conductors in raceway. 

B. Feeders Concealed in Concrete, below Slabs-on-Grade, and Underground: Type THHN/THWN-
2, single conductors in raceway. 

3.3 INSTALLATION OF CONDUCTORS AND CABLES 

A. Complete raceway installation between conductor and cable termination points according to 
Section 260533 "Raceways and Boxes for Electrical Systems" prior to pulling conductors and 
cables. 
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B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 
must not deteriorate conductor or insulation. Do not exceed manufacturer's recommended 
maximum pulling tensions and sidewall pressure values. 

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips that will 
not damage cables or raceway. 

3.4 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values. If manufacturer's torque values are not indicated, use those specified in 
UL 486A-486B. 

B. Make splices, terminations, and taps that are compatible with conductor material and that 
possess equivalent or better mechanical strength and insulation ratings than unspliced 
conductors. 

3.5 IDENTIFICATION 

A. Identify and color-code conductors and cables according to Section 260553 "Identification for 
Electrical Systems." 

3.6 SLEEVE AND SLEEVE-SEAL INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Install sleeves and sleeve seals at penetrations of exterior floor and wall assemblies. 

END OF SECTION 260519 
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SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Hangers and supports for electrical equipment and systems. 
2. Construction requirements for concrete bases. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for the following: 

a. Hangers. 
b. Steel slotted support systems. 
c. Trapeze hangers. 
d. Clamps. 
e. Turnbuckles. 
f. Sockets. 
g. Eye nuts. 
h. Saddles. 
i. Brackets. 

2. Include rated capacities and furnished specialties and accessories. 

B. Delegated-Design Submittal: For hangers and supports for electrical systems. 

1. Include design calculations and details of trapeze hangers. 

1.4 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Reflected ceiling plan(s) and other details, drawn to scale, on which the 
following items are shown and coordinated with each other, using input from installers of the 
items involved: 
1. Structural members to which hangers and supports will be attached. 

B. Welding certificates. 
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1.5 QUALITY ASSURANCE 

A. Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M. 
2. AWS D1.2/D1.2M. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 
"Quality Requirements," to design hanger and support system. 

2.2 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 

A. Steel Slotted Support Systems: Comply with MFMA-4 factory-fabricated components for field 
assembly. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

a. Allied Tube & Conduit; a part of Atkore International. 
b. B-line, an Eaton business. 
c. ERICO International Corporation. 
d. GS Metals Corp. 
e. G-Strut. 
f. Thomas & Betts Corporation; A Member of the ABB Group. 
g. Unistrut; Part of Atkore International. 

2. Material: Galvanized steel. 
3. Metallic Coatings: Hot-dip galvanized after fabrication and applied according to MFMA-4. 
4. Channel Dimensions: Selected for applicable load criteria. 

B. Conduit and Cable Support Devices: Steel and malleable-iron hangers, clamps, and associated 
fittings, designed for types and sizes of raceway or cable to be supported. 

C. Structural Steel for Fabricated Supports and Restraints: ASTM A 36/A 36M steel plates, 
shapes, and bars; black and galvanized. 

D. Mounting, Anchoring, and Attachment Components: Items for fastening electrical items or their 
supports to building surfaces include the following: 

1. Mechanical-Expansion Anchors: Insert-wedge-type, zinc-coated steel, for use in 
hardened portland cement concrete, with tension, shear, and pullout capacities 
appropriate for supported loads and building materials where used. 

a. Manufacturers: Subject to compliance with requirements, provide products by one 
of the following: 

1) B-line, an Eaton business. 
2) Empire Tool and Manufacturing Co., Inc. 
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3) MKT Fastening, LLC. 

2. Concrete Inserts: Steel or malleable-iron, slotted support system units are similar to MSS 
Type 18 units and comply with MFMA-4 or MSS SP-58. 

3. Clamps for Attachment to Steel Structural Elements: MSS SP-58 units are suitable for 
attached structural element. 

4. Through Bolts: Structural type, hex head, and high strength. Comply with ASTM A 325. 
5. Toggle Bolts: Stainless-steel springhead type. 
6. Hanger Rods: Threaded steel. 

2.3 FABRICATED METAL EQUIPMENT SUPPORT ASSEMBLIES 

A. Description: Welded or bolted structural-steel shapes, shop or field fabricated to fit dimensions 
of supported equipment. 

B. Materials: Comply with requirements in Section 055000 "Metal Fabrications" for steel shapes 
and plates. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical 
equipment and systems unless requirements in this Section are stricter. 

B. Comply with requirements for raceways and boxes specified in Section 260533 "Raceways and 
Boxes for Electrical Systems." 

C. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway: Space supports for 
EMTs, IMCs, and RMCs as scheduled in NECA 1, where its Table 1 lists maximum spacings 
that are less than those stated in NFPA 70. Minimum rod size shall be 1/4 inch (6 mm) in 
diameter. 

D. Multiple Raceways or Cables: Install trapeze-type supports fabricated with steel slotted support 
system, sized so capacity can be increased by at least 25 percent in future without exceeding 
specified design load limits. 

1. Secure raceways and cables to these supports with two-bolt conduit clamps. 

3.2 SUPPORT INSTALLATION 

A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this 
article. 

B. Raceway Support Methods: In addition to methods described in NECA 1, EMTs, IMCs, and 
RMCs may be supported by openings through structure members, according to NFPA 70. 

C. Strength of Support Assemblies: Where not indicated, select sizes of components so strength 
will be adequate to carry present and future static loads within specified loading limits. Minimum 

http://www.specagent.com/Lookup?uid=123456995500
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static design load used for strength determination shall be weight of supported components plus 
200 lb (90 kg). 

D. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten 
electrical items and their supports to building structural elements by the following methods 
unless otherwise indicated by code: 
1. To New Concrete: Bolt to concrete inserts. 
2. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor 

fasteners on solid masonry units. 
3. To Existing Concrete: Expansion anchor fasteners. 
4. To Steel: Beam clamps (MSS SP-58, Type 19, 21, 23, 25, or 27), complying with 

MSS SP-69. 
5. To Light Steel: Sheet metal screws. 
6. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets, 

panelboards, disconnect switches, control enclosures, pull and junction boxes, 
transformers, and other devices on slotted-channel racks attached to substrate. 

E. Drill holes for expansion anchors in concrete at locations and to depths that avoid the need for 
reinforcing bars. 

3.3 INSTALLATION OF FABRICATED METAL SUPPORTS 

A. Comply with installation requirements in Section 055000 "Metal Fabrications" for site-fabricated 
metal supports. 

B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor electrical materials and equipment. 

C. Field Welding: Comply with AWS D1.1/D1.1M. 

3.4 CONCRETE BASES 

A. Construct concrete bases of dimensions indicated but not less than 4 inches (100 mm) larger in 
both directions than supported unit, and so anchors will be a minimum of 10 bolt diameters from 
edge of the base. 

B. Use 3000-psi (20.7-MPa), 28-day compressive-strength concrete. Concrete materials, 
reinforcement, and placement requirements are specified in Section 033053 "Miscellaneous 
Cast-in-Place Concrete." 

C. Anchor equipment to concrete base as follows: 

1. Place and secure anchorage devices. Use supported equipment manufacturer's setting 
drawings, templates, diagrams, instructions, and directions furnished with items to be 
embedded. 

2. Install anchor bolts to elevations required for proper attachment to supported equipment. 
3. Install anchor bolts according to anchor-bolt manufacturer's written instructions. 
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3.5 PAINTING 

A. Touchup: Comply with requirements in Section 099123 "Interior Painting" for cleaning and 
touchup painting of field welds, bolted connections, and abraded areas of shop paint on 
miscellaneous metal. 

B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

END OF SECTION 260529 
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SECTION 260533 - RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Metal conduits and fittings. 
2. Nonmetallic conduits and fittings. 
3. Boxes, enclosures, and cabinets. 

B. Related Requirements: 

1. Section 078413 "Penetration Firestopping" for firestopping at conduit and box entrances. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: For custom enclosures and cabinets. Include plans, elevations, sections, and 
attachment details. 

1.3 INFORMATIONAL SUBMITTALS 

A. Coordination Drawings: Conduit routing plans, drawn to scale, on which the following items are 
shown and coordinated with each other, using input from installers of items involved: 
1. HVAC and plumbing items and architectural features in paths of conduit groups with 

common supports. 

PART 2 - PRODUCTS 

2.1 METAL CONDUITS AND FITTINGS 

A. Metal Conduit: 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. AFC Cable Systems; a part of Atkore International. 
b. Allied Tube & Conduit; a part of Atkore International. 
c. O-Z/Gedney; a brand of Emerson Industrial Automation. 
d. Patriot Aluminum Products, LLC. 
e. Perma-Cote. 
f. Plasti-Bond. 
g. Republic Conduit. 
h. Thomas & Betts Corporation; A Member of the ABB Group. 
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i. Western Tube and Conduit Corporation. 
j. Wheatland Tube Company. 

2. Listing and Labeling: Metal conduits, tubing, and fittings shall be listed and labeled as 
defined in NFPA 70, by a qualified testing agency, and marked for intended location and 
application. 

3. GRC: Comply with ANSI C80.1 and UL 6. 
4. ARC: Comply with ANSI C80.5 and UL 6A. 
5. IMC: Comply with ANSI C80.6 and UL 1242.EMT: Comply with ANSI C80.3 and UL 797. 
6. FMC: Comply with UL 1; zinc-coated steel or aluminum. 
7. LFMC: Flexible steel conduit with PVC jacket and complying with UL 360. 

B. Metal Fittings: Comply with NEMA FB 1 and UL 514B. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. AFC Cable Systems; a part of Atkore International. 
b. Allied Tube & Conduit; a part of Atkore International. 
c. Electri-Flex Company. 
d. O-Z/Gedney; a brand of Emerson Industrial Automation. 
e. Patriot Aluminum Products, LLC. 
f. Perma-Cote. 
g. Plasti-Bond. 
h. Republic Conduit. 
i. Thomas & Betts Corporation; A Member of the ABB Group. 
j. Western Tube and Conduit Corporation. 
k. Wheatland Tube Company. 

2. Listing and Labeling: Listed and labeled as defined in NFPA 70, by a qualified testing 
agency, and marked for intended location and application. 

3. Fittings, General: Listed and labeled for type of conduit, location, and use. 
4. Fittings for EMT: 

a. Material: Steel or die cast. 
b. Type: Compression. 

5. Expansion Fittings: PVC or steel to match conduit type, complying with UL 651, rated for 
environmental conditions where installed, and including flexible external bonding jumper. 

6. Coating for Fittings for PVC-Coated Conduit: Minimum thickness of 0.040 inch (1 mm), 
with overlapping sleeves protecting threaded joints. 

C. Joint Compound for IMC, GRC, or ARC: Approved, as defined in NFPA 70, by authorities 
having jurisdiction for use in conduit assemblies, and compounded for use to lubricate and 
protect threaded conduit joints from corrosion and to enhance their conductivity. 

2.2 NONMETALLIC CONDUITS AND FITTINGS 

A. Nonmetallic Conduit: 
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1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. AFC Cable Systems; a part of Atkore International. 
b. CANTEX INC. 
c. CertainTeed Corporation. 
d. Electri-Flex Company. 
e. Lamson & Sessions. 
f. RACO; Hubbell. 
g. Thomas & Betts Corporation; A Member of the ABB Group. 

B. Listing and Labeling: Listed and labeled as defined in NFPA 70, by a qualified testing agency, 
and marked for intended location and application. 
1. RNC: Type EPC-40-PVC, complying with NEMA TC 2 and UL 651 unless otherwise 

indicated. 

C. Nonmetallic Fittings: 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. AFC Cable Systems; a part of Atkore International. 
b. CANTEX INC. 
c. CertainTeed Corporation. 
d. Electri-Flex Company. 
e. Lamson & Sessions. 
f. Thomas & Betts Corporation; A Member of the ABB Group. 

2. Fittings, General: Listed and labeled for type of conduit, location, and use. 

3. Fittings for RNC: Comply with NEMA TC 3; match to conduit or tubing type and material. 
4. Solvents and Adhesives: As recommended by conduit manufacturer. 

2.3 BOXES, ENCLOSURES, AND CABINETS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to the following: 

1. Adalet. 
2. Crouse-Hinds, an Eaton business. 
3. EGS/Appleton Electric. 
4. Hoffman; a brand of Pentair Equipment Protection. 
5. Hubbell Incorporated. 
6. Hubbell Incorporated; Wiring Device-Kellems. 
7. Milbank Manufacturing Co. 
8. MonoSystems, Inc. 
9. Oldcastle Enclosure Solutions. 
10. O-Z/Gedney; a brand of Emerson Industrial Automation. 
11. RACO; Hubbell. 
12. Spring City Electrical Manufacturing Company. 
13. Thomas & Betts Corporation; A Member of the ABB Group. 
14. Wiremold / Legrand. 
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B. General Requirements for Boxes, Enclosures, and Cabinets: Boxes, enclosures, and cabinets 
installed in wet locations shall be listed for use in wet locations. 

1. Metal Enclosures: Steel, finished inside and out with manufacturer's standard enamel. 
2. Interior Panels: Steel; all sides finished with manufacturer's standard enamel. 

C. Cabinets: 

1. NEMA 250, Type 12 galvanized-steel box with removable interior panel and removable 
front, finished inside and out with manufacturer's standard enamel. 

2. Hinged door in front cover with flush latch and concealed hinge. 
3. Key latch to match panelboards. 
4. Metal barriers to separate wiring of different systems and voltage. 
5. Accessory feet where required for freestanding equipment. 

PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Indoors: Apply raceway products as specified below unless otherwise indicated. 
1. Exposed and Subject to Severe Physical Damage: GRC or IMC. Raceway locations 

include the following: 
a. Mechanical and electrical rooms. 

2. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic, 
Electric Solenoid, or Motor-Driven Equipment): FMC, except use LFMC in damp or wet 
locations. 

3. Damp or Wet Locations: GRC or IMC. 
4. Boxes and Enclosures: NEMA 250, Type 1, except use NEMA 250, Type 4 stainless 

steel damp or wet locations. 

B. Minimum Raceway Size: 3/4-inch (21-mm) trade size. 

C. Raceway Fittings: Compatible with raceways and suitable for use and location. 

1. Rigid and Intermediate Steel Conduit: Use threaded rigid steel conduit fittings unless 
otherwise indicated. Comply with NEMA FB 2.10. 

2. EMT: Use compression, steel fittings. Comply with NEMA FB 2.10. 
3. Flexible Conduit: Use only fittings listed for use with flexible conduit. Comply with 

NEMA FB 2.20. 

D. Do not install aluminum conduits, boxes, or fittings in contact with concrete or earth. 

3.2 INSTALLATION 

A. Comply with requirements in Section 260529 "Hangers and Supports for Electrical Systems" for 
hangers and supports. 

B. Comply with NECA 1 and NECA 101 for installation requirements except where requirements 
on Drawings or in this article are stricter. Comply with NECA 102 for aluminum conduits. 
Comply with NFPA 70 limitations for types of raceways allowed in specific occupancies and 
number of floors. 
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C. Do not install raceways or electrical items on any "explosion-relief" walls or rotating equipment. 

D. Do not fasten conduits onto the bottom side of a metal deck roof. 

E. Keep raceways at least 6 inches (150 mm) away from parallel runs of flues and steam or hot-
water pipes. Install horizontal raceway runs above water and steam piping. 

F. Comply with requirements in Section 260529 "Hangers and Supports for Electrical Systems" for 
hangers and supports. 

G. Arrange stub-ups so curved portions of bends are not visible above finished slab. 

H. Install no more than the equivalent of three 90-degree bends in any conduit run except for 
control wiring conduits, for which fewer bends are allowed. Support within 12 inches (300 mm) 
of changes in direction. 

I. Make bends in raceway using large-radius preformed ells. Field bending shall be according to 
NFPA 70 minimum radii requirements. Use only equipment specifically designed for material 
and size involved. 

J. Install conduits parallel or perpendicular to building lines. 

K. Support conduit within 12 inches (300 mm) of enclosures to which attached. 

L. Raceways Embedded in Slabs: 

1. Run conduit larger than 1-inch (27-mm) trade size, parallel or at right angles to main 
reinforcement. Where at right angles to reinforcement, place conduit close to slab 
support. Secure raceways to reinforcement at maximum 10-foot (3-m) intervals. 

2. Arrange raceways to cross building expansion joints at right angles with expansion 
fittings. 

3. Arrange raceways to keep a minimum of 2 inches (50 mm) of concrete cover in all 
directions. 

4. Do not embed threadless fittings in concrete unless specifically approved by Architect for 
each specific location. 

M. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions: Apply 
listed compound to threads of raceway and fittings before making up joints. Follow compound 
manufacturer's written instructions. 

N. Raceway Terminations at Locations Subject to Moisture or Vibration: Use insulating bushings to 
protect conductors including conductors smaller than No. 4 AWG. 

O. Terminate threaded conduits into threaded hubs or with locknuts on inside and outside of boxes 
or cabinets. Install bushings on conduits up to 1-1/4-inch (35-mm) trade size and insulated 
throat metal bushings on 1-1/2-inch (41-mm) trade size and larger conduits terminated with 
locknuts. 

P. Install pull wires in empty raceways. Use polypropylene or monofilament plastic line with not 
less than 200-lb (90-kg) tensile strength. Leave at least 12 inches (300 mm) of slack at each 
end of pull wire. Cap underground raceways designated as spare above grade alongside 
raceways in use. 

Q. Expansion-Joint Fittings: 
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1. Install type and quantity of fittings that accommodate temperature change listed for each 
of the following locations: 
a. Attics: 135 deg F (75 deg C) temperature change. 

2. Install fitting(s) that provide expansion and contraction for at least 0.00041 inch per foot 
of length of straight run per degree F (0.06 mm per meter of length of straight run per 
degree C) of temperature change for PVC conduits. 

3. Install expansion fittings at all locations where conduits cross building or structure 
expansion joints. 

4. Install each expansion-joint fitting with position, mounting, and piston setting selected 
according to manufacturer's written instructions for conditions at specific location at time 
of installation. Install conduit supports to allow for expansion movement. 

R. Flexible Conduit Connections: Comply with NEMA RV 3. Use a maximum of 72 inches (1830 
mm) of flexible conduit for equipment subject to vibration, noise transmission, or movement. 

1. Use LFMC in damp or wet locations subject to severe physical damage. 
2. Use LFMC in damp or wet locations not subject to severe physical damage. 

S. Fasten junction and pull boxes to or support from building structure. Do not support boxes by 
conduits. 

3.3 SLEEVE AND SLEEVE-SEAL INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Install sleeves and sleeve seals at penetrations of exterior floor and wall assemblies. Comply 
with requirements in Section 260544 "Sleeves and Sleeve Seals for Electrical Raceways and 
Cabling." 

3.4 FIRESTOPPING 

A. Install firestopping at penetrations of fire-rated floor and wall assemblies. Comply with 
requirements in Section 078413 "Penetration Firestopping." 

3.5 PROTECTION 

A. Protect coatings, finishes, and cabinets from damage and deterioration. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by 
manufacturer. 

2. Repair damage to PVC coatings or paint finishes with matching touchup coating 
recommended by manufacturer. 

END OF SECTION 260533 
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SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Color and legend requirements for raceways, conductors, and warning labels and signs. 
2. Labels. 
3. Bands and tubes. 
4. Tapes and stencils. 
5. Tags. 
6. Signs. 
7. Cable ties. 
8. Paint for identification. 
9. Fasteners for labels and signs. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples: For each type of label and sign to illustrate composition, size, colors, lettering style, 
mounting provisions, and graphic features of identification products. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Comply with NFPA 70. 

B. Comply with 29 CFR 1910.144 and 29 CFR 1910.145. 

C. Comply with ANSI Z535.4 for safety signs and labels. 

D. Comply with NFPA 70E requirements for arc-flash warning labels. 

E. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks 
used by label printers, shall comply with UL 969. 

F. Thermal Movements: Allow for thermal movements from ambient and surface temperature 
changes. 
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1. Temperature Change: 120 deg F (67 deg C), ambient; 180 deg F (100 deg C), material 
surfaces. 

2.2 COLOR AND LEGEND REQUIREMENTS 

A. Raceways and Cables Carrying Circuits at 600 V or Less: 

1. Black letters on an orange field. 
2. Legend: Indicate voltage and system or service type. 

B. Color-Coding for Phase- and Voltage-Level Identification, 600 V or Less: Use colors listed 
below for ungrounded service, feeder and branch-circuit conductors. 

1. Color shall be factory applied[ or field applied for sizes larger than No. 8 AWG if 
authorities having jurisdiction permit. 

2. Colors for 208/120-V Circuits: 

a. Phase A: Black. 
b. Phase B: Red. 
c. Phase C: Blue. 

3. Colors for 240-V Circuits: 

a. Phase A: Black. 
b. Phase B: Red. 

4. Colors for 480/277-V Circuits: 

a. Phase A: Brown. 
b. Phase B: Orange. 
c. Phase C: Yellow. 

5. Color for Neutral: White or gray. 
6. Color for Equipment Grounds: Green. 
7. Colors for Isolated Grounds: Green with white stripe. 

C. Warning Label Colors: 

1. Identify system voltage with black letters on an orange background. 

D. Warning labels and signs shall include, but are not limited to, the following legends: 
1. Workspace Clearance Warning: "WARNING - OSHA REGULATION - AREA IN FRONT 

OF ELECTRICAL EQUIPMENT MUST BE KEPT CLEAR FOR 36 INCHES (915 MM)." 

E. Equipment Identification Labels: 

1. Black letters on a white field. 

2.3 LABELS 

A. Vinyl Wraparound Labels: Preprinted, flexible labels laminated with a clear, weather- and 
chemical-resistant coating and matching wraparound clear adhesive tape for securing label 
ends. 
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1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Panduit Corp. 
b. Seton Identification Products. 

B. Snap-around Labels: Slit, pretensioned, flexible, preprinted, color-coded acrylic sleeves, with 
diameters sized to suit diameter and that stay in place by gripping action. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Panduit Corp. 
b. Seton Identification Products. 

C. Self-Adhesive Wraparound Labels: Preprinted or Write-on, 3-mil- (0.08-mm-) thick, polyester 
flexible label with acrylic pressure-sensitive adhesive. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Panduit Corp. 
b. Seton Identification Products. 

2. Self-Lamination: Clear; UV-, weather- and chemical-resistant; self-laminating, protective 
shield over the legend. Labels sized such that the clear shield overlaps the entire printed 
legend. 

3. Marker for Labels: Permanent, waterproof, black ink marker recommended by tag 
manufacturer. 

D. Self-Adhesive Labels: Polyester, thermal, transfer-printed, 3-mil- (0.08-mm-) thick, multicolor, 
weather- and UV-resistant, pressure-sensitive adhesive labels, configured for intended use and 
location. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Panduit Corp. 
b. Seton Identification Products. 

2. Minimum Nominal Size: 

a. 1-1/2 by 6 inches (37 by 150 mm)for raceway and conductors. 
b. 3-1/2 by 5 inches (76 by 127 mm)for equipment. 
c. As required by authorities having jurisdiction. 
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2.4 BANDS AND TUBES 

A. Snap-around, Color-Coding Bands: Slit, pretensioned, flexible, solid-colored acrylic sleeves, 2 
inches (50 mm) long, with diameters sized to suit diameter and that stay in place by gripping 
action. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Brady Corporation. 
b. Panduit Corp. 

B. Heat-Shrink Preprinted Tubes: Flame-retardant polyolefin tubes with machine-printed 
identification labels, sized to suit diameters of and shrunk to fit firmly around item being 
identified. Full shrink recovery occurs at a maximum of 200 deg F (93 deg C). Comply with 
UL 224. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Brady Corporation. 
b. Panduit Corp. 

2.5 TAPES AND STENCILS 

A. Marker Tapes: Vinyl or vinyl-cloth, self-adhesive wraparound type, with circuit identification 
legend machine printed by thermal transfer or equivalent process. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Ideal Industries, Inc. 
b. Panduit Corp. 

B. Self-Adhesive Vinyl Tape: Colored, heavy duty, waterproof, fade resistant; not less than 3 mils 
(0.08 mm) thick by 1 to 2 inches (25 to 50 mm) wide; compounded for outdoor use. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Brady Corporation. 
b. Marking Services, Inc. 

C. Tape and Stencil: 4-inch- (100-mm-) wide black stripes on 10-inch (250-mm) centers placed 
diagonally over orange background and is 12 inches (300 mm) wide. Stop stripes at legends. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 
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a. Marking Services, Inc. 
b. Seton Identification Products. 

D. Floor Marking Tape: 2-inch- (50-mm-) wide, 5-mil (0.125-mm) pressure-sensitive vinyl tape, with 
yellow and black stripes and clear vinyl overlay. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Carlton Industries, LP. 
b. Seton Identification Products. 

E. Stenciled Legend: In nonfading, waterproof, black ink or paint. Minimum letter height shall be 1 
inch (25 mm). 

2.6 TAGS 

A. Write-on Tags: 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Carlton Industries, LP. 
b. Seton Identification Products. 

2. Polyester Tags: 0.010 inch (0.25 mm) or 0.015 inch (0.38 mm) thick, with corrosion-
resistant grommet and cable tie for attachment. 

3. Marker for Tags: Permanent, waterproof, black ink marker recommended by tag 
manufacturer. 

2.7 SIGNS 

A. Laminated Acrylic or Melamine Plastic Signs: 

1. Manufacturers: Subject to compliance with requirements, [provide products by the 
following] [provide products by one of the following] [available manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, the following]: 

a. Brady Corporation. 
b. Carlton Industries, LP. 
c. emedco. 
d. Marking Services, Inc. 

2. Engraved legend. 

3. Thickness: 

a. For signs up to 20 sq. in. (129 sq. cm), minimum 1/16 inch (1.6 mm) thick. 
b. For signs larger than 20 sq. in. (129 sq. cm), 1/8 inch (3.2 mm) thick. 
c. Engraved legend with black letters on white face. 
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d. Punched or drilled for mechanical fasteners with 1/4-inch (6.4-mm) grommets in 
corners for mounting. 

e. Framed with mitered acrylic molding and arranged for attachment at applicable 
equipment. 

2.8 CABLE TIES 

A. Manufacturers: Subject to compliance with requirements, [provide products by the following] 
[provide products by one of the following] [available manufacturers offering products 
that may be incorporated into the Work include, but are not limited to, the following]: 

1. Ideal Industries, Inc. 
2. Marking Services, Inc. 
3. Panduit Corp. 

B. General-Purpose Cable Ties: Fungus inert, self-extinguishing, one piece, self-locking, and 
Type 6/6 nylon. 

1. Minimum Width: 3/16 inch (5 mm). 
2. Tensile Strength at 73 Deg F (23 Deg C) according to ASTM D 638: 12,000 psi (82.7 

MPa). 
3. Temperature Range: Minus 40 to plus 185 deg F (Minus 40 to plus 85 deg C). 
4. Color: Black, except where used for color-coding. 

2.9 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Paint: Comply with requirements in painting Sections for paint materials and application 
requirements. Retain paint system applicable for surface material and location (exterior or 
interior). 

B. Fasteners for Labels and Signs: Self-tapping, stainless-steel screws or stainless-steel machine 
screws with nuts and flat and lock washers. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Verify and coordinate identification names, abbreviations, colors, and other features with 
requirements in other Sections requiring identification applications, Drawings, Shop Drawings, 
manufacturer's wiring diagrams, and operation and maintenance manual. Use consistent 
designations throughout Project. 

B. Install identifying devices before installing acoustical ceilings and similar concealment. 

C. Verify identity of each item before installing identification products. 

D. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and operation 
and maintenance manual. 

E. Apply identification devices to surfaces that require finish after completing finish work. 
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F. Install signs with approved legend to facilitate proper identification, operation, and maintenance 
of electrical systems and connected items. 

G. Self-Adhesive Identification Products: Before applying electrical identification products, clean 
substrates of substances that could impair bond, using materials and methods recommended 
by manufacturer of identification product. 

H. System Identification for Raceways and Cables under 600 V: Identification shall completely 
encircle cable or conduit. Place identification of two-color markings in contact, side by side. 

1. Secure tight to surface of conductor, cable, or raceway. 

I. System Identification for Raceways and Cables over 600 V: Identification shall completely 
encircle cable or conduit. Place adjacent identification of two-color markings in contact, side by 
side. 

1. Secure tight to surface of conductor, cable, or raceway. 

J. Auxiliary Electrical Systems Conductor Identification: Identify field-installed alarm, control, and 
signal connections. 

K. Emergency Operating Instruction Signs: Install instruction signs with white legend on a red 
background with minimum 3/8-inch- (-)10-mm high letters for emergency instructions at 
equipment used for power transfer. 

L. Elevated Components: Increase sizes of labels, signs, and letters to those appropriate for 
viewing from the floor. 

M. Accessible Fittings for Raceways: Identify the covers of each junction and pull box of the 
following systems with the wiring system legend and system voltage. System legends shall be 
as follows: 

1. "EMERGENCY POWER." 
2. "POWER." 

N. Vinyl Wraparound Labels: 

1. Secure tight to surface at a location with high visibility and accessibility. 
2. Attach labels that are not self-adhesive type with clear vinyl tape, with adhesive 

appropriate to the location and substrate. 

O. Snap-around Labels: Secure tight to surface at a location with high visibility and accessibility. 

P. Self-Adhesive Wraparound Labels: Secure tight to surface of raceway or cable at a location with 
high visibility and accessibility. 

Q. Self-Adhesive Labels: 

1. On each unit of equipment, install unique designation label that is consistent with wiring 
diagrams, schedules, and operation and maintenance manual. 

2. Unless otherwise indicated, provide a single line of text with 1/2-inch- (13-mm-) high 
letters on 1-1/2-inch- (38-mm-) high label; where two lines of text are required, use labels 
2 inches (50 mm) high. 
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R. Snap-around Color-Coding Bands: Secure tight to surface at a location with high visibility and 
accessibility. 

S. Heat-Shrink, Preprinted Tubes: Secure tight to surface at a location with high visibility and 
accessibility. 

T. Marker Tapes: Secure tight to surface at a location with high visibility and accessibility. 

U. Self-Adhesive Vinyl Tape: Secure tight to surface at a location with high visibility and 
accessibility. 

1. Field-Applied, Color-Coding Conductor Tape: Apply in half-lapped turns for a minimum 
distance of 6 inches (150 mm) where splices or taps are made. Apply last two turns of 
tape with no tension to prevent possible unwinding. 

V. Tape and Stencil: Comply with requirements in painting Sections for surface preparation and 
paint application. 

W. Floor Marking Tape: Apply stripes to finished surfaces following manufacturer's written 
instructions. 

X. Write-on Tags: 

1. Place in a location with high visibility and accessibility. 
2. Secure using general-purpose, UV-stabilized, plenum-rated cable ties. 

Y. Laminated Acrylic or Melamine Plastic Signs: 

1. Attach signs and plastic labels that are not self-adhesive type with mechanical fasteners 
appropriate to the location and substrate. 

2. Unless otherwise indicated, provide a single line of text with 1/2-inch- (13-mm-) high 
letters on minimum 1-1/2-inch- (38-mm-) high sign; where two lines of text are required, 
use signs minimum 2 inches (50 mm) high. 

Z. Cable Ties: General purpose, for attaching tags, except as listed below: 

1. Outdoors: UV-stabilized nylon. 
2. In Spaces Handling Environmental Air: Plenum rated. 

3.2 IDENTIFICATION SCHEDULE 

A. Install identification materials and devices at locations for most convenient viewing without 
interference with operation and maintenance of equipment. Install access doors or panels to 
provide view of identifying devices. 

B. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, pull points, 
and locations of high visibility. Identify by system and circuit designation. 

C. Accessible Raceways and Metal-Clad Cables, 600 V or Less, for Service, Feeder, and Branch 
Circuits, More Than 30 A and 120 V to Ground: Identify with self-adhesive raceway labels. 

1. Locate identification at changes in direction, at penetrations of walls and floors, at 50-foot 
(15-m) maximum intervals in straight runs, and at 25-foot (7.6-m) maximum intervals in 
congested areas. 
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D. Accessible Fittings for Raceways and Cables within Buildings: Identify the covers of each 
junction and pull box of the following systems with self-adhesive labels containing the wiring 
system legend and system voltage. System legends shall be as follows: 

1. "EMERGENCY POWER." 
2. "POWER." 

E. Power-Circuit Conductor Identification, 600 V or Less: For conductors in vaults, pull and junction 
boxes, manholes, and handholes, use self-adhesive vinyl tape to identify the phase. 

1. Locate identification at changes in direction, at penetrations of walls and floors, at 50-foot 
(15-m) maximum intervals in straight runs, and at 25-foot (7.6-m) maximum intervals in 
congested areas. 

F. Control-Circuit Conductor Identification: For conductors and cables in pull and junction boxes, 
manholes, and handholes, use write-on tags or self-adhesive wraparound labels with the 
conductor or cable designation, origin, and destination. 

G. Control-Circuit Conductor Termination Identification: For identification at terminations, provide 
heat-shrink preprinted tubes or self-adhesive wraparound labels with the conductor designation. 

H. Auxiliary Electrical Systems Conductor Identification: Marker tape that is uniform and consistent 
with system used by manufacturer for factory-installed connections. 

1. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, and 
pull points. Identify by system and circuit designation. 

I. Locations of Underground Lines: Underground-line warning tape for power, lighting, 
communication, and control wiring and optical-fiber cable. 

J. Workspace Indication: Apply floor marking tape to finished surfaces. Show working clearances 
in the direction of access to live parts. Workspace shall comply with NFPA 70 and 
29 CFR 1926.403 unless otherwise indicated. Do not install at flush-mounted panelboards and 
similar equipment in finished spaces. 

K. Instructional Signs: Self-adhesive labels, including the color code for grounded and ungrounded 
conductors. 

L. Warning Labels for Indoor Cabinets, Boxes, and Enclosures for Power and Lighting: Baked-
enamel warning signs. 

1. Apply to exterior of door, cover, or other access. 

M. Arc Flash Warning Labeling: Self-adhesive labels. 

N. Operating Instruction Signs: Laminated acrylic or melamine plastic signs. 

O. Equipment Identification Labels: 

1. Indoor Equipment: Laminated acrylic or melamine plastic sign. 
2. Outdoor Equipment: Laminated acrylic or melamine sign. 

END OF SECTION 260553 
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SECTION 263600 - TRANSFER SWITCHES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes non-automatic transfer switches rated 600 V and less. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for transfer switches. 

2. Include rated capacities, operating characteristics, electrical characteristics, and 
accessories. 

B. Shop Drawings: 

1. Include plans, elevations, sections, details showing minimum clearances, conductor entry 
provisions, gutter space, and installed features and devices. 

2. Include material lists for each switch specified. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer-authorized service representative. 

B. Field quality-control reports. 

1.5 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For each type of product to include in emergency, operation, 
and maintenance manuals. 

1. In addition to items specified in Section 017823 "Operation and Maintenance Data," 
include the following: 

a. Features and operating sequences, both non-automatic and manual. 
b. List of all factory settings of relays; provide relay-setting and calibration 

instructions, including software, where applicable. 
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1.6 FIELD CONDITIONS 

A. Interruption of Existing Electrical Service: Do not interrupt electrical service to facilities occupied 
by Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary electrical service: 

1. Notify Owner no fewer than two days in advance of proposed interruption of electrical 
service. 

2. Do not proceed with interruption of electrical service without Owner's written permission. 

1.7 WARRANTY 

A. Manufacturer's Warranty: Manufacturer agrees to repair or replace components of transfer 
switch or transfer switch components that fail in materials or workmanship within specified 
warranty period. 

1. Warranty Period: Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and application. 

B. Comply with NEMA ICS 1. 

C. Comply with NFPA 110. 

D. Comply with UL 1008 unless requirements of these Specifications are stricter. 

E. Indicated Current Ratings: Apply as defined in UL 1008 for continuous loading and total system 
transfer. 

F. Tested Fault-Current Closing and Short-Circuit Ratings: Adequate for duty imposed by 
protective devices at installation locations in Project under the fault conditions indicated, based 
on testing according to UL 1008. 

1. Where transfer switch includes internal fault-current protection, rating of switch and trip 
unit combination shall exceed indicated fault-current value at installation location. 

2. Short-time withstand capability for 30 cycles, 85 kA. 

G. Resistance to Damage by Voltage Transients: Components shall meet or exceed voltage-surge 
withstand capability requirements when tested according to IEEE C62.62. Components shall 
meet or exceed voltage-impulse withstand test of NEMA ICS 1. 

H. Electrical Operation: Accomplish by a nonfused, momentarily energized solenoid or electric-
motor-operated mechanism. Switches for emergency or standby purposes shall be 
mechanically and electrically interlocked in both directions to prevent simultaneous connection 
to both power sources. 
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I. Neutral Switching: Where four-pole switches are indicated, provide neutral pole switched 
simultaneously with phase poles. 

J. Heater: Equip switches exposed to outdoor temperatures and humidity, and other units 
indicated, with an internal heater. Provide thermostat within enclosure to control heater. 

2.2 NONAUTOMATIC TRANSFER SWITCHES 

A. Basis of Design Product: Subject to compliance with requirements, provide Eaton or 
comparable products by one of the following: 

1. ASCO Power Technologies, LP; a business of Emerson Network Power. 
2. Caterpillar, Inc.; Electric Power Division. 
3. Russelectric, Inc. 

B. Electrically Operated: Electrically actuated by push buttons designated "Normal Source" and 
"Alternative Source." Switch shall be capable of transferring load in either direction with either or 
both sources energized. 

C. Pilot Lights: Indicate source to which load is connected. 

D. Source-Available Indicating Lights: Supervise sources via transfer-switch normal- and 
alternative-source sensing circuits. 

1. Normal Power Supervision: Green light with nameplate engraved "Normal Source 
Available." 

2. Emergency Power Supervision: Red light with nameplate engraved "Alternative Source 
Available." 

E. Switch Characteristics: Designed for continuous-duty repetitive transfer of full-rated current 
between active power sources. 

1. Switch Action: Double throw; mechanically held in both directions. 
2. Contacts: Silver composition or silver alloy for load-current switching. 
3. Conductor Connectors: Suitable for use with conductor material and sizes. 
4. Material: Hard-drawn copper, 98 percent conductivity. 
5. Main and Neutral Lugs: Mechanical type. 
6. Ground Lugs and Bus-Configured Terminators: Mechanical type. 
7. Ground bar. 
8. Connectors shall be marked for conductor size and type according to UL 1008. 

2.3 SOURCE QUALITY CONTROL 

A. Factory Tests: Test and inspect components, assembled switches, and associated equipment 
according to UL 1008. Ensure proper operation. Check transfer time and voltage, frequency, 
and time-delay settings for compliance with specified requirements. Perform dielectric strength 
test complying with NEMA ICS 1. 

B. Prepare test and inspection reports. 

1. For each of the tests required by UL 1008, performed on representative devices, for 
emergency systems. Include results of test for the following conditions: 

http://www.specagent.com/Lookup?ulid=12326
http://www.specagent.com/Lookup?uid=123457082675
http://www.specagent.com/Lookup?uid=123457082677
http://www.specagent.com/Lookup?uid=123457082674
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a. Overvoltage. 
b. Undervoltage. 
c. Loss of supply voltage. 
d. Reduction of supply voltage. 
e. Alternative supply voltage or frequency is at minimum acceptable values. 
f. Temperature rise. 
g. Dielectric voltage-withstand; before and after short-circuit test. 
h. Overload. 
i. Contact opening. 
j. Endurance. 
k. Short circuit. 
l. Short-time current capability. 
m. Receptacle withstand capability. 
n. Insulating base and supports damage. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Floor-Mounting Switch: Anchor to floor by bolting. 

1. Install transfer switches on cast-in-place concrete equipment base(s). Comply with 
requirements for equipment bases and foundations specified in Section 033053 
"Miscellaneous Cast-in-Place Concrete." 

2. Coordinate size and location of concrete bases. Cast anchor-bolt inserts into bases. 
3. Provide workspace and clearances required by NFPA 70. 

B. Identify components according to Section 260553 "Identification for Electrical Systems." 

C. Set field-adjustable intervals and delays. 

D. Comply with NECA 1. 

3.2 CONNECTIONS 

A. Wiring Method: Install cables in raceways except within electrical enclosures. Conceal raceway 
and cables except in unfinished spaces. 

1. Comply with requirements for raceways and boxes specified in Section 260533 
"Raceways and Boxes for Electrical Systems." 

B. Ground equipment according to Section 260526 "Grounding and Bonding for Electrical 
Systems." 

C. Connect wiring according to Section 260519 "Low-Voltage Electrical Power Conductors and 
Cables." 

D. Route and brace conductors according to manufacturer's written instructions and 
Section 260529 "Hangers and Supports for Electrical Systems." Do not obscure manufacturer's 
markings and labels. 
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3.3 FIELD QUALITY CONTROL 

A. Manufacturer's Field Service: Engage a factory-authorized service representative to test and 
inspect components, assemblies, and equipment installations, including connections. 

B. Perform the following tests and inspections with the assistance of a factory-authorized service 
representative: 

1. After installing equipment, test for compliance with requirements according to NETA ATS. 
2. Visual and Mechanical Inspection: 

a. Compare equipment nameplate data with Drawings and Specifications. 
b. Inspect physical and mechanical condition. 
c. Inspect anchorage, alignment, grounding, and required clearances. 
d. Verify that the unit is clean. 
e. Verify appropriate lubrication on moving current-carrying parts and on moving and 

sliding surfaces. 
f. Verify that manual transfer warnings are attached and visible. 
g. Verify tightness of all control connections. 
h. Inspect bolted electrical connections for high resistance using both of the following 

methods: 

1) Use of low-resistance ohmmeter. 
2) Verify tightness of accessible bolted electrical connections by calibrated 

torque-wrench method according to manufacturer's published data. 

i. Perform manual transfer operation. 
j. Verify positive mechanical interlocking between normal and alternate sources. 
k. Inspect control power transformers. 

1) Inspect for physical damage, cracked insulation, broken leads, tightness of 
connections, defective wiring, and overall general condition. 

2) Verify that primary and secondary fuse or circuit-breaker ratings match 
Drawings. 

3) Verify correct functioning of drawout disconnecting contacts, grounding 
contacts, and interlocks. 

3. Electrical Tests: 

a. Perform insulation-resistance tests on all control wiring with respect to ground. 
b. Perform a contact/pole-resistance test. Compare measured values with 

manufacturer's acceptable values. 
c. Verify settings and operation of control devices. 
d. Calibrate and set all relays and timers. 
e. Verify phase rotation, phasing, and synchronized operation. 

4. Measure insulation resistance phase-to-phase and phase-to-ground with insulation-
resistance tester. Include external annunciation and control circuits. Use test voltages 
and procedure recommended by manufacturer. Comply with manufacturer's specified 
minimum resistance. 

a. Check for electrical continuity of circuits and for short circuits. 
b. Inspect for physical damage, proper installation and connection, and integrity of 

barriers, covers, and safety features. 
c. Verify that manual transfer warnings are properly placed. 
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d. Perform manual transfer operation. 

5. After energizing circuits, perform each electrical test for transfer switches stated in 
NETA ATS and demonstrate interlocking sequence and operational function for each 
switch at least three times. 
a. Verify time-delay settings. 

C. Report results of tests and inspections in writing. Record adjustable relay settings and 
measured insulation and contact resistances and time delays. Attach a label or tag to each 
tested component indicating satisfactory completion of tests. 

D. Transfer switches will be considered defective if they do not pass tests and inspections. 

E. Remove and replace malfunctioning units and retest as specified above. 

F. Prepare test and inspection reports. 

3.4 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 
adjust, operate, and maintain transfer switches and related equipment. 

B. Training shall include testing ground-fault protective devices and instructions to determine when 
the ground-fault system shall be retested. Include instructions on where ground-fault sensors 
are located and how to avoid negating the ground-fault protection scheme during testing and 
circuit modifications. 

END OF SECTION 263600 
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