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Collin County exclusively uses IonWave Technologies, Inc. (Collin County eBid) for the 
notification and dissemination of all solicitations. The receipt of solicitations through any 
other means may result in your receipt of incomplete specifications and/or addendums 
which could ultimately render your bid/proposal non-compliant. Collin County accepts no 
responsibility for the receipt and/or notification of solicitations through any other means. 



LEGAL NOTICE 
 
 
By order of the Commissioners’ Court of Collin County, Texas, sealed bids will be received by the Purchasing 
Agent, 2300 Bloomdale, Suite 3160, McKinney, TX 75071, until 2:00 P.M., Thursday, November 9, 2017, for 
Invitation For Bid Construction, Collin County Adventure Camp Trail Rehabilitation (IFB No. 2017-273). 
A Mandatory Pre-Bid conference will be held Wednesday, October 25, 2017 at 10:00 a.m. at Collin County 
Adventure Camp, 1180 W. Houston St., Anna, TX 75409. Bidders shall use lump sum pricing. All Bidders must 
submit, prior to the bid opening time, a Cashier’s Check or acceptable Bid Bond payable without recourse to 
Collin County in the amount of not less than five percent (5%) of the total bid plus alternates as submitted. 
Contractor must furnish a performance and payment within ten (10) consecutive calendar days following award 
of contract. Funds for payment have been provided through the Collin County budget approved by the 
Commissioner’s Court for this fiscal year only.  Bidders may obtain detailed specifications and other documents 
at Office of the Purchasing Agent: Collin County Administration Building, 2300 Bloomdale, Suite 3160, 
McKinney, TX 75071, 972-548-4165, or by going to: https://collincountytx.ionwave.net. Sealed bids will be 
opened on Thursday, November 9, 2017 at 2:00 P.M. by the Purchasing Agent, 2300 Bloomdale, Suite 3160, 
McKinney, TX 75071.  The Commissioners’ Court reserves the right to reject any and all bids. 
 
………………………………………………………………………………………… 
 

ATTENTION: CLASSIFIEDS 
BILL TO:  ACCOUNT NO 06100315-000 

COMMISSIONER’S COURT 
 
 
NOTICE TO PUBLISHERS: Please publish in your issue on Thursday, October 19, 2017 and Thursday, 
October 26, 2017.  A copy of this notice and the publisher’s affidavit must accompany the invoice when 
presented for payment. 
 
 

NEWSPAPER: Plano Star Courier 
DATE:  October 17, 2017 
FAX:   972-529-1684 

 
 



 

CONTRACT DOCUMENTS AND SPECIFICATIONS 
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SECTION 00100 – ADVERTISEMENT FOR BIDS 
 
BY ORDER OF the Collin County Commissioners Court, Collin County, Texas, bids will be received 
electronically through Collin County eBid located at https://collincountytx.ionwave.net. Bidders are 
encouraged to submit bids electronically by utilizing Collin County eBid. However, you may submit a 
sealed hard copy paper bid to the Office of the Collin County Purchasing Agent. All bids, both electronic 
or hard copy paper form must be submitted as stated below: 
 
SUBMIT BIDS HARD COPY PAPER 
BIDS TO: 
 
Office of the Purchasing Agent 
Collin County Administration Building 
2300 Bloomdale Road, Suite 3160 
McKinney, Texas  75071 
 
 
**NOTE: 
All Correspondence must include suite 
number to assist in proper delivery.** 

 
SUBMIT NO LATER THAN: 
 
2:00 P.M., Thursday, November 9, 2017 
 
MARK ENVELOPE: 
 
IFB 2017-273 
Project:  Construction, Collin County 
Adventure Camp Trail Rehabilitation

 
 

 
 

 
 
 
 

 
 

ALL BIDS MUST BE RECEIVED IN THE OFFICE OF THE PURCHASING AGENT 
BEFORE OPENING DATE AND TIME 

 
 
SCOPE OF WORK INCLUDES all materials, labor, equipment and services to produce 
or be incorporated in such construction. Contract will be a general contract for 
Construction, Collin County Adventure Camp Trail Rehabilitation. Payment for the 
contract work shall be made pursuant to the terms of the Contract Documents. 
 
COLLIN COUNTY APPRECIATES your time and effort in preparing a bid.  Hard copy 
paper bid must be in a separate sealed envelope, manually signed in ink by a person 
having the authority to bind the firm in a contract and marked clearly on the outside as 
outlined above.  Please note that all bids must be received at the designated location by 
the deadline shown.  Bids received after deadline shall be considered void and 
unacceptable.  Collin County is not responsible for lateness of mail, carrier, etc. and 
time/date stamp clock in the Collin County Purchasing Department shall be the official 
time of receipt.  All bid forms provided in this Invitation for Bid must be completed prior 
to submission.  Failure to complete the forms shall render your bid null and void.  We 
would appreciate you indicating on your "NO BID" response any requirements of this bid 
request which may have influenced your decision to "NO BID". 
 
BIDS WILL BE publicly opened in the Office of the Purchasing Agent, 2300 Bloomdale 
Rd, Suite 3160, McKinney, TX 75071, at the date and time indicated above. 
 



 

  

A MANDATORY PRE-BID CONFERENCE will be held by Collin County at Collin 
County Adventure Camp Dining Hall, 1180 W. Houston St., Anna, TX 75409 on 
Wednesday, October 25, 2017 at 10:00 AM in order for bidders to ask questions 
regarding the proposed work. All bidders desiring to bid the work should have a 
representative at the pre-quote conference; bidders that do not attend the pre-quote 
conference shall not be considered in the evaluation for award of a contract per Texas 
Local Government Code 262.0256. Attendance shall be mandatory at the pre-quote 
conference. 
 
No oral, telegraphic, telephonic or facsimile bids will be considered. IFB’s, RFP’s, 
RFQ’s and RFI’s may be submitted in electronic format via Collin County eBid at 
https://collincountytx.ionwave.net. 
 
BID SECURITY:  All Bidders must submit, prior to the bid opening time, a Cashier’s 
Check or acceptable Bid Bond payable without recourse to Collin County in the amount 
of not less than five percent (5%) of the total bid plus alternates as submitted.   
 

1. Bid Bond or Cashier’s Check may be mailed or hand delivered to the 
Office of the Collin County Purchasing Agent, Collin County 
Administration Building, 2300 Bloomdale Road, Ste 3160, McKinney, TX 
75071 and shall be delivered in an envelope, marked plainly on the 
outside with the Bid Name and Number.   

2. Bid Bond may be faxed to the Purchasing Department at 972-548-4694. 
3. Bid Bond may be e-mailed to: jgriffin@co.collin.tx.us 

 
Regardless of delivery method, all Bid Bonds shall be received prior to the bid opening 
time to be considered.   
 
The original Bid Bond shall be received in the Collin County Purchasing Department no 
later than close of business on the third working day after the bid opening. Late receipt 
of original Bid Bond shall be cause for rejection of bid. 
 
BONDS:  Contractor must furnish performance bond and payment bond within ten (10) 
consecutive calendar days following award of contract. The bonds shall be issued by a 
corporate surety in accordance with all Texas Law, including but not limited to, Chapter 
2253 of the Texas Government Code and Chapter 3503 of the Texas Insurance Code, for 
public works projects. 
 
INFORMATION AND BIDDING DOCUMENTS:  Drawings, specifications, 
instructions to bidders, and bidding and contract documents may be examined without 
charge at the following locations: 
 
Civil Consulting Group  
1575 Heritage Drive Suite 308  
McKinney, Texas 75069  
972-569-9193  
 
FW Dodge McGraw Hill  
4300 Beltway Place Suite 180  
Arlington, Texas  76018  
800-328-4542  
 
 
 



 

  

 
iSqFt  
14109 Inwood Road  
Dallas, Texas  75244  
888-601-5761  
 
North Texas Construction Report  
2828 Trinity Mills Pkwy Suite 330  
Carrollton, Texas  75006  
972-820-9020  
 
BIDDERS MAY SECURE copies of the Bidding Documents from the office of the 
Engineer, Civil Consulting Group, 1575 Heritage Drive, Suite 308; McKinney, Texas 
75069; 972-569-9193.  Please allow 24 hours for printing of plans and specifications. 
 
Single sets of Drawings (22”x34”) and Specifications, upon payment of $300.00 
(nonrefundable).   
 
Single sets of Drawings (11”x17”) and Specifications, upon payment of $100.00 
(nonrefundable).   
 
CD of Drawings and Specifications (PDF), upon payment of $10.00 (nonrefundable).   
 
Partial sets of Drawings and Specifications will not be available. 
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SECTION 00200 - INSTRUCTIONS TO BIDDERS 
 
PART 1 - GENERAL REQUIREMENTS 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section. 

 
1.2 DEFINITIONS 
 

A. All definitions set forth in the General Conditions of the Contract for Construction or in 
other Contract Documents are applicable to these Bidding Documents. 

 
B. Bidding Documents include the Advertisement or Invitation for Bids, Instructions to 

Bidders, the bid form, other sample bidding and contract forms and the proposed Contract 
Documents including any Addenda issued prior to receipt of bids. 

 
C. Addenda are written or graphic instruments issued prior to the opening of the Bidding 

Documents, which modify or interpret the Bidding Documents, including Drawings and 
Specifications, by additions, deletions, clarifications or corrections.  Addenda will become 
part of the Contract Documents when the Construction Contract is executed. 

 
D. “Civil Consulting Group, PLLC” will be hereafter referred to in the Project Manual as 

“Engineer” and all correspondence shall be addressed to: Trevor Castilla, Civil Consulting 
Group, PLLC, 1575 Heritage Drive, Suite 308, McKinney, TX 75069. 

  
E. “Bill Burke” will be hereinafter referred to in this Project Manual as “Project Manager”. 
 
F. “Collin County” will be hereafter referred to in this Project Manual as “Owner”. 
 
G. A Bid is a complete and properly signed submittal to do the Work for designated portion 

thereof for the sums stipulated therein, submitted in accordance with the Bidding 
Documents. 

 
H. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which work may be added or from 
which work may be deleted for sums stated in Alternate Bids. 

 
I. An Alternative Bid (or Alternate) is an amount stated in the Bid to be added to or deducted 

from the amount of the Base Bid in the corresponding change in the Work, as described in 
the Bidding Documents or in the proposed Contract Documents. 

 
J. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials 

or service as described in the Bidding Documents or in the proposed Contract Documents. 
 
K. A Bidder is a person or entity who submits a Bid. 
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L. A Sub-Bidder is a person or entity who submits a bid to a Bidder for materials or labor for a 
portion of the work. 

 
M. A Contractor is a person or entity who is determined to be the lowest responsible and 

responsive bidder to whom Owner (on the basis of Owner’s evaluation as hereinafter 
provided) makes an award. 

 
N. The Bid Requirements and Other General Conditions, as provided under the Division of the 

North Central Texas Council of Governments Standard Specifications for Public Works 
Construction will be applicable to this project, unless noted otherwise in the Contract 
Documents 

 
1.3 EXAMINATION OF DOCUMENTS AND SITE 

 
A. Each bidder, by making his/her Bid, represents that he/she has read and understands the 

Bidding Documents. 
 
B. Each Bidder, by making his/her Bid, represents that he/she has visited the site, performed 

investigations and verifications as he/she deems necessary, and familiarized himself/herself 
with the local conditions under which the Work is to be performed and will be responsible 
for any and all errors in his/her bid resulting from his/her failure to do so. 

 
C. The location and elevations of the various utilities and pipe work included within the scope 

of the work are offered as a general guide only, without guarantee as to accuracy.  The 
Contractor shall verify and investigate to his/her own satisfaction the location and elevation 
of all utilities, pipe work, and the like and shall adequately inform himself/herself of their 
relation to the work before submitting a bid. 

 
D. Before submitting a bid each bidder will, at bidder’s own expense, make or obtain any 

additional examinations, investigations, explorations, tests and studies and obtain any 
additional information (surface, subsurface, and underground facilities) at or contiguous to 
the site, or otherwise which may affect cost, progress, performance or furnishing of the work 
and which bidder deems necessary to determine its bid for performing and furnishing the 
work in accordance with the time, price and other terms and conditions of the Contract 
Documents. Bidder will rely solely on its own site investigation and assumes the risk of any 
site conditions not discovered that may result in additional costs and all errors in the bid. 

 
E. On request in advance, Owner will provide each bidder access to the site to conduct 

explorations and tests as each bidder deems necessary for submission of a bid.  Bidder shall 
fill all holes, clean up and restore the site to its former condition upon completion of such 
explorations. 

 
F. The lands upon which the work is to be performed, right-of way and easement for access 

thereto and other lands designated for use by Contractor in performing the work are 
identified in the Contract Documents. 

 
G. Each bidder by making his/her bid represents that his/her bid is based upon the materials, 

systems, and equipment required by the Bidding Documents without exception. 
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1.4 BIDDING DOCUMENTS 
 

A. Complete sets of Bidding Documents shall be used in preparing bids; neither County, nor 
Engineer assume any responsibility for errors or misinterpretations resulting from use of 
incomplete sets of Bidding Documents. 

 
B. County or the Engineer, in making copies of the Bidding Documents available on the above 

terms, do so only for the purpose of obtaining Bids on the Work and do not confer a license 
or grant for any other use. 

 
1.5 BIDDING PROCEDURES 

 
A. All bids shall be prepared on the forms provided by the Engineer and submitted in 

accordance with the Instruction to Bidders.  The Engineer or owner will furnish bidders with 
bid forms which will provide for the following bid items.  Bidders shall provide all 
requested information. Prices bid/proposed shall only be considered if they are provided in 
the appropriate space(s) on the Collin County bid form(s).  For consideration, any additions 
or deductions to the bid/proposal prices offered must be shown under the exceptions section 
of the bid/proposal in the case of electronic submittal, ONLY in the case of a hard copy 
submittal will an additional attachment be allowed.  Extraneous numbers, prices, comments, 
etc. or bidder/offeror generated documents appearing elsewhere on the bid or as an 
additional attachment shall be deemed to have no effect on the prices offered in the 
designated locations. 

 
 

1. A single contract price for each bid item as detailed and described in these 
specifications. 

2. Acknowledgment of Addenda. 
3. Number of consecutive calendar days to complete project. 
4. Alternate bids. 
5. Unit prices. 

 
B. A bid (electronic or hard copy) is invalid if it has not been deposited at the designed location 

prior to the time and date for receipt of bids indicated in the Advertisement or Invitation For 
Bid, or prior to any extension thereof issued to the bidders.  Bids received in County 
Purchasing Department after submission deadline shall be returned unopened and will be 
considered void and unacceptable.  Owner is not responsible for lateness of mail, carrier, 
etc. and time/date stamp clock in County Purchasing Department shall be the official time of 
receipt. 

 
C. Unless otherwise provided in any supplement to these Instructions to Bidders, no bidder 

shall modify, withdraw or cancel his/her bid or any part thereof for ninety (90) consecutive 
calendar days after the time designated for the receipt of bids in the Advertisement or 
Invitation For Bid. 

 
D. Bids shall not contain any recapitulation of the Work to be done. 
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E. The Bidder shall make no additional stipulations on the Bid Form nor limit or qualify his/her 
bid in any other manner.  Bids so qualified will be subject to disqualification. 

 
F. Collin County is by statute exempt from the State Sales Tax and Federal Excise Tax; 

therefore, the prices submitted shall not include taxes. 
 

1.6 DISCREPANCIES AND AMBIGUITIES 
 
Any interpretations, corrections and/or changes to an Invitation For Bid and related Specifications 
or extensions to the opening/receipt date will be made by addenda to the respective document by 
the Collin County Purchasing Department. Questions and/or clarification requests must be 
submitted no later than seven (7) days prior to the opening/receipt date.  Those received at a later 
date may not be addressed prior to the public opening.  Sole authority to authorize addenda shall be 
vested in Collin County Purchasing Agent as entrusted by the Collin County Commissioners’ Court. 
Addenda may be transmitted electronically via Collin County eBid, by facsimile, E-mail 
transmission or mailed via the US Postal Service. 

 
1.6.1  Addenda will be transmitted to all that are known to have received a copy of the IFB and 

related Specifications.  However, it shall be the sole responsibility of the Bidder to verify 
issuance/non-issuance of addenda and to check all avenues of document availability (i.e. 
Collin County eBid at https://collincountytx.ionwave.net; telephoning Purchasing 
Department directly, etc.) prior to opening/receipt date and time to insure Bidder’s receipt of 
any addenda issued.  Bidder shall acknowledge receipt of all addenda. 

 
1.7 SUBSTITUTIONS 

 
A. Each bidder represents that his/her bid is based upon the materials and equipment described 

in the Bidding Documents. 
 
B. No substitution will be considered unless written request has been submitted to the Engineer 

for approval at least seven (7) consecutive calendar days prior to the date for receipt of bids. 
 
C. If the Engineer and Owner approves a proposed substitution, such approval will be set forth 

in an Addendum. 
 

1.8 QUALIFICATION OF BIDDERS 
 
A. Within seven (7) consecutive calendar days following bid opening, the apparent low bidder 

shall submit with a properly executed Contractor’s Qualification Statement as evidence to 
establish bidder’s financial responsibility, experience and possession of such equipment as 
may be needed to prosecute the work in an expeditious, safe and satisfactory manner.  This 
Statement shall include: 

 
1. List of current projects. 
2. List of projects completed within the past five years. 
3. Experience of key individuals of the organization. 
4. Trade and Bank references. 
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5. A recent financial statement to confirm that the bidder has suitable financial status to 
meet obligations incidental to performing the work.  Audited financial statements are 
not mandatory.  Unaudited financial statements will be accepted.  If bidder’s firm 
does, however, have audited statements, please include a copy with your bid. 

6. A statement of cost for each major item of Work included in the Bid. 
7. A designation of the Work to be performed by the Bidder with his/her own forces. 
8. A list of names of the Subcontractors or other persons or organizations (including 

those who are to furnish materials or equipment fabricated to a special design) 
proposed for each portion of the Work.  The Bidder will be required to establish to 
the satisfaction of the Engineer and Owner the reliability and responsibility of the 
proposed Subcontractors.  Prior to the award of the Contract, the Engineer will notify 
the Bidder in writing if either the County or the Engineer, after due investigation, has 
reasonable and substantial objection to any person or organization on such lists.  If 
Owner or Engineer has a reasonable and substantial objection to any person or 
organization on such list, and refuses in writing to accept such person or 
organization, the Bidder may, at his/her option, withdraw his/her Bid without 
forfeiture of Bid Security or provide an acceptable substitute.  Subcontractors and 
other persons and organizations proposed by the Bidder and accepted by Owner and 
Engineer must be used on the Work for which they were proposed and accepted, and 
shall not be changed except with the written approval of Owner and the Engineer. 

 
B. Bidders may be disqualified and their bids not considered for any of the following specific 

reasons: 
 
1. Reason for believing collusion exists among bidders. 
2. The bidder being interested in any litigation against Owner. 
3. The bidder being in arrears on any existing contract or having defaulted on a 

previous contract. 
4. Lack of competency as revealed by the financial statement, experience and 

equipment, questionnaires, or qualification statement. 
5. Uncompleted work which in the judgment of Owner will prevent or hinder the 

prompt completion of additional work if awarded. 
 

C. Minimum Standards For Responsible Prospective Bidders: A prospective Bidder must meet 
the following minimum requirements: 

 
1. have adequate financial resources, or the ability to obtain such resources as required; 

 
2. be able to comply with the required or proposed delivery/ completion schedule; 
 
3. have a satisfactory record of performance; 
 
4. have a satisfactory record of integrity and ethics; and 
 
5. be otherwise qualified and eligible to receive an award. 
 
Collin County may request representation and other information sufficient to determine 
Bidder's ability to meet these minimum standards listed above. 
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D. In determining to whom to award the contract, the Owner may consider; 
  
 1. the purchase price; 
 

2. the reputation of the bidder/contractor/vendor and of the bidder/contractor/vendor’s 
goods or services; 

 
3. the quality of the bidder/contractor/vendor’s goods or services; 
 
4. the extent to which the goods or services meet the Owner’s needs; 
 
5. the bidder/contractor/vendor’s past relationship with the Owner; 
 
6. the total long-term cost to the Owner to acquire the bidder/contractor/vendor’s goods 

or services; and 
 
7. any other relevant factors specifically listed in the Instruction to Bidders.. 
 

1.9 PREPARATION OF BID 
 
A. Bidder shall submit his/her bid on the forms furnished by the Engineer.  All blank spaces in 

forms shall be correctly filled in and the bidder shall state the prices, written in words and in 
figures.  Where there is discrepancy between the price written in words and the price written 
in figures, the price written in words shall govern.  If bid is submitted by an individual, 
his/her name must be signed by him/her or his/her duly authorized agency.  If the bid is 
submitted by a firm, association or partnership, the name and address of each member must 
be given, and the bid must be signed by an official or duly authorized agent.  Powers of 
attorney authorizing agents or others to sign bids must be properly certified and must be in 
writing and submitted with the bid. 

 
B. Bidder shall bear any/all costs associated with it’s preparation of any bid, proposal or 

submittal.  
 
C. Public Information Act:    Collin County is governed by the Texas Public Information Act, 

Chapter 552 of the Texas Government Code.   All information submitted by prospective 
bidders during the bidding process is subject to release under the Act. 

 
D. The Bidder shall comply with Commissioners’ Court Order No. 2004-167-03-11, County 

Logo Policy. 
 

1.10 BID SECURITY 
 
A. Each bid must be accompanied by Bid Security (in accordance with instructions set forth in 

section 00100-Advertisement For Bids) made payable to Owner in an amount of five 
percent (5%) of the bidder’s maximum bid price and in the form of a Cashier’s Check or a 
Bid Bond, duly executed by bidder as principal and having as surety thereon, a corporate 
surety authorized and admitted to do business in the State of Texas and licensed to issue 
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such bond, as a guarantee that the bidder will enter into a Contract and execute required 
Performance and Payment Bonds within ten (10) consecutive calendar days of Collin 
County Commissioners’ Court award of Contract. 

 
B. The Bid Security of the contractor will be retained until such bidder has executed the 

Contract Agreement and furnished the required Contract Security, whereupon, the Bid 
Security will be returned.  If the contractor fails to execute and deliver the Agreement and 
furnish the required Contract Security within ten (10) consecutive calendar days of Collin 
County Commissioners’ Court award of Contract, Owner may annul the award of contract 
and the Bid Security of that bidder will be forfeited.  The Bid Security of the other bidders 
whom Owner believes to have a reasonable chance of receiving the award may be retained 
by Owner until the earlier of the seventh (7th) consecutive calendar day after the effective 
date of the Agreement or the ninety-fifth (95th) consecutive calendar day after the bid 
opening, whereupon, the Bid Security furnished by such bidders will be returned.  Bid 
Security with bids which are not competitive will be returned within seven (7) consecutive 
calendar days after the contract award. 

 
C. Should the bidder to whom the Contract is awarded refuse or neglect to execute and file the 

contract and bonds within ten (10) consecutive calendar days of Collin County 
Commissioners’ Court award of Contract, Owner may annul award of Contract and the Bid 
Security filed with the bid shall become the property of Owner, not as a penalty, but as 
liquidated damages. Owner reserves the right to award canceled Contract to next 
responsible, lowest and best bidder as it deems to be in the best interest of the County. 

 
D. Owner will have the right to retain the bid security of all bidders until either: 
 

1. the Contract has been executed and the bonds have been furnished, or 
2. the specified time has elapsed so that bids may be withdrawn, or 
3. all bids have been rejected. 

 
1.11 PERFORMANCE BOND AND LABOR & MATERIAL PAYMENT BOND 

 
A. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a Performance Bond in the amount 
of one hundred percent (100%) of the total contract price in such form as is satisfactory to 
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 
applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do 
business in the State of Texas and licensed to issue such a bond in the State of Texas.  The 
Contractor shall notify its corporate surety of any Contract changes. 

 
B. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a Payment Bond in the amount of 
one hundred percent (100%) of the total contract price in such form as is satisfactory to 
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 
applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do 
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business in the State of Texas and licensed to issue such a bond in the State of Texas.  The 
Contractor shall notify its corporate surety of any Contract changes. 

 
C. The Contractor must demonstrate to Owner that it can secure the required performance and 

payment bonds, issued by a corporate surety company authorized and admitted to do 
business in the State of Texas and licensed to issue such a bond in the State of Texas.  
Contractor must also demonstrate that the bond is not in excess of ten percent (10%) of the 
corporate surety company’s capital and surplus.  To the extent the amount of the bond 
exceeds ten percent (10%) of the corporate surety company’s capital and surplus, such bond 
will not be accepted unless bidder provides written certification that the corporate surety 
company has reinsured the portion of the risk that exceeds ten percent (10%) of the 
corporate surety company’s capital and surplus with one or more insurers who are duly 
authorized, accredited or trusted to do business in the State of Texas.  The amount reinsured 
by any reinsurer must not exceed ten percent (10%) of the reinsurer’s capital and surplus. 

 
D. The Contractor must file with the performance bond and payment bond, all documents and 

information necessary to establish that the agent signing the bond is authorized to write the 
bond in the amount requested, and if applicable, that reinsurance requirements, have been 
met, including limits and ratings or other evidence of company solvency. 

 
E. If the corporate surety company on any bond furnished by Contractor to Owner is declared 

bankrupt or becomes insolvent or such corporate surety company’s right to do business in 
the State of Texas is revoked, the Contractor shall within five (5) consecutive calendar days 
thereafter substitute another bond and corporate surety company, both of which shall be 
acceptable to Owner. 

 
1.12 FILING BID 
 

A. All Bids, proposals, or submittals submitted in hard copy paper form shall be submitted in a 
sealed envelope, plainly marked on the outside with the Invitation for Bid (IFB) number and 
name. A hard copy paper form bid, proposal, or submittal shall be manually signed in ink by 
a person having the authority to bind the firm in a contract. Submittals, bids or proposals 
shall be mailed or hand delivered to the Collin County Purchasing Department. 

 
B. No oral, telegraphic or telephonic submittals will be accepted. Bids, proposals, or submittals 

may be submitted in electronic format via Collin County eBid at   
https://collincountytx.ionwave.net. Electronic submissions are preferred. 
 

C. All Bids, submittals or proposals submitted shall remain locked until official date and time 
of opening as stated in the Special Terms and Conditions of the IFB. 

 
D. For hard copy paper form bids, proposals, or submittals, any alterations made prior to 

opening date and time must be initialed by the signer of the bid, proposal, or submittal, 
guaranteeing authenticity.  Bids, proposals, or submittals cannot be altered or amended after 
submission deadline. 

 
E. No bid, proposal, or submittal will be considered unless it is filed with the Owner 

Purchasing Department within the time limit for receiving bids as stated in the 
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Advertisement for Bids or IFB.  Each hard copy paper bid shall be in a sealed envelope 
plainly marked with the word “BID”, and the name and bid number of the project as 
designated in the Advertisement for Bids or IFB. 

 
1.13 MODIFICATION AND WITHDRAWAL OF BID 
 

A. No bid, proposal, or submittal may be withdrawn or modified after the bid opening except 
where the award of the contract has been delayed beyond ninety (90) consecutive calendar 
days after date of bid opening or as per Texas Local Government Code, Title 8, Chapter 
262, Subchapter C., Section 262.0305. Modifications after Award. 

 
1.14 IRREGULAR BID 
 

A. It is understood that Collin County, Texas reserves the right to accept or reject any and/or all 
Bids, proposals, or submittals for any or all products and/or services covered in an Invitation 
For Bid (IFB) and to waive informalities or defects in submittals or to accept such 
submittals as it shall deem to be in the best interest of Collin County. 

 
1.15 REJECTION OF BID 
 

A. The bidder acknowledges the right of Owner to reject any or all bids and to waive any 
informality or irregularity in any bid received.  In addition, the bidder recognizes the right of 
Owner to reject a bid if the bidder failed to furnish any required Bid Security, or to submit 
the data required by the Bidding Documents, or if the bid is in any way incomplete or 
irregular. 

 
1.16 METHOD OF AWARD 
 

A. In evaluating bids, Owner will consider whether or not the bids comply with the prescribed 
requirements, base prices, any alternates, unit pricing, completion time, bidder’s 
qualifications, bidder’s proposed subcontractors, suppliers, etc., and other data as may be 
requested in the Bid Documents. 

 
B. Owner may conduct such investigations as Owner deems necessary to assist in the 

evaluation of any bid and to establish the responsibility, qualifications and financial ability 
of bidder, proposed subcontractors, suppliers and other persons and organizations to perform 
and furnish the Work in accordance with the Bidding Documents to Owner’s satisfaction 
within the prescribed time. 

 
C. If the contract is to be awarded, it will be awarded to the lowest and best responsible bidder 

whose evaluation, by Owner, indicates to be in the best interests of the project.  If no 
alternates are selected by Owner, the Owner may award the contract to a responsible bidder 
who submits the lowest and best bid. 

 
D. Evaluation of Alternates - Any and/or all or none of the alternates may be considered in 

evaluation.  Owner may award Contract on base bid plus any and/or all or none of the 
alternates. 

 



00200 - 10 

E. Owner anticipates award within ninety (90) consecutive calendar days after bid opening. 
 
F. The bid, when properly accepted by the County, shall constitute a Contract equally binding 

between the contractor and Owner.  No different or additional terms will become part of this 
Contract with the exception of a written Change Order, signed by both parties. 

 
G. No oral statement of any person shall modify or otherwise change, or affect the terms, 

conditions or specifications stated in the resulting contract. All change orders to the contract 
will be made in writing by Collin County Purchasing Agent. 

 
1.17 EXECUTION OF CONTRACT 

 
A. The person or persons, partnership, company, firm, association or corporation to whom a 

contract is awarded shall within ten (10) consecutive calendar days after such award, sign 
the necessary contract agreements and submit the required bonds entering into the required 
Contract with Owner.  No contract shall be binding on Owner until it has been executed by 
Owner or his/her duly authorized representative, and delivered to the Contractor. 

 
1.18 FAILURE TO EXECUTE CONTRACT 

 
A. The failure of the Bidder to execute the required bonds or to sign the required Contract 

within ten (10) consecutive calendar days after the Contract is awarded, shall be considered 
by Owner as abandonment of his/her Bid, and Owner may annul the award, at the Owner’s 
sole discretion. 

 
1.19 PURCHASE ORDER 

 
A. A purchase order(s) shall be generated by Owner to the contractor.  The purchase order 

number must appear on all itemized invoices.  Collin County will not be responsible for any 
orders placed or delivered without a valid purchase order number. 

 
1.20 NOTICE TO PROCEED 
 

A. Upon the execution and delivery of Bonds, Executed Contract by Contractor, progress 
schedule, proof of insurance, and all other documents required prior to commencing work 
herein, Owner will issue a written Notice to Proceed to the Contractor requesting that he/she 
proceed with construction, and the Contractor shall commence work within ten (10) 
consecutive calendar days after the date of Notice to Proceed. 

 
1.21 PAYMENT PROCEDURES 

 
A. Contractor shall submit Applications for Payment in accordance with the Contract, and 

payments shall be made in accordance with the Contract Documents.  
 

B. Final Payment:  Upon final completion and acceptance of the work, Owner shall pay the 
remainder of the contract price as recommended by Engineer, in accordance with Texas 
Government Code, Title 10, Subtitle F., Chapter 2251.  Contractor(s) is required to pay 
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subcontractors within ten (10) days after the contractor has received payment from the 
County. 

 
C. The Contractor understands, acknowledges and agrees that if the Contractor subcontracts 

with a third party for services and/or material, the primary Contractor (awardee) accepts 
responsibility for full and prompt payment to the third party. Any dispute between the 
primary Contractor and the third party, including any payment dispute, will be promptly 
remedied by the Contractor.  Failure to promptly render a remedy or to make prompt 
payment to the third party (subcontractor) may result in the withholding of funds from the 
primary Contractor by Collin County for any payments owed to the third party. 

 
1.22 AFFIDAVIT OF BILLS PAID 
 

A. Prior to final acceptance of this project by Owner, the Contractor shall execute an affidavit 
that all bills for labor, materials, and incidentals incurred in the project construction have 
been paid in full, and that there are no claims pending. 

 
1.23 EXEMPTION FROM STATE OF TEXAS AND LOCAL SALES TAX ON MATERIALS 

 
A. Owner qualifies for exemption from State and Local Sales Tax pursuant to the provisions of 

Chapter 151, Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act.  The 
Contractor performing this Contract may purchase all materials, supplies, equipment 
consumed in the performance of this Contract by issuing to his/her suppliers an exemption 
certificate in lieu of the tax. . 

 
1.24 CONFLICT OF INTEREST 

 
A. No public official shall have interest, direct or indirect, in this contract, in accordance with 

Texas Local Government Code Title 5, Subtitle C, Chapter 171. 
 

1.25 ETHICS 
 
A. The bidder/contractor shall comply with Commissioners Court Order No. 96-680-10-28, 

Establishment of Guidelines & Restrictions Regarding The Acceptance of Gifts by County 
Officials & County employees. 

 
1.26 BID COMPLIANCE 

 
A. Bid must comply with all federal, state, county and local laws concerning this type of 

project and the fulfillment of all ADA (Americans With Disabilities Act) requirements. 
 
B. Design, strength, quality of materials and workmanship must conform to the highest 

standards of manufacturing and engineering practice. 
 
C. All products must be new and unused, unless otherwise specified, in first-class condition 

and of current manufacture.   
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1.27 DRUG FREE 
 
A. All bidders shall provide any and all notices as may be required under the Drug-Free Work 

Place Act of 1988,  41 U.S.C. 701, and Collin County Commissioners' Court Order No. 90-
455-06-11, to its employees and all sub-contractors to insure that Owner maintains a drug-
free work place.  The use, possession or being under the influence of drugs and/or alcohol 
while working on this bid project or while on County property is prohibited and may result 
in removal of an individual from the project and/or immediate termination of contract.  The 
County reserves the right to review drug testing records of any personnel involved in this 
bid project.  The County may require, at contractor's expense, drug testing of contractor's 
personnel if no drug testing records exists or if such test results are older than six (6) 
months. 

 
B. Substances and cut-off levels are as follows: 
 
 SUBSTANCE MAXIMUM LEVEL 
 Amphetamines 1000 NG/ML 
 Barbiturates  300 NG/ML 
 Benzodiazepines  300 NG/ML 
 Cocaine Metabolite  300 NG/ML 
 Opiates  300 NG/ML 
 Phencyclidine (PCP)    25 NG/ML 

THC (Marijuana) Metaboline  100 NG/ML 
 Methadone, Urinary                300 NG/ML 
 Methaquaone, Urine 300 NG/ML 
 Propoxyphene 300 NG/ML 

 
1.28 INDEMNIFICATION 

 
A. To the fullest extent permitted by law, Contractor shall defend, indemnify and save harmless 

Collin County and all its past, present and future officers, agents and employees and all 
entities, their officers, agents and employees who are participating in this contract from all 
suits, claims, actions, damages (including personal injury and or property damages), or 
demands of any character, name and description, (including attorneys’ fees, expenses and 
other defense costs of any nature) brought for or on account of any injuries or damages 
received or sustained by any person, persons, or property on account of Contractor’s breach 
of the contract arising from an award, and/or any negligent act, error, omission or fault of 
the Contractor, or of any agent, employee, subcontractor or supplier of Contractor in the 
execution of, or performance under, any contract which may result from an award.  
Contractor shall pay in full any judgment with costs, including attorneys’ fees and expenses 
which is rendered against Collin County and/or participating entities arising out of such 
breach, act, error, omission and/or fault. 

 
1.29 CONSTRUCTION SCHEDULE 
 

A. The time for completion is set forth herein and will be included in the Contract.  All work 
shall be completed within the consecutive calendar day count shown in the Contractor’s bid.  
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The calendar day count shall commence ten (10) consecutive calendar days after the date of 
the Notice to Proceed. 

 
B. Prior to the issuance of the Notice to Proceed by Owner, the Contractor shall submit a 

detailed progress and schedule chart to Owner for review.  This chart will be used to assure 
completion of the job within the number of consecutive calendar days stated in bid 
documents. 

 
1.30 DELAYS AND EXTENSIONS OF TIME 

A. If the Contractor is delayed at any time in the commencement or progress of the Work by an 
act or neglect of the Owner or Engineer, or of an employee of either, or of a separate 
contractor employed by the Owner, or by changes ordered in the Work, or by labor disputes, 
fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the 
Contractor's control, or by delay authorized by the Owner pending mediation and 
arbitration, or by other causes which the Engineer determines may justify delay, then the 
Contract Time shall be extended by Change Order for such reasonable time as the Engineer 
may determine. 

 
B. If adverse weather conditions are the basis for a Claim for additional time, such Claim shall 

be documented by data substantiating that weather conditions were abnormal for the period 
of time and could not have been reasonably anticipated, and that the weather conditions had 
an adverse effect on the scheduled construction. 

 
C. Contractor’s sole remedy for any delays in the project, which are not the fault of the 

Contractor, shall be an equitable extension of time to perform the work, required by the 
Contract. In no event shall the Contractor be entitled tom make a claim for delay, impact or 
acceleration damages against the Owner. 

 
1.31 DAMAGES 
 

A. Should the contractor fail to complete the project within the specified completion schedule 
the sum of $200.00 per calendar day will be deducted from the moneys due the contractor 
for the work. This sum shall not be considered as a penalty, but rather as reasonable 
liquidated damages, since it would be impracticable or extremely difficult to fix the actual 
damages.  An extension of time may be allowed for delays beyond the control of the 
contractor at the discretion of Owner. 

 
1.32 TERMINATION 

 
This contract shall remain in effect until any of the following occurs: 

 
A. completion of project; 
B. acceptance of work ordered; or 
C. termination by either party pursuant to the terms of the Contract with a thirty (30) 

days written notice prior to cancellation that must state therein the reasons for such 
cancellation.  

D. Breach of the contract by the Contractor for failure 
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1. to meet completion schedules, or  
2. otherwise perform in accordance with these specifications.   

 
Breach of contract or default authorizes the County to purchase elsewhere and charge the full 
increase in cost and handling to the defaulting Contractor. 

 
1.33 PATENTS - COPYRIGHTS 

 
A. The contractor agrees to protect Owner from any claims involving infringements of patents 

and/or copyrights.  In no event shall Owner be liable to a contractor for any/all suits arising 
on the grounds of patent(s) or copyright(s) infringement. 

 
1.34 VENUE; GOVERNING LAW 

 
A. This contract will be governed by the laws of the State of Texas.  Should any portion of this 

contract be in conflict with the laws of the State of Texas, the State laws shall invalidate 
only that portion.  The remaining portion of the contract shall remain in effect.  This 
contract is performable in Collin County, Texas. 

 
1.35 ASSIGNMENT 

 
A. The contractor shall not sell, assign, transfer or convey this contract, in whole or in part, 

without the prior written approval from Collin County Commissioners’ Court. 
 

1.36 SILENCE OF SPECIFICATION 
 
A. The apparent silence of any part of the specification as to any detail or to the apparent 

omission from it of a detailed description concerning any point, shall be regarded as 
meaning that only the best commercial practices are to prevail.  All interpretations of the 
specification shall be made on the basis of this statement. 

 
1.37 PROVISION CONCERNING ESCALATOR CLAUSES 
 

A. Bid(s) containing any condition which provides for changes in the stated bid prices due to 
increase or decrease in the costs of materials, labor, or other items required for this project, 
will be rejected and returned to the bidder without being considered. 

 
1.38 ESTIMATES OF QUANTITIES 
 

A. The quantities listed in the Bid Form will be considered as approximate and will be used for 
the comparison of bids.  Payments will be made to the Contractor only for the actual 
quantities of work performed or materials furnished in accordance with the contract.  The 
quantity of work to be done and the materials may be increased or decreased as provided for 
in the Contract Documents. 
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1.39 TREE PROTECTION OUTSIDE LIMITS OF WORK 
 

A. The Contractor will be required to obtain written authorization from Owner for the removal 
of any tree three inches (3”) in diameter or greater. It is the intent of Owner to preserve as 
much as possible the natural condition of the landscape areas. 

 
1.40 EXCAVATION/TRENCH SAFETY 

 
A. TRENCH SAFETY  

 
The CONTRACTOR shall be responsible for complying with state laws and federal 
regulations relating to trench safety, including those which may be enacted during the 
performance under this contract. The CONTRACTOR shall be responsible for selecting an 
appropriate method of providing trench safety after due consideration of the job conditions, 
location of utilities, pavement conditions and other relevant factors. Slope-back methods 
which may result in unnecessary displacement of utilities and/or destruction of pavement 
may not be used without permission from the OWNER. The CONTRACTOR shall be 
responsible for providing to the OWNER an acceptable trench safety plan signed and sealed 
by a Professional Architect qualified to do such work and registered in Texas. Devices used 
to provide trench safety such as trench shields and shoring systems will be likewise certified 
by professional Architects registered in the State of Texas or by a professional Engineer 
registered in the state of manufacture of the shield.  

 
B. PAYMENT FOR TRENCH SAFETY  

 
Payment for trench safety shall be by the lineal feet of trench exceeding a depth of five (5) 
ft. Excavation for slope-back methods shall be subsidiary to the trench safety pay item 
including replacement and recompaction. Excess excavation for other trench safety methods 
is also subsidiary to the trench safety pay item. Costs relating to the preparation of the trench 
safety plan including geotechnical investigation, testing and report preparation fees are all 
subsidiary to the pay item for trench safety. Should trench safety measures be required 
during contract performance where no pay item has been provided, then the 
CONTRACTOR shall immediately notify the OWNER and, if directed to do so, provide 
trench safety under the provisions of the contract. Should the OWNER fail to authorize the 
work, then the CONTRACTOR shall proceed under the provisions of the Contract. Trench 
safety requirements are mandatory and may not be waived.  

 
 C. PAYMENT FOR SPECIAL SHORING  
   
  Payment for special shoring, if any, shall be based on the square feet of shoring used.  
 

D. The Contractor must be made aware that on construction projects in which trench 
excavation will exceed a depth of five feet (5’), the uniform set of general conditions must 
require that the bid documents and the contract include detailed plans and specifications for 
adequate safety systems that meet Occupational Safety and Health Administration standards 
that will be in effect during the period of construction of the project. The Contractor shall 
provide a separate pay item for trench excavation safety in accordance with the Texas 
Health & Safety Code Chapter 756. The Contractor shall verify that these plans and 
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specifications include a pay item for these same trench excavation safety systems, in 
accordance with Texas Government Code, Title 10, Section 2166.303, Uniform Trench 
Safety Conditions. The contractor shall insure that drainage from adjacent properties is not 
blocked by his/her excavations.  Measurement and payment for excavation/trench safety 
systems will not be made directly, but considered subsidiary to the work. 

 
E. The Contractor shall be responsible for obtaining and paying for all surveys and testing, 

 including geotechnical surveys and testing, necessary to insure it can comply with all 
laws  regarding adequate trench excavation safety. 

 
1.41 CONSTRUCTION STAKING 
 

A. No horizontal or vertical control is established for this project. Dimensions shown in the 
plans are approximate in nature. Contractor shall stake for Owner approval the begin and 
end location of each segment of work. 
 

B. The Contractor shall take all necessary precautions to preserve any and/or all markings and 
staking. 

 
1.42 PERMITS 
 

A. Contractor shall be responsible for obtaining all necessary permits. 
 
1.43 MATERIALS TESTING 
 

A. Owner will be responsible for all materials testing. 
 

1.44  STORM WATER PROTECTION   
 
 A.  The Contractor shall perform, track, participate, implement, and comply with storm water  

pollution prevention minimum control measures, protocols, and best management practices  (BMP) 
and ensure that water quality standards are not violated in accordance with all  regulations and 
policies as they apply to the Texas Pollutant Discharge Elimination System  general permits.  
Applicable permits include: 1) Texas Construction General Permit (TXR150000).   

 
   Contractors will obtain permit coverage for construction activities disturbing over one acre of land 

(total acreage is cumulative across all portions of the project). BMPs include, but are not limited to:    
 • Preparing and implementing a site-specific Storm Water Pollution Prevention Plan   
 (SWPPP) as outlined in the permit and prior to any soil disturbance.      

  • Installing and managing erosion and sediment control.     
  • Make available, upon request, permit associated documentation.     
  • Practicing spill prevention and good housekeeping.     
  • Meeting the requirements of the MS4 permit.   
 
1.45 WAGE SCALE 

 
A. In accordance with Texas Government Code, Title 10, Section 2258, Prevailing Wage Rates, 

the general prevailing wage rate has been determined for this locality for the craft or type of 
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workman needed to execute work of a similar character of the project listed herein.  The 
Contractor shall pay the prevailing wage rate in this locality to all his/her employees and 
subcontractors performing work on this project, and in no event shall the Contractor pay less 
than the rate shown in the following schedule. 

 
  General Decision Number: TX170289 09/08/2017  TX289 
 
Superseded General Decision Number: TX20160289 
 
State: Texas 
 
Construction Type: Building 
 
County: Collin County in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and 
including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for calendar year 2017 
applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage determination at least $10.20 (or the 
applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the 
contract in calendar year 2017. The EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections under the EO is available at 
www.dol.gov/whd/govcontracts. 
Modification Number     Publication Date 
          0              01/06/2017 
          1              01/27/2017 
          2              04/07/2017 
          3              04/14/2017 
          4              08/25/2017 
          5              09/08/2017 
 
ASBE0021-011 06/01/2016                                    Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST INSULATOR 
(Duct, Pipe and Mechanical System Insulation)....  $ 24.32             7.52 
---------------------------------------------------------------- 
 BOIL0074-003 01/01/2017                                    Rates          Fringes 
 
BOILERMAKER......................    $ 28.00            22.35 
---------------------------------------------------------------- 
 CARP1421-002 04/01/2016                                    Rates          Fringes 
 
MILLWRIGHT.......................    $ 26.60             8.65 
---------------------------------------------------------------- 
 ELEV0021-006 01/01/2017                                    Rates          Fringes 
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ELEVATOR MECHANIC................    $ 38.77       31.585+a+b 
 
FOOTNOTES:   
  A. 6% under 5 years based on regular hourly rate for all   hours worked.  8% over 5 years based on regular 
hourly rate   for all hours worked. 
 
  B. New Year's Day, Memorial Day, Independence Day, Labor Day,   Thanksgiving Day, the Friday after 
Thanksgiving Day,   Christmas Day, and Veterans Day. 
 
---------------------------------------------------------------- 
ENGI0178-005 06/01/2014                                    Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     (1) Tower Crane.............     $ 29.00            10.60 
     (2) Cranes with Pile  
     Driving or Caisson  
     Attachment and Hydraulic  
     Crane 60 tons and above.....    $ 28.75            10.60 
     (3) Hydraulic cranes 59  
     Tons and under..............     $ 27.50            10.60 
---------------------------------------------------------------- 
* IRON0263-005 06/01/2017                                    Rates          Fringes 
 
IRONWORKER (ORNAMENTAL AND STRUCTURAL).......... $ 23.25             7.32 
---------------------------------------------------------------- 
 PLUM0100-005 05/01/2017                                    Rates          Fringes 
 
HVAC MECHANIC (HVAC Unit Installation Only)............... $ 30.19            11.31 
PIPEFITTER (Excludes HVAC Pipe Installation)............... $ 30.19            11.31 
---------------------------------------------------------------- 
  SUTX2014-015 07/21/2014                                    Rates          Fringes 
 
BRICKLAYER.......................    $ 21.06             0.00 
   
CARPENTER, Excludes Drywall Hanging, Form Work, 
and Metal Stud Installation................    $ 15.78             0.00 
   
CAULKER..........................     $ 15.16             0.00 
   
CEMENT MASON/CONCRETE FINISHER...   $ 13.04             0.00 
   
DRYWALL HANGER AND METAL STUD INSTALLER...........$ 13.00             0.00 
   
ELECTRICIAN (Alarm Installation Only)...............  $ 20.93             3.86 
   
ELECTRICIAN (Communication Technician Only)................. $ 15.35             1.39 
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ELECTRICIAN (Low Voltage Wiring Only)..................... $ 17.04             1.39 
   
ELECTRICIAN, Excludes Low Voltage Wiring and    
Installation of Alarms/Sound and Communication Systems........ $ 20.01             2.69 
 
FORM WORKER......................    $ 11.89             0.00 
 
GLAZIER..........................     $ 16.46             3.94 
 
HIGHWAY/PARKING LOT STRIPING 
Operator (Striping Machine).....    $ 10.04             2.31 
   
INSTALLER - SIDING (METAL/ALUMINUM/VINYL)........... $ 14.74             0.00 
   
INSTALLER - SIGN.................    $ 15.50             0.00 
   
INSULATOR - BATT.................    $ 13.00             0.00 
   
IRONWORKER, REINFORCING..........   $ 12.29             0.00 
   
LABORER:  Common or General......    $ 10.52             0.00 
   
LABORER:  Mason Tender - Brick...    $ 10.54             0.00 
   
LABORER:  Mason Tender Cement/Concrete.................. $ 10.93             0.00 
   
LABORER:  Pipelayer..............    $ 13.00             0.35 
   
LABORER:  Plaster Tender.........    $ 12.22             0.00 
   
LABORER:  Roof Tearoff...........    $ 11.28             0.00 
   
LABORER: Landscape and Irrigation.......................  $ 10.55             0.00 
   
LATHER...........................     $ 16.00             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......    $ 12.83             0.00 
   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................     $ 13.93             0.00 
   
OPERATOR:  Bulldozer.............    $ 18.29             1.31 
   
OPERATOR:  Drill.................    $ 15.69             0.50 
   
OPERATOR:  Forklift..............    $ 13.21             0.81 
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OPERATOR:  Grader/Blade..........    $ 13.03             0.00 
   
OPERATOR:  Loader................    $ 13.46             0.85 
   
OPERATOR:  Mechanic..............    $ 17.52             3.33 
   
OPERATOR:  Paver  (Asphalt, Aggregate, and Concrete)......... $ 18.44             0.00 
   
OPERATOR:  Roller................    $ 15.04             0.00 
   
PAINTER (Brush, Roller and Spray), Excludes Drywall  
Finishing/Taping.................     $ 13.35             5.10 
   
PAINTER: Drywall Finishing/Taping Only............  $ 14.24             3.83 
   
PIPEFITTER (HVAC Pipe Installation Only)...............  $ 20.45             4.00 
   
PLASTERER........................    $ 16.58             0.00 
   
PLUMBER, Excludes HVAC Pipe Installation..................... $ 22.46             4.06 
   
ROOFER...........................     $ 17.19             0.00 
   
SHEET METAL WORKER (HVAC Duct  Installation Only)........ $ 21.13             4.79 
   
SHEET METAL WORKER, Excludes HVAC Duct Installation.....$ 24.88             5.97 
   
SPRINKLER FITTER (Fire Sprinklers)......................  $ 37.50             0.00 
   
TILE FINISHER....................    $ 11.22             0.00 
   
TILE SETTER......................    $ 14.25             0.00 
   
TRUCK DRIVER:  1/Single Axle Truck............................ $ 16.00             0.81 
   
TRUCK DRIVER:  Dump Truck........    $ 12.39             1.18 
   
TRUCK DRIVER:  Flatbed Truck.....    $ 19.65             8.57 
   
TRUCK DRIVER:  Semi-Trailer Truck............................  $ 12.50             0.00 
   
TRUCK DRIVER:  Water Truck.......    $ 12.00             4.11 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 
 
================================================================ 
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all 
contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was 
issued) on or after January 1, 2017.  If this contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave 
each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-
related needs, including preventive care; to assist a family member (or person who is like family to the 
employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is like family to the employee) who is a victim 
of, domestic violence, sexual assault, or stalking.  Additional information on contractor requirements and 
worker protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed may be 
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification and wage rates that have been found to be 
prevailing for the cited type(s) of construction in the area covered by the wage determination. The 
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a 
union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average 
rate (weighted union average rate).  
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other 
than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification 
in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union 
which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. 
The next number, 005 in the example, is an internal number used in processing the wage determination. 
07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement 
(CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in 
the survey and the published rate is derived by computing a weighted average rate based on all the rates 
reported in the survey for that classification.  As this weighted average rate includes all rates reported in the 
survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA 
indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal number used in producing the wage 
determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
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Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: 
UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates 
the state. The next number, 0010 in the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of 
the current negotiated/CBA rate of the union locals from which the rate is based. 
 
 ---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be with the 
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional 
Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is 
not satisfactory, then the process described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact should be 
with the Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 
CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, etc.) that the requestor 
considers relevant to the issue. 
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3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 
Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
 

B. Except for work on legal holidays, the “General Prevailing Rate of Per Diem Wage” for the 
various crafts or type of workers or mechanics is the product of (a) the number of hours 
worked per day, except for overtime hours, times (b) the above respective rate per hour. 

 
C. For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various crafts or 

type of workers or mechanics is the product of (a) one and one-half times the above 
respective rate per hour, times (b) the number of hours worked on the legal holiday. 

 
D. For overtime work, the “General Prevailing Rate of Per Diem Wage” for the various crafts 

or type of workers or mechanics is the product of (a) one and one-half times the above 
respective rate per hour, times (b) the number of hours worked on overtime. 

 
E. Under the provisions of Texas Government Code, Title 10, Section 2258, Prevailing Wage 

Rates, the contractor or subcontractor of the contractor shall forfeit as a penalty to the entity 
on whose behalf the contract is made or awarded, sixty dollars ($60.00) for each calendar 
day, or portion thereof, that the worker is paid less than the wage rates stipulated in the 
contract. 

 
F. If the construction project involves the expenditure of Federal funds in excess of $2,000, the 

minimum wages to be paid various classes of laborers and mechanics will be based upon the 
wages that will be determined by the Secretary of Labor to be prevailing for the 
corresponding classes of laborers and mechanics employed on the project of a character 
similar to the contract work. 

 
1.46 Collin County Purchasing Department shall serve as Contract Administrator or shall supervise 

agents designated by Collin County. 
 

1.47 All warranties shall be stated as required in the Uniform Commercial Code. 
 

1.48 The Contractor and Collin County agree that both parties have all rights, duties, and remedies 
available as stated in the Uniform Commercial Code. 
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1.49 Contractor shall not fraudulently advertise, publish or otherwise make reference to the existence of 
 a contract between Collin County and Contractor for purposes of solicitation.  As exception, 
 Contractor may refer to Collin County as an evaluating reference for purposes of 
establishing a  contract with other entities. 
 

1.50 Contractor shall provide Collin County with diagnostic access tools at no additional cost to Collin 
 County, for all Electrical and Mechanical systems, components, etc., procured through this contract. 

 
1.51  CRIMINAL HISTORY BACKGROUND CHECK:  If required, ALL individuals may be subject to 

a criminal history background check performed by the YMCA prior to access being granted to 
Collin County Adventure Camp property or facilities. Upon request, Contractor shall provide list of 
individuals to Collin County within five (5) working days. 
 

1.52 Vendors/Contractors/Providers must be in compliance with the Immigration and Reform Act of 
1986 and all employees specific to this solicitation must be legally eligible to work in the United 
States of America. 

 
1.53 CERTIFICATION OF ELIGIBILITY: This provision applies if the anticipated Contract 

exceeds $100,000.00 and as it relates to the expenditure of federal grant funds.  By submitting a bid 
or proposal in response to this solicitation, the Bidder/Quoter/Offeror certifies that at the time of 
submission, he/she is not on the Federal Government’s list of suspended, ineligible, or debarred 
contractors.  In the event of placement on the list between the time of bid/proposal submission and 
time of award, the Bidder/Quoter/Offeror will notify the Collin County Purchasing Agent.  Failure 
to do so may result in terminating this contract for default. 
 

1.54 Contractors doing business with OWNER agree to comply with Federal Executive Order 13465 E-
Verify. It is OWNER’s intention and duty to comply and support the Immigration and Nationality 
Act (INA) which includes provisions addressing employment eligibility, employment verification 
and non-discrimination. According to the INA, contractors/employers may hire only persons who 
may legally work in the United States.  Subsequently, contractors and subcontractors doing business 
with OWNER must confirm their enrollment in the E-Verify system which verifies employment 
eligibility through completion and checking of I-9 forms.   OWNER reserves the right to audit 
contractor’s process to verify enrollment compliance.   
 

1.55 INSURANCE REQUIREMENTS 
 
 A. CONTRACTOR’S INSURANCE  

 
1. Before commencing work, the CONTRACTOR and each subcontractor shall be 

required, at its own expense, to furnish the Collin County Purchasing Agent with 
certified copies of all insurance certificate(s) required by Texas Law, and the 
coverages required herein, indicating the coverage is to remain in force 
throughout the term of this Contract. Without limiting any of the other 
obligations or liabilities of the CONTRACTOR, during the term of the Contract 
the CONTRACTOR and each subcontractor at their own expense shall purchase 
and maintain the herein stipulated minimum insurance with companies duly 
approved to do business in the State of Texas and satisfactory to the OWNER. 
Certificates of each policy shall be delivered to the OWNER before any work is 
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started, along with a written statement from the issuing company stating that said 
policy shall not be canceled, nonrenewed or materially changed without 60 days 
advance written notice being given to the OWNER.  

 
2. In addition to any coverage required by Texas Law, the CONTRACTOR shall 

provide the following coverages at not less than the specified amounts:  
 

B. Workers Compensation insurance required by Texas Law at statutory limits, 
including employer’s liability coverage of not less than $1,000,000.  In addition to 
these, the CONTRACTOR  must comply with all the requirements of the Texas 
Department of Insurance, Division of Workers’ Compensation; (Note: If you have 
questions concerning these requirements, you are instructed to contact the DWC.) 

 
 1. By signing this contract or providing or causing to be provided a certificate 

of coverage, the CONTRACTOR is representing to the OWNER that all employees 
of the CONTRACTOR and its subcontractors who will provide services on the 
Project will be covered by workers compensation coverage for the duration of the 
Project, that the coverage will be based on proper reporting of classification codes 
and payroll amounts, and that all coverage agreements will be filed with the 
appropriate insurance carrier or, in the case of a self-insured, with the commission's 
Division of Self-Insurance Regulation.  Providing false or misleading information 
may subject the CONTRACTOR to administrative penalties, criminal penalties, civil 
penalties, or other civil actions. 

 
2. The CONTRACTOR’S failure to comply with any of these provisions is a 
breach of Contract by the Contractor which entitles the OWNER to declare the 
Contract void if the CONTRACTOR does not remedy the breach within ten (10) 
days after receipt of notice of breach from the OWNER. 

  
C. Broad form commercial general liability insurance, including independent 

contractor’s liability, completed operations and contractual liability, written on an 
occurrence form, covering, but  not limited to, the liability assumed under the 
indemnification provisions of this contract, fully  insuring CONTRACTOR’S (or 
subcontractor’s) liability for injury to or death of OWNER’S employees and third 
parties, extended to include personal injury liability coverage with damage to 
property, with minimum limits as set forth below:  

 General Aggregate $2,000,000  
 Products — Components/Operations Aggregate $2,000,000  
 Personal and Advertising Injury $ 1,000,000  
 Each Occurrence $ 2,000,000  

 
1. The policy shall include coverage extended to apply to completed operations, 
asbestos hazards (if this project involves work with asbestos) and XCU (explosion, 
collapse and underground) hazards. The completed operations coverage must be 
maintained for a minimum of one year after final completion and acceptance of the 
work, with evidence of same filed with OWNER.  
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D. Comprehensive automobile and truck liability insurance, covering owned, hired and 
non-owned vehicles, with a combined bodily injury and property damage minimum 
limit of $1,000,000 per occurrence; or separate limits of $1,000,000 for bodily injury 
(per person), $1,000,000 for bodily injury (per accident) and $1,000,000 for property 
damage. Such insurance shall include coverage for loading and unloading hazards. 

 
 E. OWNER’S PROTECTIVE LIABILITY INSURANCE  
 CONTRACTOR shall obtain, pay for and maintain at all times during the 

prosecution of the work under this contract an OWNER’S protective liability 
insurance policy naming the OWNER as insured for property damage and bodily 
injury, which may arise in the prosecution of the Work or CONTRACTOR’S 
operations under this Contract. Coverage shall be on an “occurrence” basis, and the 
policy shall be issued by the same insurance company that carries the 
CONTRACTOR’S liability insurance with a combined bodily injury and property 
damage minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate.  

 
 F. “UMBRELLA” LIABILITY INSURANCE  

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance 
during the contract term, insuring CONTRACTOR for an amount of not less than 
$1,000,000 per occurrence combined limit for bodily injury and property damage 
that follows from and applies in excess of the primary liability coverages required 
hereinabove. The policy shall provide “drop down” coverage where underlying 
primary insurance coverage limits are insufficient or exhausted. OWNER shall be 
named as an additional insured.  

 
 G. RAILROAD PROTECTIVE INSURANCE  

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and 
present evidence of railroad protective insurance (RPI). The policy shall be in the 
name of the railroad company having jurisdiction over the right-of-way involved. 
The minimum limit of coverage shall meet the specifications provided by the 
railroad company. The OWNER shall specify the amount of RPI necessary.  

 
H. POLICY ENDORSEMENTS AND SPECIAL CONDITIONS 
  
 1. Each insurance policy to be furnished by CONTRACTOR shall include the 

following conditions by endorsement to the policy:  
(a) each policy shall name the OWNER as an additional insured as to all 
applicable coverage;  
(b) each policy shall require that thirty (30) days prior to the cancellation, 
nonrenewal or any material change in coverage, a notice thereof shall be 
given to OWNER by certified mail;  
(c) the term “OWNER” shall include all past, present or future, authorities, 
boards, bureaus, commissions, divisions, departments and offices of the 
OWNER and individual members, elected official, officers, employees and 
 agents thereof in their official capacities and/or while acting on behalf 
of the OWNER;  
(d) the policy phrase “other insurance” shall not apply to the OWNER where 
 the OWNER is an additional insured on the policy;   
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(e) all provisions of the contract concerning liability, duty and standard of    
care together with the indemnification provision, shall be underwritten by 
contractual liability coverage sufficient to include such obligations within 
applicable policies; 
(f) each policy shall contain a waiver of subrogation in favor of OWNER, 
and its, past, present and future, officials, employees, and volunteers; and,  
(g) each certificate of insurance shall reference the Project and Contract 
number, contain all the endorsement required herein, and require a notice to 
the OWNER of cancellation.  

  
2. Insurance furnished by the CONTRACTOR shall be in accordance with the 
 following requirements:  

(a) any policy submitted shall not be subject to limitations, conditions or 
restrictions deemed inconsistent with the intent of the insurance requirements 
to be fulfilled by the CONTRACTOR. The OWNER’S decision thereon shall 
be final;  
(b) all policies are to be written through companies duly licensed to transact 
that class of insurance in the State of Texas with a financial ratings of A+ VII 
or better as assigned by BEST Rating Company or equivalent; and  
(c) All liability policies required herein shall be written with an “occurrence” 
basis coverage trigger.  

  
 3. CONTRACTOR agrees to the following:  

(a) CONTRACTOR hereby waives subrogation rights for loss or damage to 
the extent same are covered by insurance. Insurers shall have no right of 
recovery or subrogation against the OWNER, it being the intention that the 
 insurance policies shall protect all parties to the Contract and be 
primary  coverage for all losses covered by the policies;  
(b) Companies issuing the insurance policies and CONTRACTOR shall have 
no recourse against the OWNER for payment of any premiums or 
 assessments for any deductibles, as all such premiums and deductibles 
are the sole responsibility and risk of the CONTRACTOR;  
(c) Approval, disapproval or failure to act by the OWNER regarding any 
insurance supplied by the CONTRACTOR (or any subcontractors) shall not 
relieve the CONTRACTOR of full responsibility or liability for damages and 
accidents as set forth in the Contract Documents. Neither shall the 
bankruptcy, insolvency or denial of liability by the insurance company 
exonerate the CONTRACTOR from liability; and  
(d) No special payments shall be made for any insurance that the 
CONTRACTOR and subcontractors are required to carry; all are included in 
the Contract Price and the Contract unit prices. Any of such insurance 
 policies required under this section may be written in combination 
with any of the others, where legally permitted, but none of the specified 
limits may be lowered thereby. 

 
1.56 Vendors/Contractors/Providers must be in compliance with the provisions of Section 2270.001 of 

the Texas Government Code which states a governmental entity may not enter into a contract with a 
company for goods or services unless the contract contains a written verification from the company 
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that it: (1) does not boycott Israel; and, (2) will not boycott Israel during the term of the contract. 
By submitting a response to a Collin County solicitation, the vendor will be required to sign the 
Chapter 2270 Verification form prior to a recommendation of the contract. This Act is effective 
September 1, 2017.   

 
1.57 Vendors/Contractors/Providers must be in compliance with the provisions of Section 2252.152 and 

Section 2252.153 of the Texas Government Code which states, in part, contracts with companies 
engaged in business with Iran, Sudan, or Foreign Terrorist Organizations are prohibited.  A 
governmental entity may not enter into a contract with a company that is listed on the Comptroller 
of the State of Texas website identified under Section 806.051, Section 807.051 or Section 
2253.253 which do business with Iran, Sudan or any Foreign Terrorist Organization.  This Act is 
effective September 1, 2017. 
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Collin County, Texas
Bid Information Contact Information Ship to Information
Bid Owner JD Griffin, CPPB Buyer II Address 2300 Bloomdale Rd. Address 1180 W. Houston St.
Email jgriffin@co.collin.tx.us Ste. 3160
Phone (972) 548-4116 McKinney, TX 75071 Anna, TX 75409
Fax (972) 548-4694 Contact JD Griffin, CPPB Buyer II Contact

Department Purchasing Department
Bid Number 2017-273 Building Admin. Building Building Collin County Adventure Camp
Title Construction, Collin County Floor/Room Ste.3160 Floor/Room

Adventure Camp Trail Telephone (972) 548-4116 Telephone
Rehabilitation Fax (972) 548-4694 Fax

Bid Type IFB Email jgriffin@co.collin.tx.us Email
Issue Date 10/17/2017
Close Date 11/9/2017 02:00:00 PM (CT)

Supplier Information Supplier Notes

Company Name
Contact Name
Address

Telephone
Fax
Email

The undersigned hereby certifies the foregoing bid submitted by the company listed below hereinafter called “bidder” is the
duly authorized agent of said company and the person signing said bid has been duly authorized to execute same. Bidder
affirms that they are duly authorized to execute this contract; this company; corporation, firm, partnership or individual has not
prepared this bid in collusion with any other bidder or other person or persons engaged in the same line of business; and that
the contents of this bid as to prices, terms and conditions of said bid have not been communicated by the undersigned nor by
any employee or agent to any other person engaged in this type of business prior to the official opening of this bid.

Signature Date / /

Bid Notes

Please log in to view bid documents.

Bid Activities

Date Name Description

10/25/2017 10:00 AM Mandatory Pre-Bid Conference A MANDATORY PRE-BID CONFERENCE will be held by Collin County at Collin County
(CT) Adventure Camp, 1180 W. Houston St., Anna, TX 75409 on Wednesday, October 25, 2017

at 10:00 AM in order for bidders to ask questions regarding the proposed work. All bidders
desiring to bid the work should have a representative at the pre-quote conference; bidders
that do not attend the pre-quote conference shall not be considered in the evaluation for
award of a contract per Texas Local Government Code 262.0256. Attendance shall be
mandatory at the pre-quote conference.
Meet in the Adventure Camp Dining Hall.

10/27/2017 05:00 PM Intent to Bid Do you intend to submit a bid?
(CT)

Bid Messages

Section 00410-Bid Form
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Bid Attachments

The following attachments are associated with this opportunity and will need to be retrieved separately

# Filename Description

Header LEGAL NOTICE-2017-273.doc Legal Notice

Header CCAC_Bid Book.docx Specifications

Header CCAC_Plan Set.docx Plan Set

Bid Attachments Requested

The following attachments are requested with this opportunity

# Required Specified Attachment

1 YES Section 00410-Bid Schedule

2 NO Bid Bond : If submitting online, please upload your bid bond. The original Bid Bond shall be received in the Collin County
Purchasing Department no later than close of business on the third working day after the bid opening. Late receipt of original Bid
Bond shall be cause for rejection of bid.

3 NO W-9

4 NO Conflict of Interest Questionnaire

Bid Attributes

Please review the following and respond where necessary

# Name Note Response

1 Calendar Days Bid-Base Bid Please state the consecutive calendar days bid for the ____________________ (Required)
Base Bid.

2 Calendar Days Bid-Alternative No. One Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. One

3 Calendar Days Bid-Alternative No. Two Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Two

4 Calendar Days Bid-Alternative No. Three Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Three

5 Calendar Days Bid-Alternative No. Four Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Four

6 Calendar Days Bid-Alternative No. Five Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Five

7 Calendar Days Bid-Alternative No. Six Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Six

8 Calendar Days Bid-Alternative No. Seven Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Seven

9 Calendar Days Bid-Alternative No. Eight Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Eight

10 Calendar Days Bid-Alternative No. Nine Please state the consecutive calendar days bid for Add ____________________ (Required)
Alternative No. Nine

11 Exceptions Do you take exceptions to the specifications. If so, by ____________________ (Required)
separate attachment, please state your exceptions.
Valid Responses: [Please Select], Yes, No
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12 Insurance I understand that the insurance requirements of this ____________________ (Required)
solicitation are required and a certificate of insurance shall
be submitted to the Purchasing department if I am
awarded all or a portion of the resulting contract.

Please initial.

13 Subcontractors State the business name of all subcontractors and the ____________________ (Required)
type of work they will be performing under this contract.

If you are fully qualified to self-perform the entire contract,
please respond with "Not Applicable-Self Perform".

14 Reference No. 1 List a company or governmental agency where these ____________________ (Required)
same/like products /services, as stated herein, have been
provided.

Include the following: Company/Entity, Contact, Address,
City/State/Zip, Phone, and E-Mail.

15 Reference No. 2 List a company or governmental agency where these ____________________ (Required)
same/like products /services, as stated herein, have been
provided.

Include the following: Company/Entity, Contact, Address,
City/State/Zip, Phone, and E-Mail.

16 Reference No. 3 List a company or governmental agency where these ____________________ (Required)
same/like products /services, as stated herein, have been
provided.

Include the following: Company/Entity, Contact, Address,
City/State/Zip, Phone, and E-Mail.

17 Preferential Treatment The County of Collin, as a governmental agency of the ____________________ (Required)
State of Texas, may not award a contract to a nonresident
bidder unless the nonresident's bid is lower than the
lowest bid submitted by a responsible Texas resident
bidder by the same amount that a Texas resident bidder
would be required to underbid a nonresident bidder to
obtain a comparable contract in the state in which the
nonresident's principal place of business is located
(Government Code, Title 10, V.T.C.A., Chapter 2252,
Subchapter A).

1. Is your principal place of business in the State of
Texas?

2. If your principal place of business is not in Texas, in
which State is your principal place of business?

3. If your principal place of business is not in Texas, does
your state favor resident bidders (bidders in your state) by
some dollar increment or percentage?

4. If your state favors resident bidders, state by what dollar
amount or percentage.

18 Debarment Certification I certify that neither my company nor an owner or principal ____________________ (Required)
of my company has been debarred, suspended or
otherwise made ineligible for participation in Federal
Assistance programs under Executive Order 12549,
“Debarment and Suspension,” as described in the Federal
Register and Rules and Regulations.
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Please initial.

19 Immigration and Reform Act I declare and affirm that my company is in compliance with ____________________ (Required)
the Immigration and Reform Act of 1986 and all employees
are legally eligible to work in the United States of America.

I further understand and acknowledge that any
non-compliance with the Immigration and Reform Act of
1986 at any time during the term of this contract will
render the contract voidable by Collin County.

Please initial.

20 Disclosure of Certain Relationships Chapter 176 of the Texas Local Government Code ____________________ (Required)
requires that any vendor considering doing business with a
local government entity disclose the vendor’s affiliation or
business relationship that might cause a conflict of interest
with a local government entity. Subchapter 6 of the code
requires a vendor to file a conflict of interest questionnaire
(CIQ) if a conflict exists. By law this questionnaire must be
filed with the records administrator of Collin County no
later than the 7th business day after the date the vendor
becomes aware of an event that requires the statement to
be filed. A vendor commits an offense if the vendor
knowingly violates the code. An offense under this section
is a misdemeanor.

By submitting a response to this request, the vendor
represents that it is in compliance with the requirements of
Chapter 176 of the Texas Local Government Code.

Please send completed forms to the Collin County County
Clerk's Office located at 2300 Bloomdale Rd., Suite 2104,
McKinney, TX 75071.

Please initial.

21 Anti-Collusion Statement Bidder certifies that its Bid/Proposal is made without prior ____________________ (Required)
understanding, agreement, or connection with any
corporation, firm, or person submitting a Bid/Proposal for
the same materials, services, supplies, or equipment and
is in all respects fair and without collusion or fraud.

No premiums, rebates or gratuities permitted; either with,
prior to, or after any delivery of material or provision of
services. Any such violation may result in Agreement
cancellation, return of materials or discontinuation of
services and the possible removal from bidders list.

Please initial.

22 Disclosure of Interested Parties Section 2252.908 of the Texas Government Code requires ____________________ (Required)
a business entity entering into certain contracts with a
governmental entity to file with the governmental entity a
disclosure of interested parties at the time the business
entity submits the signed contract to the governmental
entity. Section 2252.908 requires the disclosure form
(Form 1295) to be signed by the authorized agent of the
contracting business entity, acknowledging that the
disclosure is made under oath and under penalty of
perjury. Section 2252.908 applies only to a contract that
requires an action or vote by the governing body of the
governmental entity before the contract may be signed or
has a value of at least $1 million. Section 2252.908
provides definitions of certain terms occurring in the
section.

Section 2252.908 applies only to a contract entered into on



2017-273 - Page 5 of 8

or after January 1, 2016.

Please initial.

23 Notification Survey In order to better serve our offerors, the Collin County ____________________ (Required)
Purchasing Department is conducting the following survey.
We appreciate your time and effort expended to submit
your bid. Should you have any questions or require more
information please call (972) 548-4165.

How did you receive notice of this request?
Valid Responses: [Please Select], Plano Star Courier, Plan
Room, Collin County eBid Notification, Collin County
Website, Other

24 Bid Bond Acknowledgement Accompanying this bid, is a certified check, cashier’s ____________________ (Required)
check or Bid Bond in the amount of five percent (5%) of
the total amount bid. Also accompanying this bid, all the
information required in Section 00200 – Instructions to
Bidders.

Please initial.

25 Construction Acknowledgement Bidder, declares that the only person or parties interested ____________________ (Required)
in this bid are those principals named herein, that his/her
bid is made without collusion with any other person, firm
or corporation, that he/she has carefully examined the
Contract Documents including the Advertisement for Bids,
Instruction to Bidders, Construction Agreement,
Specifications and the Drawings, therein referred to and
has carefully examined the locations, conditions and
classes of materials for the proposed work, and agrees
that he/she will provide all the necessary labor,
machinery, tools, equipment, apparatus and other items
incidental to construction and will do all the work and
furnish all the materials called for in the Contract
Documents in the manner prescribed therein.

Bidder hereby declares that he/she has visited the site of
the Work and has carefully examined the Contract
Documents pertaining to the Work covered by the above
Bid, and he/she further agrees to commence work within
ten (10) consecutive calendar days after date of written
Notice to Proceed and to substantially complete the work
on which he/she has bid within the number of days
specified subject to such extensions of time allowed by
Specifications.

Bidder certifies that the bid prices contained in this bid
have been carefully checked and are submitted as correct
and final. The prices have been shown in words and
figures for each item listed in this bid and it is understood
that in the event of a discrepancy, the words shall govern.

Please initial.
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Line Items

# Qty UOM Description Response

1 1 lump sum Base Bid Grand Total
$___________
(Required)
Unit Price

Item Notes: Please upload Section 00410 Bid Schedule.

Supplier Notes:

Item Attributes: Please review the following and respond where necessary
# Name Note Response
1 Base Bid Grand Total- Written in Words The contract award will be based on the total bid price. ____________________ (Required)

2 Total Material Cost Incorporated in Project $____________________
(Required)

3 Total Material Cost Incorporated in Project- ____________________ (Required)
Written in Words

4 Total Labor Cost Incorporated in Project $____________________
(Required)

5 Total Labor Cost Incorporated in Project- ____________________ (Required)
Written in Words

2 1 lump sum Add Alternative No. One
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:

3 1 lump sum Add Alternative No. Two
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:

4 1 lump sum Add Alternative No. Three
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:
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5 1 lump sum Add Alternative No. Four
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:

6 1 lump sum Add Alternative No. Five
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:

7 1 lump sum Add Alternative No. Six
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:

8 1 lump sum Add Alternative No. Seven
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:

9 1 lump sum Add Alternative No. Eight
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:



2017-273 - Page 8 of 8

10 1 lump sum Add Alternative No. Nine
$___________
(Required)
Price

Item Notes: Refer to Section 00410-Bid Schedule. Total Lump sum to include materials and labor. Alternate Bid Amount Should
Not Include the Base Bid Amount.

Supplier Notes:



SECTION 00410 - BID SCHEDULE
BID SCHEDULE - BASE BID

CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION
ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

100 N‐100 1 LS Dollars

Cents

per LS

200 N‐201 1 LS Dollars

Cents

per LS

201 N‐202.1 40 EA Dollars

Cents

per EA

202 N‐202.2 11,632 SY Dollars

Cents

per SY

203 N‐202.6 11,632 SY Dollars

Cents

per SY

205 N‐203 901 CY Dollars

Cents

per CY

206 N‐203 1,165 CY Dollars

Cents

per CY

207 N‐203 5,913 SY Dollars

Cents

per SY

SEEDING

EARTHWORK ‐ TRAIL

EARTHWORK ‐ DITCHES

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

Complete in Place, for the Sum of

Complete in Place, for the Sum of

Complete in Place, for the Sum of

Complete in Place, for the Sum of

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

MOBILIZATION

TREE PROTECTION

TOPSOIL (4")

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

Complete in Place, for the Sum of

Complete in Place, for the Sum of

Complete in Place, for the Sum of

00410 ‐ 1



BID SCHEDULE - BASE BID
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

300 N‐301 5,913 SY Dollars

Cents

per SY

301 N‐301 1,622 SY Dollars

Cents

per SY

302 N‐301 1,037 SY Dollars

Cents

per SY

303 N‐301 935 SY Dollars

Cents

per SY

304 N‐301 568 SY Dollars

Cents

per SY

500 N‐501.20 200 LF Dollars

Cents

per LF

800 N‐801 1 LS Dollars

Cents

per LS

801 N‐803.3 10 CY Dollars

Cents

per CY

TOTAL LUMP SUM BASE BID FOR MATERIALS AND SERVICES,  $

BASE BID, ITEMS 100 THROUGH ITEMS 801, INCLUSIVE.

NOTE: Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

Complete in Place, for the Sum of

Complete in Place, for the Sum of

RIPRAP (CONCRETE)

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

TRAIL SURFACE "B"

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

TRAIL SURFACE "A"

TRAIL SURFACE "C"

TRAIL SURFACE "D"

12" PVC (SCH 40)

Complete in Place, for the Sum of

Complete in Place, for the Sum of

00410 ‐ 2



BID SCHEDULE - ALTERNATIVE BID 1
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

202 N‐202.2 667 SY Dollars

Cents

per SY

203 N‐202.6 667 SY Dollars

Cents

per SY

205 N‐203 70 CY Dollars

Cents

per CY

207 N‐203 500 SY Dollars

Cents

per SY

300 N‐301 500 SY Dollars

Cents

per SY

301 N‐301 119 SY Dollars

Cents

per SY

303 N‐301 141 SY Dollars

Cents

per SY

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

SUBGRADE PREPARATION

Complete in Place, for the Sum of

TRAIL SURFACE "A"

Complete in Place, for the Sum of

TRAIL SURFACE "C"

Complete in Place, for the Sum of

00410 ‐ 3



BID SCHEDULE - ALTERNATIVE BID 1
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

304 N‐301 73 SY Dollars

Cents

per SY

800 N‐801 1 LS Dollars

Cents

per LS

TOTAL LUMP SUM ALTERNATIVE BID 1 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 1, ITEMS 200 THROUGH ITEMS 800, INCLUSIVE.

NOTE:

TRAIL SURFACE "D"

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

00410 ‐ 4



BID SCHEDULE - ALTERNATIVE BID 2
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

201 N‐202.1 2 EA Dollars

Cents

per EA

202 N‐202.2 1,351 SY Dollars

Cents

per SY

203 N‐202.6 1,351 SY Dollars

Cents

per SY

205 N‐203 77 CY Dollars

Cents

per CY

206 N‐203 179 CY Dollars

Cents

per CY

207 N‐203 542 SY Dollars

Cents

per SY

300 N‐301 542 SY Dollars

Cents

per SY

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TREE PROTECTION

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL

EARTHWORK ‐ DITCHES

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

00410 ‐ 5



BID SCHEDULE - ALTERNATIVE BID 2
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

302 N‐301 195 SY Dollars

Cents

per SY

303 N‐301 188 SY Dollars

Cents

per SY

500 N‐501.20 40 LF Dollars

Cents

per LF

800 N‐801 1 LS Dollars

Cents

per LS

801 N‐803.3 2 CY Dollars

Cents

per CY

TOTAL LUMP SUM ALTERNATIVE BID 2 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 2, ITEMS 200 THROUGH ITEMS 801, INCLUSIVE.

NOTE:

Complete in Place, for the Sum of

TRAIL SURFACE "B"

Complete in Place, for the Sum of

TRAIL SURFACE "C"

RIPRAP (CONCRETE)

Complete in Place, for the Sum of

Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

12" PVC (SCH 40)

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

00410 ‐ 6



BID SCHEDULE - ALTERNATIVE BID 3
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

201 N‐202.1 2 EA Dollars

Cents

per EA

202 N‐202.2 1,190 SY Dollars

Cents

per SY

203 N‐202.6 1,190 SY Dollars

Cents

per SY

205 N‐203 84 CY Dollars

Cents

per CY

206 N‐203 127 CY Dollars

Cents

per CY

207 N‐203 591 SY Dollars

Cents

per SY

300 N‐301 591 SY Dollars

Cents

per SY

EARTHWORK ‐ DITCHES

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TREE PROTECTION

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL

00410 ‐ 7



BID SCHEDULE - ALTERNATIVE BID 3
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

301 N‐301 150 SY Dollars

Cents

per SY

303 N‐301 145 SY Dollars

Cents

per SY

304 N‐301 124 SY Dollars

Cents

per SY

500 N‐501.20 20 LF Dollars

Cents

per LF

800 N‐801 1 LS Dollars

Cents

per LS

801 N‐803.3 1 CY Dollars

Cents

per CY

TOTAL LUMP SUM ALTERNATIVE BID 3 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 3, ITEMS 200 THROUGH ITEMS 801, INCLUSIVE.

NOTE:

RIPRAP (CONCRETE)

Complete in Place, for the Sum of

Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

TRAIL SURFACE "D"

Complete in Place, for the Sum of

12" PVC (SCH 40)

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

Complete in Place, for the Sum of

TRAIL SURFACE "A"

Complete in Place, for the Sum of

TRAIL SURFACE "C"

00410 ‐ 8



BID SCHEDULE - ALTERNATIVE BID 4
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

201 N‐202.1 10 EA Dollars

Cents

per EA

202 N‐202.2 644 SY Dollars

Cents

per SY

203 N‐202.6 644 SY Dollars

Cents

per SY

205 N‐203 64 CY Dollars

Cents

per CY

206 N‐203 47 CY Dollars

Cents

per CY

207 N‐203 458 SY Dollars

Cents

per SY

300 N‐301 458 SY Dollars

Cents

per SY

EARTHWORK ‐ DITCHES

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TREE PROTECTION

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL

00410 ‐ 9



BID SCHEDULE - ALTERNATIVE BID 4
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

301 N‐301 124 SY Dollars

Cents

per SY

303 N‐301 82 SY Dollars

Cents

per SY

304 N‐301 137 SY Dollars

Cents

per SY

500 N‐501.20 20 LF Dollars

Cents

per LF

800 N‐801 1 LS Dollars

Cents

per LS

801 N‐803.3 1 CY Dollars

Cents

per CY

TOTAL LUMP SUM ALTERNATIVE BID 4 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 4, ITEMS 200 THROUGH ITEMS 801, INCLUSIVE.

NOTE:

RIPRAP (CONCRETE)

Complete in Place, for the Sum of

Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

TRAIL SURFACE "D"

Complete in Place, for the Sum of

12" PVC (SCH 40)

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

Complete in Place, for the Sum of

TRAIL SURFACE "A"

Complete in Place, for the Sum of

TRAIL SURFACE "C"

00410 ‐ 10



BID SCHEDULE - ALTERNATIVE BID 5
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

201 N‐202.1 5 EA Dollars

Cents

per EA

202 N‐202.2 697 SY Dollars

Cents

per SY

203 N‐202.6 697 SY Dollars

Cents

per SY

205 N‐203 23 CY Dollars

Cents

per CY

206 N‐203 121 CY Dollars

Cents

per CY

207 N‐203 161 SY Dollars

Cents

per SY

300 N‐301 161 SY Dollars

Cents

per SY

EARTHWORK ‐ DITCHES

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TREE PROTECTION

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL

00410 ‐ 11



BID SCHEDULE - ALTERNATIVE BID 5
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

304 N‐301 107 SY Dollars

Cents

per SY

800 N‐801 1 LS Dollars

Cents

per LS

TOTAL LUMP SUM ALTERNATIVE BID 5 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 5, ITEMS 200 THROUGH ITEMS 800, INCLUSIVE.

NOTE: Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

TRAIL SURFACE "D"

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

00410 ‐ 12



BID SCHEDULE - ALTERNATIVE BID 6
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

201 N‐202.1 3 EA Dollars

Cents

per EA

202 N‐202.2 265 SY Dollars

Cents

per SY

203 N‐202.6 265 SY Dollars

Cents

per SY

205 N‐203 28 CY Dollars

Cents

per CY

207 N‐203 199 SY Dollars

Cents

per SY

300 N‐301 199 SY Dollars

Cents

per SY

304 N‐301 132 SY Dollars

Cents

per SY

TRAIL SURFACE "D"

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TREE PROTECTION

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL

00410 ‐ 13



BID SCHEDULE - ALTERNATIVE BID 6
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

800 N‐801 1 LS Dollars

Cents

per LS

TOTAL LUMP SUM ALTERNATIVE BID 6 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 6, ITEMS 200 THROUGH ITEMS 800, INCLUSIVE.

NOTE: Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

00410 ‐ 14



BID SCHEDULE - ALTERNATIVE BID 7
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

202 N‐202.2 269 SY Dollars

Cents

per SY

203 N‐202.6 269 SY Dollars

Cents

per SY

205 N‐203 14 CY Dollars

Cents

per CY

206 N‐203 36 CY Dollars

Cents

per CY

207 N‐203 95 SY Dollars

Cents

per SY

300 N‐301 95 SY Dollars

Cents

per SY

304 N‐301 63 SY Dollars

Cents

per SY

TRAIL SURFACE "D"

Complete in Place, for the Sum of

EARTHWORK ‐ DITCHES

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL

00410 ‐ 15



BID SCHEDULE - ALTERNATIVE BID 7
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

500 N‐501.20 20 LF Dollars

Cents

per LF

800 N‐801 1 LS Dollars

Cents

per LS

801 N‐803.3 1 CY Dollars

Cents

per CY

TOTAL LUMP SUM ALTERNATIVE BID 7 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 7, ITEMS 200 THROUGH ITEMS 801, INCLUSIVE.

NOTE:

RIPRAP (CONCRETE)

Complete in Place, for the Sum of

Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

12" PVC (SCH 40)

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of

00410 ‐ 16



BID SCHEDULE - ALTERNATIVE BID 8
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

202 N‐202.2 238 SY Dollars

Cents

per SY

203 N‐202.6 238 SY Dollars

Cents

per SY

205 N‐203 16 CY Dollars

Cents

per CY

206 N‐203 32 CY Dollars

Cents

per CY

207 N‐203 112 SY Dollars

Cents

per SY

300 N‐301 112 SY Dollars

Cents

per SY

304 N‐301 84 SY Dollars

Cents

per SY

TRAIL SURFACE "D"

Complete in Place, for the Sum of

EARTHWORK ‐ DITCHES

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL
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BID SCHEDULE - ALTERNATIVE BID 8
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

800 N‐801 1 LS Dollars

Cents

per LS

TOTAL LUMP SUM ALTERNATIVE BID 8 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 8, ITEMS 200 THROUGH ITEMS 800, INCLUSIVE.

NOTE: Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of
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BID SCHEDULE - ALTERNATIVE BID 9
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

200 N‐201 1 LS Dollars

Cents

per LS

202 N‐202.2 408 SY Dollars

Cents

per SY

203 N‐202.6 408 SY Dollars

Cents

per SY

205 N‐203 20 CY Dollars

Cents

per CY

206 N‐203 54 CY Dollars

Cents

per CY

207 N‐203 144 SY Dollars

Cents

per SY

300 N‐301 144 SY Dollars

Cents

per SY

304 N‐301 96 SY Dollars

Cents

per SY

TRAIL SURFACE "D"

Complete in Place, for the Sum of

EARTHWORK ‐ DITCHES

Complete in Place, for the Sum of

REMOVE FILTER FABRIC

Complete in Place, for the Sum of

SUBGRADE PREPARATION

Complete in Place, for the Sum of

Complete in Place, for the Sum of

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

TEMPORARY EROSION, SEDIMENTATION, AND WATER 

POLLUTION PREVENTION AND CONTROL

Complete in Place, for the Sum of

TOPSOIL (4")

Complete in Place, for the Sum of

SEEDING

Complete in Place, for the Sum of

EARTHWORK ‐ TRAIL
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BID SCHEDULE - ALTERNATIVE BID 9
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION

ITEM SPEC. ESTIMATED UNIT UNIT PRICE AMOUNT BID

NO. NO. QUANTITY ($) ($)

DESCRIPTION WITH UNIT PRICES

WRITTEN IN WORDS

500 N‐501.20 20 LF Dollars

Cents

per LF

800 N‐801 1 LS Dollars

Cents

per LS

801 N‐803.3 1 CY Dollars

Cents

per CY

TOTAL LUMP SUM ALTERNATIVE BID 9 FOR MATERIALS AND SERVICES,  $

ALTERNATIVE BID 9, ITEMS 200 THROUGH ITEMS 801, INCLUSIVE.

NOTE:

RIPRAP (CONCRETE)

Complete in Place, for the Sum of

Refer to the October 2004 Edition of the Public Works Construction Standards ‐ North Central Texas as amended 

and published by the North Central Texas Council of Governments for specifications.

12" PVC (SCH 40)

Complete in Place, for the Sum of

STAGING, WORK AREA SAFETY

Complete in Place, for the Sum of
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00430 BID BOND 

 

 

STATE OF TEXAS  § 

COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 

THAT          , a corporation organized and existing under the laws of 

the State of   , and fully authorized to transact business in the State of Texas, whose address is     of the 

City of     County of   , and State of   ,(hereinafter referred to as “Principal”), and    

          (hereinafter referred to as “Surety”, a corporation organized under 

the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 

unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of             

Dollars ($     ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, 

and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

SIGNED, SEALED and DATED this    day of   20 . 

 

WHEREAS, the Principal is herewith submitting its proposal for  IFB 2017-273, CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL 

REHABILITATION 

 

The condition of the above obligations are such that if the aforesaid Principal shall be awarded the Contract, the said Principal will, within the time required, 

enter into a Contract and give Bonds, if required, for the faithful performance of the Contract and the prompt payment for labor and materials in the prosecution thereof, 

then this obligation shall be null and void; otherwise the Principal and Surety will pay unto the OWNER the full penal sum hereof, as liquidated damages, it being 

difficult and impractical to determine accurately the actual amount of damages occurring to OWNER by reason of Principal’s failure to execute said Contract and 

Bonds. 

 PROVIDED FURTHER, that if any legal action be filed on this Bond, venue shall lie in      County, Texas.  

 

 

The Resident Agent of the Surety for delivery of notice and service of process is: 

Name:          

Address:            

Phone Number:         

 

 

WITNESS       PRINCIPAL 

               

        Printed/Typed Name      

        Title:       

        Company:       

               

        Address:       

               

WITNESS       SURETY 

               

        Printed/Typed Name       

        Title:        

        Company:        

               

        Address:        

               

 
 
  NOTE: CERTIFIED COPY OF POWER-OF-ATTORNEY SHOULD BE ATTACHED HERETO. 
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00500 CONSTRUCTION AGREEMENT 
 
THIS CONSTRUCTION AGREEMENT is made and entered into by and between 
______________________. a _____________ corporation (hereinafter referred to as 
“Contractor”), and COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas 
(hereinafter referred to as “County” or “OWNER”), to be effective from and after the date 
hereinafter provided. 
 
For and in consideration of the covenants and agreements contained herein, and for the mutual 
benefits to be obtained hereby, the parties hereto agree as follows: 
 

CONTRACT SUM 
 
The County shall pay the Contractor in current funds for the performance of the work, subject to 
additions and deductions by Change orders as provided in the Contract Documents.  The contract 
sum shall be the amount of     ($                                           ). 
 

EFFECTIVE DATE 
 
This Construction Agreement, having been previously approved by the Commissioners’ Court of 
Collin County, Texas, shall be effective upon the date of delivery and execution by Contractor, 
provided the County executes the same within five (5) consecutive calendar days after said 
delivery and execution by Contractor. 
 

I. CONTRACT GENERAL PROVISIONS 
 
1.1   DEFINITIONS  

 
Words which have well-known technical or construction industry meanings shall have their 
commonly understood meanings in the Contract Documents, unless a different meaning is 
stated in the Contract Documents. The following words and expressions, or pronouns used in 
their place, shall wherever they appear in this contract be construed as follows, unless a 
different meaning is clear from the context:  

 
Addendum, Bulletin or Letter of Clarification: Any additional contract provisions, or 
change, revisions or clarification of the Contract Documents issued in writing by the 
OWNER, to prospective bidders prior to the receipt of bids.  

 
Contract or Contract Documents: The written agreement covering the performance of the 
work. The Contract and Contract Documents include this written Construction Agreement 
between OWNER and CONTRACTOR, Advertisement for Bids, Instructions to Bidders, 
Requests for Proposal, all Addenda, the Specifications, including the general and 
supplemental special and technical conditions, Drawings, provisions, plans or working 
drawings — and any supplemental changes or agreements pertaining to the Work or materials 
therefor; and bonds and any additional documents incorporated by reference in the above.  
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CONTRACTOR: The person, persons, partnership, firm, corporation, association or 
organization, or any combination thereof, entering into the contract for the execution of the 
work, acting directly or through a duly authorized representative.  

 
Other CONTRACTORS: Any contractor, other than the CONTRACTOR or his 
subcontractors, who has a direct contact with the OWNER for work on or adjacent to the site 
of the work.  

 
Contract Work or Work: Everything expressly or impliedly required to be furnished and 
done by the CONTRACTOR by the Contract Documents.  

 
Engineer: The term “Engineer” means the Engineer or his duly authorized representative. 
The Engineer shall be understood to be the Engineer of the OWNER, and nothing contained 
in the Contract Documents shall create any contractual or agency relationship between the 
Engineer and the CONTRACTOR.  

 
Extra Work: Work other than that which is expressly or impliedly required by the Contract 
Documents at the time of the execution of the contract.  

 
Change Order: A written order to the CONTRACTOR authorizing and directing an 
addition, deletion or revision in the work within the general scope of the Contract Documents, 
or authorizing an adjustment in the Contract Price or the Contract time.  

 
Contract Price: The total amount of money payable to the CONTRACTOR under the terms 
and conditions of the Contract Documents. When used in such context, it may also mean the 
unit price of an item of work under the Contract terms.  

 
OWNER’S Representative: The Engineer or other duly authorized assistant, agent, 
engineer, inspector or superintendent acting within the scope of their particular duties.  

 
Drawings or Contract Drawings: Those drawings that are the graphic and pictorial portions 
of the Contract Documents showing the design, location and dimensions of the Work, 
including but not limited to, the plans, elevations, sections, details, schedules, diagrams, any 
bulletin, or any detailed drawing furnished by the OWNER, pertaining or supplemental 
thereto.  

 
Specifications: Those portions of the Contract Documents that specify the requirements for 
materials, equipment, systems, standards and workmanship for performance of the Work, and 
related services. 

 
Inspector: Any representative of the OWNER designated to inspect the work.  

 
Materialman or Supplier: Any subcontractor contracting with the CONTRACTOR, or any 
of his subcontractors, to fabricate or deliver or who actually fabricates or delivers materials, 
supplies or equipment to be consumed or incorporated into the Work.  

 



 

00500 - 3 

Notice: Written notice effective the date of the postmark thereon, or if hand delivered, 
effective the date of hand delivery.  

 
OWNER: COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas. The 
term OWNER means the OWNER or its authorized representative.  

 
Payment Bond: A bond in the amount of the Contract executed by a corporate surety in 
accordance with all Texas Law, including but not limited to, Chapter 2253 of the Texas 
Government Code and Chapter 3503 of the Texas Insurance Code, for public works projects 
as security furnished by the CONTRACTOR and his sureties soley for the protection of 
payment bond beneficiaries supplying labor and materials in the prosecution of the Contract 
Work.  

 
Performance Bond: A bond in the amount of the Contract executed by a corporate surety in 
accordance with all Texas Law, including but not limited to, Chapter 2253 of the Texas 
Government Code and Chapter 3503 of the Texas Insurance Code, for public works projects 
as security furnished by the CONTRACTOR and his sureties soley for the protection of the 
Owner, conditioned on the faithful performance of the Contract Work in accordance with the 
plans, specification, and Contract Documents.  

 
Maintenance Bond: A bond executed by a corporate surety for 10% of the Contract Price 
that complies with all Texas Laws, including but not limited to, Chapter 3503 of the Texas 
Insurance Code, guaranteeing the prompt, full and faithful performance of the general 
guaranty and warranty contained in the Contract Documents, and Texas Law. 

 
Project: The total construction of the work described in the Contract Documents performed 
by the Contractor, Other Contractor or the Owner in whole or part. 

 
Proposal: The written statement or statements duly submitted to the OWNER by the person, 
persons, partnership, company, firm, association or corporation proposing to do the Work 
contemplated, including the approved form on which the formal bids for the Work are to be 
proposed.  

 
Plan, or Plans: The plans are the drawings or reproductions therefrom made by the Owner or 
Owner’s Representative and approved by the Owner showing the dimensions, location, 
design and position of the various elements of the Project and Work, including plans, 
elevations, sections, details, schedules, diagrams, working drawings, preliminary drawings, 
and such supplemental drawings as the Owner may issue to clarify other drawings or for the 
purpose of showing changes in the Contract Work authorized by the Owner, or for showing 
details not shown therein.  

 
Special Provisions or Conditions: The special clauses of the Contract, or Contract 
Documents, setting forth conditions or requirements peculiar to the specific Project involved, 
supplementing the standard or general specifications and taking precedence over any 
conditions or requirements of the standard or general specifications with which they are in 
conflict.  
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Specifications or Contract Specifications: All of the general, special and technical 
conditions or provisions, and all addendum or supplements thereto consiting of written 
requirements for materials, equipment, systems, standards and performance of the work.  

 
Site: The area upon or in which the CONTRACTOR’S operations are carried on, and such 
other areas adjacent thereto as may be designated as such by the OWNER.  

 
Subcontractors: Any persons, firm or corporation, other than employees of the 
CONTRACTOR, who or which contracts with the CONTRACTOR to furnish, or who 
actually furnishes, labor and/or materials and equipment at or about the site.  

 
Sureties: The corporate bodies which are bound by such bonds as are required with and for 
the CONTRACTOR. The sureties engaged to be responsible for the entire and satisfactory 
fulfillment of the Contract and for any and all requirements as set out in the specifications, 
Contract or plans.  

 
The Work: All work including the furnishing of all labor, materials, tools, equipment, 
required submittals and incidentals to be performed by the CONTRACTOR under the terms 
of the Contract.  

 
Directed, Required, Approved and Words of Like Import: Whenever they apply to the 
Work or its performance, the words “directed,” “required,” “permitted,” “ordered,” 
“designated,” “established,” “prescribed” and words of like import used in the Contract, 
specifications or upon the drawings shall imply the direction, requirement, permission, order, 
designation or prescription of the OWNER; and “approved,” “acceptable,” “satisfactory” and 
words of like import shall mean approved by, acceptable to or satisfactory to the OWNER.  

 
Equal: Materials, articles or methods which are of equal or higher quality than those 
specified or shown on the drawings and as further defined in the “or equal” clause. 
Substitution of Materials shall be determined by the Engineer at his or her discretion, and 
approved by the Owner. 

 
Working Time, Completion Time or Contract Time: The time set forth in the Contract for 
the performance and completion of the Work contracted for. The time may be expressed as 
calendar days, working days or a specific date.  

 
Calendar Day or Days: Any successive days of the week or month, no days being excepted.  

 
Working Day: A working day is defined as a calendar day not including Saturdays, Sundays 
or those legal holidays as specified in the list prepared by the OWNER for contract purposes. 
Nothing in this definition shall be construed as prohibiting the CONTRACTOR from working 
on Saturdays if he so desires, however permission of the OWNER shall be necessary if the 
CONTRACTOR chooses to work on Saturday. Work on Sundays shall not be permitted 
without the written permission of the OWNER. If Saturday or Sunday work is permitted, 
working time shall be charged on the same basis as week days. Where the working time is 
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expressed as calendar days or a specific date, the concept of working days shall no longer be 
relevant to the contract. 

 
CONTRACT DOCUMENTS 

 
1.2 The parties agree that the Contract Documents shall consist of the following documents in 

addition to any other documents referenced or incorporated herein: 
 
A. This written Construction Agreement, including any changes or modifications; 
B. All addenda including the following listed and numbered addenda: 

Addendum No. 1 dated       Received     
Addendum No. 2 dated    Received     
Addendum No. 3 dated    Received     

C. Advertisement for Bids, Instructions to Bidder, the Invitation to Bid and Bid Form;  
D. The Special/Supplemental Conditions; 
E. The Specifications and the Project Drawings (if any); 
F. The Construction Details shown on plans; 
G. The Standard Specifications and Standard Drawings from the Public Works 

Construction Standards-North Central Texas Council of Governments, 2004 edition 
and all subsequent addendums; 

H. The Performance Bond in the sum of ONE HUNDRED PERCENT (100%) of the 
total Contract Price; 

 I. The Payment Bond in the sum of ONE HUNDRED PERCENT (100%) of the total 
Contract Price; and, 

 
 1.2.1 PRIORITY OF THE CONTRACT DOCUMENTS 
  
 These Contract Documents (A through I above) form the Construction Agreement 

and are a part of this Construction Agreement as if fully set forth herein.  In the 
event of an inconsistency in any of the provisions of the Contract Documents, the 
inconsistency shall be resolved by giving precedence to the Contract Documents in 
the order in which they are listed above. 

 
 1.2.2 THE CONTRACT 

 
The Contract Documents form the Contract. The Contract represents the entire 
integrated agreement between the OWNER and the CONTRACTOR and 
supercedes all prior negotiations, and representations by either party. 

  
1.3  CORRELATION AND INTENT OF DOCUMENTS 

 
The Contract Documents are complementary and what is called for by any one shall be as 
binding as if called for by all. The intent of the documents, unless otherwise specifically 
provided, is to produce complete and finished work, which the CONTRACTOR undertakes 
to do in full compliance with the Contract Documents. It is not intended to mention every 
item of work in the specifications which can be adequately shown on the drawings nor to 
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show on the drawings all items of work described or required by the specifications. All 
materials or labor for work shown on the drawings or reasonably inferable therefrom as 
being necessary to produce a finished job shall be provided by the CONTRACTOR 
whether or not same is expressly covered in the specifications. No verbal conversation, 
understanding or agreement with any officer or employee or agent of the OWNER, either 
before or after the execution of the Contract, shall affect or modify any of the terms, 
conditions or obligations contained in the Contract Documents.  

 
 1.3.1 CONTRACT DRAWINGS AND SPECIFICATIONS  

 
The OWNER shall furnish the CONTRACTOR one copy of the Contract Drawings 
and any supplemental drawings and specifications reasonably necessary for the 
proper execution of the work. At least one copy of all drawings and specifications 
shall be accessible at all times to the OWNER at the job site.  

 
 1.3.2 SUPPLEMENTAL DRAWINGS AND SPECIFICATIONS  

  
 In order to carry out the intent of the Contract Documents and to assist the 

CONTRACTOR in performing its work, the OWNER, after the execution of the 
Contract, may, by supplemental drawings, specifications or otherwise, furnish 
additional information or instructions as may be necessary for construction 
purposes.  
 
All such supplemental drawings, specifications or instructions are intended to be 
consistent with the Contract Documents and reasonably inferable therefrom. 
Therefore, no extra costs shall be allowed by the OWNER on a claim that particular 
supplemental drawings, specifications or instructions differ from the requirements 
of the Contract Documents, incurring extra costs, unless the CONTRACTOR has 
first brought the matter, in writing, to the OWNER’S attention for adjustment 
before proceeding with the work covered by such.  
 
If the OWNER decides that there is no departure from the requirements of the 
Contract Documents, the CONTRACTOR shall then proceed with the work as 
shown, specified or directed. If the OWNER shall decide that extra work is 
involved, he shall so modify the supplemental drawings, specifications or 
instructions to eliminate the extra work, or cause a written Change Order to be 
issued in accordance with the Contract Documents.  

 
1.3.3 ERRORS AND CORRECTIONS IN DRAWINGS AND SPECIFICATIONS  

 
The CONTRACTOR shall not take advantage of any apparent errors, omissions or 
discrepancies in the drawings or specifications; and the Architect or Engineer shall 
be permitted to make such corrections or interpretations as may be necessary for the 
fulfillment of the intent of the Contract Documents. In case of any errors, omissions 
or discrepancies in the drawings or specifications, the CONTRACTOR shall 
promptly submit the matter to the OWNER or OWNER’S Representative in 
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writting who, in turn, shall promptly make a determination and issue the necessary 
instructions in writing. Any adjustment by the CONTRACTOR without this 
determination and instructions shall be at the CONTRACTOR’S own risk and 
expense. The Work is to be made complete as intended by the Contract Documents.  

 
 1.3.4   EXISTING STRUCTURES 

  
 The plans show the general locations of some known surface and subsurface 

structures. The locations of many gas mains, water mains, conduits, sewers, other 
utilities, etc., however, are unknown, and the OWNER assumes no responsibility 
for failure to show any or all of these structures on the plans or to show them in 
their exact locations. It is mutually agreed that such failure shall not be considered 
sufficient basis for claims for additional compensation for Extra Work or for 
increasing the pay quantities in any manner whatsoever.  The CONTRACTOR shall 
be soley responsible for locating all gas mains, water mains, conduits, sewers, other 
utilities etc., so as to perform the Work without damaging the same.  

 
II. THE WORK 

  
2.1  SCOPE OF WORK 
  
Contractor shall provide all labor, supervision, materials, and equipment necessary to perform all 
work required by the Contract Documents in connection with IFB 2017-273, Construction, Collin 
County Adventure Camp Trail Rehabilitation. 
 
2.2 CHANGE OR MODIFICATION OF CONTRACT  
  
 2.2.1 ALTERATION OF PLANS AND SPECIFICATIONS  

 
The OWNER reserves the right to make such changes in the plans and 
specifications and in the character of the work as may be necessary or desirable to 
insure completion in the most satisfactory manner, provided such changes do not 
materially alter the original plans and specifications or change the general nature of 
the Work as a whole. Such changes shall not be considered as waiving or 
invalidating any condition or provision of the Contract or bonds. Such changes shall 
be issued by the Engineer.  

 
 2.2.2 INCREASED OR DECREASED QUANTITIES OF WORK  

  
 The OWNER reserves the right and may from time to time, by written order, and 

without notice to any surety, make changes in the quantity or time of performance 
of the Work, as may be considered necessary or desirable and such changes shall 
not be considered as waiving or invalidating any conditions or provisions of the 
Contract or bonds. The CONTRACTOR shall perform all the Contract Work in 
strict compliance with the Contract Documents, and shall not make any changes to 
the Work without prior written authorization from the OWNER, in the form of a 
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written Change Order. If such changes increase or decrease either the cost or the 
time necessary for the performance of the Work, then the parties will mutually 
agree upon an equitable adjustment to the price or time to perform the Work 
pursuant to the terms of the Contract.  

 
 2.2.3 EXTRA WORK/CHANGE ORDERS  
 

When any work is necessary to the proper completion of the Project and for which 
no prices are provided for in the Bid or Proposal and Contract, the CONTRACTOR 
shall do such work, but only when and as ordered in writing by the OWNER. The 
OWNER may order changes in the Work without invalidating Contract. Payment 
for Extra Work shall be made as provided herein. Contractor agrees that overhead 
and profit for Extra Work shall not exceed 10% of the total cost of the Extra Work. 
The Contractor shall not be entitled to any additional funds for any work or extra 
work performed on the Project, unless a Change Order is issued and signed by the 
Owner. The CONTRACTOR shall perform the work as altered, whether increased 
or decreased, and no allowances shall be made for anticipated profits. Nothing in 
this section shall give rise to any claims for any delay or acceleration damages, and 
the CONTRACTORS sole remedy for any delays in the Project shall remain an 
equitiable extention of time as provided for in the Contract Documents. 
CONTRACTOR acknowledges and agrees to waive all rights or claims for 
compensation for any additional or other work not specifically authorized by the 
OWNER. 

 
2.3 DISPUTED WORK AND CLAIMS FOR ADDITIONAL COMPENSATION  

 
If the CONTRACTOR is of the opinion that (a) the work necessary or required to 
accomplish the result intended by this Contract, or (b) any work ordered to be done as 
Contract Work by the OWNER is extra work or additional work and not Contract Work, or 
(c) any determination or order of the OWNER violates the terms and provisions of this 
Contract, the CONTRACTOR shall promptly, either before proceeding with such work or 
complying with such order or determination, notify the OWNER in writing of his 
contentions with respect thereto and request a final determination thereof.  
 
Such determination of the OWNER shall be given in writing to the CONTRACTOR. If the 
OWNER determines that the work in question is Extra Work and not Contract Work, or 
that the order complained of requires performance by the CONTRACTOR beyond that 
required by the Contract or violates the terms and provisions of the Contract, thereupon the 
OWNER shall cause either (a) the issuance of a written Change Order covering the Extra 
Work as provided herein, or (b) the determination or order complained of to be rescinded 
or so modified so as to not require performance beyond that required by the terms and 
provisions of the Contract.  
 
If the OWNER determines that the work in question is Contract Work and not Extra Work, 
or that the determination or order complained of does not require performance by the 
CONTRACTOR beyond that required by the Contract or violate the terms and provisions 
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of the Contract, he shall direct the CONTRACTOR to proceed, and the CONTRACTOR 
must promptly comply. In order to reserve his right to claim compensation for such work 
resulting from such compliance, however, the CONTRACTOR must, within 20 calendar 
days after receiving the OWNER’S determination and direction, notify the OWNER in 
writing that the work is being performed, or that the determination and direction is being 
complied with, under protest.  
 
If the CONTRACTOR fails to so appeal to the OWNER for a determination or, having so 
appealed, should the CONTRACTOR thus fail to notify the OWNER in writing of his 
protest, the CONTRACTOR shall be deemed to have waived any claim for extra 
compensation or damages therefore. No oral appeals or oral protests, no matter to whom 
made, shall be deemed even substantial compliance with the provisions of this item.  
 
In addition to the foregoing requirements, the CONTRACTOR shall, upon notice from the 
OWNER, for a minimum period of three (3) years following final payment or termination 
of contract, produce for examination and audit at the CONTRACTOR’S office, by the 
representatives of the OWNER, all his books and records showing all of his acts and 
transactions in connection with contractual performance as well as relating to or arising by 
reason of the matter in dispute. At such examination a duly authorized representative of the 
CONTRACTOR may be present.  
 
Unless the aforesaid requirements and conditions are complied with by the 
CONTRACTOR, the OWNER shall be released from all claims arising under, relating to or 
by reason of disputed work or extra work. It is further stipulated and agreed that no conduct 
on the part of the OWNER or any agent or employee of the OWNER shall ever be 
construed as a waiver of the requirements of this section, when such requirements 
constitute an absolute condition precedent to any approval of any claim for extra 
compensation, notwithstanding any other provisions of the Contract Documents; and in any 
action against the OWNER to recover any sum in excess of the contract amount, the 
CONTRACTOR must allege and prove strict compliance with the provisions of this 
section. The CONTRACTOR ASSUMES THE RISK OF NONPAYMENT, for failing to 
comply with any of the requirements of this section. 

 
III. CONTRACTORS RESPONSIBILITIES 

 
3.1 CONTRACTOR’S REPRESENTATIONS, WARRANTIES AND  ASSURANCES.  

 
In consideration of, and to induce the award of this contract to him, the CONTRACTOR 
represents and warrants: (a) That he is financially solvent, and sufficiently experienced and 
competent to perform the work; (b) That the facts stated in the proposal and the 
information given by him pursuant to the bidding documents are true and correct in all 
respects; (c) That he has read, understood and complied with all the requirements set forth 
in the bidding documents; (d) That he is familiar with and understands all laws and 
regulations applicable to the work; and (e) unless otherwise specifically provided for in the 
Contract Documents, the CONTRACTOR shall do all the Work and shall furnish all the 
tools, equipment, machinery, materials, labor and appliances, except as herein otherwise 



 

00500 - 10 

specified, necessary or proper for performing and completing the work required by this 
Contract, in the manner and within the time herein prescribed.  
 
By executing the contract, the CONTRACTOR represents that he has visited the site of 
Work, has fully familiarized himself with the local and on-site conditions under which the 
work is to be performed and has correlated his observation with the requirements of the 
Contract Documents. In addition, the CONTRACTOR represents that he has satisfied 
himself as to subsurface conditions at the site of the Work. Information, data and 
representations contained in the Contract Documents pertaining to the conditions at the 
site, including subsurface conditions, are for information only and are not warranted or 
represented in any manner to accurately show the conditions at the site of the Work. The 
CONTRACTOR agrees that he shall make no claims for damages, additional compensation 
or extension of time against the OWNER because of encountering actual conditions in the 
course of the Work which vary or differ from conditions or information contained in the 
Contract Documents. All risks of differing subsurface conditions shall be borne solely by 
the CONTRACTOR.  

  
 The CONTRACTOR shall carefully study and compare the Contract Documents and shall 

at once report to the OWNER any error, inconsistency or omission he may discover. The 
CONTRACTOR shall perform no portion of the Work at any time without Contract 
Documents or, where required, approved shop drawings, product data or samples for such 
portion of the work.  

 
 3.1.1 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES  

  
 A. Shop drawings are drawings, diagrams, schedules and other data specially 

prepared for the work by the CONTRACTOR or any subcontractor, manufacturer, 
supplier or distributor to illustrate some portion of the Work.  
 
B. Product data are illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams and other information furnished by the 
CONTRACTOR to illustrate a material, product or system for some portion of the 
work.  
 
C. Samples are physical examples which illustrate materials, equipment or 
workmanship and establish standards by which the work shall be judged.  
 
D. the CONTRACTOR shall provide, review, approve and submit to the Engineer 
with reasonable promptness and in such sequence as to cause no delay in the Work 
or in the work of the OWNER or any separate contractor, all shop drawings, 
product data and samples required by the Contract Documents. The Work will be 
performed in accordance with submittals approved by the Engineer. The 
CONTRACTOR shall not be relieved responsibility for deviations from the 
requirements of the Contract Documents by errors or omissions by the OWNER or 
Engineer in approving Shop Drawings, Product Data, samples or any other 
submittals. 
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 E. By approving and submitting shop drawings, product data and samples, the 

CONTRACTOR represents that he has determined and verified all materials, field 
measurements, and field construction criteria related thereto, or shall do so, and that 
he has checked and coordinated the information contained within such submittals 
with the requirements of the Work and of the Contract Documents.  

  
 F. As the Engineer’s review is only for general conformance with the requirements 

of the Contract Documents, the CONTRACTOR shall not be relieved of 
responsibility for any deviation from the requirements of the Contract Documents 
by the Engineer’s approval of shop drawings, product data or samples unless the 
CONTRACTOR has specifically informed the Engineer in writing of such 
deviation at the time of submission and the Engineer have given written approval to 
the specific deviation. The CONTRACTOR shall not be relieved from 
responsibility for errors or omissions in the shop drawings, product data or samples 
by the Engineer’s approval thereof. The CONTRACTOR shall direct specific 
attention, in writing or on resubmitted shop drawings, product data or samples, to 
revisions other than those requested by the Engineer on previous submittals.  
 
G. the CONTRACTOR shall be responsible for delays caused by rejection of the 
submittal of inadequate or incorrect shop drawings, product data or samples. The 
CONTRACTOR shall be responsible for seeing that any “approved” copies of shop 
drawings bearing the approval of the Engineer are allowed on the job site. The 
CONTRACTOR shall be responsible for providing all copies of approved shop 
drawings necessary for the construction operations.  
 
H. the CONTRACTOR shall keep adequate records of submittal and approvals so 
that an accurate up-to-date record file is maintained at the job site at all times.  

  
 I. No portion of the work requiring submission of a shop drawing, product data or 

sample shall be commenced until the submittal has been approved by the Engineer. 
All such portions of the work shall be in accordance with approved submittals.  

 
 3.1.2 SURETY BONDS  

 
With the execution and delivery of the contract, the CONTRACTOR shall furnish 
and file with the OWNER in the amounts herein required, the surety bonds 
specified hereunder. Without exception, the OWNER’S bond forms, attached hereto 
as Section 00610 must be used, and exclusive venue for any lawsuit in connection 
with such bonds shall be specified as the county in which the OWNER’S principal 
office is located. Such surety bonds shall be in accordance with Texas Law, 
including but not limited to, the provisions of Chapter 2253 of the Texas 
Government Code and Chapter 3503 of the Texas Insurance Code. These bonds 
shall automatically be increased by the amount of any change order or supplemental 
agreement which increases the contract price with or without notice to the surety, 
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but in no event shall a change which reduces the contract amount reduce the penal 
amount of such bonds.  

  
 A. Performance Bond. A good and sufficient bond in an amount not less than 100 

percent of the total amount of the Contract Price guaranteeing the full and faithful 
execution of the Work and performance of the Contract in accordance with the 
plans, specifications and Contract Documents, including any extensions thereof, for 
the protection of the OWNER. This bond shall provide for the repair and/or 
replacement of all defects due to faulty materials and workmanship that appear 
within a period of one year from the date of completion and acceptance of the 
improvement by the OWNER or such lesser or greater period as may be designated 
in the Contract Documents.  

 
B. Payment Bond. A good and sufficient bond in an amount not less than 100 
percent of the total amount of the Contract Price guaranteeing the full and proper 
protection of all payment bond beneficiaries and claimants supplying labor and 
material in the prosecution of the work provided for in said Contract and for the use 
of each claimant.  
 
C. Sureties. No sureties shall be accepted by the OWNER who are now in default or 
delinquent on any bonds or who are interested in any litigation against the 
OWNER. All bonds shall be made on forms furnished by the OWNER and shall be 
executed by not less than one corporate surety authorized to do business in the State 
of Texas and acceptable to the OWNER. The sureties shall be listed in the most 
current Federal Register Treasury List. Each bond shall be executed by the 
CONTRACTOR and surety. Each surety shall designate an agent resident in the 
OWNER’S jurisdictional area acceptable to the OWNER to whom any requisite 
notices may be delivered and on whom service of process may be had in matters 
arising out of such suretyship. The OWNER reserves the right to reject any and all 
sureties.  

 
D. Additional or Substitute Bonds. If at any time the OWNER is or becomes 
dissatisfied with any surety, then upon the performance or payment bond, the 
CONTRACTOR shall, within five days after notice from the OWNER to do so, 
substitute an acceptable bond (or bonds), or provide an additional bond, in such 
form and sum and signed by such other surety or sureties as may be satisfactory to 
the OWNER. The premiums on such bonds shall be paid by the CONTRACTOR 
without recourse to the OWNER. No further payments under the contract shall be 
deemed due or payable until the substitute or additional bonds shall have been 
furnished and accepted by the OWNER.  

 
 3.1.3 PERMITS AND FEES 
  
 The CONTRACTOR shall secure and pay for all building permits and other permits 

and governmental fees, licenses and inspections necessary for proper execution and 
completion of the Work which are normally and legally required for the 
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construction of similar projects in the State of Texas. The CONTRACTOR will 
give all notices required by laws, ordinances, rules, regulations and lawful orders of 
authorized public authorities required for the proper and legal performance of the 
Work. 

 
 3.14 CONTRACT DOCUMENTS AT SITE 

 
The CONTRACTOR shall keep and maintain at the Project site one record copy of 
the Contract Documents, including but not limited to, the Drawings, Specifications, 
addenda, Change Orders, submittals, Product Data, Samples and other 
modifications, in good order and marked to show the current construction of the 
Project. These documents shall be available to the OWNER or Engineer to review 
at any time and shall be submitted to the OWNER upon completion of the Project, 
along with a complete set of as built drawings.  

  
3.2  CONTRACTOR’S RESPONSIBILITIES  
 
 3.2.1 PERFORMANCE OF THE WORK  

 
In addition to those matters elsewhere expressly made the responsibility of the 
CONTRACTOR, the CONTRACTOR shall have the full and direct responsibility 
for the performance and completion of the Work under this Contract and for any act 
or neglect of the CONTRACTOR, his agents, employees or subcontractors. He 
shall bear all losses, if any, resulting on account of the amount and character of the 
Work, or because the conditions under which the work must be done are different 
from what were estimated or anticipated by him, or because of weather, floods, 
elements or other causes.  

 
 3.2.2 MEANS AND METHODS OF CONSTRUCTION  

  
 Unless otherwise expressly provided in the contract drawings, specifications or 

bulletins, the means and methods of construction shall be such as the 
CONTRACTOR may choose; subject, however, to the OWNER’S right to prohibit 
means and methods proposed by the CONTRACTOR which in the OWNER’S 
judgment:  

  
 A. shall constitute a hazard to the Work, or to persons or property, or 

shall violate express requirements of applicable laws or ordinances; or  
B. shall cause unnecessary or unreasonable inconvenience to the public; 
or  
C. shall not produce finished work in accordance with the requirements 
of the Contract Documents; or  
D. shall not assure the Work to be completed within the time allowed 
by the contract.  
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The OWNER’S approval of the CONTRACTOR’S means or methods of 
construction, or the OWNER’S failure to exercise his right to prohibit such means 
or methods, shall not relieve the CONTRACTOR of his responsibility for the Work 
or of his obligation to accomplish the result intended by the Contract Documents; 
nor shall the exercise or non-exercise of such rights to prohibit create a cause of 
action for damages or provide a basis for any claim by the CONTRACTOR against 
the OWNER. The CONTRACTOR shall be soley responsible for, the construction 
means and methods, techniques, sequences, procedures, and for the safety 
precautions and programs in conection with the Work or the Project. 

  
 If the Contract Documents specify any means, methods, techniques, sequences or 

procedures, the CONTRACTOR shall evaluate said specifications and determine 
that they are safe for the proper prosecution of the Work. The CONTRACTOR 
shall be soley responsible for the job site safety of such means, methods, 
techniques, sequences or procedures. If the CONTRACTOR determines the the 
specified means, methods, techniques, sequences or procedures may not be safe, the 
CONTRACTOR shall immediately notify the OWNER and Engineer and shall not 
proceed without further instructions.  

 
 3.2.3 CONSTRUCTION SCHEDULE 
 

 The CONTRACTOR, immediately after being awarded the contract, shall prepare 
and submit for the OWNER or Engineer’s information an estimated progress 
schedule for the work. The progress schedule shall be related to the entire Project to 
the extent required by the Contract Documents and shall provide for expeditious 
and reasonable execution of the work, not to exceed the time limits for completion 
provided in the Contract Documents. The progress schedule shall be updated as the 
Work proceeds or the schedule changes and immediately upon request by the 
OWNER. The CONTRACTOR shall also prepare a schedule of submittals that 
allows for a reasonable time for the OWNER or Engineer to review the submittals 
so as not to delay the Project. 

 
 3.2.4 TIME OF PERFORMANCE OF THE WORK  

 
The CONTRACTOR shall begin the work to be performed under this Contract not 
later than 10 days from the date specified in the purchase or work order and shall 
conduct the work in such a manner and with sufficient equipment, material and 
labor as is necessary to insure its completion within the working time. It is the 
intent of this specification to provide a continuous construction operation without 
delay except as occasioned by unforeseeable causes beyond the control and without 
the fault or negligence of the CONTRACTOR, and it shall be the 
CONTRACTOR’s responsibility to execute the work in the most expeditious 
manner.  
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 Work shall be done only during the regular and commonly accepted and prescribed 
working hours. No work shall be done on nights, Sundays or regular holidays 
unless permission is given by the OWNER  

   
 Time is of the Essence for the performance of the Work by the CONTRACTOR. 

CONTRACTOR agrees that the time allotted for the performance of the Work is 
reasonable. 

  
 3.2.5 PERFORMANCE OF EXTRA OR DISPUTED WORK  

  
 While the CONTRACTOR or his subcontractor is performing Extra Work in 

accordance with the OWNER’S written order, the cost of which is to be determined 
on a time and material basis, or is performing disputed work or complying with a 
determination or order under protest, the CONTRACTOR shall, on the Monday 
following the performance of the work, furnish the OWNER’S representative at the 
site with three copies of verified statements showing:  

 
A. the name and number of each workman employed on such extra work or 
engaged in complying with such determination or order, the character of 
extra work each is doing and the wages paid to him, including the rate and 
amount of payroll taxes, contributions for insurance, and federal social 
security; and  
 
B. the nature, cost and quantity of any materials, plant equipment or 
construction equipment furnished or used in connection with the 
performance of such extra work or in complying with such determination or 
order, and from who purchased or rented.  

  
 The CONTRACTOR and his subcontractors, when required by the OWNER, must 

also produce for inspection and audit by designated OWNER representatives for a 
minimum period of three (3) years following final payment or termination of 
contract any and all of his books, vouchers, records, daily job diaries and reports, 
canceled checks, etc. showing the nature and quantity of labor, materials and 
equipment actually used in the performance of the extra work; the amounts 
expended therefore; and the costs incurred for insurance premiums and other items 
of expense directly chargeable to such extra work. The CONTRACTOR must 
permit the OWNER’S representatives to make extracts therefrom or copies thereof 
as may be desired.  

  
 Failure of the CONTRACTOR to comply strictly with the requirements of this 

section shall constitute a waiver of any claim for extra compensation on account of 
the performance of such extra work. 
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3.3 QUALITY OF WORK 
  
 3.3.1 INSPECTION AND TESTS  

  
 The CONTRACTOR shall furnish the OWNER with every reasonable 

accommodation and opportunity to ascertain whether or not the work performed is 
in accordance with the requirements and intent of the plans and specifications. Any 
work done or materials used without suitable inspection by the OWNER may be 
ordered removed and replaced at the CONTRACTOR’S expense. The 
CONTRACTOR shall not be relieved from his obligations to perform the Work in 
accordance with the Contract Documents either by the activities or duties of the 
OWNER in his administration of the contract, or by inspections, tests or approvals 
required or performed by persons other than the CONTRACTOR. 

  
 Unless otherwise provided, the CONTRACTOR shall make arrangements for all 

tests, inspections and approvals with an independent testing laboratory or entity 
required by the Contract Documents or by laws, ordinances, rules, regulations or 
orders of public authorities having jurisdiction over the Work or items to be tested, 
inspected or approved. If additional testing or inspection is required they shall be 
performed at the CONTRACTOR’S expense. 

  
 3.3.2 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK  

  
 All work which has been rejected or condemned shall be repaired, or if it cannot be 

repaired satisfactorily, it shall be removed and replaced at the CONTRACTOR’S 
expense. Defective materials shall be immediately removed from the site of the 
work. Work done without line and grade having been given, work done beyond the 
lines or not in conformity with the grades shown on the plans or as given, save as 
herein provided, work done without written authority and prior agreement in 
writing as to process, shall be done at the CONTRACTOR’S risk and shall be 
considered unauthorized and at the option of the OWNER may be ordered removed 
at the CONTRACTOR’S expense.  

  
 Upon failure of the CONTRACTOR to repair satisfactorily or to remove and 

replace, if so directed, rejected, unauthorized or condemned work or materials 
immediately after receiving notice form the OWNER, the OWNER shall, after 
giving written notice to the CONTRACTOR, have the authority to cause defective 
work to be remedied or removed and replaced, or to cause unauthorized work to be 
removed and to deduct the cost thereof from any monies due or to become due the 
CONTRACTOR. Alternatively, the OWNER may, at its option, declare the 
CONTRACTOR in default.  
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3.3.3 WORKING AREA; COORDINATION WITH OTHER CONTRACTORS; FINAL 
CLEANUP  

  
 The CONTRACTOR shall confine his equipment, storage of materials and 

construction operations to the area shown on the contract drawings or stated in the 
specifications, prescribed by ordinance, laws, or permits or as may be directed by 
the OWNER, and shall not unreasonably encumber the site or public right-of-way 
with his construction equipment, plant or materials.  

  
 Such area shall not be deemed for the exclusive use of the CONTRACTOR. Other 

contractors of the OWNER may enter upon and use such portions of the area and 
for such items as determined by the OWNER are necessary for all purposes 
required by their contracts. The CONTRACTOR shall give to such other 
contractors all reasonable facilities and assistance to the end that the work on this 
and other contracts shall not be unduly or unreasonably delayed. Any additional 
areas desired by the CONTRACTOR for his use shall be provided by him at his 
own cost and expense.  

  
 The CONTRACTOR is responsible for cutting, fitting or patching any parts of the 

Work where such work is necessary to make the Work complete, for parts to fit 
together, or for any damage to the Work prior to Final Acceptance.  

  
 The CONTRACTOR shall keep the Project and the surrounding area clean and free 

from the accumulation of waste materials or trash. Upon completion of the work 
and before final acceptance and final payment shall be made, the CONTRACTOR 
shall completely clean and remove from the site of the work surplus and discarded 
materials, temporary structures and debris of every kind. He shall leave the site of 
the work in a neat and orderly condition equal to that which originally existed, or as 
called for in the Contract Documents. Surplus and waste materials removed from 
the site of the work shall be disposed of at locations satisfactory to the OWNER, 
and at the CONTRACTOR’S sole cost.  

 
3.4 LEGAL RESPONSIBILITIES 
 
 3.4.1  PATENTS AND COPYRIGHTS 

  
 The CONTRACTOR shall pay all royalties and license fees and shall provide, by 

suitable legal agreement with the patentee or owner, for the use of any design, 
device, material or process covered by letters, patent or any copyright. The 
CONTRACTOR shall indemnify, defend, hold and save the OWNER and its 
officers, employees and agents harmless from all liability and claims for 
infringement of any patent or copyright.  
 
In the event that any claims, suit or action at law or in equity of any kind 
whatsoever is brought against the OWNER, or its officers, employees or agents 
involving any such patents, copyrights or license rights, then the OWNER shall 
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have the right to and may retain from any money due or to become due to the 
CONTRACTOR such sum deemed necessary by the OWNER for its protection 
until such claim or suit shall have been settled and satisfactory evidence to that 
effect shall have been furnished the OWNER.  

 
 3.4.2 INDEMNIFICATION  

 
To the fullest extent permitted by law, the CONTRACTOR and his sureties shall 
indemnify, defend and hold harmless the OWNER and all of its, past, present and 
future, officers, agents and employees from all suits, cause of action, claims, 
liabilities, losses, fines, penalties, liens, demands, obligations, actions, proceedings, 
of any kind, character, name and description brought or arising, on account of any 
injuries or damages received or sustained by any person, destruction or damage to 
any property on account of, in whole or part, the operations of the CONTRACTOR, 
his agents, employees or subcontractors; or on account of any negligent act or fault 
of the CONTRACTOR, his agents, employees or subcontractors in the execution of 
said Contract; failing to comply with any law, ordinance, regulation, rule or order 
of any governmental or regulatory body including those dealing with health, safety, 
welfare or the environment;  on account of the failure of the CONTRACTOR to 
provide the necessary barricades, warning lights or signs; and shall be required to 
pay any judgment, with cost, which may be obtained against the OWNER growing 
out of such injury or damage. In no event shall OWNER be liable to 
CONTRACTOR for indirect or consequential damages or loss of income or profit 
irrespective of the cause, fault or reason for same. CONTRACTOR’S duty to 
indemnify herein shall not be limited by any limitation on the type or amount of 
damages payable by or for CONTRACTOR or any Subcontractor under workman’s 
compensation acts, disability benefit acts or any other employee benefit acts. 

  
 In addition, the CONTRACTOR likewise covenants and agrees to, and does hereby, 

indemnify and hold harmless the OWNER from and against any and all injuries, 
loss or damages to property of the OWNER during the performance of any of the 
terms and conditions of this Contract, arising out of or in connection with or 
resulting from, in whole or in part, any and all alleged acts or omissions of officers, 
agents, servants, employees, contractors, subcontractors, licenses or invitees of the 
CONTRACTOR. 

  
 The rights and responsibilities provided in this indemnification provision shall 

survive the termination or completion of this Contract.  
 
3.5 SUPERVISION AND CONSTRUCTION PROCEDURES 
 
 3.5.1  SUPERVISION BY CONTRACTOR  

  
 The status of the CONTRACTOR is that of an independent CONTRACTOR under 

Texas law and the work under this Contract shall be under the direct charge and 
superintendence of the CONTRACTOR. Except where the CONTRACTOR is an 



 

00500 - 19 

individual and gives his personal superintendence to the work, the CONTRACTOR 
shall provide a competent superintendent or general foreman on the work site at all 
times during progress with full authority to act for the CONTRACTOR. The 
CONTRACTOR shall also provide an adequate staff for the coordination and 
expediting of the Work.  

  
 The superintendent and staff shall be satisfactory to the OWNER. The 

superintendent or general foreman shall not be changed during this Contract except 
with the written consent of the OWNER or unless the superintendent or general 
foreman proves unsatisfactory to the CONTRACTOR and ceases to be in his 
employ.  

  
 If the superintendent should be or become unsatisfactory to the OWNER, he shall 

be replaced by the CONTRACTOR upon written direction of the OWNER, and in 
such event, the CONTRACTOR shall not be entitled to file a claim for any 
additional working time or money from the OWNER.  

 
 3.5.2 EMPLOYEES  

  
 The CONTRACTOR shall employ only competent, efficient workmen and shall not 

use on the work any unfit person or one not skilled in the work assigned to him and 
shall at all times maintain good order among its employees. Whenever the OWNER 
shall inform the CONTRACTOR in writing that, in his opinion, any employee is 
unfit, unskilled, disobedient, or is disrupting the orderly progress of the work, such 
employee shall be removed from the work and shall not again be employed on it. 
Under urgent circumstances, the OWNER may orally require immediate removal of 
an employee for cause, to be followed by written confirmation. 

  
 The CONTRACTOR shall supervise and direct all the work, using his best skill and 

attention. He shall be solely responsible for all construction means, methods, 
techniques, sequences, procedures and safety procedures and for coordinating all 
portions of the Work under the Contract. The CONTRACTOR shall be responsible 
to the OWNER for the acts and omissions of his employees, subcontractors and 
their agents, employees and subcontractors performing any of the work under a 
contract with the CONTRACTOR.  

 
 3.5.3 LABOR AND MATERIALS  

  
 Unless otherwise provided in the Contract Documents, the CONTRACTOR shall 

provide and pay for all labor, materials, equipment, tools, construction equipment 
and machinery, water, heat, utilities, transportation and other facilities and services 
necessary for the proper execution and completion of the work, whether temporary 
or permanent and whether or not incorporated or to be incorporated into the work.  
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 The CONTRACTOR shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work site any unfit person or 
anyone not skilled in the task assigned to him.  

  
 The rate of progress shall be such that the whole work shall be performed and the 

premises cleaned up in accordance with the Contract within the working time 
established in the Contract, unless an extension of time is made in the manner 
hereinafter specified.  

 3.5.4 WAGE SCALE 
 
In accordance with The Texas Government Code, Title 10, Chapter 2258, 
Prevailing Wage Rates, the general prevailing wage rate has been determined for 
this locality for the craft or type of workman needed to execute work of a similar 
character of the project listed herein.  The Contractor shall pay the prevailing wage 
rate in this locality to all his/her employees and subcontractors performing work on 
this project, and in no event shall the Contractor pay less than the rate shown in the 
following schedule. 

  
General Decision Number: TX170289 09/08/2017  TX289 
 
Superseded General Decision Number: TX20160289 
 
State: Texas 
 
Construction Type: Building 
 
County: Collin County in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments 
up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for calendar year 
2017 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and 
any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the 
contractor must pay all workers in any classification listed on this wage determination at least 
$10.20 (or the applicable wage rate listed on this wage determination, if it is higher) for all hours 
spent performing on the contract in calendar year 2017. The EO minimum wage rate will be 
adjusted annually. Additional information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
Modification Number     Publication Date 
          0              01/06/2017 
          1              01/27/2017 
          2              04/07/2017 
          3              04/14/2017 
          4              08/25/2017 
          5              09/08/2017 
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ASBE0021-011 06/01/2016                                    Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST INSULATOR 
(Duct, Pipe and Mechanical System Insulation)....  $ 24.32             7.52 
---------------------------------------------------------------- 
 BOIL0074-003 01/01/2017                                    Rates          Fringes 
 
BOILERMAKER......................    $ 28.00            22.35 
---------------------------------------------------------------- 
 CARP1421-002 04/01/2016                                    Rates          Fringes 
 
MILLWRIGHT.......................    $ 26.60             8.65 
---------------------------------------------------------------- 
 ELEV0021-006 01/01/2017                                    Rates          Fringes 
 
ELEVATOR MECHANIC................    $ 38.77       31.585+a+b 
 
 
FOOTNOTES:   
  A. 6% under 5 years based on regular hourly rate for all   hours worked.  8% over 5 years based 
on regular hourly rate   for all hours worked. 
 
  B. New Year's Day, Memorial Day, Independence Day, Labor Day,   Thanksgiving Day, the 
Friday after Thanksgiving Day,   Christmas Day, and Veterans Day. 
 
---------------------------------------------------------------- 
ENGI0178-005 06/01/2014                                    Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     (1) Tower Crane.............     $ 29.00            10.60 
     (2) Cranes with Pile  
     Driving or Caisson  
     Attachment and Hydraulic  
     Crane 60 tons and above.....    $ 28.75            10.60 
     (3) Hydraulic cranes 59  
     Tons and under..............     $ 27.50            10.60 
---------------------------------------------------------------- 
* IRON0263-005 06/01/2017                                    Rates          Fringes 
 
IRONWORKER (ORNAMENTAL AND STRUCTURAL)...........$ 23.25             7.32 
---------------------------------------------------------------- 
 PLUM0100-005 05/01/2017                                    Rates          Fringes 
 
HVAC MECHANIC (HVAC Unit Installation Only)............... $ 30.19            11.31 
PIPEFITTER (Excludes HVAC Pipe Installation)............... $ 30.19            11.31 
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---------------------------------------------------------------- 
  SUTX2014-015 07/21/2014                                    Rates          Fringes 
 
BRICKLAYER.......................    $ 21.06             0.00 
   
CARPENTER, Excludes Drywall Hanging, Form Work, 
and Metal Stud Installation................    $ 15.78             0.00 
   
CAULKER..........................     $ 15.16             0.00 
   
CEMENT MASON/CONCRETE FINISHER...   $ 13.04             0.00 
   
DRYWALL HANGER AND METAL STUD INSTALLER...........$ 13.00             0.00 
   
ELECTRICIAN (Alarm Installation Only)...............  $ 20.93             3.86 
   
ELECTRICIAN (Communication Technician Only)................. $ 15.35             1.39 
   
ELECTRICIAN (Low Voltage Wiring Only)..................... $ 17.04             1.39 
   
ELECTRICIAN, Excludes Low Voltage Wiring and    
Installation of Alarms/Sound and Communication Systems........ $ 20.01             2.69 
 
FORM WORKER......................    $ 11.89             0.00 
 
GLAZIER..........................     $ 16.46             3.94 
 
HIGHWAY/PARKING LOT STRIPING 
Operator (Striping Machine).....    $ 10.04             2.31 
   
INSTALLER - SIDING (METAL/ALUMINUM/VINYL)........... $ 14.74             0.00 
   
INSTALLER - SIGN.................    $ 15.50             0.00 
   
INSULATOR - BATT.................    $ 13.00             0.00 
   
IRONWORKER, REINFORCING..........   $ 12.29             0.00 
   
LABORER:  Common or General......    $ 10.52             0.00 
   
LABORER:  Mason Tender - Brick...    $ 10.54             0.00 
   
LABORER:  Mason Tender Cement/Concrete.................. $ 10.93             0.00 
   
LABORER:  Pipelayer..............    $ 13.00             0.35 
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LABORER:  Plaster Tender.........    $ 12.22             0.00 
   
LABORER:  Roof Tearoff...........    $ 11.28             0.00 
   
LABORER: Landscape and Irrigation.......................  $ 10.55             0.00 
   
LATHER...........................     $ 16.00             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......    $ 12.83             0.00 
   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................     $ 13.93             0.00 
   
OPERATOR:  Bulldozer.............    $ 18.29             1.31 
   
OPERATOR:  Drill.................    $ 15.69             0.50 
   
OPERATOR:  Forklift..............    $ 13.21             0.81 
 
OPERATOR:  Grader/Blade..........    $ 13.03             0.00 
   
OPERATOR:  Loader................    $ 13.46             0.85 
   
OPERATOR:  Mechanic..............    $ 17.52             3.33 
   
OPERATOR:  Paver  (Asphalt, Aggregate, and Concrete)......... $ 18.44             0.00 
   
OPERATOR:  Roller................    $ 15.04             0.00 
   
PAINTER (Brush, Roller and Spray), Excludes Drywall  
Finishing/Taping.................     $ 13.35             5.10 
   
PAINTER: Drywall Finishing/Taping Only............  $ 14.24             3.83 
   
PIPEFITTER (HVAC Pipe Installation Only)...............  $ 20.45             4.00 
   
PLASTERER........................    $ 16.58             0.00 
   
PLUMBER, Excludes HVAC Pipe Installation..................... $ 22.46             4.06 
   
ROOFER...........................     $ 17.19             0.00 
   
SHEET METAL WORKER (HVAC Duct  Installation Only)........ $ 21.13             4.79 
   
SHEET METAL WORKER, Excludes HVAC Duct Installation.....$ 24.88             5.97 
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SPRINKLER FITTER (Fire Sprinklers)......................  $ 37.50             0.00 
   
TILE FINISHER....................    $ 11.22             0.00 
   
TILE SETTER......................    $ 14.25             0.00 
   
TRUCK DRIVER:  1/Single Axle Truck............................ $ 16.00             0.81 
   
TRUCK DRIVER:  Dump Truck........    $ 12.39             1.18 
   
TRUCK DRIVER:  Flatbed Truck.....    $ 19.65             8.57 
   
TRUCK DRIVER:  Semi-Trailer Truck............................  $ 12.50             0.00 
   
TRUCK DRIVER:  Water Truck.......    $ 12.00             4.11 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up 
to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for 
their own illness, injury or other health-related needs, including preventive care; to assist a family 
member (or person who is like family to the employee) who is ill, injured, or has other health-
related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) 
(1) (ii)). 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate).  
Union Rate Identifiers 
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A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an 
abbreviation identifier of the union which prevailed in the survey for this classification, which in 
this example would be Plumbers. 0198 indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal 
number used in processing the wage determination. 07/01/2014 is the effective date of the most 
current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average calculation of rates and are not majority 
rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications 
and rates are based. The next number, 007 in the example, is an internal number used in producing 
the wage determination. 5/13/2014 indicates the survey completion date for the classifications and 
rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those 
classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for the 
classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 
 ---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) 
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 
1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, etc.) that the requestor 
considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to 
the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
          END OF GENERAL DECISION 
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 Except for work on legal holidays, the “General Prevailing Rate of Per Diem 

Wage” for the various crafts or type of workers or mechanics is the product of (a) 
the number of hours worked per day, except for overtime hours, times (b) the above 
respective rate per hour. 

 
 For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various 

crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on the 
legal holiday. 

 
For overtime work, the “General Prevailing Rate of Per Diem Wage” for the 
various crafts or type of workers or mechanics is the product of (a) one and one-half 
times the above respective rate per hour, times (b) the number of hours worked on 
overtime. 

 
Under the provisions of Texas Government Code, Title 10, Chapter 2258, 
Prevailing Wage Rates, the contractor or subcontractor of the contractor shall 
forfeit as a penalty to the entity on whose behalf the contract is made or awarded, 
sixty dollars ($60.00) for each calendar day, or portion thereof, that the worker is 
paid less than the wage rates stipulated in the contract. 

 
If the construction project involves the expenditure of Federal funds in excess of 
$2,000, the minimum wages to be paid various classes of laborers and mechanics 
will be based upon the wages that will be determined by the Secretary of Labor to 
be prevailing for the corresponding classes of laborers and mechanics employed on 
the project of a character similar to the Contract Work. 

 
3.5.5 Contractors doing business with OWNER agree to comply with Federal Executive 

Order 13465 E-Verify. It is OWNER’S intention and duty to comply and support 
the Immigration and Nationality Act (INA) which includes provisions addressing 
employment eligibility, employment verification and non-discrimination. 
According to the INA, contractors/employers may hire only persons who may 
legally work in the United States.  Subsequently, contractors and subcontractors 
doing business with OWNER must confirm their enrollment in the E-Verify system 
which verifies employment eligibility through completion and checking of I-9 
forms.   OWNER reserves the right to audit contractor’s process to verify 
enrollment compliance.    

 
3.5.6 COMPLIANCE WITH LAWS  
  
 The CONTRACTOR shall fully comply with all local, state and federal laws, 

including all codes, ordinances and regulations applicable to this Contract and the 
Work to be done thereunder, which exist or which may be enacted later by 
governmental bodies having jurisdiction or authority for such enactment.  
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 All work required under this Contract is intended to comply with all requirements 
of law, regulation, permit or license. If the CONTRACTOR finds that there is a 
variance, he shall immediately report this to the OWNER for resolution.  

 
   3.5.6.1 EQUAL EMPLOYMENT OPPORTUNITY 

  
 The CONTRACTOR shall comply with all local, state and federal 

employment and discrimination laws and shall not discriminate 
against any employee or applicant for employment because of race, 
color, religion, sex, age, national origin or any other class protected 
by law. 

 
 3.5.7 RAILWAY CROSSINGS  

 
Where the Work encroaches upon any right-of-way of any railway, the OWNER 
shall secure the necessary easement for the work. Where railway tracks are to be 
crossed, the CONTRACTOR shall observe all the regulations and instructions of 
the railway company as to methods of doing the work or precautions for safety of 
property and the public. All negotiations with the railway company, except for 
right-of-way, shall be made by the CONTRACTOR. The railway company shall be 
notified by the CONTRACTOR not less than five days prior to commencing the 
work. The CONTRACTOR shall not be paid separate compensation for such 
railway crossing but shall receive only the compensation as set out in the proposal.  

 
 3.5.8 OTHER CONTRACTORS; OBLIGATION TO COOPERATE  

  
 The OWNER reserves the right to perform construction on the Project with its own 

forces or may award other contracts for additional work on this Project, and the 
CONTRACTOR shall fully cooperate with such other contractors and shall 
coordinate and fit his work to be done hereunder to such additional work as may be 
contracted by the OWNER. The CONTRACTOR shall not commit or permit any 
act which shall interfere with the performance of work by any other contractor.  

  
 Upon receiving written notice from the CONTRACTOR that the OWNER or 

another contractor is failing to coordinate his work with the Work under this 
Contract as directed by the OWNER, the OWNER shall promptly investigate the 
charge and take such necessary action as the situation may require. However, the 
OWNER shall not be liable to the CONTRACTOR for damages suffered by the 
CONTRACTOR due to the fault or negligence of another contractor or through 
failure of another contractor to carry out the directions of the OWNER. Should any 
interference occur between contractors, the Engineer may furnish the 
CONTRACTOR with written instructions designating priority of effort, whereupon 
the CONTRACTOR shall immediately comply with such direction. In such event, 
the CONTRACTOR shall be entitled to an extension of working time only for 
unavoidable delays verified by the Engineer; however, no increase in the Contract 
Price shall be due the CONTRACTOR. 
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 3.5.9 SUBCONTRACTS  

  
 The CONTRACTOR shall not make any subcontract for performing any portion of 

the Work included in the contract without written notice to the OWNER. This 
contract having been made pursuant to the bid submitted by the CONTRACTOR 
and in reliance with the CONTRACTOR’S personal qualifications and 
responsibility, the OWNER reserves the right to withhold approval of any 
subcontractor which the OWNER may deem would not be in the OWNER’S best 
interest.  

  
 The CONTRACTOR shall, as soon as practicable after signing the Contract, submit 

a separate written notice to the OWNER identifying each proposed subcontractor. 
Upon request of the OWNER, the CONTRACTOR shall promptly furnish 
additional information tending to establish that any proposed subcontractor has the 
necessary facilities, skill, integrity, past experience and financial resources to 
perform the work in accordance with the terms and conditions of this Contract.  

 If the OWNER determines that any proposed subcontractor is unacceptable, he shall 
so notify the CONTRACTOR, who may thereupon submit another proposed 
subcontractor unless the CONTRACTOR decides to do the work himself. 
Disapproval by the OWNER of any proposed subcontractor shall not provide a 
basis for any claim by the CONTRACTOR.  

  
 If an approved subcontractor fails to properly perform the work undertaken, he shall 

be removed from the job upon request of the OWNER, following notification to the 
CONTRACTOR in writing of the request for removal and the reasons therefore.  

  
 Each subcontract entered into shall provide that the provisions of this Contract shall 

apply to such subcontractor and his officers and employees in all respects as if he 
and they were employees of the CONTRACTOR. The OWNER’S decision not to 
disapprove of any subcontract shall not relieve the CONTRACTOR of any of his 
responsibilities, duties and liabilities hereunder. The CONTRACTOR shall be 
solely responsible for the acts, omissions, negligence or defaults of his 
subcontractors and of such subcontractor’s officers, agents and employees, each of 
whom shall, for this purpose, be deemed to be the agent or employee of the 
CONTRACTOR to the extent of his subcontract.  

  
 The CONTRACTOR agrees to bind each subcontractor and each subcontractor 

agrees to be bound by the terms of the Contract Documents insofar as applicable to 
his work. The CONTRACTOR and each subcontractor jointly and severally agree 
that nothing in the Contract Documents or otherwise shall create or be deemed to 
create any rights in favor of a subcontractor against the OWNER; nor shall be 
deemed or construed to impose upon the OWNER any obligation, liability or duty 
to a subcontractor; or to create any contractual relation whatsoever between a 
subcontractor and the OWNER.  
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 The provisions contained herein shall likewise apply to any sub-subcontracts. 
 

3.6 PROTECTION OF WORK AND OF PERSONS AND PROPERTY 
  
 3.6.1 PROTECTION OF WORK  

  
 During performance and up to date of final acceptance, the CONTRACTOR shall 

be under the absolute obligation to protect the finished work against any damage, 
loss or injury. In the event of such damage, loss or injury, the CONTRACTOR shall 
promptly replace or repair such work, whichever the OWNER shall determine to be 
preferable. The obligation to deliver finished work in strict accordance with the 
Contract prior to final acceptance shall be absolute and shall not be affected by the 
OWNER’S approval of or failure to prohibit means and methods of construction 
used by the CONTRACTOR. All risk of loss or damage to the work shall be borne 
solely by the CONTRACTOR until final completion and acceptance of all work by 
the OWNER, as evidenced by the OWNER’S issuance of a certificate of 
acceptance.  

 
 3.6.2 PROTECTION OF PERSONS AND PROPERTY  

  
 The CONTRACTOR shall have the responsibility to provide and maintain all 

warning devices and take all precautionary measures required by law or otherwise 
to protect persons and property while said persons or property are approaching, 
leaving or within the work site or any area adjacent to said work site. No separate 
compensation shall be paid to the CONTRACTOR for the installation or 
maintenance of any warning devices, barricades, lights, signs or any other 
precautionary measures required by law or otherwise for the protection of persons 
or property.  

  
 The CONTRACTOR shall assume all duties owed by the OWNER to the general 

public in connection with the general public’s immediate approach to and travel 
through the work site and the area adjacent to said work site.  

  
 Where the work is carried on in or adjacent to any street, alley, sidewalk, public 

right-of-way or public place, the CONTRACTOR shall at his own cost and expense 
provide such flagmen and watchmen and furnish, erect and maintain such warning 
devices, barricades, lights, signs and other precautionary measures for the 
protection of persons or property as may be prudent or necessary, or as are required 
by law. The CONTRACTOR’S responsibility for providing and maintaining 
flagmen, watchmen, warning devices, barricades, signs and lights and other 
precautionary measures shall not cease until the project shall have been completed 
and accepted by the OWNER, and shall cease when the certificate of acceptance is 
issued by the OWNER pursuant to the Contract Documents.  

  
 If the OWNER discovers that the CONTRACTOR has failed to comply with the 

applicable federal and state law (by failing to furnish the necessary flagmen, 
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warning devices, barricades, lights, signs or other precautionary measures for the 
protection of persons or property), the OWNER may order the CONTRACTOR to 
take such additional precautionary measures as required by law to be taken to 
protect persons and property.  

  
 In addition, the CONTRACTOR shall be held responsible for all damages to the 

work and other public or private property due to the failure of warning devices, 
barricades, signs, lights or other precautionary measures in protecting said property; 
and whenever evidence is found of such damage, the OWNER may order the 
damaged portion immediately removed and replaced by and at the cost and expense 
of the CONTRACTOR.  

 
 3.6.3  STORM WATER PROTECTION   
 

 The Contractor shall perform, track, participate, implement, and comply with storm 
 water pollution prevention minimum control measures, protocols, and best 
 management practices (BMP) and ensure that water quality standards are not 
 violated in accordance with all regulations and policies as they apply to the Texas 
 Pollutant Discharge Elimination System general permits. Applicable permits 
 include: 1) Texas Construction General Permit (TXR150000).   
  Contractors will obtain permit coverage for construction activities disturbing over 
 one acre of land (total acreage is cumulative across all portions of the project). 
 BMPs include, but are not limited to:    
  • Preparing and implementing a site-specific Storm Water Pollution 

 Prevention Plan (SWPPP) as outlined in the permit and prior to any soil 
 disturbance.       

  • Installing and managing erosion and sediment control.    
  • Make available, upon request, permit associated documentation.    
  • Practicing spill prevention and good housekeeping.    
  • Meeting the requirements of the MS4 permit. 

 
 3.6.4 SAFETY; TRENCH SAFETY; UNDERGROUND UTILITY SAFETY;   

 PUBLIC CONVENIENCE AND SAFETY;   
 
 The CONTRACTOR shall be responsible for complying with state laws and federal 

regulations relating to safety, trench safety, and underground utility safety, 
including those which may be enacted during the performance under this Contract. 
The CONTRACTOR shall comply with the provisions of the The Standard 
Specifications and Standard Drawings from the Public Works Construction 
Standards-North Central Texas Council of Governments, 2004 edition and all 
subsequent addendums and the Instructions to Bidders regarding trench safety, 
public convenience and safety, and sanitary provisions. The CONTRACTOR shall 
be soley responsible for, the construction means and methods, techniques, 
sequences, or procedures, or for the safety precautions and programs in conection 
with the Work and the Project.  
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3.7 MATERIALS AND WORKMANSHIP; WARRANTIES AND GUARANTEES 
Unless otherwise expressly provided in the contract drawings or specifications, the work 
shall be performed in accordance with the best modern practice with materials and 
workmanship of the highest quality and suitable for their purpose. The OWNER shall judge 
and determine the CONTRACTOR’S compliance with these requirements.  

 
 3.7.1 MATERIALS AND EQUIPMENT  

 
The CONTRACTOR shall be free to secure the approved materials, equipment and 
articles from sources of his own selection. However, if the OWNER finds that the 
work shall be delayed or adversely affected in any way because a selected source of 
supply cannot furnish a uniform product in sufficient quantity and at the time 
required and a suitable source does exist, or the product is not suitable for the 
Work, the OWNER shall have the right to require the original source of supply 
changed by the CONTRACTOR. The CONTRACTOR shall have no claim for 
extra cost or damage because of this requirement.  

  
 The CONTRACTOR warrants to the OWNER that all materials and equipment 

furnished under this contract shall be new unless otherwise specified in the Contract 
Documents and that same shall be of good quality and workmanship, free from 
faults and defects and in conformance with the Contract Documents. All materials 
and equipment not conforming to these requirements, including substitutions not 
properly approved and authorized, may be considered defective and shall be 
promptly repaired or replaced by the CONTRACTOR at the CONTRACTOR’s sole 
cost upon demand of the OWNER. If required by the OWNER, the 
CONTRACTOR shall furnish satisfactory evidence as to the kind and quality of 
materials and equipment.  

 
   3.7.1.1 “OR EQUAL” CLAUSE  

  
 A. Whenever a material or article required is specified or shown on 

the plans, by using the name of a proprietary product or of a 
particular manufacturer or vendor, any material or article which the 
Engineer determines shall perform adequately the duties imposed by 
the general design or which the Engineer deems to be of similar 
appearance (in cases where appearance is of importance) shall be 
considered equal and satisfactory, provided the material or article so 
proposed is of  equal substance and function. Authorization for any 
substitution of materials or articles must be obtained by the 
CONTRACTOR from the Engineer before proceeding with such 
substitution.  

  
 B. Should an authorized substitution require redesign of a portion of 

the work or alterations to the plans or specifications in order for the 
materials or articles which are to be substituted to properly fit or in 
other ways to be satisfactory, the Engineer shall accomplish such 
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redesigns and alterations. The CONTRACTOR shall bear all 
reasonable costs associated with redesign and alteration efforts 
performed by the Engineer. 

 
 3.7.2 WORKMANSHIP  

  
 The CONTRACTOR shall promptly correct or replace all work rejected by the 

OWNER as defective or as failing to conform to the Contract Documents whether 
observed before or after substantial completion and whether or not fabricated, 
installed or completed. The CONTRACTOR shall bear all costs of correcting such 
rejected work, including costs incurred for additional services made necessary 
thereby.  

 
3.8      WARRANTIES 
 
 3.8.1 SPECIAL WARRANTY  

  
 If within one year after final acceptance of the work by the OWNER, as evidenced 

by the final certificate of acceptance or within such longer or shorter period of time 
as may be prescribed by law or by the terms of any other applicable special 
warranty on designated equipment or portions of work as required by the Contract 
Documents, any of the work is found to be defective or not in accordance with the 
Contract Documents, the CONTRACTOR shall correct it promptly after receipt of a 
written notice from the OWNER to do so. This obligation shall survive termination 
or completion of the Contract. The OWNER shall give such notice promptly after 
discovery of the condition.  

  
 The CONTRACTOR shall remove from the site all portions of the work which are 

defective or nonconforming and which have not been corrected unless removal is 
waived in writing by the OWNER.  

 
 3.8.2 SUBCONTRACTORS’ AND MANUFACTURERS’ WARRANTIES  

 All subcontractors’, manufacturers’ and suppliers’ warranties and guarantees, 
express or implied, respecting any part of the work and any materials used therein, 
shall be obtained and enforced by the CONTRACTOR for the benefit of the 
OWNER without the necessity of separate transfer or assignment thereof.   

 
 3.8.3 CORRECTED WORK WARRANTY  

 Any work repaired or replaced, pursuant to this section, shall be subject to the 
provisions of this section to the same extent as work originally performed.  

 
 3.8.4 RIGHTS AND REMEDIES  

The rights and remedies of the OWNER provided in this section are in addition to, 
and do not limit, any rights or remedies afforded to the OWNER by law or any 
other provision of the Contract Documents, or in any way limit the OWNER’S right 
to recovery of damage due to default under the Contract. No action or inaction by 
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the OWNER shall constitute a waiver of a right or duty afforded it under the 
Contract.  

 
 

IV. INSURANCE 
 
4.1 CONTRACTOR’S INSURANCE  

 
Before commencing work, the CONTRACTOR and each subcontractor shall be required, 
at its own expense, to furnish the Collin County Purchasing Agent with certified copies of 
all insurance certificate(s) required by Texas Law, and the coverages required herein, 
indicating the coverage is to remain in force throughout the term of this Contract. Without 
limiting any of the other obligations or liabilities of the CONTRACTOR, during the term 
of the Contract the CONTRACTOR and each subcontractor at their own expense shall 
purchase and maintain the herein stipulated minimum insurance with companies duly 
approved to do business in the State of Texas and satisfactory to the OWNER. Certificates 
of each policy shall be delivered to the OWNER before any work is started, along with a 
written statement from the issuing company stating that said policy shall not be canceled, 
nonrenewed or materially changed without 30 days advance written notice being given to 
the OWNER.  
 
In addition to any coverage required by Texas Law, the CONTRACTOR shall provide the 
following coverages at not less than the specified amounts:  

 
4.2 Workers Compensation insurance required by Texas Law at statutory limits, including 

employer’s liability coverage at $1,000,000.  In addition to these, the CONTRACTOR 
must comply with all the requirements of the Texas Department of Insurance, Division of 
Workers’ Compensation; (Note: If you have questions concerning these requirements, you 
are instructed to contact the DWC.) 
 
By signing this contract or providing or causing to be provided a certificate of coverage, 
the CONTRACTOR is representing to the OWNER that all employees of the 
CONTRACTOR and its subcontractors who will provide services on the Project will be 
covered by workers compensation coverage for the duration of the Project, that the 
coverage will be based on proper reporting of classification codes and payroll amounts, and 
that all coverage agreements will be filed with the appropriate insurance carrier or, in the 
case of a self-insured, with the commission's Division of Self-Insurance Regulation.  
Providing false or misleading information may subject the CONTRACTOR to 
administrative penalties, criminal penalties, civil penalties, or other civil actions. 

 
The CONTRACTOR’S failure to comply with any of these provisions is a breach of 
Contract by the Contractor which entitles the OWNER to declare the Contract void if the 
CONTRACTOR does not remedy the breach within ten (10) days after receipt of notice of 
breach from the OWNER. 
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4.3 Broad form commercial general liability insurance, including independent contractor’s 
liability, completed operations and contractual liability, written on an occurance form, 
covering, but not limited to, the liability assumed under the indemnification provisions of 
this contract, fully insuring CONTRACTOR’S (or subcontractor’s) liability for injury to or 
death of OWNER’S employees and third parties, extended to include personal injury 
liability coverage with damage to property, with minimum limits as set forth below:  
 
General Aggregate $2,000,000  
Completed Products — Components/Operations Aggregate $2,000,000  
Personal and Advertising Injury $ 1,000,000  
Each Occurrence $ 2,000,000  

 
4.3.1 The policy shall include coverage extended to apply to completed operations, 

asbestos hazards (if this project involves work with asbestos) and XCU (explosion, 
collapse and underground) hazards. The completed operations coverage must be 
maintained for a minimum of one year after final completion and acceptance of the 
work, with evidence of same filed with OWNER.  

 
4.4 Comprehensive automobile and truck liability insurance, covering owned, hired and non-

owned vehicles, with a combined bodily injury and property damage minimum limit of 
$1,000,000 per occurrence; or separate limits of $1,000,000 for bodily injury (per person), 
$1,000,000 for bodily injury (per accident) and $1,000,000 for property damage. Such 
insurance shall include coverage for loading and unloading hazards.  

 
4.5 OWNER’S PROTECTIVE LIABILITY INSURANCE  
  

CONTRACTOR shall obtain, pay for and maintain at all times during the prosecution of 
the work under this contract an OWNER’S protective liability insurance policy naming the 
OWNER as insured for property damage and bodily injury, which may arise in the 
prosecution of the Work or CONTRACTOR’S operations under this Contract. Coverage 
shall be on an “occurrence” basis, and the policy shall be issued by the same insurance 
company that carries the CONTRACTOR’S liability insurance with a combined bodily 
injury and property damage minimum limit of $1,000,000 per occurrence and $2,000,000 
aggregate.  

 
4.6 “UMBRELLA” LIABILITY INSURANCE  
 

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance during the 
contract term, insuring CONTRACTOR for an amount of not less than $1,000,000 per 
occurrence combined limit for bodily injury and property damage that follows from and 
applies in excess of the primary liability coverages required hereinabove. The policy shall 
provide “drop down” coverage where underlying primary insurance coverage limits are 
insufficient or exhausted. OWNER shall be named as an additional insured.  
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4.7 RAILROAD PROTECTIVE INSURANCE  
 

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and 
present evidence of railroad protective insurance (RPI). The policy shall be in the name of 
the railroad company having jurisdiction over the right-of-way involved. The minimum 
limit of coverage shall meet the specifications provided by the railroad company. The 
OWNER shall specify the amount of RPI necessary.  

 
4.8 POLICY ENDORSEMENTS AND SPECIAL CONDITIONS  
  
 Each insurance policy to be furnished by CONTRACTOR shall include the 
 following conditions by endorsement to the policy:  
  
 A. each policy shall name the OWNER as an additional insured as to all applicable 

coverage;  
B. each policy shall require that 30 days prior to the cancellation, nonrenewal or 
any material change in coverage, a notice thereof shall be given to OWNER by 
certified mail;  
C. the term “OWNER” shall include all past, present or future, authorities, boards, 
bureaus, commissions, divisions, departments and offices of the OWNER and 
individual members, elected official, officers, employees and agents thereof in their 
official capacities and/or while acting on behalf of the OWNER;  
D. the policy phrase “other insurance” shall not apply to the OWNER where the 
OWNER is an additional insured on the policy;   
E. all provisions of the contract concerning liability, duty and standard of care 
together with the indemnification provision, shall be underwritten by contractual 
liability coverage sufficient to include such obligations within applicable policies; 
F. all policies shall contain a waiver of subrogation in favor of OWNER, and its, 
past, present and future, officials, employees, and volunteers; and,  
G. each certificate of insurance shall reference the Project and Contract number, 
contain all the endorsement required herein, and require a notice to the OWNER of 
cancellation.  

  
 Insurance furnished by the CONTRACTOR shall be in accordance with the 
 following requirements:  

 
A. any policy submitted shall not be subject to limitations, conditions or restrictions 
deemed inconsistent with the intent of the insurance requirements to be fulfilled by 
the CONTRACTOR. The OWNER’S decision thereon shall be final;  
B. all policies are to be written through companies duly licensed to transact that 
class of insurance in the State of Texas with a financial ratings of A+VII or better 
as assigned by BEST Rating Company or equivalent; and  
C. All liability policies required herein shall be written with an “occurrence” basis 
coverage trigger.  

  
 CONTRACTOR agrees to the following:  



 

00500 - 37 

 
A. CONTRACTOR hereby waives subrogation rights for loss or damage to the 
extent same are covered by insurance. Insurers shall have no right of recovery or 
subrogation against the OWNER, it being the intention that the insurance policies 
shall protect all parties to the Contract and be primary coverage for all losses 
covered by the policies;  
B. Companies issuing the insurance policies and CONTRACTOR shall have no 
recourse against the OWNER for payment of any premiums or assessments for any 
deductibles, as all such premiums and deductibles are the sole responsibility and 
risk of the CONTRACTOR;  
C. Approval, disapproval or failure to act by the OWNER regarding any insurance 
supplied by the CONTRACTOR (or any subcontractors) shall not relieve the 
CONTRACTOR of full responsibility or liability for damages and accidents as set 
forth in the Contract Documents. Neither shall the bankruptcy, insolvency or denial 
of liability by the insurance company exonerate the CONTRACTOR from liability; 
and  
D. No special payments shall be made for any insurance that the CONTRACTOR 
and subcontractors are required to carry; all are included in the Contract Price and 
the Contract unit prices. Any of such insurance policies required under this section 
may be written in combination with any of the others, where legally permitted, but 
none of the specified limits may be lowered thereby. 

 
V. OWNERS RIGHTS AND RESPONSIBILITIES 

MONTHLY ESTIMATE, PARTIAL PAYMENTS AND FINAL PAYMENTS 
 
5.1  Progress and final payments shall be paid to the Contractor based upon the progress of the 

Project as indicated by the approved Applications for Payment, certificates of acceptance, 
or Certificates for Payment, that include an approved Schedule of Values that will be 
submitted by the CONTRACTOR to the OWNER prior to the commencement of the Work 
and in accordance with the following: 

 
5.2 MONTHLY ESTIMATES 

 
The CONTRACTOR shall deliver to the OWNER an itemized Application for Payment 
that shall include the work completed, materials stored at the Project site but not 
incorporated into the work, materials ready to be installed and stored at another agreed 
location, and the percentage of Work completed, through the 20th day of each month, on an 
Application for Payment with a schedule of values previously submitted by the Contractor 
and approved by the Owner.  Prior to release of funds in connection with any Application 
for Payment, the Owner may request, and the Contractor must provide, properly executed 
statements of full or partial releases of claims acceptable to Owner in form and content, for 
all persons or entities supplying labor or materials to the Project. 

 
5.2.1 The Application for Payment is a representation by the CONTRACTOR to the 

OWNER that the construction has progressed to the point indicated, the quality of 
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the Work covered by the application is in accordance with the Contract Documents, 
and the Contractor is entitled to payment in the amount requested. 

 
 5.2.2 INSPECTION AND PARTIAL PAYMENTS 
  

Whenever the CONTRACTOR shall submit an Application for Payment to the 
OWNER for work performed by the CONTRACTOR, the CONTRACTOR shall 
notify the Engineer that the improvement is ready for inspection. The Engineer 
shall then make such inspection, and will have the authority to reject work that does 
not conform to the Contract Documents. If the work is satisfactory and in 
accordance with the specifications and Contract Documents, the Engineer shall 
issue a Certificate for Payment.   

 
5.2.3 Within thirty (30) days of the Owner's receipt of a properly submitted and correct 

Application for Payment, and the issuance of a Certificate for Payment, the Owner 
shall make payment to the Contractor, in the amount approved by the Owner less 
5% retainage. Such payment shall be adjusted for work that is incomplete or not in 
accordance with the Contract Documents or that is the subject of a separate 
contract, or subcontract or supplier claim or lien against the Contractor or the 
payment bonds for the project. 

 
 5.2.4 No partial or final payment or the entire use or occupancy of the Project by 

 the OWNER shall be considered acceptance of work that does not strictly  comply 
 with the Contract Documents or release the CONTRACTOR of any of his 
 responsibilities under the Contract. 

  
 5.2.5 PAYMENT FOR LABOR AND MATERIAL; NO LIENS  

  
 The CONTRACTOR for himself or any of his subcontractors shall pay all 

indebtedness which may become due to any person, firm or corporation having 
furnished labor, material or both in the performance of this Contract. It shall be the 
responsibility of each person, firm or corporation claiming to have furnished labor, 
materials or both, in connection with this Contract, to protect his or its interest in 
the manner prescribed by applicable laws of the State of Texas, provided, however, 
that as this Contract provides for a public works project, no lien of any kind shall 
ever exist or be placed against the Work or any portion thereof, or any public funds 
or retainage held by the OWNER; and any subcontactor shall look soley to the 
CONTRACTOR and the payment bond surety, and not the OWNER, for payment 
of any outstanding amounts due for labor, materials or any other indebtedness in 
connection with the Work. However, the OWNER may, at any time prior to making 
final payment, require the CONTRACTOR to furnish a Consent of Surety to any 
payment due the CONTRACTOR for completed work and may, at the discretion of 
the OWNER or the request of the Surety, make the check jointly payable to the 
CONTRACTOR and the Surety. The Owner shall have no obligation under this 
Agreement to pay or to be responsible in any way for payment to any, Engineer, 
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another design professional, contractor, subcontractor or supplier performing 
portions of the Work, pursuant to a contract with the Contractor. 

 
 5.2.6 PAYMENT WITHHELD  
  
 In addition to express provisions elsewhere contained in the contract, the OWNER 

may withhold from any payment otherwise due the CONTRACTOR such amount 
as determined necessary to protect the OWNER’S interest, or, if it so elects, may 
withhold or retain all or a portion of any progress payment or refund payment on 
account of:  

   
 A. unsatisfactory progress of the Work not caused by conditions beyond the 

CONTRACTOR’S control,  
  B. defective work not corrected,  
 C. CONTRACTOR’S failure to carry out instructions or orders of the OWNER or 

his representative,  
D. a reasonable doubt that the Contract can be completed for the balance then 
unpaid,  
E. work or execution thereof not in accordance with the Contract Documents,  
F. claim filed by or against the CONTRACTOR or reasonable evidence indicating 
probable filing of claims,  
G. failure of the CONTRACTOR to make payments to subcontractor or for material 
or labor,  
H. damage to another contractor,  
I. unsafe working conditions allowed to persist by the CONTRACTOR,  
J. failure of the CONTRACTOR to provide work schedules as required by the 
OWNER,  
K. use of subcontractors without the OWNER’S approval or,  
L. failure of the CONTRACTOR to keep current as-built record drawings at the job 
site or to turn same over in completed form to the OWNER.  
When the above grounds are removed, payment shall be made for amounts withheld 
because of them, and OWNER shall never be liable for interest on any delayed or 
late payment.  

 
 5.2.7 PAYMENT FOR EXTRA WORK  

 
The extra work done by the CONTRACTOR as authorized and approved by the 
Engineer shall be paid for in the manner hereinafter described, and the 
compensation thus provided shall be accepted by the CONTRACTOR as payment 
in full for all labor, materials, tools, equipment and incidentals and all 
superintendents’ and timekeepers’ services, all insurance, bond and all other 
overhead expense incurred in the performance of the extra work.  
 
Payment for extra work shall be made by one of the following methods:  
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A. Method “A” — by unit prices agreed on in writing by the OWNER and 
CONTRACTOR before said extra work is commenced, subject to all other 
conditions of the contract.  
 
B. Method “B” — by lump sum price agreed on in writing by the OWNER 
and the CONTRACTOR before said extra work is commenced, subject to 
all other conditions of the contract.  

 
 5.2.8 SUBSTANTIAL COMPLETION 

 
The Project will be considered substantially complete when the OWNER can utilize 
the Project for its intended purpose and the Work is in conformance with the 
Contract Documents. 

 
5.3 APPLICATION FOR FINAL PAYMENT. 
 

Upon full performance of all the Contract Work and the full performance of all the 
provisions of the Contract, the CONTRACTOR shall submit a final application for 
payment to the OWNER, the CONTRACTOR shall notify the Engineer that the 
improvement is ready for inspection. All warranties and guaranties required of the 
CONTRACTOR by the Contract Documents shall be assembled and delivered by the 
CONTRACTOR to the OWNER as Part of the final Application for Payment. The 
Contractor will assign to the Owner all manufacturer’s warranties relating to materials and 
labor used in the work and will perform the Work in such a manner as to preserve all such 
manufacturer’s warranties. The CONTRACTOR will deliver a certificate evidencing that 
insurance and bonds required by the Contract Documents will remain in full force and 
effect pursuant to the requirements of the Contract. The final Certificate for Payment will 
not be issued until all such warranties and guaranties have been received and accepted by 
the Owner, and a Certificate of Acceptance is issued by the or Engineer. 

 5.3.1 FINAL INSPECTION AND ACCEPTANCE  
 

Whenever the improvements provided for by the Contract shall have been 
completely performed on the part of the CONTRACTOR, the CONTRACTOR 
shall notify the OWNER, and Engineer that the improvement is ready for final 
inspection. The Engineer shall then make such final inspection, and if the work is 
satisfactory and in accordance with the specifications and Contract Documents, the 
CONTRACTOR shall be issued a certificate of acceptance.  

 
 5.3.2 FINAL PAYMENT  
 

Whenever the improvements provided for by the Contract shall have been 
completely performed on the part of the CONTRACTOR, as evidenced in the 
certificate of acceptance, and all required submissions provided to the OWNER, a 
final estimate showing the value of the work shall be prepared by the Engineer as 
soon as the necessary measurements and computations can be made. All prior 
estimates upon which payments have been made are subject or necessary 
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corrections or revisions in the final payment. The amount of this final estimate, less 
any sums that have been previously paid, or deducted under the provisions of the 
Contract, shall be paid the CONTRACTOR within 30 days after the final 
acceptance, provided that the CONTRACTOR has furnished to the OWNER a 
consent of surety and an affidavit or other satisfactory evidence that all 
indebtedness connected with the Work and all sums of money due for any labor, 
materials, apparatus, fixtures or machinery furnished for and used in the 
performance of the work have been paid or otherwise satisfied, or that the person or 
persons to whom the same may respectively be due have consented to such final 
payment.   

  
 The acceptance by the CONTRACTOR of the final payment as aforesaid shall 

operate as and shall be a release to the OWNER from all claims or liabilities under 
the Contract, including all subcontractor claims, for anything done or furnished or 
relating to the Work under the Contract or for any act or neglect of said OWNER 
relating to or connected with the Contract.  

  
 All warranties and guarantees shall commence from the date of the certificate of 

acceptance. No interest shall be due the CONTRACTOR on any partial or final 
payment or on the retainage.  

 
5.4  MODIFICATIONS TO CONTRACT WORK OR TIME OF PERFORMANCE 

 
 5.4.1 OWNER’S RIGHT TO TEMPORARILY SUSPEND WORK  
  
 5.4.2 REASONS FOR SUSPENSION  

  
 The OWNER shall have the right by written order to temporarily suspend the work, 

in whole or in part, whenever, in the judgment of the OWNER, such temporary 
suspension is required:  

    
   A. in the interest of the OWNER generally,  
   B. due to government or judicial controls or orders which make   
       performance of this contract temporarily impossible or illegal,  

C. to coordinate the work of separate contractors at the job site,  
D. to expedite the completion of a separate contract even though the 

completion of this particular Contract may be thereby delayed,  
E. because of weather conditions unsuitable for performance of the Work, or  
F. because the CONTRACTOR is proceeding contrary to contract 

provisions or has failed to correct conditions considered unsafe for 
workmen.  

 
The written order of the OWNER to the CONTRACTOR shall state the reasons for 
suspending the work and the anticipated periods for such suspension. Upon receipt 
of the OWNER’S written order, the CONTRACTOR shall suspend the work 
covered by the order and shall take such means and precautions as may be 
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necessary to properly protect the finished and partially finished work, the unused 
materials and uninstalled equipment, including the providing of suitable drainage 
about the work and erection of temporary structures where necessary. The 
CONTRACTOR shall not suspend the Work without written direction from the 
OWNER and shall proceed with the work promptly when notified by the OWNER 
to resume operations.  

 
 5.4.3 NO ADDITIONAL COMPENSATION  
 

No additional compensation shall be paid to the CONTRACTOR for a temporary 
suspension of the Work by the OWNER or otherwise where same is caused by the 
fault of the CONTRACTOR. Where such temporary suspension is not due to the 
fault of the CONTRACTOR, he shall be entitled to:  

 
A. an equitable extension of working time for the completion of the work, 
not to exceed the delay caused by such temporary suspension, as determined 
by the OWNER; and  
 
B. the actual and necessary costs of properly protecting the finished and 
partially finished work, unused materials and uninstalled equipment during 
the period of the ordered suspension as determined by the OWNER as being 
beyond the Contract requirements, such costs, if any, to be determined 
pursuant to the terms of the Contract; and  
 
C. where the CONTRACTOR elects to move equipment from the job site 
and then return it to the site when the work is ordered resumed, the actual 
and necessary costs of these moves, in an amount determined by the 
OWNER pursuant to the terms of the Contract.  

 
5.4.4 USE OF COMPLETED PORTIONS OF WORK  
 

The OWNER may, after written notice to the CONTRACTOR, and without 
incurring any liability for increased compensation to the CONTRACTOR, take over 
and use any completed portion of the Work prior to the final completion and 
acceptance of the entire work included in the Contract, and notwithstanding that the 
time allowed for final completion has not expired. The OWNER and 
CONTRACTOR agree that occupancy of portions of the Work by the OWNER 
shall not in any way evidence the substantial completion of the entire work or 
signify the OWNER’s acceptance of the Work. 

 
The CONTRACTOR shall not object to, nor interfere in any way with, such 
occupancy or use after receipt of the OWNER’S written notice. Immediately prior 
to such occupancy and use, the OWNER shall inspect such portion of the Work to 
be taken over and shall furnish the CONTRACTOR a written statement of the 
work, if any, still to be done on such part. The CONTRACTOR shall promptly 
thereafter complete such unfinished work to permit occupancy and use on the date 
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specified in the OWNER’S written order, unless the OWNER shall permit specific 
items of work to be finished after the occupancy and use by the OWNER.  

 
In the event the CONTRACTOR is unreasonably delayed by the OWNER 
exercising its rights under this section, the CONTRACTOR may submit a request 
for an extension of time; CONTRACTOR’S sole remedy for an unreasonable delay 
shall be an extention of time and shall not be entitled to any additional 
compensation.  

 
5.5 COMMENCMENT; TIME OF COMPLETION; DELAYS; EXTENSION OF TIME; 

LIQUIDATED DAMAGES 
 

 5.5.1 COMMENCEMENT; TIME OF COMPLETION 
 

Contractor shall commence work within ten (10) consecutive calendar days after 
receiving from County a notice to proceed.  Contractor agrees and covenants that 
the number of consecutive calendar days allowed to complete all work following a 
notice to proceed shall be as follows: 
 
____________________________________________________________ 

 
 

5.5.2 LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ON TIME  
 

Time is of the essence in the progress and completion of this Contract. For each 
calendar day that any Work shall remain uncompleted after the time specified in the 
proposal and the Contract, or the increased time granted by the OWNER, or as 
equitably increased by additional work or materials ordered after the Contract is 
signed, the sum per day given in the following schedule, unless otherwise specified 
in the special provisions, shall be deducted from the monies due the 
CONTRACTOR:   

   
Two Hundred Dollars and Zero Cents ($200.00) 

   
The sum of money thus deducted for such delay, failure or noncompletion is not to 
be considered as a penalty, but shall be deemed, taken and treated as reasonable 
liquidated damages, per calendar day that the CONTRACTOR shall be in default 
after the time stipulated in the Contract for completing the Work. The said amounts 
are fixed and agreed upon by and between OWNER and CONTRACTOR because 
of the impracticability and extreme difficulty of fixing and ascertaining the actual 
damages the OWNER in such event would sustain; and said amounts are agreed to 
be the amount of damages which the OWNER would sustain and which shall be 
retained from the monies due, or that may become due, the CONTRACTOR under 
this Contract; and if said monies be insufficient to cover the amount owing, then the 
CONTRACTOR or his surety shall pay any additional amounts due.  
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 5.5.3 EXTENTIONS OF TIME 
 

The CONTRACTOR shall be entitled to an extension of working time under this 
Contract only when claim for such extension is submitted to the OWNER in writing 
by the CONTRACTOR within seven days from and after the time when any alleged 
cause of delay shall occur, and then only when such time is approved by the 
OWNER. In adjusting the Contract working time for the completion of the Project, 
unforeseeable causes beyond the control and without the fault or negligence of the 
CONTRACTOR, including, acts of God or the public enemy, acts of the OWNER, 
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, or 
delays of subcontractors due to such causes beyond their control shall be taken into 
consideration.  

 
If the satisfactory execution and completion of the Contract should require work 
and materials in greater amounts or quantities than those set forth in the Contract, 
requiring more time for completion than the anticipated time, then the contract 
working time shall be equitably increased, but not more than in the same proportion 
as the cost of the additional work bears to the cost of the original work contracted 
for. No allowances shall be made for delays or suspension of the performance of the 
Work due to the fault of the CONTRACTOR.  

 
No adjustment to working time shall be made if, concurrently with the equitable 
cause for delay, there existed a cause for delay due to the fault or negligence of the 
CONTRACTOR, his agents, employees or subcontractors; and no adjustment shall 
be made to the Contract Price and the CONTRACTOR shall not be entitled to claim 
or receive any additional compensation as a result of or arising out of any delay 
resulting in adjustment to the working time hereunder, including delays caused by 
the acts or negligence of the OWNER. Notwithstanding any other provision of the 
Contract Documents, all claims for extension of working time must be submitted in 
accordance with the provisions of this Contract, and no act of the OWNER shall be 
deemed a waiver or entitlement of such extension.  

 
5.6 TERMINATION FOR CONVENIENCE OF THE OWNER  
  
 5.6.1 NOTICE OF TERMINATION  
 

The performance of the Work under this Contract may be terminated by the 
OWNER in whole or from time to time in part, in accordance with this section, 
whenever the OWNER shall determine that such termination is in the best interest 
of the OWNER. Any such termination shall be effected by mailing a notice of 
termination to the CONTRACTOR specifying the extent to which performance of 
work under the Contract is terminated, and the date upon which such termination 
becomes effective. Receipt of the notice shall be deemed conclusively presumed 
and established when the letter is placed in the United States Mail by the OWNER. 
Further, it shall be deemed conclusively presumed and established that such 
termination is made with just cause as therein stated; and no proof in any claim, 
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demand or suit shall be required of the OWNER regarding such discretionary 
action.  

 
 5.6.2 CONTRACTOR ACTION 
 

After receipt of a notice of termination, and except as otherwise directed by the 
OWNER or Engineer, the CONTRACTOR shall:  

 
A. stop work under the Contract on the date and to the extent specified in 
the notice of termination;  
B. place no further orders or subcontracts for materials, services or facilities 
except as may be necessary for completion of such portion the Work under 
the Contract as is not terminated;  
C. terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination;  
D. transfer title to the OWNER and deliver in the manner, at the times, and 
to the extent, if any, directed by the OWNER or Engineer:  

1. the fabricated or unfabricated parts, work in process, completed 
work, supplies and other material produced as a part of, or acquired 
in connection with the performance of, the work terminated by the 
notice of termination; and  
2. the completed or partially completed plans, drawings, information 
and other property which, if the Contract had been completed, would 
have been required to be furnished to the OWNER.  

E. complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and  
F. take such action as may be necessary, or as the Engineer may direct, for 
the protection and preservation of the property related to its Contract which 
is in the possession of the CONTRACTOR and in which the OWNER has or 
may acquire an interest.  

 
At a time not later than 30 days after the termination date specified in the notice of 
termination, the CONTRACTOR may submit to the OWNER a list, certified as to 
the quantity and quality, of any or all items of termination inventory not previously 
disposed of, exclusive of items the disposition of which has been directed or 
authorized by the Engineer. Not later than 15 days thereafter, the OWNER shall 
accept title to such items and remove them or enter into a storage agreement 
covering the same, provided that the list submitted shall be subject to verification 
by the Engineer upon removal of the items, or, if the items are stored, within 45 
days from the date of submission of the list, and provided that any necessary 
adjustments to correct the list as submitted shall be made prior to final settlement.  

 
 5.6.3 TERMINATION CLAIM  

 
Within 60 days after notice of termination, the CONTRACTOR shall submit his 
termination claim to the Engineer in the form and with the certification prescribed 
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by the OWNER. Unless one or more extensions in writing are granted by the 
OWNER upon request of the CONTRACTOR, made in writing within such 60-day 
period or authorized extension thereof, any and all such claims shall be 
conclusively deemed waived.  

 
 5.6.4 AMOUNTS  

 
The CONTRACTOR and OWNER may agree upon the whole or any part of the 
amount or amounts to be paid to the CONTRACTOR by reason of the total or 
partial termination of work pursuant hereto, provided that such agreed amount or 
amounts shall never exceed the total contract price as reduced by the amount of 
payments otherwise made and as further reduced by the Contract Price of work not 
terminated. The contract shall be amended accordingly, and the CONTRACTOR 
shall be paid the agreed amount. No amount shall be due for lost or anticipated 
profits. Nothing prescribing the amount to be paid to the CONTRACTOR in the 
event of failure of the CONTRACTOR and the OWNER to agree upon the whole 
amount to be paid to the CONTRACTOR by reason of the termination of work 
pursuant to this section, shall be deemed to limit, restrict or otherwise determine or 
affect the amount or amounts which may be agreed upon to be paid to the 
CONTRACTOR pursuant to this paragraph.  

 
 5.6.5 FAILURE TO AGREE  
 

In the event of the failure of the CONTRACTOR and the OWNER to agree, as 
provided herein, upon the whole amount to be paid to the CONTRACTOR by 
reason of the termination of work pursuant to this section, the OWNER shall 
determine, on the basis of information available to it, the amount, if any, due to the 
CONTRACTOR by reason of the termination and shall pay to the CONTRACTOR 
the amounts determined. No amount shall be due for lost or anticipated profits.  

 
 5.6.6 DEDUCTIONS  
 

In arriving at the amount due the CONTRACTOR under this section, there shall be 
deducted (a) all unliquidated advance or other payments on account theretofore 
made to the CONTRACTOR, applicable to the terminated portion of this contract; 
(b) any claim which the OWNER may have against the CONTRACTOR in 
connection with this Contract; and (c) the agreed price for or the proceeds of sale of 
any materials, supplies or other things kept by the CONTRACTOR or sold, 
pursuant to the provisions of this clause, and not otherwise recovered by or credited 
to the OWNER.  

 
 5.6.7 ADJUSTMENT  
 

If the termination hereunder be partial prior to the settlement of the terminated 
portion of this Contract, the CONTRACTOR may file with the Owner a request in 
writing for an equitable adjustment of the price or prices specified in the Contract 
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relating to the continued portion of the Contract (the portion not terminated by the 
notice of termination), and such equitable adjustment as may be agreed upon shall 
be made in such price or prices; nothing contained herein, however, shall limit the 
right of the OWNER and the CONTRACTOR to agree upon the amount or amounts 
to be paid to the CONTRACTOR for the completion of the continued portion of the 
Contract when said contract does not contain an established contract price for such 
continued portion.  

 
 5.6.8 NO LIMITATION OF RIGHTS  
 

Nothing contained in this section shall limit or alter the rights which the OWNER 
may have for termination of this Contract under any other provision of this Contract 
or any other right which OWNER may have for default or breach of contract by 
CONTRACTOR.  

 
5.7 CONTRACTOR DEFAULT: OWNER’S RIGHT TO SUSPEND WORK AND  ANNUL 

CONTRACT  
 
The Work or any portion of the Work under contract shall be suspended immediately on 
written order of the OWNER declaring the CONTRACTOR to be in default. A copy of 
such notice shall be served on the CONTRACTOR’S surety. The contract may be annulled 
by the OWNER for any good cause or causes, among others of which special reference is 
made to the following:  

A. failure of the CONTRACTOR to start the work within 10 days from date 
specified in the written work order issued by the OWNER to begin the work;  
B. evidence that the progress of the work being made by the CONTRACTOR is 
insufficient to complete the work within the specified working time;  
C. failure of the CONTRACTOR to provide sufficient and proper equipment, 
materials or construction forces for properly executing the Work;  
D. evidence that the CONTRACTOR has abandoned the Work or discontinuance of 
the performance of the Work or any part thereof and failure to resume performance 
within a reasonable time after notice to do so;  
E. evidence that the CONTRACTOR has become insolvent or bankrupt, or 
otherwise financially unable to carry on the Work;  
F. deliberate failure on the part of the CONTRACTOR to observe any requirements 
of the specifications or to comply with any orders given by the Engineer as 
provided for in the specifications;  
G. failure of the CONTRACTOR to promptly make good any defects in materials 
or workmanship, or any defects of any nature, the correction of which has been 
directed in writing by the OWNER;  
H. evidence of collusion for the purpose of illegally procuring a contract or 
perpetrating fraud on the OWNER in the construction of work under contract;  
I. repeated violations of safe working procedures;  
J. the filing by the CONTRACTOR of litigation against the OWNER prior to final 
completion of the Work. When the Work is suspended for any of the causes 
itemized above, or for any other cause or causes, the CONTRACTOR shall 
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discontinue the Work or such part thereof as the OWNER shall designate, 
whereupon the surety may either at its option assume the Contract or that portion 
thereof which the OWNER has ordered the CONTRACTOR to discontinue and 
perform the same or, with the written consent of the OWNER, sublet the same, 
provided, however, that the surety shall exercise its option within two weeks after 
the written notice to discontinue the work has been served upon the 
CONTRACTOR and upon the surety or its authorized agents. The surety in such 
event shall assume the CONTRACTOR’S place in all respects and shall be paid by 
the OWNER for all work performed by it in accordance with the terms of the 
Contract, but in no event shall such payments exceed the contract amount, 
regardless of the cost to the surety to complete the Work.  

 
In the event that the surety assumes the CONTRACTOR’S place, duties and 
responsibilities in the Contract, all monies remaining due the CONTRACTOR at the time 
of his default shall thereupon become due and payable to the surety as the work progresses, 
subject to all terms of the Contract. In case the surety does not, within the hereinabove 
specified time, exercise its obligation to assume the Contract or that portion thereof which 
the OWNER has ordered the CONTRACTOR to discontinue, then the OWNER shall have 
the power to complete by contract or otherwise, as it may determine, the Work herein 
described or such part thereof as it may deem necessary; and the CONTRACTOR hereto 
agrees that the OWNER shall have the right to take possession of or use any or all of the 
materials, plans, tools, equipment, supplies and property of every kind provided by the 
CONTRACTOR for the purpose of the Work and to procure other tools, equipment and 
materials for the completion of the same and to charge to the account of the 
CONTRACTOR the expense of said contract for labor, materials, tools, equipment and 
expenses incident thereto. The expense so charged shall be deducted by the OWNER out of 
such monies as may be due or may at any time thereafter become due the CONTRACTOR 
under and by virtue of the Contract or any part thereof.  
 
The OWNER shall not be required to obtain the lowest bid for the work of completing the 
Contract, but the expenses to be deducted shall be the actual cost of such work. In case 
such expense is less than the sum which would have been payable under the contract if the 
same had been completed by the CONTRACTOR, then in such case the OWNER may pay 
the CONTRACTOR the difference in the cost, provided that the CONTRACTOR shall not 
be entitled to any claim for damages or for loss of anticipated profits.  
 
In case such expense shall exceed the amount which would have been payable under the 
Contract if the same had been completed by the CONTRACTOR, the CONTRACTOR and 
his surety shall pay the amount of the excess to the OWNER on notice from the OWNER 
for excess due including any costs incurred by the OWNER, such as inspection, legal fees 
and liquidated damages. When any particular part of the Work is being carried out by the 
OWNER by contract or otherwise under the provisions of this section, the CONTRACTOR 
shall continue the remainder of the Work in conformity with the terms of the contract and 
in such manner as not to hinder or interfere with the performance of workmen employed as 
above provided by the OWNER or surety.  
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5.8  SUSPENSION BY COURT ORDER AGAINST THE OWNER  
 

The CONTRACTOR shall suspend such part or parts of the Work pursuant to a court order 
issued against the OWNER and shall not be entitled to additional compensation by virtue 
of such court order; neither shall the CONTRACTOR be liable to the OWNER in the event 
the Work is suspended by such court order, unless such suspension is due to the fault or 
negligence of the CONTRACTOR. A delay of the CONTRACTOR due to a court order 
against the OWNER, or due to the OWNER’S failure to secure right-of-way at the time 
required or because of a conflict of a utility with the Work, shall not be cause for additional 
compensation for damages sustained by the CONTRACTOR, but may be a cause for 
extension of contract working time only. The CONTRACTOR’S sole remedy for any 
suspensions of the Work is an equitable extention of time to perform the Work. 

 
5.9 NO WAIVER OF RIGHTS OR ESTOPPEL  
 

The OWNER, or any officer or agent thereof, shall not be precluded at any time, either 
before or after final completion and acceptance of the Work and final payment therefore 
from:  

 
A. showing the true and correct amount, classifications, quality and character of the 
Work done and materials furnished by the CONTRACTOR or any other person 
under this Contract, or from showing at any time that any determination, return, 
decision, approval, order, letter, payment or certification is untrue and incorrect or 
improperly made in any particular, or that the Work or the materials or any parts 
thereof do not in fact conform to the contract requirements; and (b) demanding the 
recovery from the CONTRACTOR of any overpayments made to him, or such 
damages as the OWNER may sustain by reason of the CONTRACTOR’S failure to 
perform each and every part of this Contract in strict accordance with its terms; or 
both. 

 
VI. AUTHORITY OF THE ENGINEER 

 
6.1 All work shall be performed in a good and workmanlike manner and to the satisfaction of 

the Engineer. The Engineer shall decide all questions which arise as to the quality and 
acceptability of materials furnished, work performed, manner of performance, rate of 
progress of the work, sequence of the construction, interpretation of the plans and 
specifications, acceptable fulfillment of the Contract, compensation, mutual rights between 
contractors under these specifications and suspension of the Work. He shall determine the 
amount and quality of work performed and materials furnished, and his decisions and 
estimates shall be final. His estimate in such event shall be a condition precedent to the 
right of the CONTRACTOR to receive money due him under the Contract.  

 
6.2 OWNER’S REPRESENTATIVES  
 

Where the Contract Documents indicate that determinations, directions or approvals shall 
be made by the OWNER or “Owner’s representatives,” this shall mean the OWNER acting 
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directly, or through duly authorized persons acting within the limit of authority delegated 
to them. Any determination, direction or approval of such authorized representatives shall 
be subject to review by the OWNER. For purposes of administering the schedule or the 
payment provisions of this Contract the Engineer may act as the Owner’s representative for 
purposes of approving payments, changes, scheduling, or acceptance of the Work, at the 
OWNER’S discretion.  

 
6.3 INSPECTIONS OF WORK PROGRESS 
 

The Engineer shall visit the site at during construction of the Project as necessary as the 
Owner’s Representative to verify that the Work is being performed in compliance with the 
Contract Documents and shall be given total access to the Project by the CONTRACTOR. 
Site visits or inspections by the Engineer shall in no way relieve the CONTRACTOR of 
any of its responsibilities or duties pursuant to the Contract Documents. The Engineer will 
neither have control over, nor be responsible for, the construction means and methods, 
techniques, sequences, or procedures, or for the safety precautions and programs in 
conection with the Work or the Project. The CONTRACTOR shall be soley responsible 
for, the construction means and methods, techniques, sequences, or procedures, or for the 
safety precautions and programs in connection with the Work or the Project. 

 
6.4 CONSTRUCTION STAKES  

No horizontal or vertical control is established for this project. Dimensions shown in the 
plans are approximate in nature. Contractor shall stake for Owner approval the begin and 
end location of each segment of work. 
 
The Contractor shall take all necessary precautions to preserve any and/or all markings and 
staking. 

 
6.5 APPROVAL OF SUBMITTALS 
 

The Engineer shall review and approve or take other appropriate action the 
CONTRACTOR’s submittals such as Shop Drawings, Product Data and Samples, for the 
purpose of checking for conformance with the Contract Documents. The Engineers review 
of the submittals shall not relieve the CONTRACTOR of any of its obligations to perform 
the Work in strict compliance with the Contract Documents. The Engineer’s review shall 
not be considered approval of safety precautions, means and methods, techniques, 
sequences or procedures that are the responsibility of the CONTRACTOR. 

 
VII. CLAIMS OR DISPUTES 

 
7.1 CLAIMS AGAINST OWNER AND ACTION THEREON.  
 

No claim against the OWNER under the Contract or for breach of the Contract or 
additional compensation for extra or disputed work shall be made or asserted against the 
OWNER under the Contract or in any court action, unless the CONTRACTOR shall have 
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strictly complied with all requirements relating to the giving of notice and information with 
respect to such claim as required by the Contract.  

 
7.2 CLAIM AGAINST OFFICERS, EMPLOYEES OR AGENT OF THE OWNER.  
 

No claim whatsoever shall be made by the CONTRACTOR against any, past, present or 
future, officer, employee or agent of the OWNER for or on account of, anything done or 
omitted to be done in connection with this Contract.  

 
 

VIII. MISCELLANEOUS PROVISIONS 
 
8.1 FINANCIAL INTEREST IN ANY CONTRACT BY OWNER’S OFFICERS, 
 EMPLOYEES OR AGENTS  
 

No officer, employee or agent of the OWNER shall have a financial interest, direct or 
indirect, in any contract with the OWNER or be financially interested, directly or 
indirectly, in the sale to the OWNER of any land, materials, supplies or services, except on 
behalf of the OWNER as an officer or employee. Any willful violation of this article shall 
constitute malfeasance in office, and any officer or employee guilty thereof shall thereby 
forfeit his office or position. Any violation of this article with the knowledge, expressed or 
implied, of the persons, partnership, company, firm, association or corporation contracting 
with the OWNER shall render the contract involved voidable by the OWNER.  

 
8.2 SERVICE OF NOTICES  
 

The OWNER and the CONTRACTOR shall each designate addresses where all notices, 
directions or other communication may be delivered or to which they may be mailed.  
 
Notices to the surety or sureties on contract bonds shall be directed or delivered to the 
home office, or to the agent or agents who executed the bonds on behalf of the surety or 
sureties, or to their designated agent for delivery of notices.  
 
Actual delivery of any such notice, direction or communication to the aforesaid places or 
depositing it in a postpaid wrapper addressed thereto in any post office regularly 
maintained by the United States Postal Service shall be conclusively deemed to be 
sufficient service thereof upon the above persons as of the date of such delivery or deposit.  
 
The designated addresses may be changed at any time by an instrument in writing executed 
by the party changing the addresses and delivered to the other party.  
 
Nothing herein contained shall, however, be deemed to preclude or tender inoperative the 
service of any notice, direction or communication upon the above parties personally or, if 
the CONTRACTOR be a corporation, upon any officer or director thereof.  
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8.3 UNLAWFUL PROVISIONS DEEMED STRICKEN  
 

In the event a term, condition, or provision of this Agreement is determined to be void, 
unenforceable, or unlawful by a court of competent jurisdiction, then that term, condition, 
or provision shall be deleted and the remainder of the Agreement shall remain in full force 
and effect. 

 
8.4 ALL LEGAL PROVISIONS INCLUDED  
 

It is the intent and agreement of the parties to this contract that all legal provisions of law 
required to be inserted herein shall be and are inserted herein. If through mistake or 
oversight, however, any such provision is not herein inserted, or is not inserted in proper 
form, then upon application of either party, the contract shall be amended so as to strictly 
comply with the law and without prejudice to the rights of either party hereunder.  

 
8.5 ASSIGNMENTS  
 
 The CONTRACTOR shall not assign, transfer, convey or otherwise dispose of this 

contract, or his right to execute it, or his right, title or interest in it or any part thereof 
without the previous written consent of the surety company and the written approval of the 
OWNER.  
 
The CONTRACTOR shall not assign, either legally or equitably, by power of attorney or 
otherwise, any of the monies due or to become due under this Contract or its claim thereto 
without the prior written consent of the surety company and the written approval of the 
OWNER.  
The approval of the OWNER of a particular assignment, transfer or conveyance shall not 
dispense with such approval to any further or other assignments.  
 
The approval by the OWNER of any assignment, transfer or conveyance shall not operate 
to release the CONTRACTOR or surety hereunder from any of the Contract and bond 
obligations, and the CONTRACTOR shall be and remain fully responsible and liable for 
the defaults, negligent acts and omissions of his assignees, their agents and employees, as if 
they were his own. 

 
8.6 STATE AND LOCAL SALES AND USE TAXES  

 
The OWNER qualifies for exemption from the state and local sales and use taxes, pursuant 
to the provisions of Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act. 
Therefore, the CONTRACTOR shall not pay such taxes which would otherwise be payable 
in connection with the performance of this Contract.  
 
The CONTRACTOR shall issue an exemption certificate in lieu of the tax on the purchase, 
rental or lease of:  
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 A. all materials, supplies, equipment and other tangible personal property 
incorporated into the real property being improved; and  
B. all materials, supplies, equipment and other tangible personal property used or 
consumed by the CONTRACTOR in performing the Contract with the OWNER. 
Materials and supplies “used in the performance of a contract” include only those 
materials actually incorporated into the property being improved and those supplies 
directly used to incorporate such materials into the property being improved. 
Overhead supplies and supplies used indirectly or only incidental to the 
performance of the Contract with the OWNER are not included in the exemption.  
 

Under “reasons said purchaser is claiming this exemption” in the exemption certificate, the 
CONTRACTOR must name the OWNER and the project for which the equipment, 
material and supplies are being purchased, leased or rented.  

 
8.7 VENUE AND GOVERNING LAW  
 

The parties agree that the laws of the State of Texas shall govern the interpretation, 
validity, performance and enforcement of this Construction Agreement, and that the 
exclusive venue for any legal proceeding involving this Construction Agreement shall be in 
Collin County, Texas.  

 
8.8 NO WAIVER OF LEGAL RIGHTS  
 

Inspection by the Engineer, or OWNER; any order, measurement, quantity or certificate by 
the Engineer; any order by the OWNER for payment of money; any payment for or 
acceptance of any work; or any extension of time or any possession taken by the OWNER 
shall not operate as a waiver of any provisions of the contract or any power therein 
reserved to the OWNER of any rights or damages therein provided. Any waiver of any 
breach of contract shall not be held to be a waiver of any other or subsequent breach. The 
OWNER reserves the right to correct any error that may be discovered in any estimate that 
may have been paid and to adjust the same to meet the requirements of the Contract 
Documents. The OWNER reserves the right to recover by process of law sums as may be 
sufficient to correct any error or make good any deficiency in the Work resulting from such 
error, dishonesty or collusion by the CONTRACTOR or his agents, discovered in the Work 
after the final payment has been made.  
 
Neither final acceptance of the Work, nor final payment shall relieve the CONTRACTOR 
of responsibility for faulty materials or workmanship, and the CONTRACTOR shall 
promptly remedy any defects due thereto and pay for any damage to other work resulting 
therefrom. Likewise, neither final acceptance nor final payment, nor partial or entire use or 
occupancy of the work by the OWNER shall constitute acceptance of work not done in 
accordance with the Contract Documents or relieve CONTRACTOR of liability with 
respect to any expressed or implied warranties or responsibility for faulty materials or 
workmanship, whether same be patently or latently defective.  
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8.9 OBLIGATION TO PERFORM FUNCTIONS  
Any failure or neglect on the part of OWNER, Engineer or inspectors to enforce provisions 
herein dealing with supervision, control, inspection, testing or acceptance and approval of 
the work shall never operate to relieve CONTRACTOR from full compliance with the 
Contract Documents nor render OWNER liable to CONTRACTOR for money damages, 
extensions of time or increased compensation of any kind.  

 
8.10 SUCCESSORS AND ASSIGNS  

Subject to the limitations upon assignment and transfer herein contained, this contract shall 
be binding upon and inure to the benefit of the parties hereto, their respective successors 
and assigns.  

8.11 HEADINGS  
The title and headings contained in the Contract Documents and the subject organization 
are used only to facilitate reference, and in no way define or limit the scope of intent of any 
of the provisions of this Contract.  

 
8.12  ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT 

This Construction Agreement, including the Contract Documents and all the documents 
incorporated therein represents the entire and integrated agreement between the OWNER, 
Collin County, and the CONTRACTOR, and supersedes all prior negotiations, 
representations, or agreements, either written or oral.  This Construction Agreement may 
be amended only by written instrument signed by both, the OWNER, Collin County, and 
the CONTRACTOR.  

 
8.13 INTERPRETATION 
 Although this Agreement is drafted by the OWNER, Collin County, should any part be in 

dispute, the parties agree that this Contruction Agreement shall not be construed more 
favorable for either party. No rule of construction requiring that ambiguities in this 
Contract shall be construed more favorably for either party shall apply.  

 
8.14  EXPENSES FOR ENFORCEMENT   
 In the event either Party hereto is required to employ an attorney to enforce the provisions 

of this Agreement or is required to commence legal proceedings to enforce the provisions 
hereof, the prevailing Party shall be entitled to recover from the other, reasonable attorney's 
fees and court costs incurred in connection with such enforcement, including collection. 
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IN WITNESS WHEREOF, the parties have executed this Construction Agreement upon 
 the year and date indicated beneath their signatures hereto. 
 

 
CONTRACTOR: 

 
              
 
      By:        
 
      Date:        
 
 
ATTEST: 
 
       
Secretary 
 
 
     COLLIN COUNTY, TEXAS: 
 
     By:         
     Michalyn Rains, CPPO, CPPB, Purchasing Agent 
 
     Date:        
 
     ________________     
     Collin County Commissioners’ Court Order No. 
 
ATTEST: 
 
       
Secretary 
 
 
 
APPROVED AS TO FORM: 
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ACKNOWLEDGMENTS 
 
STATE OF TEXAS     § 
       
COUNTY OF    § 
 
BEFORE ME,      on this day personally appeared               
 , of     , a     corporation, known to me (or 
proved to me on the oath of)       or through     
(description of identity card or other document) to be the person whose name is subscribed to the 
foregoing instrument and acknowledged to me that he/she executed the same as the act and deed of 
the corporation, for the purposes and consideration therein expressed and in the capacity therein 
stated. 
 
GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the   day of  , 2017 
 
       
Notary Public, State of Texas 
             
Printed Name 
 
My Commission expires on the   day of    ,   . 
 
 
 
STATE OF TEXAS     § 
       
COUNTY OF COLLIN  § 
 
BEFORE ME,      on this day personally appeared    
  , Purchasing Agent of COLLIN COUNTY, TEXAS, a political subdivision of the State of 
Texas, known to me (or proved to me on the oath of)      or through  
  (description of identity card or other document) to be the person whose name is 
subscribed to the foregoing instrument and acknowledged to me that he/she executed the same as 
the act and deed of COLLIN COUNTY, TEXAS, for the purposes and consideration therein 
expressed and in the capacity therein stated. 
 
GIVEN under my hand and seal of office this the    day of    , 2017. 
 
        
Notary Public, State of Texas 
 
        
Printed Name 
 
My Commission expires on the   day of    ,   . 



INFORMATION REGARDING  
CONFLICT OF INTEREST QUESTIONNAIRE 

During the 79th Legislative Session, House Bill 914 was signed into law effective 
September 1, 2005, which added Chapter 176 to the Texas Local Government Code. 
Recent changes have been made to Chapter 176 pursuant to HB23, which passed the 
84th Legislative Session. Chapter 176 mandates the public disclosure of certain 
information concerning persons doing business or seeking to do business with Collin 
County, including family, business, and financial relationships such persons may have 
with C o l l i n  C o u n t y  officers or employees involved in the planning, 
recommending, selecting and contracting of a vendor for this procurement. 

For a copy of Form CIQ and CIS: 

http://www.ethics.state.tx.us/filinginfo/conflict_forms.htm 

The vendor acknowledges by doing business or seeking to do business with Collin 
County that he/she has been notified of the requirements under Chapter 176 of the 
Texas Local Government Code and that he/she is solely responsible for complying with 
the terms and conditions therein. Furthermore, any individual or business entity seeking 
to do business with Collin County who does not comply with this practice may risk 
award consideration of any County contract. 

For a listing of current Collin County Officers: 
http://www.collincountytx.gov/government/Pages/officials.aspx 

The following County employees will be involved in the planning, recommending, 
selecting, and contracting for the attached procurement: 

Department/Evaluation Team: 
Bill Burke – Director of Building Projects 
Brad Harris – Building Projects Coordinator 

Purchasing: 
Michalyn Rains – Purchasing Agent
Michelle Charnoski - Assistant Purchasing Agent
J. D. Griffin – Buyer II 

Commissioners’ Court: 
Keith Self – County Judge 
Susan Fletcher – Commissioner Precinct No. 1 
Cheryl Williams – Commissioner Precinct No. 2 
Chris Hill – Commissioner Precinct No. 3 
Duncan Webb – Commissioner Precinct No. 4 

SECTION 00510 - CONFLICT OF INTEREST



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Date Received

A.  Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B.  Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

7

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of vendor doing business with the governmental entity Date

Name of vendor who has a business relationship with local governmental entity.1

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

2

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

4

6

5
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

ownership interest of one percent or more.



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

                                     For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A)  a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B)  a transaction conducted at a price and subject to terms available to the public; or
(C)  a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a)  A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2)  the vendor:

(A)  has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i)  a contract between the local governmental entity and vendor has been executed;
or
(ii)  the local governmental entity is considering entering into a contract with the
vendor;

(B)  has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

                    (i)  a contract between the local governmental entity and vendor has been executed; or
                    (ii)  the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a)  A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1)  has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2)  has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or

              (3)  has a family relationship with a local government officer of that local governmental entity.
(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
           (1)  the date that the vendor:

(A)  begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B)  submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

           (2)  the date the vendor becomes aware:
(A)  of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B)  that the vendor has given one or more gifts described by Subsection (a); or
(C)  of a family relationship with a local government officer.



SECTION 00520 - FORM W-9



REV 9/1/2017 

Section 00530 - CHAPTER 2270 VERIFICATION  

 

I, _______________________________________________, the undersigned representative of 
   (PRINT NAME) 

______________________________________________________________________________  
    (COMPANY) 
 
do hereby verify that the company named-above, under the provisions of Subtitle F, Title 10, 
Government Code Chapter 2270: 

1. Does not boycott Israel currently; and 

2. Will not boycott Israel during the term of the contract. 

 

Pursuant to Section 2270.001, Texas Government Code: 

1. “Boycott Israel” means refusing to deal with, terminating business activities with, or 
otherwise taking any action that is intended to penalize, inflict economic harm on, or 
limit commercial relations specifically with Israel, or with a person or entity doing 
business in Israel or in an Israeli-controlled territory, but does not include an action 
made for ordinary business purposes; and 
 

2. “Company” means a for-profit sole proprietorship, organization, association, 
corporation, partnership, joint venture, limited partnership, limited liability 
partnership, or any limited liability company, including a wholly owned subsidiary, 
majority-owned subsidiary, parent company or affiliate of those entities or business 
associations that exist to make a profit. 

 

______________________   __________________________________ 
DATE      SIGNATURE OF COMPANY REPRESENTATIVE 
       
      

____________________________________ 
      TITLE 



00610 PERFORMANCE BOND    
STATE OF TEXAS  § 
COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 
That          , a corporation organized and existing under the laws of 

the State of   , and fully authorized to transact business in the State of Texas, whose address is     of the 
City of     County of   , and State of   ,(hereinafter referred to as “Principal”), and    
          (hereinafter referred to as “Surety”, a corporation organized under 
the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 
unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 
labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of             
Dollars ($     ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal  plus 10-
percent of the stated penal sum as an additional sum of money representing additional court expenses, attorneys’ fees, and liquidated damages arising out of or 
connected with the below identified Contract) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their 
heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 201   , to which 

said Contract is hereby referred to and  made a part hereof and as fully and to the same extent as if copied at length herein for the construction of  IFB 2017-273, 
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION        

CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal fully and faithfully executes the work and performance of the Contract in 

accordance with the plans specifications, and Contract Documents, including any extensions thereof which may be granted with or  without notice to Surety, during the 
original term thereof, and during the life of any guaranty required under the Contract, and according to the true intent and meaning of said Contract and the plans and 
specifications hereto annexed, if the Principal shall repair and/or replace all defects due to faulty materials or  workmanship that appear within a period of one year from 

the date of final completion and final acceptance of the work by OWNER; and if the Principal shall fully indemnify and save harmless the OWNER from all costs and 
damages which OWNER may suffer by reason of failure to so perform herein and shall fully reimburse and repay OWNER all outlay and expense which the OWNER 
may incur in making good any default or deficiency, then this obligation shall be void; otherwise, to remain in full  force and effect; and in case said CONTRACTOR 

shall fail to do so, it is agreed that the OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this 
obligation.  Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas.  

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 
of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 
they were fully copied at length herein.  

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 
agreement which increases the Contract price with or without notice to the Surety, but in no event shall a Change Order or Supplemental Agreement which reduces the 
Contract price decrease the penal sum of the Bond.  And further that no change, extension of time, alteration, or addition to the terms of the Contract, or to the work 
performed thereunder, or the plans, specifications, or drawings accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive 
notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder. 

Surety agrees that the bond provides for the repairs and/or replacement of all defects due to faulty materials and workmanship that appear within a period of 
one (1) year from the date of completion and acceptance of the improvement by the OWNER.  
 The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 
whom service of process may be had in matters arising out of such suretyship. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of    201  . 
WITNESS       PRINCIPAL 
               
        Printed/Typed Name      
        Title:       
        Company:       
               
        Address:       
               
WITNESS       SURETY 
               
        Printed/Typed Name       
        Title:        
        Company:        
               
        Address:        
               
The Resident Agent of the Surety for delivery of notice and service of process is: 
Name:          
Address:           Note:  Date of Bond must NOT be 
Phone Number:           prior to date of contract. 
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STATE OF TEXAS  § 
COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 
That          , a corporation organized and existing under the laws of 

the State of    , and fully authorized to transact business in the State of Texas, whose address is     
of the City of        County of    , and State of     
,(hereinafter referred to as “Principal”), and              
(hereinafter referred to as “Surety”, a corporation organized under the laws of the State of        and authorized under the laws of the State 
of Texas to act as surety on bonds for principals, are held and firmly bound unto        (hereinafter referred 
to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform labor upon the buildings, structures or improvements referred to 
in the attached Contract, , in the penal sum of                  
Dollars ($     ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal) in lawful 
money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors, and assigns, 
jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 201   , to which 
said Contract is hereby referred to and  made a part hereof and as fully and to the same extent as if copied at length herein for the construction of  IFB 2017-273  , 
CONSTRUCTION, COLLIN COUNTY ADVENTURE CAMP TRAIL REHABILITATION           

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper protection of all claimants 
supplying labor and material in the prosecution of the work provided for in said Contract and for the use of each claimant, and that conversely should the Principal 
faithfully perform said Contract and in all respects duly and faithfully observe and perform all and singular the covenants, conditions, and agreements in and by said 
Contract, agreed to by the Principal, and according to the true intent and meaning of said Contract and the claims and specifications hereto annexed, and any and all 
duly authorized modifications of said Contract that may hereafter be made, notice of which modification to Surety being hereby waived, then this obligation shall be 
void; otherwise, to remain in full force and effect.  Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas. 

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 
of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 
they were fully copied at length herein.  

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 
agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or addition to the terms of the 
Contract, or to the work performed thereunder, or the plans, specifications, or drawings accompanying the same, shall in anyway affect its obligation on this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder.  
 The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 
whom service of process may be had in matters arising out of such suretyship. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of    201  . 
 
WITNESS       PRINCIPAL 
               
        Printed/Typed Name      
        Title:       
        Company:       
               
        Address:       
               
WITNESS       SURETY 
               
        Printed/Typed Name       
        Title:        
        Company:        
               
        Address:        
               
 
The Resident Agent of the Surety for delivery of notice and service of process is: 
Name:          
Address:           Note:  Date of Bond must NOT be 
Phone Number:           prior to date of contract. 
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SECTION 00800 – PROJECT SPECIFICATIONS 
 

NCTCOG SPECIFICATIONS 
 
 
Collin County, Texas has adopted the October 2004 Edition of the Public Works Construction 
Standards - North Central Texas as amended and published by the North Central Texas Council of 
Governments (the “NCTCOG Specifications”).  The NCTCOG Specifications apply to this Project, 
except as noted herein.  In the case of a contradiction between the NCTCOG Specifications and these 
Contract Documents, the information in these Contract Documents shall control. 
 
Bidders are specifically directed to become thoroughly familiar with the NCTCOG Specifications 
prior to submitting a bid.  The Specifications may be purchased from: 
 
 North Central Texas Council of Governments 
 Regional Information Center 
 616 Six Flags Drive 
 P.O. Box 5888 
 Arlington, Texas 76005-5888 
 817.695.9140 
 
Unless otherwise specifically noted on the Plans, or in these Specifications, all applicable sections of 
the NCTCOG Specifications are in effect.  In this case of a contradiction between the NCTCOG 
Specifications and these Contract Documents, the information in these Contract Documents shall 
control. 
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SECTION 00801 – AGGREGATE CONFINEMENT SYSTEM 
 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Aggregate confinement system for trail surfaces. 

1.2 RELATED SECTIONS 

A. Item 105 – Control of Work 
B. Item 106 – Control of Material 
C. Item 203 – Site Preparation 
D. Item 301 – Subgrade, Subbase, and Base Preparation 
E. Section 00900 – Special Conditions 

1.3 REFERENCES 

A. ASTM F 1951-08 Standard Specification for Determination of Accessibility of Surface 
Systems Under and Around Playground Equipment 

B. ASTM D 638-10 Standard Test Method for Tensile Properties of Plastics  
C. ASTM C 33 Standard Specification for Concrete Aggregates 

1.4 SYSTEM DESCRIPTION 

A. The aggregate confinement system provides load support for gravel areas and reduces 
erosion and rutting. 

B. Major Components of the Complete System 
1. Aggregate confinement system units, assembled in rolls or other units. 
2. Engineered gravel base course. 
3. Installation accessories as required by aggregate confinement system 

manufacturer. 
4. Gravel fill aggregate. 
5. Portland cement binder. 

C. The aggregate confinement system units, gravel fill, and base course work together to 
support imposed loading. 

D. The aggregate confinement system units contain and restrict gravel fill from lateral and 
vertical movement. 

1.5 SUBMITTALS 

A. Submit under provisions of Item 105, Item 106, and Section 00900. 
B. Shop Drawings: Submit design detail showing proper cross-section. 
C. Samples: Submit manufacturer's sample of aggregate confinement system to Owner and 

Engineer. 
D. Installation Instructions: Manufacturer’s printed installation instructions. Include methods 

for maintaining installed products. 
E. Manufacturer’s warranty 
F. Certificates: 

1. Manufacturer signed certificate stating the product is made in the USA. 
2. Submit Material Certificates for base course and gravel fill materials 
3. Product certificates signed by the manufacturer certifying material compliance of 

material used to make aggregate confinement system units. 
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4. Certification that manufacturer’s quality management system is currently 
registered to ISO or other quality standards. 

G. Substitutions: Aggregate confinement units (Gravelpave2) supplied by Invisible 
Structures, Inc. is the basis of this design.  Proposed alternatives must be equivalent to 
Gravelpave2 and shall be submitted to the Engineer for approval. Manufacturers seeking 
to supply what they represent as equivalent material must submit records, data, 
independent test results, samples, certifications, and documentation deemed necessary by 
the Engineer to prove equivalency. 

H. Manufacturer’s Material Certification: Product manufacturers shall provide certification 
of compliance with all applicable testing procedures and related specifications upon 
written request. Request for certification shall be submitted by the purchasing agency no 
later than the date of order placement. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store products in manufacturer’s unopened packaging until ready for installation. 
B. Protect aggregate confinement system units/rolls from damage during delivery and store 

under tarp to protect from sunlight when time for delivery to installation exceeds one 
week. 

C. Store installation accessories in a secure location protected from theft or damage. 
D. Handling: Protect materials during handling and installation to prevent damage. 

1.7 MAINTENANCE SERVICE 

A. Contractor is responsible for maintenance of aggregate confinement system until site 
work is complete. 

1.8 PROJECT CONDITIONS 

A. Maintain environmental conditions within limits recommended by manufacturer for 
optimum results. Do not install products under environmental conditions outside 
manufacturer's absolute limits. 

B. In cold weather, do not use frozen materials or materials mixed or coated with ice or 
frost, and do not build on frozen base or wet, saturated or muddy subgrade. 

C. Protect partially completed surfaces against damage from other construction traffic when 
work is in progress. 

D. DO NOT DRIVE, PARK ON, or use aggregate confinement system until system has 
been properly anchored and fully filled with gravel fill. Any barricades constructed must 
still be accessible by emergency and fire equipment during and after installation. 

PART 2 PRODUCTS 

2.1 AGGREGATE CONFINEMENT SYSTEM 

A. Composition: 
1. Manufactured in the USA. 
2. High density polyethylene (HDPE): 100 percent recycled materials. 
3. Geotextile fabric backing injection molded to the grid system or installed beneath 

units. 
4. Color: gray or tan to match gravel fill material.  
5. Color Uniformity: Uniform color throughout all unit rolls. 
6. Carbon Black for ultraviolet light stabilization. 
7. Installation accessories provided by manufacturer 
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B. Performance Properties: 
1. Maximum Loading Capability: 15,940 psi (2.29 million psf, 109,906 kPa) when 

filled with gravel. 
2. Wheelchair Access testing for ADA Compliance: Passing ASTM F 1951-08. 
3. Tensile strength, pull-apart testing: 458 lbf/in from ASTM D638 Modified. 

C. Dimensions: 
1. Nominal Depth: 1 inch (2.5 cm) – for rolls and individual units. 
2. Volume Solid: 8 percent. 

2.2 SYSTEM MATERIALS 

A. Base Course: Flexible base (crushed stone) meeting the requirements of Item 301. 
B. Gravel Fill: 3/8” crushed gravel fines meeting the requirements of Item 301.  
C. Binder: Portland cement meeting the requirements of Item 301. 

PART 3 EXECUTION 

3.1 INSPECTION 

A. Examine subgrade and base course installed conditions. Do not start aggregate 
confinement system installation until unsatisfactory conditions are corrected. Check for 
improperly compacted trenches, debris, and improper gradients. 

B. Start of installation constitutes acceptance of existing conditions and responsibility for 
satisfactory performance. If existing conditions are found unsatisfactory, contact Owner 
for resolution. 

3.2 PREPARATION 

A. Subgrade Preparation: 
1. Prepare subgrade as specified in Item 203 and the Plans. 
2. Proper subgrade preparation will enable the aggregate confinement system 

rolls/units to connect properly and remain level and stationary after installation. 
3. Excavate area allowing for unit thickness, the engineered base depth (where 

required), and 0.5 inch (1.25 cm) for 0.25 inch (6mm) gravel overfill and slight 
recession to contain gravel. 

4. Provide adequate drainage from excavated area if area has potential to collect 
water, when working with in-place soils that have poor permeability. 

5. Ensure in-place soil is relatively dry and free from standing water. 
6. Uniformly grade base. 
7. Level and clear base of large objects, such as rocks and pieces of wood. 

B. Base Preparation: 
1. Install Base as specified in Item 301. 
2. Coordinate base installation and preparation with drainage installation. 
3. Place flex base in lifts not to exceed 6 inches (150 mm), compacting each lift 

separately to 95 percent Modified Proctor. 
4. Leave 1 inch (2.5 cm) of depth below final grade for aggregate confinement 

system unit and gravel fill and 0.5 inch (1.25 cm) for overfill of gravel aggregate. 

3.3 INSTALLATION 

A. Install the aggregate confinement system units in accordance with manufacturer’s 
instructions and by placing units with rings facing up/fabric below. 

B. Smooth the fabric overlaps from one roll or unit to the adjacent unit. Take care to make 
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sure there are no gaps in the fabric exposing base course. 
C. Install gravel into rings after the units are anchored by "backdumping" directly from 

buckets mounted on tractors, with a minimum depth of 6”, then exit the site by driving 
forward over rings already filled. Sharp turning of vehicles on bare rings must be 
avoided. The gravel is then spread laterally from the pile using power brooms, blades, flat 
bottomed shovels and/or wide "asphalt rakes" to fill the rings. A stiff bristled broom 
should be used for final "finishing". The gravel should be "compacted", if necessary, by 
using a vibrating plate or small roller, with the finish grade no less than the top of rings 
and no more than 6 mm (0.25") above top of rings. 

D. Where cement is indicated in plans, mix dry at 10% by weight with fill stone. Place into 
rings after thoroughly wetting the base, then lightly mist the surface after fill and 
compaction. Then, cover with a water-resistant tarp, or plastic sheeting material for a 
minimum period of 3 days, or until the mixture has bonded.  

3.4  PROTECTION 

A. Prohibit traffic on the aggregate confinement system until installation is completed. Any 
traffic on the unfilled or un-anchored system is a safety risk and subject to irreparable 
damage to the product. 

3.5 FIELD QUALITY CONTROL 

A. Remove and replace segments of aggregate confinement system units where three or 
more adjacent rings are broken or damaged, reinstalling as specified, so no evidence of 
replacement is apparent. 

B. Perform cleaning during the installation of work and upon completion of the work. 
Remove all excess materials, debris, and equipment from site. Repair any damage to 
adjacent materials and surfaces resulting from installation of this work. 

3.6 MAINTENANCE 

A. Keep area free of and remove organic material such as soil runoff, tree leaves, fruit, and 
other vegetation debris. 

B. Broom or rake gravel smooth to no more than 6mm (0.25”) above the rings. 
C. Refill areas with gravel aggregate where walls of the rings are more than 3mm (0.125”) 

exposed. 
 
 END OF SECTION 
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SECTION 00900 – SPECIAL CONDITIONS 
 

 CONCRETE MIX DESIGN 
 

The CONTRACTOR shall submit proposed concrete mix design for each class of 
concrete to the OWNER for review and acceptance. The mix designs shall be 
proportioned in accordance with the requirements of A.C.I. 318-08, and include data 
from field experience and/or trial mixtures with the results of confirmation cylinders. The 
mix designs and supporting data shall be submitted and accepted at least ten (10) calendar 
days prior to placing concrete.  Data presented shall not be greater than twelve (12) 
months in age. The mix designs must be signed and sealed by a professional engineer 
licensed in the state of Texas. 

 
 TESTING AND QUALITY CONTROL 

 
1. Testing of Materials.  

 
Observation of the CONTRACTOR's work to determine compliance with the Plans 
and Specifications will include testing of material installed on the Project.  Testing 
of work performed and materials furnished shall be done by an engineering testing 
laboratory employed by the OWNER.  The CONTRACTOR shall use only 
materials in the Work, which meet the requirements of the Specifications.  The 
OWNER will employ the services of an engineering testing laboratory to make 
certain inspections and to sample and test the materials to be used in the Work. The 
CONTRACTOR shall furnish, at his own expense, all necessary specimens for 
testing of the materials and when requested, shall furnish a complete written 
statement of the origin, composition, and/or manufacturer of any or all materials 
that are to be used in the Work.  All materials not conforming to the requirements 
of the Specifications will be rejected. 

 
2. Quality Control. 

 
During the construction, the OWNER will retain the engineering testing laboratory 
to perform services related to checking the quality of the Work being performed by 
the CONTRACTOR to determine if the improvements are being constructed in 
accordance with the Plans and Specifications. THIS QUALITY CONTROL 
SERVICE DOES NOT RELIEVE THE CONTRACTOR OF HIS 
RESPONSIBILITY WITH REGARD TO CONSTRUCTING THE WORK IN 
ACCORDANCE WITH THE CONTRACT.   

 
THE CONTRACTOR SHALL GIVE THE ON-SITE REPRESENTATIVE OF 
THE OWNER SUFFICIENT NOTICE OF HIS INTENTION TO CONSTRUCT 
THE TRAILS TO ASSURE THE ADEQUATE QUALITY CONTROL OF 
CONSTRUCTION MATERIALS AND WORKMANSHIP. 
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3. Testing and Quality Control Services. 
 

Testing and Quality Control Services shall include but are not limited to the 
following: 

 
a. Aggregates 

 
(1) Gradation 
(2) Atterberg Limits 
(3) Cement Content 

 
b. Embankment or Pavement Subgrade 

 
(1) Moisture - Density Curves 
(2) Field Compaction Tests-Test Method ASTM D698-90 Method A 
 

4. Payment for Testing and Quality Control Services. 
 

All tests on materials, construction items, products incorporated in the work and / 
or Work to determine compliance with the Plans and Specifications shall be 
performed in accordance with NCTCOG Specifications Item 106.5 by the 
engineering testing laboratory retained by OWNER.  OWNER shall pay for the 
initial testing performed by the engineering testing laboratory retained by the 
OWNER on materials furnished and Work performed by CONTRACTOR.  
Retesting after failure to pass any test shall be at the sole expense of the 
CONTRACTOR.  Payment for any and all Retests may be deducted and 
permanently withheld from the CONTRACTOR's total compensation unless the 
CONTRACTOR pays for such Retests within 20 days of the receipt of an invoice 
for such Retest.   
 
OWNER shall not be liable for or responsible to pay for tests or Retests performed 
by any person or entity other than the engineering testing laboratory retained by 
OWNER for that purpose.   

 
 

 BARRICADES, WARNING SIGNS, DETOURS AND SEQUENCE OF WORK 
 

1. Before beginning Work on this Project, the CONTRACTOR shall submit, for 
approval by the Owner, a plan of construction operations outlining in detail a 
sequence of work to be followed; setting out the method of handling traffic on trails, 
streets, roads and driveways along, across and adjacent to the Work. If at any time 
during the construction, the CONTRACTOR's proposed plan of operation for 
handling traffic does not provide for safe comfortable movement, the 
CONTRACTOR shall immediately change his operations to correct the 
unsatisfactory conditions and submit a revised plan of operations for approval to 
the Owner,   
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CONTRACTOR shall provide Owner at least 72 hours advance written notice of 
any road or lane closure, and obtain Owner’s written approval of such road or lane 
closure prior to closing said road or lane segment. 

 
3.   Safety - The CONTRACTOR shall provide, construct and maintain barricades and 

signs at locations set out in the Plans and in the Special Conditions. In addition, he 
shall provide and maintain such other barricades and signs as deemed necessary by 
the Owner, and provide and maintain, between sunset and sunrise, a sufficient 
number of lights at barricades and points of danger for the protection of vehicular 
and pedestrian traffic. 

 
The CONTRACTOR shall keep traveled surfaces used in his hauling operation 
clear and free of dirt or other material. 

 
The CONTRACTOR shall provide and maintain qualified flagmen at such points 
and for such periods of time as may be required to provide for the safety and 
convenience of public travel and CONTRACTOR's personnel. 

 
The CONTRACTOR shall arrange his work so that stored machinery or equipment 
are confined to areas approved by the Owner. 

 
 GRASS REPAIR 

 
All grass areas damaged by construction shall be replaced with 4” topsoil and seeding.  
For areas within the trail rehabilitation limits, payment shall be contract unit bid price 
and shall be full compensation for all labor and materials, including water necessary to 
establish turf. Payment for grass repair in staging areas and all other areas damaged by 
construction will be subsidiary to Item N-801 - Staging, Work Area Safety and shall be 
full compensation for all labor and materials, including water necessary to establish turf. 

 
 HAZARDOUS MATERIAL(S) INCIDENT 

 
If any acts of the CONTRACTOR or its agents or employees cause County or City forces 
to respond to a hazardous materials incident, the CONTRACTOR will be assessed for 
the expenses incurred. All charges will be deducted from the CONTRACTOR's monthly 
estimate per the Contract Documents. 

 
 EXISTING FACILITIES 

 
The CONTRACTOR is responsible for contacting all private and public utilities for 
determining the location of existing facilities and compliance with the State of Texas’ 
“call before you dig” program mandated by Texas Utility Code Chapter 251 prior to any 
digging or excavation.   
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 STREET CLEANUP 
 

CONTRACTOR shall be responsible for keeping streets adjacent to the Project free of 
mud and construction debris at all times or as requested by the Owner.   The 
CONTRACTOR shall not use a power broom type device on streets outside the 
construction improvements. The CONTRACTOR shall utilize a mechanical or air 
generated pickup broom with water application. 

 
 UTILITY SUPPORT 

 
All costs associated with existing utility support shall be considered subsidiary to the 
other bid items. 

 
 BACKFILL 

 
Backfill trenches as specified in the NCTCOG Specifications. 

 
 RESTORATION 

 
1. Restore the Project site to conditions not less than that existing prior to starting 

construction unless otherwise required by these Specifications, Permits and/or 
Licenses, or shown on the Plans. 

 
a. Private property over which the OWNER has prior rights (i.e. access 

easement, utility easement, sewer easement) and / or has obtained 
rights-of-way, agreements, licenses and/or agreements from the property 
owner to allow construction shall be restored in conformance with the 
Contract Documents. 

 
b. No restoration shall occur until testing is completed and accepted by the 

OWNER's Representative. 
 

c. Complete final surface restoration within three (3) weeks of the end of 
construction or as directed by the OWNER's Representative. 

 
2. Reference Standards. Surface restoration including pavement, driveways, seeding, 

and sodding shall be in accordance with the NCTCOG Specifications. 
 
3. The contract lump sum unit price for seeding and/or sodding includes furnishing all 

labor, materials, tools, equipment and incidentals necessary to complete the work. 
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 RESTORATION OF PAVEMENT SURFACES 
 

1. General. 
 

a. Restore (unless otherwise specified or directed by the OWNER's 
Representative in writing) permanent type pavements and surface structures 
removed or disturbed during or as a result of construction operations to a 
condition which is equal in appearance and quality to the condition that 
existed before the work began. The surface of all improvements shall match 
the appearance of the existing surface.  

 
b. Pour concrete only after inspection by the OWNER's Representative at the 

pouring site to verify proper forms and reinforcement. Reinforcement shall 
be equal in quantity and type of materials to reinforcement that existed prior 
to the work, or as indicated on the Plans or Specifications. 

 
c. Saw-cut existing pavement unless otherwise noted on the Drawings to 

provide a straight joint between the existing and new surface. Saw cutting 
shall be full depth and square or rectangular in shape. 

 
d. Cure and protect all exposed concrete installed under this Contract in 

accordance with the referenced standard. 
 

2. Trails. 
 

a. Trail restoration outside the limits shown in the plans shall be in accordance 
with Trail Surface A shown in the plans. 

 
 EROSION CONTROL 

 
 It shall be the full responsibility of the CONTRACTOR to acquire and comply with any 
and all permits as may be required to avoid delay of the Project.  No separate payment 
will be made for this item and it will be considered subsidiary to the other items bid. 

 
 Every soil disturbing activity shall have at minimum an accompanying Erosion Control 
Plan (“ECP”).  Those activities disturbing one or more acres shall require preparation of 
a Storm Water Pollution Prevention Plan (“SWP3”).   
 
Soil stability and erosion control measures shall be required in areas where it is 
determined that exposed soils or other conditions have the potential to create water 
quality impacts, damage to adjacent lakes and tributary streams, damage to public or 
private property, damage to fish and wildlife areas, create flooding hazards, decrease 
productivity of agricultural lands, or lead to unwanted soil deposits 
 
 As necessary, the CONTRACTOR shall prepare and provide a SWP3 prior to 
construction.  The cost to the CONTRACTOR for the preparation of the SWP3 shall be 
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included in the unit price bid for Temporary Erosion, Sediment and Water Pollution 
Control and SWP3.  The SWP3 shall be prepared in accordance with the Texas 
Commission on Environmental Quality (“TCEQ”) Construction General Permit 
TXR150000 and shall also comply with Federal storm water management regulations. 
The plan shall employ measures to prevent erosion and siltation caused by, or arising out 
of the construction disturbance from reaching streambeds, channels, storm water 
structures, ponds, etc.  The plan shall employ recommendations of the “iSWM™ Design 
Manual for Construction” published by NCTCOG.  In the event of a conflict between 
these manuals and Federal and State pollution control laws, rules, and regulations or other 
Federal, State or Local agency laws, rules, and regulations, the more restrictive shall 
apply. The release of the plan for construction by the OWNER in no way relieves the 
CONTRACTOR of any responsibility and liability for the pollution control.   

 
 Erosion control measures to be incorporated in the ECP and/or SWP3 are detailed in the 

construction Plans.  The bid item for temporary erosion control includes the installation, 
maintenance (throughout the Project duration) and removal of erosion control measures. 

 
 For activities disturbing one or more acres, the appropriate Construction Site Notice 

(“CSN”) shall be completed and posted prior to commencement of activities.  For 
activities disturbing five or more acres, it is required that a Notice of Intent (“NOI”) be 
prepared and submitted to TCEQ prior to commencement of activities.  A copy of the 
NOI and/or appropriate CSN shall be provided to the OWNER and Engineer. 

 
 The appropriate CSN shall be posted in a location viewable to the public.  If the activity 

requires NOI submittal, the Letter of Acknowledgement (upon receipt) shall be posted 
with the CSN.  These shall remain posted until construction is complete and Notice of 
Termination (“NOT”) submitted.  The SWP3 shall be readily available for review by 
Federal, State, or local officials. 

 
 No soil disturbing activities will occur until the following have been implemented: 
 

(a) SWP3 (if appropriate) is signed by both the CONTRACTOR and OWNER 
 
(b) OWNER submits NOI to the State (if appropriate) 
 
(c) CONTRACTOR submits NOI to the State (if appropriate) 
 
(d) CSN/Letter of Acknowledgement (as appropriate) posted on site and 

viewable to the public 
 
(e) SWP3, ECP, and associated Best Management Practices (“BMPs”) being 

fully implemented and inspected by Owner 
 

 The CONTRACTOR shall comply with NCTCOG’s iSWM™ Design Manual for 
Construction, the TPDES General Construction Permit TXR150000 and any other State 
and/or Local regulations. 
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 The site shall be reviewed by the CONTRACTOR or his representative weekly, and after 

any major storm.  Adjustments/repairs to the erosion control measures will then be made 
as needed and inspected and approved by the Owner.  Any changes to the ECP must be 
incorporated into the SWP3 as appropriate.  Changes to the SWP3 shall include date of 
change and reason for modification. 

 
 Final acceptance of a site shall be contingent upon vegetation being established per the 

TPDES General Construction Permit TXR150000, and a proper NOT submitted to the 
State.  A copy of the NOT shall be provided to the Owner and Engineer.  Until such final 
acceptance of the erosion control has been determined, the Owner shall withhold half of 
the retainage as described in the Progress Payments and Retainage section of the Contract 
Documents. 

  
 PROJECT STABILIZATION 

 
All disturbed areas must be stabilized in accordance with the Contract Documents prior 
to final acceptance of the project.  Disturbed areas not identified for stabilization shall be 
stabilized by the CONTRACTOR at CONTRACTOR’S expense.  Measurement for all 
stabilization shall be by contract unit bid price listed in the bid form and include all 
materials, labor, supervision and appurtenances to furnish and install, complete and in 
place: fine grading; fertilizer; cool season temporary seeding, if necessary; permanent 
seed or sod; watering; maintenance; and reseeding or resodding, if necessary, until growth 
standards are met and the project is final accepted by the OWNER.  Cool season 
temporary seeding mixtures must be approved by OWNER prior to installation.  The 
growing season for installing cool season temporary seeding shall be from September 15th 
to April 15th. 

 
CONTRACTOR shall submit a watering plan to the OWNER for approval prior to 
installing seeding or sod.  The watering plan shall include, but is not limited to, 
identification of the source of water and proposed method of watering. 

 
Unless otherwise specified, a minimum of four inches (4”) of topsoil shall be required for 
all disturbed areas prior to installation of seed or sod.  Topsoil shall be stripped, stockpiled 
and replanted on the project site.  Additional topsoil, if required, shall be from a source 
approved by the OWNER.  Topsoil shall be fertile and shall be free from objectionable 
material as determined by the OWNER.  Topsoil shall be placed to line and grade as 
required by the Contract Documents.  Before placing topsoil, cultivate area to the 
specified topsoil thickness depth and ensure final placement will not impede the flow of 
water from trail surfaces.  Spread the topsoil to a uniform loose cover at the thickness 
specified.  Water and roll topsoil with a light roller or other suitable equipment.  Payment 
for topsoil shall include all necessary labor and supervision to stockpile topsoil, cleaning 
as necessary; finish grading, watering, rolling and appurtenances.  Stripping of topsoil, 
over excavation to place topsoil, and replacing of topsoil shall not be measured separately 
for payment but shall be considered incidental to excavation and embankment items.  
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CONTRACTOR shall install appropriate erosion control measures for stockpiled 
material.  
 

 REGISTERED ACCESSIBILITY SPECIALIST (RAS) INSPECTION 
 
The project plans have been reviewed for conformance with the accessibility standards 
adopted by the Texas Department of Licensing and Regulation (TDLR) for purposes of 
ensuring compliance with the Texas Government Code, Chapter 469.  The Architectural 
Barriers Project Registration Number is EABPRJB8800581.  The project is eligible for 
inspection approval if constructed in accordance with the 2012 TDLR/Texas 
Accessibility Standards.  The CONTRACTOR shall notify the OWNER when 
construction is complete.  The OWNER shall request an inspection by a RAS no later 
than thirty (30) days after the completion of construction.  All inspection items must be 
addressed to the satisfaction of the COUNTY prior to issuing final payment to the 
CONTRACTOR.   
 



A complete copy of the plans and specifications will be on file in Commissioners’ 
Court should any Commissioner require a review.  Original documents will be kept 
on file in the Purchasing Office until project completion. 
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