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ENGINEERING SERVICES AGREEMENT

THIS AGREEMENT is made and entered by and between COLLIN COUNTY, TEXAS, a
political subdivision of the State of Texas, hereinafter referred to as "County”, and, LAMB-STAR
ENGINEERING, L.P. a TEXAS Limited Partnership, hereinafter referred to as "Engineer", to be
effective from and after the date as provided herein.

WITNESSETH:

WHEREAS, the County desires to engage the services of the Engineer to update the
County Subdivision and Floodplain Regulations, Drainage Design Manual and County Road
Policy, and to perform other related services in Collin County, hereinafter referred to as the
"Project”; and

WHEREAS, the Engineer desires to render such engineering services for the County
upon the terms and conditions provided herein.

| NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS:

That for and in consideration of the covenants contained herein, and for the mutual
benefits to be obtained hereby, the parties hereto agree as follows:

1. Retention of the Engineer

The County hereby agrees to retain the Engineer to perform general civil engineering
consulting services in connection with the Project; Engineer agrees to perform such services in
accordance with the terms and conditions of this Agreement, exercising the same degree of
care, skill, and diligence as is ordinarily possessed and exercised by a member of the same
profession, currently practicing, under similar circumstances.

Il. Scope of Services

21 The parties agree that Engineer shall perform such services as are set forth
herein and described in Exhibit “A”, which is attached hereto and thereby made a part of this
Agreement. Work for each phase shall be preceded by a Notice to Proceed issued by County.
The parties understand and agree that deviations or modifications in the form of written contract
amendments may be authorized from time to time by the County.

2.2  The Engineer will serve as the County’s professional engineering representative
under this Agreement, providing professional engineering, consultation, advice and furnishing
customary services incidental thereto.

23  The preparation of plans and specifications for new roadways or drainage
structures is not included in the scope of this contract.

lil. Schedule of Services

3.1 The Engineer agrees to commence its services immediately upon execution of
this Agreement, or as otherwise directed in writing by the County, and to proceed diligently with
said services to completion as described in the Completion Schedule attached hereto as Exhibit
“B” and thereby made a part of this Agreement. Engineer shall not be considered in default of
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this Agreement for delays in performance caused by circumstances beyond its reasonable
control. Should such circumstances occur, the Engineer shall, within a reasonable time of being
prevented from performing, give written notice to the County describing the circumstances
preventing continued performance and the efforts being made to resume performance of this
Agreement.

3.2  The County shall not be independently liable to the Engineer for any delay or
- interference caused by circumstances beyond the County’s control or any delay caused by any
other person or entity.

IV. Compensation and Method of Payment

The parties agree that Engineer shall be compensated for all services provided pursuant
to this Agreement in the amount and manner described and set forth in the Payment Schedule
attached hereto as Exhibit “B” and thereby made a part of this Agreement. Engineer further
agrees that it will prepare and present such progress reports and itemized statements as are
described in said Exhibit “B”. Payment will be made in accordance with The Texas Government
Code, Title 10, Subtitle F, Chapter 2251. Engineer further agrees to the following terms prior to
payment being due by County:

A. Invoice and Payment

(1) The Engineer shall provide the County sufficient documentation to
reasonably substantiate the invoices.

(2) The Engineer will issue monthly invoices for all work performed under the
Agreement.

(3) In the event of disputed or contested billing, only that portion so contested
will be withheld from payment, and the undisputed portion will be paid. The
County will exercise reasonableness in contesting any portion thereof. NO
interest will accrue on any contested portion of the billing until mutually
resolved.

(4) In the event of any conflict between Paragraph IV and Chapter 2251 of the
Texas Government Code, The Texas Government Code shall prevail.

V. Information to be provided bv the County

5.1 The County agrees to furnish to Engineer, prior to the Engineer’s
commencement of its services, all that information set forth and described on Exhibit “C”, which
is attached hereto and thereby made a part of this Agreement.

5.2 The County will make its facilities accessible to the Engineer as required for the
Engineer's performance of its services. The Engineer represents that it understands the scope
of this Agreement and can fully perform its obligations pursuant to this Agreement. Any failure of
the Engineer to acquaint itself with the available information will not relieve the Engineer from its
responsibilities pursuant to this Agreement.

5.3  The County shall disclose, to the extent known to the County, the results of prior
tests, inspections or investigations conducted for the Project upon request by the Engineer.

Vi. Progress Meetings

In addition to providing progress reports as required under Paragraph IV herein above,
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Engineer agrees to attend all progress meetings scheduled by County, and at such meetings to
outline work accomplished and special problem or delays encountered in connection with the
Project during the previous report period, as well as planned work activities and special
problems and delays anticipated for the next report period.

VIil. Insurance

Engineer agrees to meet all insurance requirements as set forth on Exhibit “D” which is
attached hereto and thereby made a part of this Agreement.

VIl Indemnity

Engineer agrees to indemnify the County to the fullest extent allowed by section 271.904
of the Texas Local Government Code, including payment of the County’s reasonable attorneys’
fees to the extent such is allowed under 271.904(b).

IX. Independent Contractor

In the performance of services hereunder, the Engineer shall be deemed an
independent contractor and shall not, with respect to its acts or omissions, be deemed an agent,
subcontractor or employee of the County.

X. Assignment and Subletting

The Engineer agrees that neither this Agreement nor the services to be performed
hereunder will be assigned or sublet without the prior written consent of the County. The
Engineer further agrees that the assignment or subletting or any portion or feature of the
services required in the performance of this Agreement shall not relieve the Engineer from its
full obligations to the County as provided by this Agreement.

Xl. Audits and Records/Prohibited interest

11.1  The Engineer agrees that at any time during normal business hours, and as often
as County may deem necessary, Engineer shall make available to representatives of the
County for examination all of its records with respect to all matters covered by this Agreement,
and will permit such representatives of the County to audit, examine, copy and make excerpts
or transcripts from such records, and to make audits of all contracts, invoices, materials,
payrolls, records of personnel, conditions of employment and other data relating to all matters
covered by this Agreement, all for a period of three (3) years from the date of final settlement of
this Agreement or of such other or longer period, if any, as may be required by applicable
statute or other lawful requirements.

11.2  The Engineer agrees that it is aware of the conflict of interest requirements of the
state law which are applicable to persons entering into contracts with the County and will abide
by the same. Further, a lawful representative of Engineer shall execute the Affidavit shown in
Exhibit “F”. Engineer understands and agrees that the existence of a conflict of interest during
the term of this Agreement will render the agreement voidable.

11.3 The Engineer acknowledges to the County that it has made full disclosure in
writing of any existing conflicts of interest or potential conflicts of interest, including personal
financial interest, direct or indirect, in property abutting the proposed Project and business
relationships with persons or entities with interest in abutting properties.
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Xll. Contract Termination

The parties agree that County shall have the right to terminate this Agreement without
cause upon thirty (30) days written notice to Engineer. In the event of such termination without
cause, Engineer shall deliver to County all finished or unfinished documents, data, studies,
surveys, drawings, maps, models, reports, photographs or other items prepared by Engineer in
connection with this Agreement. Engineer shall have the right to terminate this Agreement upon
thirty (30) days written notice to County in the event of the County’s breach of any material term
of this Agreement, including but not limited to compensation and method of payment.
Regardless of which party initiates termination, Engineer shall be entitled to compensation for
any and all services completed to the satisfaction of County in accordance with the provisions of
this Agreement prior to termination.

Xlll. Cost Estimates

The parties recognize and agree that any and all Engineer's estimates of probable
construction costs (estimates) prepared by Engineer in connection with the Project represent
the best judgment of Engineer as a design professional familiar with the construction industry,
but that the Engineer has no control over costs or the price of labor, equipment or materials or
over the Contractor's methods of pricing and does not guarantee that any bids solicited or
received in connection with the Project will not vary from estimates prepared by Engineer.

XIV. Ownership of Documents

Original drawings and specifications (Instruments of Service) created by Engineer are
the property of the Engineer; however, the Project is the property of the County, and Engineer
may not use the drawings and specifications for any purpose not relating to the Project without
County's consent. County shall be furnished with such reproductions of drawings and
specifications as County may reasonably require. Upon completion of the services or any
earlier termination of this Agreement under Article XllI, and payment in full of all monies due
Engineer, Engineer will revise drawings to reflect significant changes made during construction
as per the marked-up prints, drawings, and other data furnished to the Engineer by or through
the County or Contractor. Engineer will promptly furnish the County with one (1) complete set of
reproducible record prints. All such reproductions shall be the property of the County who may
use them without the Engineer's permission for any proper purpose relating to the Project,
including but not limited to, maintenance of the Project, additions to the Project, or completion of
the Project. The aforementioned revisions will be based upon information supplied by the
County’s construction contractor and will be assumed by Engineer to be complete and accurate.
As such, Engineer shall not be responsible for errors or omissions resulting therefrom. Prints
shall be furnished, as an additional service, at any other time requested by County. The County
may use such drawings in any manner it desires; provided, however, that the Engineer shall not
be liable for the use of such drawings for any project other than the Project described herein.

XV. Complete Contract

16.1  This Agreement, including the exhibits hereto numbered “A’ through “E”,
constitute the entire agreement by and between the parties regarding the subject matter hereof
and supersedes all prior written or oral understandings. This Agreement may only be amended,
supplemented, modified or canceled by a duly executed written instrument, signed by the
County and the Engineer.
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156.2 Warranties contained in this Agreement are in addition to and not in lieu of, any
and all other liability imposed upon the Engineer by law with respect to the Engineer’s duties,
obligations, and performance hereunder. The Engineer's liability hereunder shall survive the
County’s final acceptance and payment for the Project. All representations and warranties set
forth in this Agreement, including without limitation, this paragraph, shall survive the final
completion of the Work or earlier termination of this Agreement. The Engineer acknowledges
that the County is relying upon the Engineer’s skill and experience in performing the services
pursuant to this Agreement.

XVI. Mailing of Notices

Unless instructed otherwise in writing, Engineer agrees that all notices or
communications to the County permitted or required under this Agreement shall be addressed
to the County at the following address:

Collin County Engineering
4690 Community Ave.
Suite 200

McKinney, TX 75071

County agrees that all notices or communications to Engineer permitted or required
under this Agreement shall be addressed to Engineer at the following address:

Lamb-Star Engineering, L.P.
5700 W. Plano Parkway
Suite 1000

Plano, TX 75093

All notices or communications required to be given in writing by one party or the other
shall be considered as having been given to the date such notice or communication is posted by
the sending party.

XVIl. Miscellaneous

A. Paragraph Headings
The paragraph headings contained herein are for convenience only and are not
intended to define or limit the scope of any provision in this Agreement.
B. Interpret Contract Fairly
Although this Agreement is drafted by County, should any part be in dispute, the
parties agree that the Agreement shall not be construed more favorable for either party.
C. Venue/Governing Law

The parties agree that the laws of the State of Texas shall govern this Agreement,
and that it is performable in Collin County, Texas. The venue for any litigation related to this
Agreement shall be in Collin County, Texas.

D. Parties Bound

County and Engineer, and their partners, successors, subcontractors, executors,
legal representatives, and administrators are hereby bound to the terms and conditions of this
Agreement.
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E. Severability

In the event a term, condition, or provision of this Agreement is determined to be
void, unenforceable, or unlawful by a court of competent jurisdiction, then that term, condition,
or provision shall be deleted and the remainder of the Agreement shall remain in full force and
effect.

F. Effective Date
This Agreement shall be effective from and after execution by both parties hereto.

G. Term of Agreement

The term of the contract shall be a period of one year commencing on the date of
award and continuing through project completion.

H. Observe and Comply

Engineer shall at all times observe and comply with all federal and State laws and
regulations and with all City ordinances and regulations which in any way affect this Agreement
and the work hereunder, and shall observe and comply with all orders, laws, ordinances and
regulations which may exist or may be enacted later by governing bodies having jurisdiction or
authority for such enactment. No plea of misunderstanding or ignorance thereof shall be
considered. Engineer agrees to defend, indemnify and hold harmless County and all of its
officers, agents, and employees from and against all claims or liability arising out of the violation
or any such order, law, ordinance, or regulation, whether it be by itself or its employees.

I. Expenses for Enforcement

In the event either Party hereto is required to employ an attorney to enforce the
provisions of this Agreement or is required to commence legal proceedings to enforce the
provisions hereof, the prevailing Party shall be entitled to recover from the other, reasonable
attorney's fees and court costs incurred in connection with such enforcement, including
collection.

WITNESS OUR HANDS AND SEALS on the date indicated below.

COLLINCOUNTY, TEXAS ./
Date: ,L/%//g‘ By:>M / /

Michalyn Rains, CPPO, CPPB
Purchasing Agent
Court Order No. 2018-110-02-12

LAMB-STAR ENGINEERING, L.P.
Date: L /30])& By: ‘
Print: __ (| \L\JbﬂH‘B&AN‘ o
Title: . Weqoer WM%@,
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ACKNOWLEDGMENT
STATE OF TEXAS }
}
COUNTY OF COLLIN }
BEFORE ME, W on this day personally appeared 'JTu MM{Z’L{VQ’K of
lﬁmm&,i, a Limited Partnership, known to me (or proved to me
on the oath of or through Texas Drivers License (description of identity card

or other document) to be the person whose name is subscribed to the foregoing instrument and
acknowledged to me that he/she executed the same as the act and deed of the limited
partnership, for the purposes and consideration therein expressed and in the capacity therein
stated.

GIVEN UN ANDJAND SEAL OF OFFICE, this 22> day of Fepanlt 2018,
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Wikt ROBERT L. DAVIS
A %2 Notary Public, State of Texas
55 Comm. Expires 03-13-2021
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Notary Public, State of Texas
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Printed Name

My Commission expires on the I‘Sd" day of /f//;ulcy , Jors .
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STATE OF TEXAS }

}

COUNTY OF COLLIN }
Sheyv\C

BEFORE ME, lnge\:c“e*&’ on this day personaly appeared Michalyn Rains, Purchasing Agent
of COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas, known to me to be
the person whose name is subscribed to the foregoing instrument and acknowledged to me that
he/she executed the same as the act and deed of COLLIN COUNTY, TEXAS, for the purposes
and consideration therein expressed and in the capacity therein stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this 2 _day of Teloruzvy 2018,

Notary Public, State of Texas
Sherie LQFC'“&‘&
Notary ID # 12462976-6

Printed Name ko) Comen. Exp. March 8, 2020

My Commission expires on the S day of {\\QW‘/L\ , 20120
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EXHIBIT "A"

SCOPE OF ENGINEERING SERVICES



LAMB-SrAR
January 17, 2018

Ms. Tracy Homfeld

Collin County

Email: thomfeld@co.collin.tx.us
Phone: 972-548-3733

Re: Collin County Permitting Documents
Ms. Homfeld:

Lamb-Star Engineering is pleased to provide Collin County with this Fee Proposal for Development of Permitting
Documents for the above referenced project.

Project Description

Prepare documentation for use by Collin County that can be used for permitting within County and ETJ limits
(extraterritorial jurisdiction). It is understood that the Consultant is not being asked to change the permitting
process but is to provide guidance for engineering review within the current process.

Deliverables
1. Generate Development Process or Flow Chart
a. Flow chart for staff and developers as to what needs to be submitted as part of the review
and approval process.
2. Updated Floodplain Regulations
a. Needs to meet minimum NFIP (National Flood Insurance Program); County will submit to
FEMA (Federal Emergency Management Agency) for review
b. Requirements for CLOMR, LOMR (Conditional/Letter of Map Revision)
¢. Design/permitting/procedural requirement "triggers” based on project size and/or type
d. Other items to be included: base flood determination, criteria for requiring elevation
certificates for structures buiit in floodplain, water proofing requirements (if any)
e. Checklist for reviewers
3. Updated Subdivision Regulations
a. Reference (new) Drainage Design Manual (#4 below)
b. Guidelines for construction set, plat, approval process based on project size and type
c. Incorporate procedures for “minor plats or replats” — ie, adding/vacating easements,
adjusting setback lines, etc.
When to require off-site easements
Define maintenance responsibilities for easements
Define Administrative Review Process for Land Development projects
Get input from Fire Marshal and other departments
Checklist for reviewers
Needs to address public vs private infrastructure (constructed to the same standards, but
the difference is who is responsible for maintaining it in the future)
j-  Will reference Road Policy (new document)
4. Develop Drainage Design Manual (including standards)
" a. Prepare concise drainage manual for public and private development projects. Criteria will
include: ‘
i. Policy- how to handle drainage design for Commercial Development within each ETJ
and unincorporated areas, protection of downstream properties, etc. Policy would
list owner/developer plan requirements for commercial development; define what

~Tmmoo
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a commercial development is; describe grading requirements; define how to
evaluate downstream conditions so that adjacent properties are not negatively
impacted by concentrated flow from upstream development; include discussion
regarding offsite easements as well as detention requirements. Subdivision projects
are handled by cities.
ii. Hydrology - approved methods and storm frequency criteria for different project
types
iii. Hydraulics — controlling criteria for ditches, bridges, culverts, etc.
iv. Detention ~ triggers for when detention is required (vs. obtaining a drainage
easement) and criteria for design
v. Drainage standards
b. This is not intended to be an engineering design manual. Technical guidance — TxDOT (Texas
Department of Transportation) reference manuals, iISWM (Integrated Stormwater
Management), etc.- will be incorporated by reference.

5. Development Plan Review Checklist (Subdivision and Commercial Development) for reviewer and
applicant. Purpose is to provide a consistent review process with proper documentation that can be
distributed to potential applicants/developers.

a. Predevelopment meeting requirement
b. Site/Paving Plan
c. Plats
d. Grading Plan
e. Drainage Plan
f. Utility Plan
g. Erosion control {(not SW3P)
h. Criteria as to when a site plan review process is needed
i. Checklist for reviewers (should incorporate review requirements for Commercial
Development projects and land development (generally small residential projects))
6. Update Road Policy
a. Design
i. Design Criteria (horizontal, vertical, clear zone; refer to TxDOT standards)
ii. Roadway typical sections
ili. Pavement design requirements
iv. Standards
b. Construction
i. Materials requirements
1. Which standards to meet — TxDOT 2014? NCTCOG (North Central Texas
Council of Governments)?
2. Audits
3. Reporting
ii. Inspection requirements
1. Pavement
2. Stormwater
3. Grading
iii. Checklist for inspectors
¢. Maintenance
i. Responsibility
. 1. Pavement
2. Stormwater
3. Easements
ii. Requirements
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Tasks

7. Meetings and Project Management

a. Consultant to attend up to eight meetings with County (minimum of one for project kickoff and one at each
step of the process shown above}

b. Consultant to facilitate meeting with Stakeholder’s (County officiaks) to review document

¢. Attend Commissioners Court once to present Subdivision Regulations and Flood Plain regulations

d. Provide monthly progress reports with invoice

8. Data Gathering and Research

a.

Consultant will understand existing Collin County Storm Water Management Program, Flood Damage
Prevention Regulations, and Subdivision Regulations.

Consultant will meet with Collin County to discuss needs for this document.

Consultant will identify state and federal program requirements.

Consultant will gather existing drainage guidance/developer permitting process information
from cities and iSWM and counties. (i.e. Tarrant County, Denton, McClennan, Tom Green,
City of Fort Worth, Waco).

Identify what governing document was used in the past. (County to provide)

Target audience: developers, consultants, County personnel

9. Document Preparation (Regulations and checklist)

County/Consultant to meet and review document (Regulations and checklist). (Consultant
to send to County in advance)

Consultant to update outline of document (Regulations and checklist) based on County's
comments and then use this outline to develop final documents.

County to provide sample reviewed plans so that consultant can use document as a tool to
develop a checklist for County use and see examples of developer's use.

10. Implementation

a.
b.

Milestones

Consultant to review plan submittals for a determined period to test utility of document.
Release final document upon testing and County Approval.

1. Kick-off meeting

2. Consultant to prepare document outline(s)

3. County Review/Discussion {in person)

4. Consultant to revise document outlines(s)

5. County Review/Discussion (in person or virtual)
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6. Consultant to prepare document(s)

7. County Review/Discussion {in person)

8. Consultant to revise document(s)

9. County Review/Discussion (in person or virtual)

10. Consultant to act as plan reviewer for County

11. Final review/discussion of document(s) over the use of final deliverable
12. Release to public

We appreciate the opportunity to provide the services indicated above to you. If additional information or
clarification is needed, please do not hesitate to contact me. We look forward to working with you on this
project.

Sincerely,

Lamb-Star Engineering
Jill Van Hoewyk, P.E.
Sr. Project Manager
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EXHIBIT “B”

PAYMENT SCHEDULE

Invoices will be transmitted to the County on a monthly basis based on a percentage of
completion up to that time. A derivation of the total contract fee amount is as follows:



Lamb-Star Engineering, LP

Client: Collin County
[ﬂ/]]ﬂ”ﬁ[ 3[ Contract Number: Collin County Permitting Documents
Discipline: Design & Engineering
fﬂg/h’ffﬁ/f/@ LP. Date: January 10, 2018

Lamb-Star
Civil Consulting Group

$ 84,030.00
$ 84,499.08




Client:
Contract Number:
Discipline:

Date:

Lamb-Star Engineering, LP

Collin County

Collin County Permitting D

Design & Engineering

January 10, 2018

J.Van Hoewyk | E. Starmater New Hire e . ® EIT TI.;AW Total
Personnel Hours 104.0 48.0 334.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 486.0
Total Labor Hours 104.0 48.0 334.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 486.0
DirectHourlyRates | $21000 | 623100 | $153.00 | $13800 | $99.00 | $12000 | |
Direct Salaries | $21,840.00 | $11,088.00 | $51,10200 | 3000 | %000 | %000 | $0.00 $0.00 $0.00 $0.00 $0.00 | $84,030.00

1
2
3
4
5
6
7
. 40.0
8 Data Gathering and Research 20.0 200
9 |Document Preparation 20.0 80.0
10 [implementation 40.0 40.0
Labor Total (Regular Time) | 1040 | 48.0 | 330 | 0.0 ] 0.0 I 0.0 ] 0.0 0.0 0.0 0.0 0.0 486.0

Overtime Hours |




Civil Counsulting Group

Client: Collin County
Contract Numbe: Collin County Permitting Documents
Discipline: Design & Engineering
Date: January 10, 2018

Senior Project Design Sentor CADD
T. Castilla Engineer BT Tech Total
P | Hours 68.0 0.0 2480 236.0 0.0 0.0 0.0 0.0 00 0.0 0.0 552.0
Total Labor Hours 68.0 0.0 2480 236.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 552.0
DirectHourlyRates | $196.73 | $176.15 | $15285 | $14074 | $102.91 | $93.83 | | i ] I I
DirectSalaries | $13,377.64 | $000 | $37,906.80 | $33214.64 | 5000 | 3000 |  $000 |  §0.00 | %000 | s000 |  $000 | $s4499.08

1 Develop Process / Flow Chart 8.0 24.0 12.0 440
2 Update Floodplain Regulations 8.0 40.0 40.0 88.0
3 Update Subdivision Regulati 8.0 40.0 60.0 108.0
4 Develop Drainage Design Manual 8.0 40,0 60.0 1080
5 Develop Plan Review Checkil 8.0 24.0 40.0 72.0
[ Update Road Policy 8.0 40.0 240 72.0
7 Project Management 8.0 120 20.0
ings 120 120 24.0
8 Data Gathering & Research 8.0 80
9 Document Preparation 0.0
10 Implementation 8.0 8.0
0.0
Labor Total (Regular Time) | 68.0 ] 0.0 [ 2480 | 2360 | 0.0 | 0.0 | 0.0 ] 0.0 ! 0.0 [ 0.0 | 0.0 552.0
Overtime Hours | l i | { E } I ! | 1 00
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EXHIBIT "C"

INFORMATION TO BE PROVIDED BY THE COUNTY

The County will make available to Engineer any and all information, data, etc., as it may have in
its possession relating to the project described herein.
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EXHIBIT "D"
INSURANCE REQUIREMENTS

1.1 Before commencing work, the vendor shall be required, at its own expense, to
furnish the Collin County Purchasing Agent with certified copies of all insurance
certificate(s) indicating the coverage to remain in force throughout the term of this
contract.

1.1.1  Commercial General Liability insurance at minimum combined single
limits of ($1,000,000 per-occurrence and $2,000,000 general aggregate) for
bodily injury and property damage, which coverage shall include
products/completed operations at  $2,000,000 per occurrence. Coverage
must be written on an occurrence form.

1.1.2 Workers Compensation insurance at statutory limits, including employers
liability coverage at $500,000. In addition to these, the contractor must meet
each stipulation below as required by the Texas Department of Insurance,
Division of Workers’ Compensation. (Note: If you have questions concerning
these requirements, you are instructed to contact the DWC at (512)440-3789).

1.1.2.1 Definitions:  Certificate of coverage (“certificate"); A copy of a
certificate of authority of self-insure issued by the commission, or a
coverage agreement (DWC-81, DWC-82, DWC-83, OR DWC-84),
showing statutory workers compensation insurance coverage for the
person's or entity's employees providing services on a project, for the
duration of the project.

Duration of the project includes the time from the beginning of the work
on the project until the contractor's/person's work on the project has been
completed and accepted by the governmental entity.

Persons providing services on the project ("subcontractor" in 406.096)
includes all persons or entities performing all or part of the services the
contractor has undertaken to perform on the project, regardless of
whether that person has employees. This includes, without limitation,
independent contractors, subcontractors, leasing companies, motor
carriers, owner-operators, employees of any such entity, or employees of
any entity which furnishes persons to provide services on the project.
"Services" include, without limitation, providing, hauling, or delivering
equipment or materials, or providing labor, transportation, or other service
related to a project. "Services" does not include activities unrelated to the
project, such as food/beverage vendors, office supply deliveries, and
delivery of portable toilets.

1.1.2.2 The contractor shall provide coverage, based on proper reporting
of classification codes and payroll amounts and filing of any coverage
agreements, which meets the statutory requirements of Texas Labor
Code, Section 401.011(44) for all employees of the contractor providing
services on the project, for the duration of the project.

1.1.2.3 The Contractor must provide a certificate of coverage to the
governmental entity prior to being awarded the contract.
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1.1.2.4 If the coverage period shown on the contractor's current certificate
of coverage ends during the duration of the project, the contractor must,
prior to the end of the coverage period, file a new certificate of coverage
with the governmental entity showing that coverage has been extended.

1.1.2.5 The contractor shall obtain from each person providing services
on a project, and provide to the governmental entity:

1.1.2.5.1 A certificate of coverage, prior to that person
beginning work on the project, so the governmental entity will
have on file certificates of coverage showing coverage for all
persons providing services on the project; and

1.1.2.5.2 no later than seven (7) days after receipt by the
contractor, a new certificate of coverage showing extension of
coverage, if the coverage period shown on the current certificate
of coverage ends during the duration of the project.

1.1.2.6 The contractor shall retain all required certificates of coverage for
the duration of the project and for one year thereafter.

1.1.2.7 The contractor shall notify the governmental entity in writing by
certified mail or personal delivery, within ten (10) days after the contractor
knew or should have known, of any change that materially affects the
provision of coverage of any person providing services on the project.

1.1.2.8 The contractor shall post on each project site a notice, in the text,
form and manner prescribed by the Texas Workers Compensation
Commission, informing all persons providing services on the project that
they are required to be covered, and stating how a person may verify
coverage and report lack of coverage.

1.1.2.9 The contractor shall contractually require each person with whom
it contracts to provide services on a project, to:

1.1.2.9.1 provide coverage, based on proper reporting of
classification codes and payroll amounts and fiing of any
coverage agreements, which meets the statutory requirements of
Texas Labor Code, Section 401.011(44) for all of its employees
providing services on the project, for the duration of the project;

1.1.29.2 provide to the contractor, prior to that person
beginning work on the project, a certificate of coverage showing
that coverage is being provided for all employees of the person
providing services on the project, for the duration of the project;

1.1.2.93 provide the contractor, prior to the end of the
coverage period, a new certificate of coverage showing extension
of coverage, if the coverage period shown on the current
certificate of coverage ends during the duration of the project;

1.1.29.4 obtain from each other person with whom it
contracts, and provide to the contractor:




AGR 2018-152

1.1.2.9.4.1 a certificate of coverage, prior to the other
person beginning work on the project; and

1.1.29.42 a new certificate of coverage showing
extension of coverage, prior to the end of the coverage
period, if the coverage period shown on the current
certificate of coverage ends during the duration of the
project;

1.1.2.9.5 retain all required certificates of coverage on file for
the duration of the project and for one year thereafter,

1.1.2.9.6 notify the governmental entity in writing by certified
mail or personal delivery, within ten (10) days after the person
knew or should have known, of any change that materially affects
the provision of coverage of any person providing services on the
project; and

1.1.2.9.7 contractually require each person with whom it
contracts, to perform as required by paragraphs 1.1.2.1 through
1.1.2.7, with the certificates of coverage to be provided to the
person for whom they are providing services.

1.1.2.10 By signing this contract or providing or causing to be
provided a certificate of coverage, the contractor is representing to the
governmental entity that all employees of the contractor who will provide
services on the project will be covered by workers compensation
coverage for the duration of the project, that the coverage will be based
on proper reporting of classification codes and payroll amounts, and that
all coverage agreements will be filed with the appropriate insurance
carrier or, in the case of a self-insured, with the commission's Division of
Self-Insurance Regulation. Providing false or misleading information may
subject the contractor to administrative penalties, criminal penalties, civil
penalties, or other civil actions.

1.1.2.11 The contractor's failure to comply with any of these
provisions is a breach of contract by the contractor which entitles the
governmental entity to declare the contract void if the contractor does not
remedy the breach within ten (10) days after receipt of notice of breach
from the governmental entity.

1.1.3 Commercial Automobile Liability insurance shall be no less than
$1,000,000 combined single limits per accident for bodily injury and property
damage, including owned, non-owned, and hired vehicle coverage.

1.1.4 Professional Liability Insurance at minimum limits of $1,000,000. This
policy must have a two (2) year extended period of coverage, (i.e. tail coverage).
If you choose to have project coverage endorsed onto your base policy, this
would be acceptable.

1.2  The required limits may be satisfied by any combination of primary, excess or
umbrella liability insurances, provided the primary policy complies with the above
requirements and the excess umbrella is following form. The vendor may maintain
reasonable and customary deductibles, subject to approval by Collin County.
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1.3  With reference to the foregoing insurance requirement, the vendor shall endorse
applicable insurance policies as follows:

1.3.1 A waiver of subrogation in favor of Collin County, its ofﬁcials, employees,
volunteers and officers shall be contained in all policies.

1.3.2 The vendor's insurance coverage shall name Collin County as additional
insured under the General Liability policy.

1.3.3 All insurance policies shall be endorsed to the effect that Collin County
will receive at least thirty (30) days’ notice prior to cancellation, non-renewal or
termination of the policy.

1.3.4 All copies of Certificates of Insurance shall reference the project/contract
number.

1.4  All insurance shall be purchased from an insurance company that meets the
following requirements:

1.4.1 A financial rating of B+VI or better as assigned by the BEST Rating
Company or equivalent.

1.5 Certificates of Insurance shall be prepared and executed by the insurance
company or its authorized agent, and shall contain provisions representing and
warranting the following:

1.5.1 Sets forth all endorsements and insurance coverages according to
requirements and instructions contained herein.

1.56.2 Sets forth the notice of cancellation or termination to Collin County.




AGR 2018-152

EXHIBIT “E”
AFFIDAVIT OF REGULATION OF CONFLICTS OF INTEREST

The undersigned declares and affirms that during the term of this contract they will
maintain compliance as defined in Vernon’s Texas Codes Annotated, Local Government Code
Title 5, Section C, Chapter 171.

| further understand and acknowledge that the existence of a conflict of interest at any
time during the term of this contract will render the contract voidable.

Name of Officer: IO NG oy
Title of Officer: Sy '?YE?\‘Eﬁ (t V\amg o a
Signature of Officer: th/
00
Date: Diao]' s
ACKNOWLEDGMENT
STATE OF TEXAS }
}
COUNTY OF (perew __ }

~~
BEFO E, on this day personally appeared_J/ce Wwféggw YK )
own to me Jor proved to me on the oath of or through

(description of identity card or other document) to be the person
whose name is subscribed to the foregoing instrument and acknowledged to me that he/she
executed the same for the purposes and consideration therein expressed.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this, the %% day
of_FeBrutBY , 2418.

WAV e, ROBERT L. DAVIS

X 'ﬂ%‘;"’; Notary Public, State of Texas
*é’é' Comm. Expires 03-13-2021

Notary ID 129344967
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Notary Pu'blic, State of Texas
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Printed Name
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My Commission expires on the ‘3'1'.‘&’ day of /Mzﬂk # , 202/ .






