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SECTION 001116 - ADVERTISEMENT FOR BIDS

BY ORDER OF the Collin County Commissioners Court, Collin County, Texas, bids will be received 
electronically through Collin County eBid located at https://collincountytx.ionwave.net.  Bidders are 
encouraged to submit bids electronically by utilizing Collin County eBid. However, you may submit a 
sealed hard copy paper bid to the Office of the Collin County Purchasing Agent.  All bids, both electronic 
or hard copy paper form must be submitted as stated below:

SUBMIT BIDS HARD COPY PAPER 
BIDS TO:

Office of the Purchasing Agent
Collin County Adminstration Building
2300 Bloomdale Road, Suite 3160
McKinney, Texas  75071

**NOTE:
All Correspondence must include suite 
number to assist in proper delivery.**

SUBMIT NO LATER THAN:

2:00 P.M., Thursday, January 31, 2019

MARK ENVELOPE:

IFB 2019-084
Project: Construction, Collin County Justice 
Center, Replacement of Chilled Water 
Actuators and Valves.           

ALL BIDS MUST BE RECEIVED IN THE OFFICE OF THE PURCHASING AGENT

BEFORE OPENING DATE AND TIME

SCOPE OF WORK INCLUDES removing the existing chilled water valves and actuators 

from within the air handling unit and replacing with new chilled water valves and 

actuators.  Included in the scope is all material and labor for a complete job as outlined in 

the contract documents.     

Payment for the contract work shall be made pursuant to the terms of the Contract 

Documents.

The opinion of probable construction cost for this contract is $135,000.

                                      
Collin County uses Collin County eBid for the notification and dissemination of all 
solicitations for commodities and services. The receipt of solicitations through any other 
company may result in your receipt of incomplete specifications and/or addendums which 
could ultimately render your bid non-compliant. Collin County accepts no responsibility 
for the receipt and/or notification of solicitations through any other company.

COLLIN COUNTY APPRECIATES your time and effort in preparing a bid.  Hard copy 
paper bid must be in a separate sealed envelope, manually signed in ink by a person 
having the authority to bind the firm in a contract and marked clearly on the outside as 
outlined above.  Please note that all bids must be received at the designated location by 
the deadline shown.  Bids received after deadline shall be considered void and 
unacceptable.  Collin County is not responsible for lateness of mail, carrier, etc. and 
time/date stamp clock in the Collin County Purchasing Department shall be the official 

https://collincountytx.ionwave.net/


time of receipt.  All bid forms provided in this Invitation for Bid must be completed prior 
to submission.  Failure to complete the forms shall render your bid null and void.  We 
would appreciate you indicating on your "NO BID" response any requirements of this bid 
request which may have influenced your decision to "NO BID".

BIDS WILL BE publicly opened in the Office of the Purchasing Agent, 2300 Bloomdale 
Rd, Suite 3160, McKinney, TX 75071, at the date and time indicated above.

A MANDATORY PRE-BID CONFERENCE will be held by Collin County at Collin 

County Justice Center Jail Lobby located at 4300 Community Ave., McKinney, TX 

75071 on Thursday, January 17, 2019, at 10:00 AM in order for bidders to ask 

questions regarding the proposed work.  All bidders desiring to bid the work should have 

a representative at the pre-bid conference; bidders that do no attend the pre-bid 

conference shall not be considered in the evaluation for award of a contract per Texas 

Local Government Code 262.0256.  Attendance shall be mandatory at the pre-bid 

conference.

No oral, telegraphic, telephonic or facsimile bids will be considered.  IFB’s, RFP’s, 
RFQ’s and RFI’s may be submitted in electronic format via Collin County eBid at 
https://collincountytx.ionwave.net

BID SECURITY:  All Bidders must submit, prior to the bid opening time, a Cashier’s 
Check or acceptable Bid Bond payable without recourse to Collin County in the amount 
of not less than five percent (5%) of the total bid plus alternates as submitted.  

1. Bid Bond or Cashier’s Check may be mailed or hand delivered to the 
Office of the Collin County Purchasing Agent, Collin County 
Administration Building, 2300 Bloomdale Road, Ste 3160, McKinney, TX 
75071 and shall be delivered in an envelope, marked plainly on the outside 
with the Bid Name and Number.  

2. Bidders submitting a bid via Collin County eBid shall upload a Bid Bond 
at https://collincountytx.ionwave.net

Regardless of delivery method, all Bid Bonds shall be received prior to the bid opening 
time to be considered.  

The original Bid Bond shall be received in the Collin County Purchasing Department no 
later than close of business on the third working day after the bid opening. Late receipt 
of original Bid Bond shall be cause for rejection of bid.

BONDS:  Contractor must furnish a performance bond and payment bond within ten (10) 
consecutive calendar days following award of contract. The bonds shall be issued by a 
corporate surety in accordance with all Texas Law, including but not limited to, Chapter 
2253 of the Texas Government Code and Chapter 3503 of the Texas Insurance Code, for 
public works projects.

https://collincountytx.ionwave.net/
https://collincountytx.ionwave.net/


SECTION 002113 - INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL REQUIREMENTS

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section.

1.2 DEFINITIONS

A. All definitions set forth in the General Conditions of the Contract for Construction or in 
other Contract Documents are applicable to these Bidding Documents.

B. Bidding Documents include the Advertisement or Invitation for Bids, Instructions to 
Bidders, the bid form, other sample bidding and contract forms and the proposed Contract 
Documents including any Addenda issued prior to receipt of bids.

C. Addenda are written or graphic instruments issued prior to the opening of the Bidding 
Documents, which modify or interpret the Bidding Documents, including Drawings and 
Specifications, by additions, deletions, clarifications or corrections.  Addenda will become 
part of the Contract Documents when the Construction Contract is executed.

D. MD Engineering, L.P., L.L.P. will be hereafter referred to in the Project Manual as 
“Engineer” and all correspondence shall be addressed to: Michael Smith, P.E., MD 
Engineering, 1255 W. 15th St., Ste. 300, Plano, TX 75075.

E. “Bill Burke” will be hereinafter referred to in this Project Manual as “Project Manager”.

F. “Collin County” will be hereafter referred to in this Project Manual as “Owner”.

G. A Bid is a complete and properly signed submittal to do the Work for designated portion 
thereof for the sums stipulated therein, submitted in accordance with the Bidding 
Documents.

H. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base, to which work may be added or from which 
work may be deleted for sums stated in Alternate Bids.

I. An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted 
from the amount of the Base Bid in the corresponding change in the Work, as described in 
the Bidding Documents or in the proposed Contract Documents.

J. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials 
or service as described in the Bidding Documents or in the proposed Contract Documents.

K. A Bidder is a person or entity who submits a Bid.

L. A Sub-Bidder is a person or entity who submits a bid to a Bidder for materials or labor for a 
portion of the work.

M. A Contractor is a person or entity who is determined to be the lowest responsible and 
responsive bidder to whom Owner (on the basis of Owner’s evaluation as hereinafter 
provided) makes an award.



N. The Bid Requirements and Other General Conditions, as provided under the Division of the 
North Central Texas Council of Governments Standard Specifications for Public Works 
Construction will be applicable to this project, unless noted otherwise in the Contract 
Documents

1.3 EXAMINATION OF DOCUMENTS AND SITE

A. Each bidder, by making his/her Bid, represents that he/she has read and understands the 
Bidding Documents.

B. Each Bidder, by making his/her Bid, represents that he/she has visited the site, performed 
investigations and verifications as he/she deems necessary, and familiarized himself/herself 
with the local conditions under which the Work is to be performed and will be responsible 
for any and all errors in his/her bid resulting from his/her failure to do so.

C. The location and elevations of the various utilities and pipe work included within the scope 
of the work are offered as a general guide only, without guarantee as to accuracy.  The 
Contractor shall verify and investigate to his/her own satisfaction the location and elevation 
of all utilities, pipe work, and the like and shall adequately inform himself/herself of their 
relation to the work before submitting a bid.

D. Before submitting a bid each bidder will, at bidder’s own expense, make or obtain any 
additional examinations, investigations, explorations, tests and studies and obtain any 
additional information (surface, subsurface, and underground facilities) at or contiguous to 
the site, or otherwise which may affect cost, progress, performance or furnishing of the work 
and which bidder deems necessary to determine its bid for performing and furnishing the 
work in accordance with the time, price and other terms and conditions of the Contract 
Documents. Bidder will rely solely on its own site investigation and assumes the risk of any 
site conditions not discovered that may result in additional costs and all errors in the bid.

E. On request in advance, Owner will provide each bidder access to the site to conduct 
explorations and tests as each bidder deems necessary for submission of a bid.  Bidder shall 
fill all holes, clean up and restore the site to its former condition upon completion of such 
explorations.

F. The lands upon which the work is to be performed, right-of way and easement for access 
thereto and other lands designated for use by Contractor in performing the work are 
identified in the Contract Documents.

G. Each bidder by making his/her bid represents that his/her bid is based upon the materials, 
systems, and equipment required by the Bidding Documents without exception.

1.4 BIDDING DOCUMENTS

A. Complete sets of Bidding Documents shall be used in preparing bids; neither County, nor 
Architect assume any responsibility for errors or misinterpretations resulting from use of 
incomplete sets of Bidding Documents.

B. County or the Architect, in making copies of the Bidding Documents available on the above 
terms, do so only for the purpose of obtaining Bids on the Work and do not confer a license 
or grant for any other use.

1.5 BIDDING PROCEDURES

A. All bids shall be prepared on the forms provided by the Architect and submitted in 

accordance with the Instruction to Bidders.  The Architect or owner will furnish bidders with 



bid forms which will provide for the following bid items.  Bidders shall provide all 

requested information. Prices bid/proposed shall only be considered if they are provided in 

the appropriate space(s) on the Collin County bid form(s).  For consideration, any additions 

or deductions to the bid/proposal prices offered must be shown under the exceptions section 

of the bid/proposal in the case of electronic submittal, ONLY in the case of a hard copy 

submittal will an additional attachment be allowed.  Extraneous numbers, prices, comments, 

etc. or bidder/offeror generated documents appearing elsewhere on the bid or as an 

additional attachment shall be deemed to have no effect on the prices offered in the 

designated locations.

1. A single contract price for each bid item as detailed and described in these 
specifications.

2. Acknowledgment of Addenda.
3. Number of consecutive calendar days to complete project.
4. Alternate bids.
5. Unit prices.

B. A bid (electronic or hard copy) is invalid if it has not been deposited at the designed location 
prior to the time and date for receipt of bids indicated in the Advertisement or Invitation For 
Bid, or prior to any extension thereof issued to the bidders.  Bids received in County 
Purchasing Department after submission deadline shall be returned unopened and will be 
considered void and unacceptable.  Owner is not responsible for lateness of mail, carrier, etc. 
and time/date stamp clock in County Purchasing Department shall be the official time of 
receipt.

C. Unless otherwise provided in any supplement to these Instructions to Bidders, no bidder 
shall modify, withdraw or cancel his/her bid or any part thereof for ninety (90) consecutive 
calendar days after the time designated for the receipt of bids in the Advertisement or 
Invitation For Bid.

D. Bids shall not contain any recapitulation of the Work to be done.

E. The Bidder shall make no additional stipulations on the Bid Form nor limit or qualify his/her 
bid in any other manner.  Bids so qualified will be subject to disqualification.

F. Collin County is by statute exempt from the State Sales Tax and Federal Excise Tax; 
therefore, the prices submitted shall not include taxes.

1.6 DISCREPANCIES AND AMBIGUITIES

Any interpretations, corrections and/or changes to an Invitation For Bid and related Specifications or 
extensions to the opening/receipt date will be made by addenda to the respective document by the 
Collin County Purchasing Department. Questions and/or clarification requests must be submitted no 
later than ten (10) days prior to the opening/receipt date.  Those received at a later date may not be 
addressed prior to the public opening.  Sole authority to authorize addenda shall be vested in Collin 
County Purchasing Agent as entrusted by the Collin County Commissioners’ Court. Addenda may 
be transmitted electronically via Collin County eBid, by facsimile, E-mail transmission or mailed 
via the US Postal Service.

1.6.1 Addenda will be transmitted to all that are known to have received a copy of the IFB and 
related Specifications.  However, it shall be the sole responsibility of the Bidder to verify 
issuance/non-issuance of addenda and to check all avenues of document availability (i.e. 
Collin County eBid at https://collincountytx.ionwave.net; telephoning Purchasing 

https://collincountytx.ionwave.net/


Department directly, etc.) prior to opening/receipt date and time to insure Bidder’s receipt of 
any addenda issued.  Bidder  shall acknowledge receipt of all addenda.

1.7 SUBSTITUTIONS

A. Each bidder represents that his/her bid is based upon the materials and equipment described 
in the Bidding Documents.

B. No substitution will be considered unless written request has been submitted for approval at 
least ten (10) consecutive calendar days prior to the date for receipt of bids. Substitution 
Request Form shall be submitted by email to jgriffin@co.collin.tx.us.

C. If the Engineer and Owner approves a proposed substitution, such approval will be set forth 
in an Addendum.

1.8 QUALIFICATION OF BIDDERS

A. Within seven (7) consecutive calendar days following bid opening, the apparent low bidder 
shall submit with a properly executed Contractor’s Qualification Statement as evidence to 
establish bidder’s financial responsibility, experience and possession of such equipment as 
may be needed to prosecute the work in an expeditious, safe and satisfactory manner.  This 
Statement shall include:

1. List of current projects.
2. List of projects completed within the past five years.
3. Experience of key individuals of the organization.
4. Trade and Bank references.
5. A recent financial statement to confirm that the bidder has suitable financial status to 

meet obligations incidental to performing the work.  Audited financial statements are 
not mandatory.  Unaudited financial statements will be accepted.  If bidder’s firm 
does, however, have audited statements, please include a copy with your bid.

6. A statement of cost for each major item of Work included in the Bid.
7. A designation of the Work to be performed by the Bidder with his/her own forces.
8. A list of names of the Subcontractors or other persons or organizations (including 

those who are to furnish materials or equipment fabricated to a special design) 
proposed for each portion of the Work.  The Bidder will be required to establish to 
the satisfaction of the Architect and Owner the reliability and responsibility of the 
proposed Subcontractors.  Prior to the award of the Contract, the Architect will notify 
the Bidder in writing if either the County or the Architect, after due investigation, has 
reasonable and substantial objection to any person or organization on such lists.  If 
Owner or Architect has a reasonable and substantial objection to any person or 
organization on such list, and refuses in writing to accept such person or 
organization, the Bidder may, at his/her option, withdraw his/her Bid without 
forfeiture of Bid Security or provide an acceptable substitute.  Subcontractors and 
other persons and organizations proposed by the Bidder and accepted by Owner and 
Architect must be used on the Work for which they were proposed and accepted, and 
shall not be changed except with the written approval of Owner and the Architect.

B. Bidders may be disqualified and their bids not considered for any of the following specific 
reasons:

1. Reason for believing collusion exists among bidders.
2. The bidder being interested in any litigation against Owner.
3. The bidder being in arrears on any existing contract or having defaulted on a 

previous contract.



4. Lack of competency as revealed by the financial statement, experience and 
equipment, questionnaires, or qualification statement.

5. Uncompleted work which in the judgment of Owner will prevent or hinder the 
prompt completion of additional work if awarded.

C. Minimum Standards For Responsible Prospective Bidders: A prospective Bidder must meet 
the following minimum requirements:

1. have adequate financial resources, or the ability to obtain such resources as required;

2. be able to comply with the required or proposed delivery/ completion schedule;

3. have a satisfactory record of performance;

4. have a satisfactory record of integrity and ethics; and

5. be otherwise qualified and eligible to receive an award.

Collin County may request representation and other information sufficient to determine 
Bidder's ability to meet these minimum standards listed above.

D. In determining to whom to award the contract, the Owner may consider;

1. the purchase price;

2. the reputation of the bidder/contractor/vendor and of the bidder/contractor/vendor’s 
goods or services;

3. the quality of the bidder/contractor/vendor’s goods or services;

4. the extent to which the goods or services meet the Owner’s needs;

5. the bidder/contractor/vendor’s past relationship with the Owner;

6. the total long-term cost to the Owner to acquire the bidder/contractor/vendor’s goods 
or services; and

7. any other relevant factors specifically listed in the Instruction to Bidders..

1.9 PREPARATION OF BID

A. Bidder shall submit his/her bid on the forms furnished by the Architect.  All blank spaces in 
forms shall be correctly filled in and the bidder shall state the prices, written in words and in 
figures.  Where there is discrepancy between the price written in words and the price written 
in figures, the price written in words shall govern.  If bid is submitted by an individual, 
his/her name must be signed by him/her or his/her duly authorized agency.  If the bid is 
submitted by a firm, association or partnership, the name and address of each member must 
be given, and the bid must be signed by an official or duly authorized agent.  Powers of 
attorney authorizing agents or others to sign bids must be properly certified and must be in 
writing and submitted with the bid.

B. Bidder shall bear any/all costs associated with it’s preparation of any bid, proposal or 
submittal. 

C. Public Information Act:    Collin County is governed by the Texas Public Information Act, 
Chapter 552 of the Texas Government Code.   All information submitted by prospective 
bidders during the bidding process is subject to release under the Act.



D. The Bidder shall comply with Commissioners’ Court Order No. 2004-167-03-11, County 
Logo Policy.

1.10 BID SECURITY

A. Each bid must be accompanied by Bid Security (in accordance with instructions set forth in 
section 00100-Advertisement For Bids) made payable to Owner in an amount of five percent 
(5%) of the bidder’s maximum bid price and in the form of a Cashier’s Check or a Bid 
Bond, duly executed by bidder as principal and having as surety thereon, a corporate surety 
authorized and admitted to do business in the State of Texas and licensed to issue such bond, 
as a guarantee that the bidder will enter into a Contract and execute required Performance 
and Payment Bonds within ten (10) consecutive calendar days of Collin County 
Commissioners’ Court award of Contract.

B. The Bid Security of the contractor will be retained until such bidder has executed the 
Contract Agreement and furnished the required Contract Security, whereupon, the Bid 
Security will be returned.  If the contractor fails to execute and deliver the Agreement and 
furnish the required Contract Security within ten (10) consecutive calendar days of Collin 
County Commissioners’ Court award of Contract, Owner may annul the award of contract 
and the Bid Security of that bidder will be forfeited.  The Bid Security of the other bidders 
whom Owner believes to have a reasonable chance of receiving the award may be retained 
by Owner until the earlier of the seventh (7th) consecutive calendar day after the effective 
date of the Agreement or the ninety-fifth (95th) consecutive calendar day after the bid 
opening, whereupon, the Bid Security furnished by such bidders will be returned.  Bid 
Security with bids which are not competitive will be returned within seven (7) consecutive 
calendar days after the contract award.

C. Should the bidder to whom the Contract is awarded refuse or neglect to execute and file the 
contract and bonds within ten (10) consecutive calendar days of Collin County 
Commissioners’ Court award of Contract, Owner may annul award of Contract and the Bid 
Security filed with the bid shall become the property of Owner, not as a penalty, but as 
liquidated damages.  Owner reserves the right to award canceled Contract to next 
responsible, lowest and best bidder as it deems to be in the best interest of the County.

D. Owner will have the right to retain the bid security of all bidders until either:

1. the Contract has been executed and the bonds have been furnished, or
2. the specified time has elapsed so that bids may be withdrawn, or
3. all bids have been rejected.

1.11 PERFORMANCE BOND, LABOR & MATERIAL PAYMENT BOND

A. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 
Collin County Commissioners’ Court award of Contract, a Performance Bond in the amount 
of one hundred percent (100%) of the total contract price in such form as is satisfactory to 
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 
applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do business 
in the State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor 
shall notify its corporate surety of any Contract changes.

B. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 
Collin County Commissioners’ Court award of Contract, a Payment Bond in the amount of 
one hundred percent (100%) of the total contract price in such form as is satisfactory to 



Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 
applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do business 
in the State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor 
shall notify its corporate surety of any Contract changes.

C. The Contractor must demonstrate to Owner that it can secure the required performance and 
payment bonds, issued by a corporate surety company authorized and admitted to do 
business in the State of Texas and licensed to issue such a bond in the State of Texas.  
Contractor must also demonstrate that the bond is not in excess of ten percent (10%) of the 
corporate surety company’s capital and surplus.  To the extent the amount of the bond 
exceeds ten percent (10%) of the corporate surety company’s capital and surplus, such bond 
will not be accepted unless bidder provides written certification that the corporate surety 
company has reinsured the portion of the risk that exceeds ten percent (10%) of the corporate 
surety company’s capital and surplus with one or more insurers who are duly authorized, 
accredited or trusted to do business in the State of Texas.  The amount reinsured by any 
reinsurer must not exceed ten percent (10%) of the reinsurer’s capital and surplus.

D. The Contractor must file with the performance bond and payment bond, all documents and 
information necessary to establish that the agent signing the bond is authorized to write the 
bond in the amount requested, and if applicable, that reinsurance requirements, have been 
met, including limits and ratings or other evidence of company solvency.

E. If the corporate surety company on any bond furnished by Contractor to Owner is declared 
bankrupt or becomes insolvent or such corporate surety company’s right to do business in 
the State of Texas is revoked, the Contractor shall within five (5) consecutive calendar days 
thereafter substitute another bond and corporate surety company, both of which shall be 
acceptable to Owner.

1.12 FILING BID

A. All Bids, proposals, or submittals submitted in hard copy paper form shall be submitted in a 
sealed envelope, plainly marked on the outside with the Invitation for Bid (IFB) number and 
name. A hard copy paper form bid, proposal, or submittal shall be manually signed in ink by 
a person having the authority to bind the firm in a contract. Submittals, bids or proposals 
shall be mailed or hand delivered to the Collin County Purchasing Department.

B. No oral, telegraphic or telephonic submittals will be accepted.  Bids, proposals, or submittals 
may be submitted in electronic format via Collin County eBid at 
https://collincountytx.ionwave.net.

C. All Bids, submittals or proposals submitted electronically via Collin County eBid at 
https://collincountytx.ionwave.net  shall remain locked until official date and time of 
opening as stated in the Special Terms and Conditions of the IFB.

D. For hard copy paper form bids, proposals, or submittals, any alterations made prior to 
opening date and time must be initialed by the signer of the bid, proposal, or submittal, 
guaranteeing authenticity.  Bids, proposals, or submittals cannot be altered or amended after 
submission deadline.

E. No bid, proposal, or submittal will be considered unless it is filed with the Owner 
Purchasing Department within the time limit for receiving bids as stated in the 
Advertisement for Bids or IFB.  Each hard copy paper bid shall be in a sealed envelope 
plainly marked with the word “BID”, and the name and bid number of the project as 
designated in the Advertisement for Bids or IFB.

1.13 MODIFICATION AND WITHDRAWAL OF BID

https://collincountytx.ionwave.net/
https://collincountytx.ionwave.net/


A. No bid, proposal, or submittal may be withdrawn or modified after the bid opening except 
where the award of the contract has been delayed beyond ninety (90) consecutive calendar 
days after date of bid opening or as per Texas Local Government Code, Title 8, Chapter 262, 
Subchapter C., Section 262.0305. Modifications after Award.

1.14 IRREGULAR BID

A. It is understood that Collin County, Texas reserves the right to accept or reject any and/or all 
Bids, proposals, or submittals for any or all products and/or services covered in an Invitation 
For Bid (IFB) and to waive informalities or defects in submittals or to accept such submittals 
as it shall deem to be in the best interest of Collin County.

1.15 REJECTION OF BID

A. The bidder acknowledges the right of Owner to reject any or all bids and to waive any 
informality or irregularity in any bid received.  In addition, the bidder recognizes the right of 
Owner to reject a bid if the bidder failed to furnish any required Bid Security, or to submit 
the data required by the Bidding Documents, or if the bid is in any way incomplete or 
irregular.

1.16 METHOD OF AWARD

A. In evaluating bids, Owner will consider whether or not the bids comply with the prescribed 
requirements, base prices, any alternates, unit pricing, completion time, bidder’s 
qualifications, bidder’s proposed subcontractors, suppliers, etc., and other data as may be 
requested in the Bid Documents.

B. Owner may conduct such investigations as Owner deems necessary to assist in the 
evaluation of any bid and to establish the responsibility, qualifications and financial ability 
of bidder, proposed subcontractors, suppliers and other persons and organizations to perform 
and furnish the Work in accordance with the Bidding Documents to Owner’s satisfaction 
within the prescribed time.

C. If the contract is to be awarded, it will be awarded to the lowest and best responsible bidder 
whose evaluation, by Owner, indicates to be in the best interests of the project.  If no 
alternates are selected by Owner, the Owner may award the contract to a responsible bidder 
who submits the lowest and best bid.

D. Evaluation of Alternates - Any and/or all or none of the alternates may be considered in 
evaluation.  Owner may award Contract on base bid plus any and/or all or none of the 
alternates.

E. Owner anticipates award within ninety (90) consecutive calendar days after bid opening.

F. The bid, when properly accepted by the County, shall constitute a Contract equally binding 
between the contractor and Owner.  No different or additional terms will become part of this 
Contract with the exception of a written Change Order, signed by both parties.

G. No oral statement of any person shall modify or otherwise change, or affect the terms, 
conditions or specifications stated in the resulting contract.  All change orders to the contract 
will be made in writing by Collin County Purchasing Agent.

1.17 EXECUTION OF CONTRACT



A. The person or persons, partnership, company, firm, association or corporation to whom a 
contract is awarded shall within ten (10) consecutive calendar days after such award, sign the 
necessary contract agreements and submit the required bonds entering into the required 
Contract with Owner.  No contract shall be binding on Owner until it has been executed by 
Owner or his/her duly authorized representative, and delivered to the Contractor.

1.18 FAILURE TO EXECUTE CONTRACT

A. The failure of the Bidder to execute the required bonds or to sign the required Contract 
within ten (10) consecutive calendar days after the Contract is awarded, shall be considered 
by Owner as abandonment of his/her Bid, and Owner may annul the award, at the Owner’s 
sole discretion.

1.19 PURCHASE ORDER

A. A purchase order(s) shall be generated by Owner to the contractor.  The purchase order 
number must appear on all itemized invoices.  Collin County will not be responsible for any 
orders placed or delivered without a valid purchase order number.

1.20 NOTICE TO PROCEED

A. Upon the execution and delivery of Bonds, Executed Contract by Contractor, progress 
schedule, proof of insurance, and all other documents required prior to commencing work 
herein, Owner will issue a written Notice to Proceed to the Contractor requesting that he/she 
proceed with construction, and the Contractor shall commence work within ten (10) 
consecutive calendar days after the date of Notice to Proceed.

1.21 PAYMENT PROCEDURES

A. Contractor shall submit Applications for Payment in accordance with the Contract, and 
payments shall be made in accordance with the Contract Documents. 

C. Final Payment:  Upon final completion and acceptance of the work, Owner shall pay the 
remainder of the contract price as recommended by Architect, in accordance with Texas 
Government Code, Title 10, Subtitle F., Chapter 2251.  Contractor(s) is required to pay 
subcontractors within ten (10) days after the contractor has received payment from the 
County.

D. The Contractor understands, acknowledges and agrees that if the Contractor subcontracts 
with a third party for services and/or material, the primary Contractor (awardee) accepts 
responsibility for full and prompt payment to the third party. Any dispute between the 
primary Contractor and the third party, including any payment dispute, will be promptly 
remedied by the Contractor.  Failure to promptly render a remedy or to make prompt 
payment to the third party (subcontractor) may result in the withholding of funds from the 
primary Contractor by Collin County for any payments owed to the third party.

1.22 AFFIDAVIT OF BILLS PAID

A. Prior to final acceptance of this project by Owner, the Contractor shall execute an affidavit 
that all bills for labor, materials, and incidentals incurred in the project construction have 
been paid in full, and that there are no claims pending.

1.23 EXEMPTION FROM STATE OF TEXAS AND LOCAL SALES TAX ON MATERIALS



A. Owner qualifies for exemption from State and Local Sales Tax pursuant to the provisions of 
Chapter 151, Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act.  The 
Contractor performing this Contract may purchase all materials, supplies, equipment 
consumed in the performance of this Contract by issuing to his/her suppliers an exemption 
certificate in lieu of the tax. .

1.24 CONFLICT OF INTEREST

A. No public official shall have interest, direct or indirect, in this contract, in accordance with 
Texas Local Government Code Title 5, Subtitle C, Chapter 171.

1.25 ETHICS

A. The bidder/contractor shall comply with Commissioners Court Order No. 96-680-10-28, 
Establishment of Guidelines & Restrictions Regarding The Acceptance of Gifts by County 
Officials & County employees.

1.26 BID COMPLIANCE

A. Bid must comply with all federal, state, county and local laws concerning this type of project 
and the fulfillment of all ADA (Americans With Disabilities Act) requirements.

B. Design, strength, quality of materials and workmanship must conform to the highest 
standards of manufacturing and engineering practice.

C. All products must be new and unused, unless otherwise specified, in first-class condition and 
of current manufacture.  

1.27 DRUG FREE

A. All bidders shall provide any and all notices as may be required under the Drug-Free Work 
Place Act of 1988,  41 U.S.C. 701, and Collin County Commissioners' Court Order No. 90-
455-06-11, to its employees and all sub-contractors to insure that Owner maintains a drug-
free work place.  The use, possession or being under the influence of drugs and/or alcohol 
while working on this bid project or while on County property is prohibited and may result 
in removal of an individual from the project and/or immediate termination of contract.  The 
County reserves the right to review drug testing records of any personnel involved in this bid 
project.  The County may require, at contractor's expense, drug testing of contractor's 
personnel if no drug testing records exists or if such test results are older than six (6) 
months.

B. Substances and cut-off levels are as follows:

SUBSTANCE MAXIMUM LEVEL
Amphetamines 1000 NG/ML
Barbiturates 300 NG/ML
Benzodiazepines 300 NG/ML
Cocaine Metabolite 300 NG/ML
Opiates 300 NG/ML
Phencyclidine (PCP)   25 NG/ML
THC (Marijuana) Metaboline 100 NG/ML
Methadone, Urinary               300 NG/ML
Methaquaone, Urine 300 NG/ML
Propoxyphene 300 NG/ML

1.28 INDEMNIFICATION



A. To the fullest extent permitted by law, the CONTRACTOR and his sureties shall indemnify, 

defend and hold harmless the OWNER and all of its, past, present and future, officers, agents and 

employees from all suits, cause of action, claims, liabilities, losses, fines, penalties, liens, demands, 

obligations, actions, proceedings, of any kind, character, name and description brought or arising, on 

account of any injuries or damages received or sustained by any person, destruction or damage to 

any property on account of, in whole or part, the operations of the CONTRACTOR, his agents, 

employees or subcontractors; or on account of any negligent act or fault of the CONTRACTOR, his 

agents, employees or subcontractors in the execution of said Contract; failing to comply with any 

law, ordinance, regulation, rule or order of any governmental or regulatory body including those 

dealing with health, safety, welfare or the environment;  on account of the failure of the 

CONTRACTOR to provide the necessary barricades, warning lights or signs; and shall be required 

to pay any judgment, with cost, which may be obtained against the OWNER growing out of such 

injury or damage. In no event shall OWNER be liable to CONTRACTOR for indirect or 

consequential damages or loss of income or profit irrespective of the cause, fault or reason for same. 

CONTRACTOR’S duty to indemnify herein shall not be limited by any limitation on the type or 

amount of damages payable by or for CONTRACTOR or any Subcontractor under workman’s 

compensation acts, disability benefit acts or any other employee benefit acts.

In addition, the CONTRACTOR likewise covenants and agrees to, and does hereby, indemnify and 

hold harmless the OWNER from and against any and all injuries, loss or damages to property of the 

OWNER during the performance of any of the terms and conditions of this Contract, arising out of 

or in connection with or resulting from, in whole or in part, any and all alleged acts or omissions of 

officers, agents, servants, employees, contractors, subcontractors, licenses or invitees of the 

CONTRACTOR.

The rights and responsibilities provided in this indemnification provision shall survive the 

termination or completion of this Contract. 

1.29 CONSTRUCTION SCHEDULE

A. The time for completion is set forth herein and will be included in the Contract.  All work 
shall be completed within the consecutive calendar day count shown in the Contractor’s bid.  
The calendar day count shall commence ten (10) consecutive calendar days after the date of 
the Notice to Proceed.

B. Prior to the issuance of the Notice to Proceed by Owner, the Contractor shall submit a 
detailed progress and schedule chart to Owner for review.  This chart will be used to assure 
completion of the job within the number of consecutive calendar days stated in bid 
documents.

1.30 DELAYS AND EXTENSIONS OF TIME

A. If the Contractor is delayed at any time in the commencement or progress of the Work by an 
act or neglect of the Owner or Architect, or of an employee of either, or of a separate 
contractor employed by the Owner, or by changes ordered in the Work, or by labor disputes, 
fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the 
Contractor's control, or by delay authorized by the Owner pending mediation and arbitration, 
or by other causes which the Architect determines may justify delay, then the Contract Time 
shall be extended by Change Order for such reasonable time as the Architect may determine.

B. If adverse weather conditions are the basis for a Claim for additional time, such Claim shall 
be documented by data substantiating that weather conditions were abnormal for the period 



of time and could not have been reasonably anticipated, and that the weather conditions had 
an adverse effect on the scheduled construction.

C. Contractor’s sole remedy for any delays in the project, which are not the fault of the 
Contractor, shall be an equitable extension of time to perform the work, required by the 
Contract. In no event shall the Contractor be entitled tom make a claim for delay, impact or 
acceleration damages against the Owner.

1.31 DAMAGES

A. Should the contractor fail to complete the project within the specified completion 
schedule the sum of $375.00 per calendar day will be deducted from the moneys due the 
contractor for the work. This sum shall not be considered as a penalty, but rather as 
reasonable liquidated damages, since it would be impracticable or extremely difficult to fix 
the actual damages.  An extension of time may be allowed for delays beyond the control of 
the contractor at the discretion of Owner.

1.32 TERMINATION

This contract shall remain in effect until any of the following occurs:

A. completion of project;
B. acceptance of work ordered; or
C. termination by either party pursuant to the terms of the Contract with a thirty (30) 

days written notice prior to cancellation that must state therein the reasons for such 
cancellation. 

D. Breach of the contract by the Contractor for failure
1. to meet completion schedules, or 
2. otherwise perform in accordance with these specifications.  

Breach of contract or default authorizes the County to purchase elsewhere and charge the full 
increase in cost and handling to the defaulting Contractor.

1.33 PATENTS - COPYRIGHTS

A. The contractor agrees to protect Owner from any claims involving infringements of patents 
and/or copyrights.  In no event shall Owner be liable to a contractor for any/all suits arising 
on the grounds of patent(s) or copyright(s) infringement.

1.34 VENUE; GOVERNING LAW

A. This contract will be governed by the laws of the State of Texas.  Should any portion of this 
contract be in conflict with the laws of the State of Texas, the State laws shall invalidate 
only that portion.  The remaining portion of the contract shall remain in effect.  This contract 
is performable in Collin County, Texas.

1.35 ASSIGNMENT

A. The contractor shall not sell, assign, transfer or convey this contract, in whole or in part, 
without the prior written approval from Collin County Commissioners’ Court.

1.36 SILENCE OF SPECIFICATION



A. The apparent silence of any part of the specification as to any detail or to the apparent 
omission from it of a detailed description concerning any point, shall be regarded as meaning 
that only the best commercial practices are to prevail.  All interpretations of the specification 
shall be made on the basis of this statement.

1.37 PROVISION CONCERNING ESCALATOR CLAUSES

A. Bid(s) containing any condition which provides for changes in the stated bid prices due to 
increase or decrease in the costs of materials, labor, or other items required for this project, 
will be rejected and returned to the bidder without being considered.

1.38 ESTIMATES OF QUANTITIES

A. The quantities listed in the Bid Form will be considered as approximate and will be used for 
the comparison of bids.  Payments will be made to the Contractor only for the actual 
quantities of work performed or materials furnished in accordance with the contract.  The 
quantity of work to be done and the materials may be increased or decreased as provided for 
in the Contract Documents.

1.39 TREE PROTECTION OUTSIDE LIMITS OF WORK

A. The Contractor will be required to obtain written authorization from Owner for the removal 
of any tree three inches (3”) in diameter or greater for any area outside the limits of the street 
right-of-way or slope easement.  It is the intent of Owner to preserve as much as possible the 
natural condition of the floodplains.

1.40 EXCAVATION/TRENCH SAFETY

A. TRENCH SAFETY 

 
The CONTRACTOR shall be responsible for complying with state laws and federal 

regulations relating to trench safety, including those which may be enacted during the 

performance under this contract. The CONTRACTOR shall be responsible for selecting an 

appropriate method of providing trench safety after due consideration of the job conditions, 

location of utilities, pavement conditions and other relevant factors. Slope-back methods 

which may result in unnecessary displacement of utilities and/or destruction of pavement 

may not be used without permission from the OWNER. The CONTRACTOR shall be 

responsible for providing to the OWNER an acceptable trench safety plan signed and sealed 

by a Professional Architect qualified to do such work and registered in Texas. Devices used 

to provide trench safety such as trench shields and shoring systems will be likewise certified 

by professional Architects registered in the State of Texas or by a professional Engineer 

registered in the state of manufacture of the shield. 

B. PAYMENT FOR TRENCH SAFETY 

Payment for trench safety shall be by the lineal feet of trench exceeding a depth of five (5) ft. 

Excavation for slope-back methods shall be subsidiary to the trench safety pay item 

including replacement and recompaction. Excess excavation for other trench safety methods 

is also subsidiary to the trench safety pay item. Costs relating to the preparation of the trench 

safety plan including geotechnical investigation, testing and report preparation fees are all 

subsidiary to the pay item for trench safety. Should trench safety measures be required 



during contract performance where no pay item has been provided, then the CONTRACTOR 

shall immediately notify the OWNER and, if directed to do so, provide trench safety under 

the provisions of the contract. Should the OWNER fail to authorize the work, then the 

CONTRACTOR shall proceed under the provisions of the Contract. Trench safety 

requirements are mandatory and may not be waived. 

C. PAYMENT FOR SPECIAL SHORING 

Payment for special shoring, if any, shall be based on the square feet of shoring used. 

D. The Contractor must be made aware that on construction projects in which trench excavation 
will exceed a depth of five feet (5’), the uniform set of general conditions must require that 
the bid documents and the contract include detailed plans and specifications for adequate 
safety systems that meet Occupational Safety and Health Administration standards that will 
be in effect during the period of construction of the project. The Contractor shall provide a 
separate pay item for trench excavation safety in accordance with the Texas Health & Safety 
Code Chapter 756. The Contractor shall verify that these plans and specifications include a 
pay item for these same trench excavation safety systems, in accordance with Texas 
Government Code, Title 10, Section 2166.303, Uniform Trench Safety Conditions. The 
contractor shall insure that drainage from adjacent properties is not blocked by his/her 
excavations.  Measurement and payment for excavation/trench safety systems will not be 
made directly, but considered subsidiary to the work.

E. The Contractor shall be responsible for obtaining and paying for all surveys and testing, 
including geotechnical surveys and testing, necessary to insure it can comply with all laws 
regarding adequate trench excavation safety.

1.41 CONSTRUCTION STAKING

A. Architect will provide the Contractor with primary horizontal and vertical control to consist 
of one construction baseline and two benchmarks.

B. The Contractor shall take all necessary precautions to preserve any and/or all markings and 
staking.  Payment for costs of restaking shall be the responsibility of the Contractor.

1.42 PERMITS

A. Contractor shall be responsible for obtaining all necessary permits.

1.43 MATERIALS TESTING

A. Owner will be responsible for all materials testing.

1.44 WAGE SCALE

A. In accordance with Texas Government Code, Title 10, Section 2258, Prevailing Wage Rates, 
the general prevailing wage rate has been determined for this locality for the craft or type of 
workman needed to execute work of a similar character of the project listed herein.  The 
Contractor shall pay the prevailing wage rate in this locality to all his/her employees and 
subcontractors performing work on this project, and in no event shall the Contractor pay less 
than the rate shown in the following schedule.

General Decision Number: TX180289 01/12/2018  TX289



Superseded General Decision Number: TX20170289

State: Texas

Construction Type: Building

County: Collin County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and 

including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.35 for calendar year 2018 

applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage determination at least $10.35 per hour (or the 

applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the 

contract in calendar year 2018. The EO minimum wage rate will be adjusted annually. Please note that this 

EO applies to the above-mentioned types of contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but it does not apply to contracts subject only to the Davis-Bacon 

Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date

          0              01/05/2018

          1              01/12/2018

 ASBE0021-011 06/01/2016

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   

INSULATOR (Duct, Pipe and   

Mechanical System Insulation)....$ 24.32             7.52

----------------------------------------------------------------

 BOIL0074-003 01/01/2017

                                  Rates          Fringes

BOILERMAKER......................$ 28.00            22.35

----------------------------------------------------------------

 CARP1421-002 04/01/2016

                                  Rates          Fringes

MILLWRIGHT.......................$ 26.60             8.65

----------------------------------------------------------------

* ELEV0021-006 01/01/2018



                                  Rates          Fringes

ELEVATOR MECHANIC................$ 39.97       32.645+a+b

FOOTNOTES:  

  A. 6% under 5 years based on regular hourly rate for all   hours worked.  8% over 5 years based on regular 

hourly rate for all hours worked.

  B. New Year's Day, Memorial Day, Independence Day, Labor Day,   Thanksgiving Day, the Friday after 

Thanksgiving Day,   Christmas Day, and Veterans Day.

----------------------------------------------------------------

 ENGI0178-005 06/01/2014

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  

     (1) Tower Crane.............$ 29.00            10.60

     (2) Cranes with Pile 

     Driving or Caisson 

     Attachment and Hydraulic 

     Crane 60 tons and above.....$ 28.75            10.60

     (3) Hydraulic cranes 59 

     Tons and under..............$ 27.50            10.60

----------------------------------------------------------------

 IRON0263-005 06/01/2017

                                  Rates          Fringes

IRONWORKER (ORNAMENTAL AND   

STRUCTURAL)......................$ 23.25             7.32

----------------------------------------------------------------

 PLUM0100-005 11/01/2017

                                  Rates          Fringes

HVAC MECHANIC (HVAC Unit   

Installation Only)...............$ 30.84            11.51

PIPEFITTER (Excludes HVAC   

Pipe Installation)...............$ 30.84            11.51

----------------------------------------------------------------

  SUTX2014-015 07/21/2014

                                  Rates          Fringes

BRICKLAYER.......................$ 21.06             0.00

  

CARPENTER, Excludes Drywall   

Hanging, Form Work, and Metal   



Stud Installation................$ 15.78             0.00

  

CAULKER..........................$ 15.16             0.00

  

CEMENT MASON/CONCRETE FINISHER...$ 13.04             0.00

  

DRYWALL HANGER AND METAL STUD   

INSTALLER........................$ 13.00             0.00

  

ELECTRICIAN (Alarm   

Installation Only)...............$ 20.93             3.86

  

ELECTRICIAN (Communication   

Technician Only).................$ 15.35             1.39

  

ELECTRICIAN (Low Voltage   

Wiring Only).....................$ 17.04             1.39

  

ELECTRICIAN, Excludes Low   

Voltage Wiring and   

Installation of Alarms/Sound   

and Communication Systems........$ 20.01             2.69

  

FORM WORKER......................$ 11.89             0.00

  

GLAZIER..........................$ 16.46             3.94

  

HIGHWAY/PARKING LOT STRIPING:   

 Operator (Striping Machine).....$ 10.04             2.31

  

INSTALLER - SIDING   

(METAL/ALUMINUM/VINYL)...........$ 14.74             0.00

  

INSTALLER - SIGN.................$ 15.50             0.00

  

INSULATOR - BATT.................$ 13.00             0.00

  

IRONWORKER, REINFORCING..........$ 12.29             0.00

  

LABORER:  Common or General......$ 10.52             0.00

  

LABORER:  Mason Tender - Brick...$ 10.54             0.00

  

LABORER:  Mason Tender -   

Cement/Concrete..................$ 10.93             0.00

  

LABORER:  Pipelayer..............$ 13.00             0.35

  



LABORER:  Plaster Tender.........$ 12.22             0.00

  

LABORER:  Roof Tearoff...........$ 11.28             0.00

  

LABORER: Landscape and   

Irrigation.......................$ 10.55             0.00

  

LATHER...........................$ 16.00             0.00

  

OPERATOR:    

Backhoe/Excavator/Trackhoe.......$ 12.83             0.00

  

OPERATOR:  Bobcat/Skid   

Steer/Skid Loader................$ 13.93             0.00

  

OPERATOR:  Bulldozer.............$ 18.29             1.31

  

OPERATOR:  Drill.................$ 15.69             0.50

  

OPERATOR:  Forklift..............$ 13.21             0.81

  

OPERATOR:  Grader/Blade..........$ 13.03             0.00

  

OPERATOR:  Loader................$ 13.46             0.85

  

OPERATOR:  Mechanic..............$ 17.52             3.33

  

OPERATOR:  Paver  (Asphalt,   

Aggregate, and Concrete).........$ 18.44             0.00

  

OPERATOR:  Roller................$ 15.04             0.00

  

PAINTER (Brush, Roller and   

Spray), Excludes Drywall   

Finishing/Taping.................$ 13.35             5.10

  

PAINTER: Drywall   

Finishing/Taping Only............$ 14.24             3.83

  

PIPEFITTER (HVAC Pipe   

Installation Only)...............$ 20.45             4.00

  

PLASTERER........................$ 16.58             0.00

  

PLUMBER, Excludes HVAC Pipe   

Installation.....................$ 22.46             4.06

  

ROOFER...........................$ 17.19             0.00



  

SHEET METAL WORKER (HVAC Duct   

Installation Only)...............$ 21.13             4.79

  

SHEET METAL WORKER, Excludes   

HVAC Duct Installation...........$ 24.88             5.97

  

SPRINKLER FITTER (Fire   

Sprinklers)......................$ 37.50             0.00

  

TILE FINISHER....................$ 11.22             0.00

  

TILE SETTER......................$ 14.25             0.00

  

TRUCK DRIVER:  1/Single Axle   

Truck............................$ 16.00             0.81

  

TRUCK DRIVER:  Dump Truck........$ 12.39             1.18

  

TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57

  

TRUCK DRIVER:  Semi-Trailer   

Truck............................$ 12.50             0.00

  

TRUCK DRIVER:  Water Truck.......$ 12.00             4.11

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

================================================================

 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all 

contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) 

on or after January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees 

with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their own illness, injury or other health-related 

needs, including preventive care; to assist a family member (or person who is like family to the employee) 

who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting 

from, or to assist a family member (or person who is like family to the employee) who is a victim of, 

domestic violence, sexual assault, or stalking.  Additional information on contractor requirements and 

worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be 

added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

 



The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination. The 

classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a 

union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average 

rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other 

than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification 

in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union 

which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. 

The next number, 005 in the example, is an internal number used in processing the wage determination. 

07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement 

(CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in 

the survey and the published rate is derived by computing a weighted average rate based on all the rates 

reported in the survey for that classification.  As this weighted average rate includes all rates reported in the 

survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA 

indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are 

based. The next number, 007 in the example, is an internal number used in producing the wage 

determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that 

identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: 

UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates 

the state. The next number, 0010 in the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that 

identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of 

the current negotiated/CBA rate of the union locals from which the rate is based. 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS



1.) Has there been an initial decision in the matter? This can be:

*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the 

Wage and Hour Regional Office for the area in which the survey was conducted because those Regional 

Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is 

not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be 

with the Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 

CFR Part 7). Write to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================



          END OF GENERAL DECISION

B. Except for work on legal holidays, the “Ge

B. Except for work on legal holidays, the “General Prevailing Rate of Per Diem Wage” 
for the various crafts or type of workers or mechanics is the product of (a) the 
number of hours worked per day, except for overtime hours, times (b) the above 
respective rate per hour.

C. For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various 
crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on the legal 
holiday.

D. For overtime work, the “General Prevailing Rate of Per Diem Wage” for the various 
crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on 
overtime.

E. Under the provisions of Texas Government Code, Title 10, Section 2258, Prevailing 
Wage Rates, the contractor or subcontractor of the contractor shall forfeit as a 
penalty to the entity on whose behalf the contract is made or awarded, sixty dollars 
($60.00) for each calendar day, or portion thereof, that the worker is paid less than 
the wage rates stipulated in the contract.

F. If the construction project involves the expenditure of Federal funds in excess of 
$2,000, the minimum wages to be paid various classes of laborers and mechanics 
will be based upon the wages that will be determined by the Secretary of Labor to be 
prevailing for the corresponding classes of laborers and mechanics employed on the 
project of a character similar to the contract work.

1.45 Collin County Purchasing Department shall serve as Contract Administrator or shall supervise 
agents designated by Collin County.

1.46 All warranties shall be stated as required in the Uniform Commercial Code.

1.47 The Contractor and Collin County agree that both parties have all rights, duties, and remedies 
available as stated in the Uniform Commercial Code.

1.48 Contractor shall not fraudulently advertise, publish or otherwise make reference to the existence of 
a contract between Collin County and Contractor for purposes of solicitation.  As exception, 
Contractor may refer to Collin County as an evaluating reference for purposes of establishing a 
contract with other entities.

1.49 Contractor shall provide Collin County with diagnostic access tools at no additional cost to Collin 
County, for all Electrical and Mechanical systems, components, etc., procured through this contract.

1.50 CRIMINAL HISTORY BACKGROUND CHECK:  If required, ALL individuals may be subject to 
a criminal history background check performed by the Collin County's Sheriff's Office prior to 
access being granted to Collin County property or facilities. Upon request, Contractor shall provide 
list of individuals to Collin County Purchasing Department within five (5) working days.

1.51 Vendors/Contractors/Providers must be in compliance with the Immigration and Reform Act of 

1986 and all employees specific to this solicitation must be legally eligible to work in the United 

States of America.



1.52 CERTIFICATION OF ELIGIBILITY: This provision applies if the anticipated Contract 
exceeds $100,000.00 and as it relates to the expenditure of federal grant funds.  By submitting a bid 
or proposal in response to this solicitation, the Bidder/Quoter/Offeror certifies that at the time of 
submission, he/she is not on the Federal Government’s list of suspended, ineligible, or debarred 
contractors.  In the event of placement on the list between the time of bid/proposal submission and 
time of award, the Bidder/Quoter/Offeror will notify the Collin County Purchasing Agent.  Failure 
to do so may result in terminating this contract for default.

1.53 NOTICE TO CONTRACTORS: The Collin County Detention Facility houses persons who 
have been charged with and/or convicted of serious criminal offenses. When entering the Detention 
Facility, you could: (1) hear obscene or graphic language; (2) view partially clothed male inmates; 
(3) be subjected to verbal abuse or taunting; (4) risk physical altercations or physical contact, which 
could be minimal or possibly serious; (5) be exposed to communicable or infectious diseases; (6) be 
temporarily detained or prevented from immediately leaving the Detention Facility in the case of an 
emergency or “lockdown; and (7) subjected to a search of your person or property. While the Collin 
County Sheriff’s Office takes every reasonable precaution to protect the safety of visitors to the 
Detention Facility, because of the inherently dangerous nature of a Detention Facility and the type of 
the persons incarcerated therein, please be advised that the possibility of such situations exist and 
you should carefully consider such risks when entering the Detention Facility. By entering the 
Collin County Detention Facility, you acknowledge that you are aware of such potential risks and 
willingly and knowingly choose to enter the Collin County Detention Facility.

1.54 Contractors doing business with OWNER agree to comply with Federal Executive Order 13465 E-
Verify. It is OWNER’s intention and duty to comply and support the Immigration and Nationality 
Act (INA) which includes provisions addressing employment eligibility, employment verification 
and non-discrimination. According to the INA, contractors/employers may hire only persons who 
may legally work in the United States.  Subsequently, contractors and subcontractors  doing 
business with OWNER must confirm their enrollment in the E-Verify system which verifies 
employment eligibility through completion and checking of I-9 forms.   OWNER reserves the right 
to audit contractors process to verify enrollment compliance.  

1.55 INSURANCE REQUIREMENTS

A. CONTRACTOR’S INSURANCE 

1. Before commencing work, the CONTRACTOR and each subcontractor shall be 

required, at its own expense, to furnish the Collin County Purchasing Agent with 

certified copies of all insurance certificate(s) required by Texas Law, and the 

coverages required herein, indicating the coverage is to remain in force 

throughout the term of this Contract. Without limiting any of the other 

obligations or liabilities of the CONTRACTOR, during the term of the Contract 

the CONTRACTOR and each subcontractor at their own expense shall purchase 

and maintain the herein stipulated minimum insurance with companies duly 

approved to do business in the State of Texas and satisfactory to the OWNER. 

Certificates of each policy shall be delivered to the OWNER before any work is 

started, along with a written statement from the issuing company stating that said 

policy shall not be canceled, nonrenewed or materially changed without 30 days 

advance written notice being given to the OWNER. 

2. In addition to any coverage required by Texas Law, the CONTRACTOR shall 

provide the following coverages at not less than the specified amounts: 



B. Workers Compensation insurance required by Texas Law at statutory limits, 

including employer’s liability coverage of not less than $1,000,000.  In addition to 

these, the CONTRACTOR must comply with all the requirements of the Texas 

Department of Insurance, Division of Workers’ Compensation; (Note: If you have 

questions concerning these requirements, you are instructed to contact the DWC.)

1. By signing this contract or providing or causing to be provided a certificate of 

coverage, the CONTRACTOR is representing to the OWNER that all employees of 

the CONTRACTOR and its subcontractors who will provide services on the Project 

will be covered by workers compensation coverage for the duration of the Project, 

that the coverage will be based on proper reporting of classification codes and payroll 

amounts, and that all coverage agreements will be filed with the appropriate 

insurance carrier or, in the case of a self-insured, with the commission's Division of 

Self-Insurance Regulation.  Providing false or misleading information may subject 

the CONTRACTOR to administrative penalties, criminal penalties, civil penalties, or 

other civil actions.

2. The CONTRACTOR’S failure to comply with any of these provisions is a 

breach of Contract by the Contractor which entitles the OWNER to declare the 

Contract void if the CONTRACTOR does not remedy the breach within ten (10) 

days after receipt of notice of breach from the OWNER.

 

C. Broad form commercial general liability insurance, including independent 

contractor’s liability, completed operations and contractual liability, written on an 

occurrence form, covering, but not limited to, the liability assumed under the 

indemnification provisions of this contract, fully insuring CONTRACTOR’S (or 

subcontractor’s) liability for injury to or death of OWNER’S employees and third 

parties, extended to include personal injury liability coverage with damage to 

property, with minimum limits as set forth below: 

General Aggregate $2,000,000 

Products — Components/Operations Aggregate $2,000,000 

Personal and Advertising Injury $ 1,000,000 

Each Occurrence $ 2,000,000 

1. The policy shall include coverage extended to apply to completed operations, 

asbestos hazards (if this project involves work with asbestos) and XCU (explosion, 

collapse and underground) hazards. The completed operations coverage must be 

maintained for a minimum of one year after final completion and acceptance of the 

work, with evidence of same filed with OWNER. 

C. D. Comprehensive automobile and truck liability insurance, covering owned, 

hired and non-owned vehicles, with a combined bodily injury and property damage 

minimum limit of $1,000,000 per occurrence; or separate limits of $1,000,000 for 

bodily injury (per person), $1,000,000 for bodily injury (per accident) and 

$1,000,000 for property damage. Such insurance shall include coverage for loading 

and unloading hazards.

E. OWNER’S PROTECTIVE LIABILITY INSURANCE 



CONTRACTOR shall obtain, pay for and maintain at all times during the 

prosecution of the work under this contract an OWNER’S protective liability 

insurance policy naming the OWNER as insured for property damage and bodily 

injury, which may arise in the prosecution of the Work or CONTRACTOR’S 

operations under this Contract. Coverage shall be on an “occurrence” basis, and the 

policy shall be issued by the same insurance company that carries the 

CONTRACTOR’S liability insurance with a combined bodily injury and property 

damage minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate. 

F. “UMBRELLA” LIABILITY INSURANCE 

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance 

during the contract term, insuring CONTRACTOR for an amount of not less than 

$1,000,000 per occurrence combined limit for bodily injury and property damage that 

follows from and applies in excess of the primary liability coverages required 

hereinabove. The policy shall provide “drop down” coverage where underlying 

primary insurance coverage limits are insufficient or exhausted. OWNER shall be 

named as an additional insured. 

G. RAILROAD PROTECTIVE INSURANCE 

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and 

present evidence of railroad protective insurance (RPI). The policy shall be in the 

name of the railroad company having jurisdiction over the right-of-way involved. 

The minimum limit of coverage shall meet the specifications provided by the railroad 

company. The OWNER shall specify the amount of RPI necessary. 

H. POLICY ENDORSEMENTS AND SPECIAL CONDITIONS

 

1. Each insurance policy to be furnished by CONTRACTOR shall include the 

following conditions by endorsement to the policy: 

(a) each policy shall name the OWNER as an additional insured as to all 

applicable coverage; 

(b) each policy shall require that 30 days prior to the cancellation, nonrenewal 

or any material change in coverage, a notice thereof shall be given to 

OWNER by certified mail; 

(c) the term “OWNER” shall include all past, present or future, authorities, 

boards, bureaus, commissions, divisions, departments and offices of the 

OWNER and individual members, elected official, officers, employees and 

agents thereof in their official capacities and/or while acting on behalf of the 

OWNER; 

(d) the policy phrase “other insurance” shall not apply to the OWNER where 

the OWNER is an additional insured on the policy;  

(e) all provisions of the contract concerning liability, duty and standard of    

care together with the indemnification provision, shall be underwritten by 

contractual liability coverage sufficient to include such obligations within 

applicable policies;

(f) each policy shall contain a waiver of subrogation in favor of OWNER, 

and its, past, present and future, officials, employees, and volunteers; and, 



(g) each certificate of insurance shall reference the Project and Contract 

number, contain all the endorsement required herein, and require a notice to 

the OWNER of cancellation. 

2. Insurance furnished by the CONTRACTOR shall be in accordance with the 

following requirements: 

(a) any policy submitted shall not be subject to limitations, conditions or 

restrictions deemed inconsistent with the intent of the insurance requirements 

to be fulfilled by the CONTRACTOR. The OWNER’S decision thereon shall 

be final; 

(b) all policies are to be written through companies duly licensed to transact 

that class of insurance in the State of Texas with a financial ratings of A+ VII 

or better as assigned by BEST Rating Company or equivalent; and 

(c) All liability policies required herein shall be written with an “occurrence” 

basis coverage trigger. 

3. CONTRACTOR agrees to the following: 

(a) CONTRACTOR hereby waives subrogation rights for loss or damage to 

the extent same are covered by insurance. Insurers shall have no right of 

recovery or subrogation against the OWNER, it being the intention that the 

insurance policies shall protect all parties to the Contract and be primary 

coverage for all losses covered by the policies; 

(b) Companies issuing the insurance policies and CONTRACTOR shall have 

no recourse against the OWNER for payment of any premiums or 

assessments for any deductibles, as all such premiums and deductibles are 

the sole responsibility and risk of the CONTRACTOR; 

(c) Approval, disapproval or failure to act by the OWNER regarding any 

insurance supplied by the CONTRACTOR (or any subcontractors) shall not 

relieve the CONTRACTOR of full responsibility or liability for damages and 

accidents as set forth in the Contract Documents. Neither shall the 

bankruptcy, insolvency or denial of liability by the insurance company 

exonerate the CONTRACTOR from liability; and 

(d) No special payments shall be made for any insurance that the 

CONTRACTOR and subcontractors are required to carry; all are included in 

the Contract Price and the Contract unit prices. Any of such insurance 

policies required under this section may be written in combination with 

any of the others, where legally permitted, but none of the specified 

limits may be lowered thereby.

1.56      Vendors/Contractors/Providers must be in compliance with the provisions of Section 2270.001 of 

the Texas Government Code which states a governmental entity may not enter into a contract with a 

company for goods or services unless the contract contains a written verification from the company that it: 

(1) does not boycott Israel; and, (2) will not boycott Israel during the term of the contract. By submitting a 

response to a Collin County solicitation, the vendor will be required to sign the Chapter 2270 Verification 

form prior to a recommendation of the contract. This Act is effective September 1, 2017.  

1.57     Vendors/Contractors/Providers must be in compliance with the provisions of Section 2252.152 and 

Section 2252.153 of the Texas Government Code which states, in part, contracts with companies engaged 



in business with Iran, Sudan, or Foreign Terrorist Organizations are prohibited.  A governmental entity may 

not enter into a contract with a company that is listed on the Comptroller of the State of Texas website 

identified under Section 806.051, Section 807.051 or Section 2253.253 which do business with Iran, Sudan 

or any Foreign Terrorist Organization.  This Act is effective September 1, 2017.
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Event Information

Number: 2019-084
Title: Construction, Collin County Justice Center, Replacement of Chilled Water Actuators

and Valves
Type: Invitation for Bid - Construction
Issue Date: 1/8/2019
Question Deadline: 1/25/2019 03:00 PM (CT)
Response Deadline: 1/31/2019 02:00 PM (CT)
Notes: Please log in to view bid documents.

Ship To Information

Address: 4300 Community Ave.
Justice Center
McKinney, TX 75071

Billing Information

Address: 2300 Bloomdale Rd.
Ste. 3100
Auditor
Admin. Building
Ste. 3100
McKinney, TX 75071

Bid Activities

Mandatory Pre-Bid Conference 1/17/2019 10:00:00 AM (CT)

A MANDATORY PRE-BID CONFERENCE will be held by Collin County at Collin County Justice Center Jail Lobby, 4300
Community Ave., McKinney, TX 75071 on Thursday, January 17, 2019, at 10:00 AM in order for bidders to ask
questions regarding the proposed work. All bidders desiring to bid the work should have a representative at the pre-
bid conference; bidders that do no attend the pre-bid conference shall not be considered in the evaluation for award
of a contract per Texas Local Government Code 262.0256. Attendance shall be mandatory at the pre-bid conference.

Intent to Bid 1/25/2019 5:00:00 PM (CT)

Do you intend to submit a bid?

Bid Attachments

LEGAL NOTICE-2019-084.doc Download

Legal Notice

Specifications.docx View Online

Specifications

Plans.docx View Online

Plans

Page 2 of 10 pages Deadline: 1/31/2019 02:00 PM (CT) 2019-084

https://collincountytx.ionwave.net/extract.aspx?file=output%5Ccollincountytx%5C2018_11%5C65038491-cdec-4c26-8166-f5f542fad6bd.doc&name=LEGAL+NOTICE-2019-084.doc
https://collincountytx.ionwave.net/VendorLanding.aspx?eq=sdKPXvqOVvsWmXjuiQ_NWh-0M8J9dmMlSiM4UzClpm3VJMKTUrpEvQeRkpooaYFXGLEKA7FEsdDI_xpkxDbJAChq9uXlnE-B94di-uyDDdSyUDHtM7Eqxg
https://collincountytx.ionwave.net/VendorLanding.aspx?eq=s5AyouDR-91cXmt4O8KK4hvO88-XDSsTGLii7gBqzoktXK2_5sE85nBJua2m0_xGGD_JftB97fIf3m_timlpWQSTTXUcUQ5_buViBY4ojzvrqhzXF2n7Qg


Requested Attachments

Bid Bond
(Attachment required)

BID SECURITY: All Bidders must submit, prior to the bid opening time, a certified check, Cashier’s Check or
acceptable Bid Bond payable without recourse to Collin County in the amount of not less than five percent (5%) of the
total bid plus alternates as submitted. 1. Bid Bond, certified check or Cashier’s Check may be mailed or hand
delivered to the Office of the Collin County Purchasing Agent, Collin County Administration Building, 2300 Bloomdale
Road, Ste 3160, McKinney, TX 75071 and shall be delivered in an envelope, marked plainly on the outside with the
Bid Name and Number. 2. Bidders submitting a bid via Collin County eBid shall upload a Bid Bond at
https://collincountytx.ionwave.net Regardless of delivery method, all Bid Bonds shall be received prior to the bid
opening time to be considered. Failure to submit a copy of bid security prior to bid opening shall be cause for rejection
of bid. The original Bid Bond shall be received in the Collin County Purchasing Department no later than close of
business on the third working day after the bid opening. Late receipt of original Bid Bond shall be cause for rejection
of bid.

2270 Verification
(Attachment required)

W-9
(Attachment required)

Conflict of Interest Questionnaire

Bid Attributes

1 eBid Notice

Collin County exclusively uses IonWave Technologies, Inc. (Collin County eBid) for the notification and
dissemination of all solicitations. The receipt of solicitations through any other means may result in your receipt of
incomplete specifications and/or addendums which could ultimately render your bid/proposal non-compliant. Collin
County accepts no responsibility for the receipt and/or notification of solicitations through any other means. Please
initial.

 

 

 
(Required: Maximum 1000 characters allowed)

2 Contact Information

List the contact name, email address and phone number of the main person(s) Collin County should contact in
reference to this solicitation. Contact(s) shall be duly authorized by the company, corporation, firm, partnership or
individual to respond to any questions, clarification, and or offers in response to this solicitation.

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)

3 Calendar Days Bid

Bidder shall state the consecutive calendar days required to complete all work following a notice to proceed.

(Required: Numbers only)
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4 Exceptions

Do you take exceptions to the specifications. If so, by separate attachment, please state your exceptions.

  Yes    No
(Required: Check only one)

5 Insurance

I understand that the insurance requirements of this solicitation are required and a certificate of insurance shall be
submitted to the Purchasing department if I am awarded all or a portion of the resulting contract.

Please initial.

 

 

 
(Required: Maximum 1000 characters allowed)

6 Subcontractors

State the business name of all subcontractors and the type of work they will be performing under this contract. 

If you are fully qualified to self-perform the entire contract, please respond with "Not Applicable-Self Perform".

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)

7 Reference No. 1

List a company or governmental agency where these same/like products /services, as stated herein, have been
provided. Texas references preferred.

Include the following: Company/Entity, Contact, Address, City/State/Zip, Phone, and E-Mail.

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)
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8 Reference No. 2

List a company or governmental agency where these same/like products /services, as stated herein, have been
provided. Texas references preferred.

Include the following: Company/Entity, Contact, Address, City/State/Zip, Phone, and E-Mail.

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)

9 Reference No. 3

List a company or governmental agency where these same/like products /services, as stated herein, have been
provided. Texas references preferred.

Include the following: Company/Entity, Contact, Address, City/State/Zip, Phone, and E-Mail.

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)

1
0

Preferential Treatment

The County of Collin, as a governmental agency of the State of Texas, may not award a contract to a nonresident
bidder unless the nonresident's bid is lower than the lowest bid submitted by a responsible Texas resident bidder by
the same amount that a Texas resident bidder would be required to underbid a nonresident bidder to obtain a
comparable contract in the state in which the nonresident's principal place of business is located (Government
Code, Title 10, V.T.C.A., Chapter 2252, Subchapter A). 

1. Is your principal place of business in the State of Texas?

2. If your principal place of business is not in Texas, in which State is your principal place of business?

3. If your principal place of business is not in Texas, does your state favor resident bidders (bidders in your state)
by some dollar increment or percentage?

4. If your state favors resident bidders, state by what dollar amount or percentage.

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)
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1
1

Debarment Certification

I certify that neither my company nor an owner or principal of my company has been debarred, suspended or
otherwise made ineligible for participation in Federal Assistance programs under Executive Order 12549,
“Debarment and Suspension,” as described in the Federal Register and Rules and Regulations.

Please initial.

 

 

 
(Required: Maximum 1000 characters allowed)

1
2

Immigration and Reform Act

I declare and affirm that my company is in compliance with the Immigration and Reform Act of 1986 and all
employees are legally eligible to work in the United States of America.

I further understand and acknowledge that any non-compliance with the Immigration and Reform Act of 1986 at any
time during the term of this contract will render the contract voidable by Collin County.

Please initial.

 

 

 
(Required: Maximum 1000 characters allowed)

1
3

Disclosure of Certain Relationships

Chapter 176 of the Texas Local Government Code requires that any vendor considering doing business with a local
government entity disclose the vendor’s affiliation or business relationship that might cause a conflict of interest with
a local government entity. Subchapter 6 of the code requires a vendor to file a conflict of interest questionnaire
(CIQ) if a conflict exists. By law this questionnaire must be filed with the records administrator of Collin County no
later than the 7th business day after the date the vendor becomes aware of an event that requires the statement to
be filed. A vendor commits an offense if the vendor knowingly violates the code. An offense under this section is a
misdemeanor.

By submitting a response to this request, the vendor represents that it is in compliance with the requirements of
Chapter 176 of the Texas Local Government Code.

Please send completed forms to the Collin County County Clerk's Office located at 2300 Bloomdale Rd., Suite
2104, McKinney, TX 75071.

Please initial.

 

 

 
(Required: Maximum 1000 characters allowed)
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1
4

Anti-Collusion Statement

Bidder certifies that its Bid/Proposal is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a Bid/Proposal for the same materials, services, supplies, or equipment and
is in all respects fair and without collusion or fraud.

No premiums, rebates or gratuities permitted; either with, prior to, or after any delivery of material or provision of
services. Any such violation may result in Agreement cancellation, return of materials or discontinuation of services
and the possible removal from bidders list.

Please initial.

 

 

 
(Required: Maximum 1000 characters allowed)

1
5

Disclosure of Interested Parties

Section 2252.908 of the Texas Government Code requires a business entity entering into certain contracts with a
governmental entity to file with the governmental entity a disclosure of interested parties at the time the business
entity submits the signed contract to the governmental entity. Section 2252.908 requires the disclosure form (Form
1295) to be signed by the authorized agent of the contracting business entity, acknowledging that the disclosure is
made under oath and under penalty of perjury. Section 2252.908 applies only to a contract that requires an action
or vote by the governing body of the governmental entity before the contract may be signed or has a value of at
least $1 million. Section 2252.908 provides definitions of certain terms occurring in the section. 

Section 2252.908 applies only to a contract entered into on or after January 1, 2016.

Please initial.

 

 

 
(Required: Maximum 1000 characters allowed)

1
6

Notification Survey

In order to better serve our offerors, the Collin County Purchasing Department is conducting the following survey.
We appreciate your time and effort expended to submit your bid. Should you have any questions or require more
information please call (972) 548-4165.

How did you receive notice of this request?

  Plano Star Courier    Plan Room    Collin County eBid Notification    Collin County Website

  Other
(Required: Check only one)
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1
7

Bid Bond Acknowledgement

Accompanying this bid, is a certified check, cashier’s check or Bid Bond in the amount of five percent (5%) of the
total amount bid. Also accompanying this bid, all the information required in Section 002113 – Instructions to
Bidders.
Please initial.

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)

1
8

Construction Acknowledgement

Bidder, declares that the only person or parties interested in this bid are those principals named herein, that his/her
bid is made without collusion with any other person, firm or corporation, that he/she has carefully examined the
Contract Documents including the Advertisement for Bids, Instruction to Bidders, Construction Agreement,
Specifications and the Drawings, therein referred to and has carefully examined the locations, conditions and
classes of materials for the proposed work, and agrees that he/she will provide all the necessary labor, machinery,
tools, equipment, apparatus and other items incidental to construction and will do all the work and furnish all the
materials called for in the Contract Documents in the manner prescribed therein.

Bidder hereby declares that he/she has visited the site of the Work and has carefully examined the Contract
Documents pertaining to the Work covered by the above Bid, and he/she further agrees to commence work within
ten (10) consecutive calendar days after date of written Notice to Proceed and to substantially complete the work on
which he/she has bid within the number of days specified subject to such extensions of time allowed by
Specifications.

Bidder certifies that the bid prices contained in this bid have been carefully checked and are submitted as correct
and final. The prices have been shown in words and figures for each item listed in this bid and it is understood that
in the event of a discrepancy, the words shall govern.

Please initial.

 

 

 
(Required: Maximum 1000 characters allowed)

Bid Lines

1 Bid Grand Total
(Response required)

Quantity: 1 UOM: lump sum Unit price: $ Total: $

Item Notes: Total Material Cost and Total Labor Cost must add up to the Bid Grand
Total.

Supplier Notes:  

 

 No bid

 Additional notes
(Attach separate sheet)
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Item Attributes

1. Bid Grand Total- Written in Words

The contract award will be based on the total bid price.

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)

2. Total Material Cost Incorporated in Project

$
(Required: Numbers only)

3. Total Material Cost Incorporated in Project- Written in Words

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)

4. Total Labor Cost Incorporated in Project

$
(Required: Numbers only)

5. Total Labor Cost Incorporated in Project- Written in Words

 

 

 

 

 

 
(Required: Maximum 4000 characters allowed)
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Supplier Information

Company Name:

Contact Name:

Address:

 

 

 

Phone:

Fax:

Email:

Supplier Notes

 

 

 

 

 

 

 

 

The undersigned hereby certifies the foregoing bid submitted by the company listed below hereinafter called “bidder” is
the duly authorized agent of said company and the person signing said bid has been duly authorized to execute same.
Bidder affirms that they are duly authorized to execute this contract; this company; corporation, firm, partnership or
individual has not prepared this bid in collusion with any other bidder or other person or persons engaged in the same
line of business; and that the contents of this bid as to prices, terms and conditions of said bid have not been
communicated by the undersigned nor by any employee or agent to any other person engaged in this type of business
prior to the official opening of this bid.

Print Name Signature
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004313 BID BOND

STATE OF TEXAS §

COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

THAT , a corporation organized and existing under the laws of 

the State of , and fully authorized to transact business in the State of Texas, whose address is  of the 

City of  County of , and State of ,(hereinafter referred to as “Principal”), and 

 (hereinafter referred to as “Surety”, a corporation organized under 

the laws of the State of     and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 

unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of       

Dollars ($ ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, 

and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents: 

SIGNED, SEALED and DATED this  day of 20 .

WHEREAS, the Principal is herewith submitting its proposal for IFB 2019-084, Construction, Collin County Justice Center, Replacement of Chilled Water 

Actuators and Valves.

The condition of the above obligations are such that if the aforesaid Principal shall be awarded the Contract, the said Principal will, within the time required, 

enter into a Contract and give Bonds, if required, for the faithful performance of the Contract and the prompt payment for labor and materials in the prosecution thereof, 

then this obligation shall be null and void; otherwise the Principal and Surety will pay unto the OWNER the full penal sum hereof, as liquidated damages, it being 

difficult and impractical to determine accurately the actual amount of damages occurring to OWNER by reason of Principal’s failure to execute said Contract and 

Bonds.

 PROVIDED FURTHER, that if any legal action be filed on this Bond, venue shall lie in   County, Texas. 

The Resident Agent of the Surety for delivery of notice and service of process is:

Name: 

Address:  

Phone Number: 

WITNESS PRINCIPAL

Printed/Typed Name

Title:

Company:

Address:

WITNESS SURETY

Printed/Typed Name 

Title: 

Company: 

Address: 

NOTE: CERTIFIED COPY OF POWER-OF-ATTORNEY SHOULD BE ATTACHED HERETO.

Revised 11/2008



SECTION 004547-CONFLICT OF INTEREST 
INFORMATION REGARDING  

CONFLICT OF INTEREST QUESTIONNAIRE 

During the 79th Legislative Session, House Bill 914 was signed into law effective September 1, 2015, 
which added Chapter 176 to the Texas Local Government Code. Recent changes have been made 
to Chapter 176 pursuant to HB23, which passed the 
84th Legislative Session. Chapter 176 mandates the public disclosure of certain information 
concerning persons doing business or seeking to do business with Collin County, including family, 
business, and financial relationships such persons may have with C o l l i n  C o u n t y  officers or 
employees involved in the planning, recommending, selecting and contracting of a vendor for this 
procurement. 

For a copy of Form CIQ and CIS: 

http://www.ethics.state.tx.us/filinginfo/conflict_forms.htm 

The vendor acknowledges by doing business or seeking to do business with Collin County that 
he/she has been notified of the requirements under Chapter 176 of the Texas Local Government 
Code and that he/she is solely responsible for complying with the terms and conditions therein. 
Furthermore, any individual or business entity seeking to do business with Collin County who does 
not comply with this practice may risk award consideration of any County contract. 

For a listing of current Collin County Officers: 
http://www.collincountytx.gov/government/Pages/officials.aspx 

The following County employees will be involved in the planning, recommending, selecting, and 
contracting for the attached procurement: 

Department/Evaluation Team: 
Bill Burke - Director of Building Projects 
Brad Harris - Building Projects Coordinator 

Purchasing: 
Michalyn Rains, CPPO, CPPB – Purchasing Agent
Michelle Charnoski, CPPB – Assistant Purchasing Agent
J. D. Griffin, CPPB – Buyer II

Commissioners’ Court: 
Chris Hill  – County Judge 
Susan Fletcher – Commissioner Precinct No. 1 
Cheryl Williams – Commissioner Precinct No. 2 
Darrell Hale – Commissioner Precinct No. 3 
Duncan Webb – Commissioner Precinct No. 4 



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Date Received

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

7

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of vendor doing business with the governmental entity Date

Name of vendor who has a business relationship with local governmental entity.1

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

2

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

4

6

5
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

ownership interest of one percent or more.

SECTION 004547 - CONFLICT OF INTEREST



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2) the vendor:

(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or
(ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.

(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.



REV 9/1/2017 

SECTION 004548-CHAPTER 2270 VERIFICATION  

 

I, _______________________________________________, the undersigned representative of 
   (PRINT NAME) 

______________________________________________________________________________  
    (COMPANY) 
 
do hereby verify that the company named-above, under the provisions of Subtitle F, Title 10, 
Government Code Chapter 2270: 

1. Does not boycott Israel currently; and 

2. Will not boycott Israel during the term of the contract. 

 

Pursuant to Section 2270.001, Texas Government Code: 

1. “Boycott Israel” means refusing to deal with, terminating business activities with, or 
otherwise taking any action that is intended to penalize, inflict economic harm on, or 
limit commercial relations specifically with Israel, or with a person or entity doing 
business in Israel or in an Israeli-controlled territory, but does not include an action 
made for ordinary business purposes; and 
 

2. “Company” means a for-profit sole proprietorship, organization, association, 
corporation, partnership, joint venture, limited partnership, limited liability 
partnership, or any limited liability company, including a wholly owned subsidiary, 
majority-owned subsidiary, parent company or affiliate of those entities or business 
associations that exist to make a profit. 

 

______________________   __________________________________ 
DATE      SIGNATURE OF COMPANY REPRESENTATIVE 
       
      

____________________________________ 
      TITLE 
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005213 CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT is made and entered into by and between 
______________________. a _____________ corporation (hereinafter referred to as “Contractor”), 
and COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas (hereinafter referred 
to as “County” or “OWNER”), to be effective from and after the date hereinafter provided.

For and in consideration of the covenants and agreements contained herein, and for the mutual 
benefits to be obtained hereby, the parties hereto agree as follows:

CONTRACT SUM

The County shall pay the Contractor in current funds for the performance of the work, subject to 
additions and deductions by Change orders as provided in the Contract Documents.  The contract 
sum shall be the amount of     ($                                           ).

EFFECTIVE DATE

This Construction Agreement, having been previously approved by the Commissioners’ Court of 
Collin County, Texas, shall be effective upon the date of delivery and execution by Contractor, 
provided the County executes the same within five (5) consecutive calendar days after said delivery 
and execution by Contractor.

I. CONTRACT GENERAL PROVISIONS

1.1   DEFINITIONS 

Words which have well-known technical or construction industry meanings shall have their 
commonly understood meanings in the Contract Documents, unless a different meaning is 
stated in the Contract Documents. The following words and expressions, or pronouns used in 
their place, shall wherever they appear in this contract be construed as follows, unless a different 
meaning is clear from the context: 

Addendum, Bulletin or Letter of Clarification: Any additional contract provisions, or 
change, revisions or clarification of the Contract Documents issued in writing by the OWNER, 
to prospective bidders prior to the receipt of bids. 

Contract or Contract Documents: The written agreement covering the performance of the 
work. The Contract and Contract Documents include this written Construction Agreement 
between OWNER and CONTRACTOR, Advertisement for Bids, Instructions to Bidders, 
Requests for Proposal, all Addenda, the Specifications, including the general and supplemental 
special and technical conditions, Drawings, provisions, plans or working drawings — and any 
supplemental changes or agreements pertaining to the Work or materials therefor; and bonds 
and any additional documents incorporated by reference in the above. 

CONTRACTOR: The person, persons, partnership, firm, corporation, association or 
organization, or any combination thereof, entering into the contract for the execution of the 
work, acting directly or through a duly authorized representative. 
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Other CONTRACTORS: Any contractor, other than the CONTRACTOR or his 
subcontractors, who has a direct contact with the OWNER for work on or adjacent to the site 
of the work. 

Contract Work or Work: Everything expressly or impliedly required to be furnished and done 
by the CONTRACTOR by the Contract Documents. 

Engineer: The term “Engineer” means the Engineer or his duly authorized representative. The 
Engineer shall be understood to be the Engineer of the OWNER, and nothing contained in the 
Contract Documents shall create any contractual or agency relationship between the Engineer 
and the CONTRACTOR. 

Extra Work: Work other than that which is expressly or impliedly required by the Contract 
Documents at the time of the execution of the contract. 

Change Order: A written order to the CONTRACTOR authorizing and directing an addition, 
deletion or revision in the work within the general scope of the Contract Documents, or 
authorizing an adjustment in the Contract Price or the Contract time. 

Contract Price: The total amount of money payable to the CONTRACTOR under the terms 
and conditions of the Contract Documents. When used in such context, it may also mean the 
unit price of an item of work under the Contract terms. 

OWNER’S Representative: The Engineer or other duly authorized assistant, agent, engineer, 
inspector or superintendent acting within the scope of their particular duties. 

Drawings or Contract Drawings: Those drawings that are the graphic and pictorial portions 
of the Contract Documents showing the design, location and dimensions of the Work, including 
but not limited to, the plans, elevations, sections, details, schedules, diagrams, any bulletin, or 
any detailed drawing furnished by the OWNER, pertaining or supplemental thereto. 

Specifications: Those portions of the Contract Documents that specify the requirements for 
materials, equipment, systems, standards and workmanship for performance of the Work, and 
related services.

Inspector: Any representative of the OWNER designated to inspect the work. 

Materialman or Supplier: Any subcontractor contracting with the CONTRACTOR, or any of 
his subcontractors, to fabricate or deliver or who actually fabricates or delivers materials, 
supplies or equipment to be consumed or incorporated into the Work. 

Notice: Written notice effective the date of the postmark thereon, or if hand delivered, effective 
the date of hand delivery. 

OWNER: COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas. The term 
OWNER means the OWNER or its authorized representative. 
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Payment Bond: A bond in the amount of the Contract executed by a corporate surety in 
accordance with all Texas Law, including but not limited to, Chapter 2253 of the Texas 
Government Code and Chapter 3503 of the Texas Insurance Code, for public works projects as 
security furnished by the CONTRACTOR and his sureties solely for the protection of payment 
bond beneficiaries supplying labor and materials in the prosecution of the Contract Work. 

Performance Bond: A bond in the amount of the Contract executed by a corporate surety in 
accordance with all Texas Law, including but not limited to, Chapter 2253 of the Texas 
Government Code and Chapter 3503 of the Texas Insurance Code, for public works projects as 
security furnished by the CONTRACTOR and his sureties solely for the protection of the 
Owner, conditioned on the faithful performance of the Contract Work in accordance with the 
plans, specification, and Contract Documents. 

Maintenance Bond: A bond executed by a corporate surety for 10% of the Contract Price that 
complies with all Texas Laws, including but not limited to, Chapter 3503 of the Texas Insurance 
Code, guaranteeing the prompt, full and faithful performance of the general guaranty and 
warranty contained in the Contract Documents, and Texas Law.

Project: The total construction of the work described in the Contract Documents performed by 
the Contractor, Other Contractor or the Owner in whole or part.

Proposal: The written statement or statements duly submitted to the OWNER by the person, 
persons, partnership, company, firm, association or corporation proposing to do the Work 
contemplated, including the approved form on which the formal bids for the Work are to be 
proposed. 

Plan, or Plans: The plans are the drawings or reproductions therefrom made by the Owner or 
Owner’s Representative and approved by the Owner showing the dimensions, location, design 
and position of the various elements of the Project and Work, including plans, elevations, 
sections, details, schedules, diagrams, working drawings, preliminary drawings, and such 
supplemental drawings as the Owner may issue to clarify other drawings or for the purpose of 
showing changes in the Contract Work authorized by the Owner, or for showing details not 
shown therein. 

Special Provisions or Conditions: The special clauses of the Contract, or Contract Documents, 
setting forth conditions or requirements peculiar to the specific Project involved, supplementing 
the standard or general specifications and taking precedence over any conditions or 
requirements of the standard or general specifications with which they are in conflict. 

Specifications or Contract Specifications: All of the general, special and technical conditions 
or provisions, and all addendum or supplements thereto consisting of written requirements for 
materials, equipment, systems, standards and performance of the work. 

Site: The area upon or in which the CONTRACTOR’S operations are carried on, and such 
other areas adjacent thereto as may be designated as such by the OWNER. 
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Subcontractors: Any persons, firm or corporation, other than employees of the 
CONTRACTOR, who or which contracts with the CONTRACTOR to furnish, or who actually 
furnishes, labor and/or materials and equipment at or about the site. 

Sureties: The corporate bodies which are bound by such bonds as are required with and for the 
CONTRACTOR. The sureties engaged to be responsible for the entire and satisfactory 
fulfillment of the Contract and for any and all requirements as set out in the specifications, 
Contract or plans. 

The Work: All work including the furnishing of all labor, materials, tools, equipment, required 
submittals and incidentals to be performed by the CONTRACTOR under the terms of the 
Contract. 

Directed, Required, Approved and Words of Like Import: Whenever they apply to the 
Work or its performance, the words “directed,” “required,” “permitted,” “ordered,” 
“designated,” “established,” “prescribed” and words of like import used in the Contract, 
specifications or upon the drawings shall imply the direction, requirement, permission, order, 
designation or prescription of the OWNER; and “approved,” “acceptable,” “satisfactory” and 
words of like import shall mean approved by, acceptable to or satisfactory to the OWNER. 

Equal: Materials, articles or methods which are of equal or higher quality than those specified 
or shown on the drawings and as further defined in the “or equal” clause. Substitution of 
Materials shall be determined by the Engineer at his or her discretion, and approved by the 
Owner.

Working Time, Completion Time or Contract Time: The time set forth in the Contract for 
the performance and completion of the Work contracted for. The time may be expressed as 
calendar days, working days or a specific date. 

Calendar Day or Days: Any successive days of the week or month, no days being excepted. 

Working Day: A working day is defined as a calendar day not including Saturdays, Sundays 
or those legal holidays as specified in the list prepared by the OWNER for contract purposes. 
Nothing in this definition shall be construed as prohibiting the CONTRACTOR from working 
on Saturdays if he so desires, however permission of the OWNER shall be necessary if the 
CONTRACTOR chooses to work on Saturday. Work on Sundays shall not be permitted without 
the written permission of the OWNER. If Saturday or Sunday work is permitted, working time 
shall be charged on the same basis as week days. Where the working time is expressed as 
calendar days or a specific date, the concept of working days shall no longer be relevant to the 
contract.

CONTRACT DOCUMENTS

1.2 The parties agree that the Contract Documents shall consist of the following documents in 
addition to any other documents referenced or incorporated herein:
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A. This written Construction Agreement, including any changes or modifications;
B. All addenda including the following listed and numbered addenda:

Addendum No. 1 dated     Received 
Addendum No. 2 dated  Received 
Addendum No. 3 dated  Received 

C. Advertisement for Bids, Instructions to Bidder, the Invitation to Bid and Bid Form; 
D. The Special/Supplemental Conditions;
E. The Specifications and the Project Drawings (if any);
F. The Construction Details shown on plans;
G. The Standard Specifications and Standard Drawings from the Public Works 

Construction Standards-North Central Texas Council of Governments, 2004 edition 
and all subsequent addendums;

H. The Performance Bond in the sum of ONE HUNDRED PERCENT (100%) of the 
total Contract Price;

 I. The Payment Bond in the sum of ONE HUNDRED PERCENT (100%) of the total 
Contract Price; and,

 
1.2.1 PRIORITY OF THE CONTRACT DOCUMENTS

These Contract Documents (A through I above) form the Construction Agreement 
and are a part of this Construction Agreement as if fully set forth herein.  In the event 
of an inconsistency in any of the provisions of the Contract Documents, the 
inconsistency shall be resolved by giving precedence to the Contract Documents in 
the order in which they are listed above.

1.2.2 THE CONTRACT

The Contract Documents form the Contract. The Contract represents the entire 
integrated agreement between the OWNER and the CONTRACTOR and supersedes 
all prior negotiations, and representations by either party.

 
1.3 CORRELATION AND INTENT OF DOCUMENTS

The Contract Documents are complementary and what is called for by any one shall be as 
binding as if called for by all. The intent of the documents, unless otherwise specifically 
provided, is to produce complete and finished work, which the CONTRACTOR undertakes 
to do in full compliance with the Contract Documents. It is not intended to mention every 
item of work in the specifications which can be adequately shown on the drawings nor to 
show on the drawings all items of work described or required by the specifications. All 
materials or labor for work shown on the drawings or reasonably inferable therefrom as being 
necessary to produce a finished job shall be provided by the CONTRACTOR whether or not 
same is expressly covered in the specifications. No verbal conversation, understanding or 
agreement with any officer or employee or agent of the OWNER, either before or after the 
execution of the Contract, shall affect or modify any of the terms, conditions or obligations 
contained in the Contract Documents. 

1.3.1 CONTRACT DRAWINGS AND SPECIFICATIONS 
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The OWNER shall furnish the CONTRACTOR one copy of the Contract Drawings 
and any supplemental drawings and specifications reasonably necessary for the 
proper execution of the work. At least one copy of all drawings and specifications 
shall be accessible at all times to the OWNER at the job site. 

1.3.2 SUPPLEMENTAL DRAWINGS AND SPECIFICATIONS 

In order to carry out the intent of the Contract Documents and to assist the 
CONTRACTOR in performing its work, the OWNER, after the execution of the 
Contract, may, by supplemental drawings, specifications or otherwise, furnish 
additional information or instructions as may be necessary for construction purposes. 

All such supplemental drawings, specifications or instructions are intended to be 
consistent with the Contract Documents and reasonably inferable therefrom. 
Therefore, no extra costs shall be allowed by the OWNER on a claim that particular 
supplemental drawings, specifications or instructions differ from the requirements of 
the Contract Documents, incurring extra costs, unless the CONTRACTOR has first 
brought the matter, in writing, to the OWNER’S attention for adjustment before 
proceeding with the work covered by such. 

If the OWNER decides that there is no departure from the requirements of the 
Contract Documents, the CONTRACTOR shall then proceed with the work as 
shown, specified or directed. If the OWNER shall decide that Extra Work is involved, 
he shall so modify the supplemental drawings, specifications or instructions to 
eliminate the Extra Work, or cause a written Change Order to be issued in accordance 
with the Contract Documents.  

1.3.3 ERRORS AND CORRECTIONS IN DRAWINGS AND SPECIFICATIONS 

The CONTRACTOR shall not take advantage of any apparent errors, omissions or 
discrepancies in the drawings or specifications; and the Architect or Engineer shall 
be permitted to make such corrections or interpretations as may be necessary for the 
fulfillment of the intent of the Contract Documents. In case of any errors, omissions 
or discrepancies in the drawings or specifications, the CONTRACTOR shall 
promptly submit the matter to the OWNER or OWNER’S Representative in writing 
who, in turn, shall promptly make a determination and issue the necessary 
instructions in writing. Any adjustment by the CONTRACTOR without this 
determination and instructions shall be at the CONTRACTOR’S own risk and 
expense. The Work is to be made complete as intended by the Contract Documents. 

1.3.4   EXISTING STRUCTURES

The plans show the general locations of some known surface and subsurface 
structures. The locations of many gas mains, water mains, conduits, sewers, other 
utilities, etc., however, are unknown, and the OWNER assumes no responsibility for 
failure to show any or all of these structures on the plans or to show them in their 
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exact locations. It is mutually agreed that such failure shall not be considered 
sufficient basis for claims for additional compensation for Extra Work or for 
increasing the pay quantities in any manner whatsoever.  The CONTRACTOR shall 
be solely responsible for locating all gas mains, water mains, conduits, sewers, other 
utilities etc., so as to perform the Work without damaging the same. 

II. THE WORK

 
2.1 SCOPE OF WORK

Contractor shall provide all labor, supervision, materials, and equipment necessary to perform all 
work required by the Contract Documents in connection with IFB 2019-084, Construction, Collin 
County Justice Center, Replacement of Chilled Water Actuators and Valves.

2.2 CHANGE OR MODIFICATION OF CONTRACT 

2.2.1 ALTERATION OF PLANS AND SPECIFICATIONS 

The OWNER reserves the right to make such changes in the plans and specifications 
and in the character of the work as may be necessary or desirable to insure completion 
in the most satisfactory manner, provided such changes do not materially alter the 
original plans and specifications or change the general nature of the Work as a whole. 
Such changes shall not be considered as waiving or invalidating any condition or 
provision of the Contract or bonds. Such changes shall be issued by the Engineer. 

2.2.2 INCREASED OR DECREASED QUANTITIES OF WORK 

The OWNER reserves the right and may from time to time, by written order, and 
without notice to any surety, make changes in the quantity or time of performance of 
the Work, as may be considered necessary or desirable and such changes shall not be 
considered as waiving or invalidating any conditions or provisions of the Contract or 
bonds. The CONTRACTOR shall perform all the Contract Work in strict compliance 
with the Contract Documents, and shall not make any changes to the Work without 
prior written authorization from the OWNER, in the form of a written Change Order. 
If such changes increase or decrease either the cost or the time necessary for the 
performance of the Work, then the parties will mutually agree upon an equitable 
adjustment to the price or time to perform the Work pursuant to the terms of the 
Contract. 

2.2.3 EXTRA WORK/CHANGE ORDERS 
When any work is necessary to the proper completion of the Project and for which 
no prices are provided for in the Bid or Proposal and Contract, the CONTRACTOR 
shall do such work, but only when and as ordered in writing by the OWNER. The 
OWNER may order changes in the Work without invalidating Contract. Payment for 
Extra Work shall be made as provided herein. Contractor agrees that overhead and 
profit for Extra Work shall not exceed 10% of the total cost of the Extra Work. The 
Contractor shall not be entitled to any additional funds for any work or Extra Work 
performed on the Project, unless a Change Order is issued and signed by the Owner. 
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The CONTRACTOR shall perform the work as altered, whether increased or 
decreased, and no allowances shall be made for anticipated profits. Nothing in this 
section shall give rise to any claims for any delay or acceleration damages, and the 
CONTRACTORS sole remedy for any delays in the Project shall remain an equitable 
extension of time as provided for in the Contract Documents. CONTRACTOR 
acknowledges and agrees to waive all rights or claims for compensation for any 
additional or other work not specifically authorized by the OWNER.

2.3 DISPUTED WORK AND CLAIMS FOR ADDITIONAL COMPENSATION 

If the CONTRACTOR is of the opinion that (a) the work necessary or required to accomplish 
the result intended by this Contract, or (b) any work ordered to be done as Contract Work by 
the OWNER is Extra Work and not Contract Work, or (c) any determination or order of the 
OWNER violates the terms and provisions of this Contract, the CONTRACTOR shall 
promptly, either before proceeding with such work or complying with such order or 
determination, notify the OWNER in writing of his contentions with respect thereto and 
request a final determination thereof.

Such determination of the OWNER shall be given in writing to the CONTRACTOR. If the 
OWNER determines that the work in question is Extra Work and not Contract Work, or that 
the order complained of requires performance by the CONTRACTOR beyond that required 
by the Contract or violates the terms and provisions of the Contract, thereupon the OWNER 
shall cause either (a) the issuance of a written Change Order covering the Extra Work as 
provided herein, or (b) the determination or order complained of to be rescinded or so 
modified so as to not require performance beyond that required by the terms and provisions 
of the Contract. 

If the OWNER determines that the work in question is Contract Work and not Extra Work, 
or that the determination or order complained of does not require performance by the 
CONTRACTOR beyond that required by the Contract or violate the terms and provisions of 
the Contract, he shall direct the CONTRACTOR to proceed, and the CONTRACTOR must 
promptly comply. In order to reserve his right to claim compensation for such work resulting 
from such compliance, however, the CONTRACTOR must, within 20 calendar days after 
receiving the OWNER’S determination and direction, notify the OWNER in writing that the 
work is being performed, or that the determination and direction is being complied with, 
under protest. 

If the CONTRACTOR fails to so appeal to the OWNER for a determination or, having so 
appealed, should the CONTRACTOR thus fail to notify the OWNER in writing of his 
protest, the CONTRACTOR shall be deemed to have waived any claim for extra 
compensation or damages therefore. No oral appeals or oral protests, no matter to whom 
made, shall be deemed even substantial compliance with the provisions of this item. 

In addition to the foregoing requirements, the CONTRACTOR shall, upon notice from the 
OWNER, for a minimum period of three (3) years following final payment or termination of 
contract, produce for examination and audit at the CONTRACTOR’S office, by the 



9

representatives of the OWNER, all his books and records showing all of his acts and 
transactions in connection with contractual performance as well as relating to or arising by 
reason of the matter in dispute. At such examination a duly authorized representative of the 
CONTRACTOR may be present. 

Unless the aforesaid requirements and conditions are complied with by the CONTRACTOR, 
the OWNER shall be released from all claims arising under, relating to or by reason of 
disputed work or Extra Work. It is further stipulated and agreed that no conduct on the part 
of the OWNER or any agent or employee of the OWNER shall ever be construed as a waiver 
of the requirements of this section, when such requirements constitute an absolute condition 
precedent to any approval of any claim for extra compensation, notwithstanding any other 
provisions of the Contract Documents; and in any action against the OWNER to recover any 
sum in excess of the contract amount, the CONTRACTOR must allege and prove strict 
compliance with the provisions of this section. The CONTRACTOR ASSUMES THE RISK 
OF NONPAYMENT, for failing to comply with any of the requirements of this section.

III. CONTRACTORS RESPONSIBILITIES

3.1 CONTRACTOR’S REPRESENTATIONS, WARRANTIES AND ASSURANCES. 

In consideration of, and to induce the award of this contract to him, the CONTRACTOR 
represents and warrants: (a) That he is financially solvent, and sufficiently experienced and 
competent to perform the work; (b) That the facts stated in the proposal and the information 
given by him pursuant to the bidding documents are true and correct in all respects; (c) That 
he has read, understood and complied with all the requirements set forth in the bidding 
documents; (d) That he is familiar with and understands all laws and regulations applicable 
to the work; and (e) unless otherwise specifically provided for in the Contract Documents, 
the CONTRACTOR shall do all the Work and shall furnish all the tools, equipment, 
machinery, materials, labor and appliances, except as herein otherwise specified, necessary 
or proper for performing and completing the work required by this Contract, in the manner 
and within the time herein prescribed. 

By executing the contract, the CONTRACTOR represents that he has visited the site of 
Work, has fully familiarized himself with the local and on-site conditions under which the 
work is to be performed and has correlated his observation with the requirements of the 
Contract Documents. In addition, the CONTRACTOR represents that he has satisfied 
himself as to subsurface conditions at the site of the Work. Information, data and 
representations contained in the Contract Documents pertaining to the conditions at the site, 
including subsurface conditions, are for information only and are not warranted or 
represented in any manner to accurately show the conditions at the site of the Work. The 
CONTRACTOR agrees that he shall make no claims for damages, additional compensation 
or extension of time against the OWNER because of encountering actual conditions in the 
course of the Work which vary or differ from conditions or information contained in the 
Contract Documents. All risks of differing subsurface conditions shall be borne solely by the 
CONTRACTOR. 
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The CONTRACTOR shall carefully study and compare the Contract Documents and shall 
at once report to the OWNER any error, inconsistency or omission he may discover. The 
CONTRACTOR shall perform no portion of the Work at any time without Contract 
Documents or, where required, approved shop drawings, product data or samples for such 
portion of the work. 

3.1.1 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

A. Shop drawings are drawings, diagrams, schedules and other data specially 
prepared for the work by the CONTRACTOR or any subcontractor, manufacturer, 
supplier or distributor to illustrate some portion of the Work. 

B. Product data are illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams and other information furnished by the CONTRACTOR to 
illustrate a material, product or system for some portion of the work. 

C. Samples are physical examples which illustrate materials, equipment or 
workmanship and establish standards by which the work shall be judged. 

D. the CONTRACTOR shall provide, review, approve and submit to the Engineer 
with reasonable promptness and in such sequence as to cause no delay in the Work 
or in the work of the OWNER or any separate contractor, all shop drawings, product 
data and samples required by the Contract Documents. The Work will be performed 
in accordance with submittals approved by the Engineer. The CONTRACTOR shall 
not be relieved responsibility for deviations from the requirements of the Contract 
Documents by errors or omissions by the OWNER or Engineer in approving Shop 
Drawings, Product Data, samples or any other submittals.

E. By approving and submitting shop drawings, product data and samples, the 
CONTRACTOR represents that he has determined and verified all materials, field 
measurements, and field construction criteria related thereto, or shall do so, and that 
he has checked and coordinated the information contained within such submittals 
with the requirements of the Work and of the Contract Documents. 

F. As the Engineer’s review is only for general conformance with the requirements 
of the Contract Documents, the CONTRACTOR shall not be relieved of 
responsibility for any deviation from the requirements of the Contract Documents by 
the Engineer’s approval of shop drawings, product data or samples unless the 
CONTRACTOR has specifically informed the Engineer in writing of such deviation 
at the time of submission and the Engineer have given written approval to the specific 
deviation. The CONTRACTOR shall not be relieved from responsibility for errors or 
omissions in the shop drawings, product data or samples by the Engineer’s approval 
thereof. The CONTRACTOR shall direct specific attention, in writing or on 
resubmitted shop drawings, product data or samples, to revisions other than those 
requested by the Engineer on previous submittals. 
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G. the CONTRACTOR shall be responsible for delays caused by rejection of the 
submittal of inadequate or incorrect shop drawings, product data or samples. The 
CONTRACTOR shall be responsible for seeing that any “approved” copies of shop 
drawings bearing the approval of the Engineer are allowed on the job site. The 
CONTRACTOR shall be responsible for providing all copies of approved shop 
drawings necessary for the construction operations. 

H. the CONTRACTOR shall keep adequate records of submittal and approvals so 
that an accurate up-to-date record file is maintained at the job site at all times. 

I. No portion of the work requiring submission of a shop drawing, product data or 
sample shall be commenced until the submittal has been approved by the Engineer. 
All such portions of the work shall be in accordance with approved submittals. 

3.1.2 SURETY BONDS 

With the execution and delivery of the contract, the CONTRACTOR shall furnish 
and file with the OWNER in the amounts herein required, the surety bonds specified 
hereunder. Without exception, the OWNER’S bond forms, attached hereto as Section 
00610 must be used, and exclusive venue for any lawsuit in connection with such 
bonds shall be specified as the county in which the OWNER’S principal office is 
located. Such surety bonds shall be in accordance with Texas Law, including but not 
limited to, the provisions of Chapter 2253 of the Texas Government Code and 
Chapter 3503 of the Texas Insurance Code. These bonds shall automatically be 
increased by the amount of any change order or supplemental agreement which 
increases the contract price with or without notice to the surety, but in no event shall 
a change which reduces the contract amount reduce the penal amount of such bonds. 

A. Performance Bond. A good and sufficient bond in an amount not less than 100 
percent of the total amount of the Contract Price guaranteeing the full and faithful 
execution of the Work and performance of the Contract in accordance with the plans, 
specifications and Contract Documents, including any extensions thereof, for the 
protection of the OWNER. This bond shall provide for the repair and/or replacement 
of all defects due to faulty materials and workmanship that appear within a period of 
one year from the date of completion and acceptance of the improvement by the 
OWNER or such lesser or greater period as may be designated in the Contract 
Documents. 

B. Payment Bond. A good and sufficient bond in an amount not less than 100 percent 
of the total amount of the Contract Price guaranteeing the full and proper protection 
of all payment bond beneficiaries and claimants supplying labor and material in the 
prosecution of the work provided for in said Contract and for the use of each claimant. 

C. Sureties. No sureties shall be accepted by the OWNER who are now in default or 
delinquent on any bonds or who are interested in any litigation against the OWNER. 
All bonds shall be made on forms furnished by the OWNER and shall be executed 
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by not less than one corporate surety authorized to do business in the State of Texas 
and acceptable to the OWNER. The sureties shall be listed in the most current Federal 
Register Treasury List. Each bond shall be executed by the CONTRACTOR and 
surety. Each surety shall designate an agent resident in the OWNER’S jurisdictional 
area acceptable to the OWNER to whom any requisite notices may be delivered and 
on whom service of process may be had in matters arising out of such suretyship. The 
OWNER reserves the right to reject any and all sureties. 

D. Additional or Substitute Bonds. If at any time the OWNER is or becomes 
dissatisfied with any surety, then upon the performance or payment bond, the 
CONTRACTOR shall, within five days after notice from the OWNER to do so, 
substitute an acceptable bond (or bonds), or provide an additional bond, in such form 
and sum and signed by such other surety or sureties as may be satisfactory to the 
OWNER. The premiums on such bonds shall be paid by the CONTRACTOR without 
recourse to the OWNER. No further payments under the contract shall be deemed 
due or payable until the substitute or additional bonds shall have been furnished and 
accepted by the OWNER. 

3.1.3 PERMITS AND FEES

The CONTRACTOR shall secure and pay for all building permits and other permits 
and governmental fees, licenses and inspections necessary for proper execution and 
completion of the Work which are normally and legally required for the construction 
of similar projects in the State of Texas. The CONTRACTOR will give all notices 
required by laws, ordinances, rules, regulations and lawful orders of authorized public 
authorities required for the proper and legal performance of the Work.

3.14 CONTRACT DOCUMENTS AT SITE

The CONTRACTOR shall keep and maintain at the Project site one record copy of 
the Contract Documents, including but not limited to, the Drawings, Specifications, 
addenda, Change Orders, submittals, Product Data, Samples and other modifications, 
in good order and marked to show the current construction of the Project. These 
documents shall be available to the OWNER or Engineer to review at any time and 
shall be submitted to the OWNER upon completion of the Project, along with a 
complete set of as built drawings. 

3.2  CONTRACTOR’S RESPONSIBILITIES 

3.2.1 PERFORMANCE OF THE WORK 

In addition to those matters elsewhere expressly made the responsibility of the 
CONTRACTOR, the CONTRACTOR shall have the full and direct responsibility for 
the performance and completion of the Work under this Contract and for any act or 
neglect of the CONTRACTOR, his agents, employees or subcontractors. He shall 
bear all losses, if any, resulting on account of the amount and character of the Work, 
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or because the conditions under which the work must be done are different from what 
were estimated or anticipated by him, or because of weather, floods, elements or other 
causes. 

3.2.2 MEANS AND METHODS OF CONSTRUCTION 

Unless otherwise expressly provided in the contract drawings, specifications or 
bulletins, the means and methods of construction shall be such as the 
CONTRACTOR may choose; subject, however, to the OWNER’S right to prohibit 
means and methods proposed by the CONTRACTOR which in the OWNER’S 
judgment: 

A. shall constitute a hazard to the Work, or to persons or property, or 
shall violate express requirements of applicable laws or ordinances; or 
B. shall cause unnecessary or unreasonable inconvenience to the public; 
or 
C. shall not produce finished work in accordance with the requirements 
of the Contract Documents; or 
D. shall not assure the Work to be completed within the time allowed by 
the contract. 

The OWNER’S approval of the CONTRACTOR’S means or methods of 
construction, or the OWNER’S failure to exercise his right to prohibit such means or 
methods, shall not relieve the CONTRACTOR of his responsibility for the Work or 
of his obligation to accomplish the result intended by the Contract Documents; nor 
shall the exercise or non-exercise of such rights to prohibit create a cause of action 
for damages or provide a basis for any claim by the CONTRACTOR against the 
OWNER. The CONTRACTOR shall be solely responsible for, the construction 
means and methods, techniques, sequences, procedures, and for the safety 
precautions and programs in connection with the Work or the Project.

If the Contract Documents specify any means, methods, techniques, sequences or 
procedures, the CONTRACTOR shall evaluate said specifications and determine that 
they are safe for the proper prosecution of the Work. The CONTRACTOR shall be 
solely responsible for the job site safety of such means, methods, techniques, 
sequences or procedures. If the CONTRACTOR determines the specified means, 
methods, techniques, sequences or procedures may not be safe, the CONTRACTOR 
shall immediately notify the OWNER and Engineer and shall not proceed without 
further instructions. 

3.2.3 CONSTRUCTION SCHEDULE

The CONTRACTOR, immediately after being awarded the contract, shall prepare 
and submit for the OWNER or Engineer’s information an estimated progress 
schedule for the work. The progress schedule shall be related to the entire Project to 
the extent required by the Contract Documents and shall provide for expeditious and 
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reasonable execution of the work, not to exceed the time limits for completion 
provided in the Contract Documents. The progress schedule shall be updated as the 
Work proceeds or the schedule changes and immediately upon request by the 
OWNER. The CONTRACTOR shall also prepare a schedule of submittals that 
allows for a reasonable time for the OWNER or Engineer to review the submittals so 
as not to delay the Project.

3.2.4 TIME OF PERFORMANCE OF THE WORK 

The CONTRACTOR shall begin the work to be performed under this Contract not 
later than 10 days from the date specified in the purchase or work order and shall 
conduct the work in such a manner and with sufficient equipment, material and labor 
as is necessary to insure its completion within the working time. It is the intent of this 
specification to provide a continuous construction operation without delay except as 
occasioned by unforeseeable causes beyond the control and without the fault or 
negligence of the CONTRACTOR, and it shall be the CONTRACTOR’s 
responsibility to execute the work in the most expeditious manner. 

Work shall be done only during the regular and commonly accepted and prescribed 
working hours. No work shall be done on nights, Sundays or regular holidays unless 
permission is given by the OWNER 

Time is of the Essence for the performance of the Work by the CONTRACTOR. 
CONTRACTOR agrees that the time allotted for the performance of the Work is 
reasonable.

 
3.2.5 PERFORMANCE OF EXTRA OR DISPUTED WORK 

While the CONTRACTOR or his subcontractor is performing Extra Work in 
accordance with the OWNER’S written order, the cost of which is to be determined 
on a time and material basis, or is performing disputed work or complying with a 
determination or order under protest, the CONTRACTOR shall, on the Monday 
following the performance of the work, furnish the OWNER’S representative at the 
site with three copies of verified statements showing: 

A. the name, address and telephone number of each workman employed on 
such Extra Work or engaged in complying with such determination or order, 
the character of Extra Work each is doing and the wages paid to him, 
including the rate and amount of payroll taxes, contributions for insurance, 
and federal social security; and 

B. the nature, cost and quantity of any materials, plant equipment or 
construction equipment furnished or used in connection with the 
performance of such Extra Work or in complying with such determination 
or order, and from whom purchased or rented, along with copies of invoices 
for such materials, plant equipment or construction equipment. 
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The CONTRACTOR and his subcontractors, when required by the OWNER, must 
also produce for inspection for a minimum period of three (3) years following final 
payment or termination of contract, produce for examination and audit by designated 
OWNER representatives, any and all of his books, vouchers, records, daily job diaries 
and reports, canceled checks, etc. showing the nature and quantity of labor, materials 
and equipment actually used in the performance of the Extra Work; the amounts 
expended therefore; and the costs incurred for insurance premiums and other items 
of expense directly chargeable to such Extra Work. The CONTRACTOR must permit 
the OWNER’S representatives to make extracts therefrom or copies thereof as may 
be desired. 

Failure of the CONTRACTOR to comply strictly with the requirements of this 
section shall constitute a waiver of any claim for extra compensation on account of 
the performance of such Extra Work.

3.3 QUALITY OF WORK

3.3.1 INSPECTION AND TESTS 

The CONTRACTOR shall furnish the OWNER with every reasonable 
accommodation and opportunity to ascertain whether or not the work performed is in 
accordance with the requirements and intent of the plans and specifications. Any 
work done or materials used without suitable inspection by the OWNER may be 
ordered removed and replaced at the CONTRACTOR’S expense. The 
CONTRACTOR shall not be relieved from his obligations to perform the Work in 
accordance with the Contract Documents either by the activities or duties of the 
OWNER in his administration of the contract, or by inspections, tests or approvals 
required or performed by persons other than the CONTRACTOR.

Unless otherwise provided, the CONTRACTOR shall make arrangements for all 
tests, inspections and approvals with an independent testing laboratory or entity 
required by the Contract Documents or by laws, ordinances, rules, regulations or 
orders of public authorities having jurisdiction over the Work or items to be tested, 
inspected or approved. If additional testing or inspection is required they shall be 
performed at the CONTRACTOR’S expense.

 
3.3.2 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK 

All work which has been rejected or condemned shall be repaired, or if it cannot be 
repaired satisfactorily, it shall be removed and replaced at the CONTRACTOR’S 
expense. Defective materials shall be immediately removed from the site of the work. 
Work done without line and grade having been given, work done beyond the lines or 
not in conformity with the grades shown on the plans or as given, save as herein 
provided, work done without written authority and prior agreement in writing as to 
process, shall be done at the CONTRACTOR’S risk and shall be considered 
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unauthorized and at the option of the OWNER may be ordered removed at the 
CONTRACTOR’S expense. 

Upon failure of the CONTRACTOR to repair satisfactorily or to remove and replace, 
if so directed, rejected, unauthorized or condemned work or materials immediately 
after receiving notice form the OWNER, the OWNER shall, after giving written 
notice to the CONTRACTOR, have the authority to cause defective work to be 
remedied or removed and replaced, or to cause unauthorized work to be removed and 
to deduct the cost thereof from any monies due or to become due the 
CONTRACTOR. Alternatively, the OWNER may, at its option, declare the 
CONTRACTOR in default. 

3.3.3 WORKING AREA; COORDINATION WITH OTHER CONTRACTORS; FINAL 
CLEANUP 

The CONTRACTOR shall confine his equipment, storage of materials and 
construction operations to the area shown on the contract drawings or stated in the 
specifications, prescribed by ordinance, laws, or permits or as may be directed by the 
OWNER, and shall not unreasonably encumber the site or public right-of-way with 
his construction equipment, plant or materials. 

Such area shall not be deemed for the exclusive use of the CONTRACTOR. Other 
contractors of the OWNER may enter upon and use such portions of the area and for 
such items as determined by the OWNER are necessary for all purposes required by 
their contracts. The CONTRACTOR shall give to such other contractors all 
reasonable facilities and assistance to the end that the work on this and other contracts 
shall not be unduly or unreasonably delayed. Any additional areas desired by the 
CONTRACTOR for his use shall be provided by him at his own cost and expense. 

The CONTRACTOR is responsible for cutting, fitting or patching any parts of the 
Work where such work is necessary to make the Work complete, for parts to fit 
together, or for any damage to the Work prior to Final Acceptance. 

The CONTRACTOR shall keep the Project and the surrounding area clean and free 
from the accumulation of waste materials or trash. Upon completion of the work and 
before final acceptance and final payment shall be made, the CONTRACTOR shall 
completely clean and remove from the site of the work surplus and discarded 
materials, temporary structures and debris of every kind. He shall leave the site of the 
work in a neat and orderly condition equal to that which originally existed, or as 
called for in the Contract Documents. Surplus and waste materials removed from the 
site of the work shall be disposed of at locations satisfactory to the OWNER, and at 
the CONTRACTOR’S sole cost. 

3.4 LEGAL RESPONSIBILITIES

3.4.1. PATENTS AND COPYRIGHTS
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The CONTRACTOR shall pay all royalties and license fees and shall provide, by 
suitable legal agreement with the patentee or owner, for the use of any design, device, 
material or process covered by letters, patent or any copyright. The CONTRACTOR 
shall indemnify, defend, hold and save the OWNER and its officers, employees and 
agents harmless from all liability and claims for infringement of any patent or 
copyright. 

In the event that any claims, suit or action at law or in equity of any kind whatsoever 
is brought against the OWNER, or its officers, employees or agents involving any 
such patents, copyrights or license rights, then the OWNER shall have the right to 
and may retain from any money due or to become due to the CONTRACTOR such 
sum deemed necessary by the OWNER for its protection until such claim or suit shall 
have been settled and satisfactory evidence to that effect shall have been furnished 
the OWNER. 

3.4.2 INDEMNIFICATION 

To the fullest extent permitted by law, the CONTRACTOR and his sureties shall 
indemnify, defend and hold harmless the OWNER and all of its, past, present and 
future, officers, agents and employees from all suits, cause of action, claims, 
liabilities, losses, fines, penalties, liens, demands, obligations, actions, proceedings, 
of any kind, character, name and description brought or arising, on account of any 
injuries or damages received or sustained by any person, destruction or damage to 
any property on account of, in whole or part, the operations of the CONTRACTOR, 
his agents, employees or subcontractors; or on account of any negligent act or fault 
of the CONTRACTOR, his agents, employees or subcontractors in the execution of 
said Contract; failing to comply with any law, ordinance, regulation, rule or order of 
any governmental or regulatory body including those dealing with health, safety, 
welfare or the environment;  on account of the failure of the CONTRACTOR to 
provide the necessary barricades, warning lights or signs; and shall be required to pay 
any judgment, with cost, which may be obtained against the OWNER growing out of 
such injury or damage. In no event shall OWNER be liable to CONTRACTOR for 
indirect or consequential damages or loss of income or profit irrespective of the cause, 
fault or reason for same. CONTRACTOR’S duty to indemnify herein shall not be 
limited by any limitation on the type or amount of damages payable by or for 
CONTRACTOR or any Subcontractor under workman’s compensation acts, 
disability benefit acts or any other employee benefit acts.

In addition, the CONTRACTOR likewise covenants and agrees to, and does hereby, 
indemnify and hold harmless the OWNER from and against any and all injuries, loss 
or damages to property of the OWNER during the performance of any of the terms 
and conditions of this Contract, arising out of or in connection with or resulting from, 
in whole or in part, any and all alleged acts or omissions of officers, agents, servants, 
employees, contractors, subcontractors, licenses or invitees of the CONTRACTOR.
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The rights and responsibilities provided in this indemnification provision shall 
survive the termination or completion of this Contract. 

3.5 SUPERVISION AND CONSTRUCTION PROCEDURES

3.5.1. SUPERVISION BY CONTRACTOR 

The status of the CONTRACTOR is that of an independent CONTRACTOR under 
Texas law and the work under this Contract shall be under the direct charge and 
superintendence of the CONTRACTOR. Except where the CONTRACTOR is an 
individual and gives his personal superintendence to the work, the CONTRACTOR 
shall provide a competent superintendent or general foreman on the work site at all 
times during progress with full authority to act for the CONTRACTOR. The 
CONTRACTOR shall also provide an adequate staff for the coordination and 
expediting of the Work. 

The superintendent and staff shall be satisfactory to the OWNER. The superintendent 
or general foreman shall not be changed during this Contract except with the written 
consent of the OWNER or unless the superintendent or general foreman proves 
unsatisfactory to the CONTRACTOR and ceases to be in his employ. 

If the superintendent should be or become unsatisfactory to the OWNER, he shall be 
replaced by the CONTRACTOR upon written direction of the OWNER, and in such 
event, the CONTRACTOR shall not be entitled to file a claim for any additional 
working time or money from the OWNER. 

3.5.2 EMPLOYEES 

The CONTRACTOR shall employ only competent, efficient workmen and shall not 
use on the work any unfit person or one not skilled in the work assigned to him and 
shall at all times maintain good order among its employees. Whenever the OWNER 
shall inform the CONTRACTOR in writing that, in his opinion, any employee is 
unfit, unskilled, disobedient, or is disrupting the orderly progress of the work, such 
employee shall be removed from the work and shall not again be employed on it. 
Under urgent circumstances, the OWNER may orally require immediate removal of 
an employee for cause, to be followed by written confirmation.

The CONTRACTOR shall supervise and direct all the work, using his best skill and 
attention. He shall be solely responsible for all construction means, methods, 
techniques, sequences, procedures and safety procedures and for coordinating all 
portions of the Work under the Contract. The CONTRACTOR shall be responsible 
to the OWNER for the acts and omissions of his employees, subcontractors and their 
agents, employees and subcontractors performing any of the work under a contract 
with the CONTRACTOR. 

3.5.3 LABOR AND MATERIALS 
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Unless otherwise provided in the Contract Documents, the CONTRACTOR shall 
provide and pay for all labor, materials, equipment, tools, construction equipment 
and machinery, water, heat, utilities, transportation and other facilities and services 
necessary for the proper execution and completion of the work, whether temporary 
or permanent and whether or not incorporated or to be incorporated into the work. 

The CONTRACTOR shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work site any unfit person or anyone not 
skilled in the task assigned to him. 

The rate of progress shall be such that the whole work shall be performed and the 
premises cleaned up in accordance with the Contract within the working time 
established in the Contract, unless an extension of time is made in the manner 
hereinafter specified. 

3.5.4 WAGE SCALE

In accordance with The Texas Government Code, Title 10, Chapter 2258, Prevailing 
Wage Rates, the general prevailing wage rate has been determined for this locality 
for the craft or type of workman needed to execute work of a similar character of the 
project listed herein.  The Contractor shall pay the prevailing wage rate in this locality 
to all his/her employees and subcontractors performing work on this project, and in 
no event shall the Contractor pay less than the rate shown in the following schedule.

General Decision Number: TX180289 01/12/2018  TX289

Superseded General Decision Number: TX20170289

State: Texas

Construction Type: Building

County: Collin County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments 
up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.35 for calendar year 
2018 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and 
any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the 
contractor must pay all workers in any classification listed on this wage determination at least $10.35 
per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours 
spent performing on the contract in calendar year 2018. The EO minimum wage rate will be adjusted 
annually. Please note that this EO applies to the above-mentioned types of contracts entered into by 
the federal government that are subject to the Davis-Bacon Act itself, but it does not apply to 
contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor requirements and worker protections under the 
EO is available at www.dol.gov/whd/govcontracts.
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Modification Number     Publication Date
          0              01/05/2018
          1              01/12/2018

 ASBE0021-011 06/01/2016

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR (Duct, Pipe and   
Mechanical System Insulation)....$ 24.32             7.52
----------------------------------------------------------------
 BOIL0074-003 01/01/2017

                                  Rates          Fringes

BOILERMAKER......................$ 28.00            22.35
----------------------------------------------------------------
 CARP1421-002 04/01/2016

                                  Rates          Fringes

MILLWRIGHT.......................$ 26.60             8.65
----------------------------------------------------------------
* ELEV0021-006 01/01/2018

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 39.97       32.645+a+b

FOOTNOTES:  
  A. 6% under 5 years based on regular hourly rate for all   hours worked.  8% over 5 years based on 
regular hourly rate for all hours worked.

  B. New Year's Day, Memorial Day, Independence Day, Labor Day,   Thanksgiving Day, the Friday 
after Thanksgiving Day,   Christmas Day, and Veterans Day.
----------------------------------------------------------------
 ENGI0178-005 06/01/2014

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     (1) Tower Crane.............$ 29.00            10.60
     (2) Cranes with Pile 
     Driving or Caisson 
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     Attachment and Hydraulic 
     Crane 60 tons and above.....$ 28.75            10.60
     (3) Hydraulic cranes 59 
     Tons and under..............$ 27.50            10.60
----------------------------------------------------------------
 IRON0263-005 06/01/2017

                                  Rates          Fringes

IRONWORKER (ORNAMENTAL AND   
STRUCTURAL)......................$ 23.25             7.32
----------------------------------------------------------------
 PLUM0100-005 11/01/2017

                                  Rates          Fringes

HVAC MECHANIC (HVAC Unit   
Installation Only)...............$ 30.84            11.51
PIPEFITTER (Excludes HVAC   
Pipe Installation)...............$ 30.84            11.51
----------------------------------------------------------------
  SUTX2014-015 07/21/2014

                                  Rates          Fringes

BRICKLAYER.......................$ 21.06             0.00
  
CARPENTER, Excludes Drywall   
Hanging, Form Work, and Metal   
Stud Installation................$ 15.78             0.00
  
CAULKER..........................$ 15.16             0.00
  
CEMENT MASON/CONCRETE FINISHER...$ 13.04             0.00
  
DRYWALL HANGER AND METAL STUD   
INSTALLER........................$ 13.00             0.00
  
ELECTRICIAN (Alarm   
Installation Only)...............$ 20.93             3.86
  
ELECTRICIAN (Communication   
Technician Only).................$ 15.35             1.39
  
ELECTRICIAN (Low Voltage   
Wiring Only).....................$ 17.04             1.39
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ELECTRICIAN, Excludes Low   
Voltage Wiring and   
Installation of Alarms/Sound   
and Communication Systems........$ 20.01             2.69
  
FORM WORKER......................$ 11.89             0.00
  
GLAZIER..........................$ 16.46             3.94
  
HIGHWAY/PARKING LOT STRIPING:   
 Operator (Striping Machine).....$ 10.04             2.31
  
INSTALLER - SIDING   
(METAL/ALUMINUM/VINYL)...........$ 14.74             0.00
  
INSTALLER - SIGN.................$ 15.50             0.00
  
INSULATOR - BATT.................$ 13.00             0.00
  
IRONWORKER, REINFORCING..........$ 12.29             0.00
  
LABORER:  Common or General......$ 10.52             0.00
  
LABORER:  Mason Tender - Brick...$ 10.54             0.00
  
LABORER:  Mason Tender -   
Cement/Concrete..................$ 10.93             0.00
  
LABORER:  Pipelayer..............$ 13.00             0.35
  
LABORER:  Plaster Tender.........$ 12.22             0.00
  
LABORER:  Roof Tearoff...........$ 11.28             0.00
  
LABORER: Landscape and   
Irrigation.......................$ 10.55             0.00
  
LATHER...........................$ 16.00             0.00
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 12.83             0.00
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 13.93             0.00
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OPERATOR:  Bulldozer.............$ 18.29             1.31
  
OPERATOR:  Drill.................$ 15.69             0.50
  
OPERATOR:  Forklift..............$ 13.21             0.81
  
OPERATOR:  Grader/Blade..........$ 13.03             0.00
  
OPERATOR:  Loader................$ 13.46             0.85
  
OPERATOR:  Mechanic..............$ 17.52             3.33
  
OPERATOR:  Paver  (Asphalt,   
Aggregate, and Concrete).........$ 18.44             0.00
  
OPERATOR:  Roller................$ 15.04             0.00
  
PAINTER (Brush, Roller and   
Spray), Excludes Drywall   
Finishing/Taping.................$ 13.35             5.10
  
PAINTER: Drywall   
Finishing/Taping Only............$ 14.24             3.83
  
PIPEFITTER (HVAC Pipe   
Installation Only)...............$ 20.45             4.00
  
PLASTERER........................$ 16.58             0.00
  
PLUMBER, Excludes HVAC Pipe   
Installation.....................$ 22.46             4.06
  
ROOFER...........................$ 17.19             0.00
  
SHEET METAL WORKER (HVAC Duct   
Installation Only)...............$ 21.13             4.79
  
SHEET METAL WORKER, Excludes   
HVAC Duct Installation...........$ 24.88             5.97
  
SPRINKLER FITTER (Fire   
Sprinklers)......................$ 37.50             0.00
  
TILE FINISHER....................$ 11.22             0.00
  
TILE SETTER......................$ 14.25             0.00
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TRUCK DRIVER:  1/Single Axle   
Truck............................$ 16.00             0.81
  
TRUCK DRIVER:  Dump Truck........$ 12.39             1.18
  
TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57
  
TRUCK DRIVER:  Semi-Trailer   
Truck............................$ 12.50             0.00
  
TRUCK DRIVER:  Water Truck.......$ 12.00             4.11
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to 
all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation 
was issued) on or after January 1, 2017.  If this contract is covered by the EO, the contractor must 
provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of 
paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, 
injury or other health-related needs, including preventive care; to assist a family member (or person 
who is like family to the employee) who is ill, injured, or has other health-related needs, including 
preventive care; or for reasons resulting from, or to assist a family member (or person who is like 
family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  Additional 
information on contractor requirements and worker protections under the EO is available at 
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) 
(1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification and wage rates that have been found to 
be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or 
a union average rate (weighted union average rate).

Union Rate Identifiers



25

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters 
other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that 
classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation 
identifier of the union which prevailed in the survey for this classification, which in this example 
would be Plumbers. 0198 indicates the local union number or district council number where 
applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number 
used in processing the wage determination. 07/01/2014 is the effective date of the most current 
negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year 
of survey on which these classifications and rates are based. The next number, 007 in the example, 
is an internal number used in producing the wage determination. 5/13/2014 indicates the survey 
completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for 
those
classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for the 
classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

*  an existing published wage determination
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*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from 
this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) 
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 
1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, etc.) that the requestor 
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to 
the Administrative Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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B. Except for work on legal holidays, the “Ge

Except for work on legal holidays, the “General Prevailing Rate of Per Diem Wage” 
for the various crafts or type of workers or mechanics is the product of (a) the number 
of hours worked per day, except for overtime hours, times (b) the above respective 
rate per hour.

For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various 
crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on the legal 
holiday.

For overtime work, the “General Prevailing Rate of Per Diem Wage” for the various 
crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on overtime.

Under the provisions of Texas Government Code, Title 10, Chapter 2258, Prevailing 
Wage Rates, the contractor or subcontractor of the contractor shall forfeit as a penalty 
to the entity on whose behalf the contract is made or awarded, sixty dollars ($60.00) 
for each calendar day, or portion thereof, that the worker is paid less than the wage 
rates stipulated in the contract.

If the construction project involves the expenditure of Federal funds in excess of 
$2,000, the minimum wages to be paid various classes of laborers and mechanics will 
be based upon the wages that will be determined by the Secretary of Labor to be 
prevailing for the corresponding classes of laborers and mechanics employed on the 
project of a character similar to the Contract Work.

3.5.5 Contractors doing business with OWNER agree to comply with Federal Executive 
Order 13465 E-Verify. It is OWNER’S intention and duty to comply and support the 
Immigration and Nationality Act (INA) which includes provisions addressing 
employment eligibility, employment verification and non-discrimination. According 
to the INA, contractors/employers may hire only persons who may legally work in 
the United States.  Subsequently, contractors and subcontractors doing business with 
OWNER must confirm their enrollment in the E-Verify system which verifies 
employment eligibility through completion and checking of I-9 forms.   OWNER 
reserves the right to audit contractor’s process to verify enrollment compliance.  

3.5.6 COMPLIANCE WITH LAWS 

The CONTRACTOR shall fully comply with all local, state and federal laws, 
including all codes, ordinances and regulations applicable to this Contract and the 
Work to be done thereunder, which exist or which may be enacted later by 
governmental bodies having jurisdiction or authority for such enactment. 

All work required under this Contract is intended to comply with all requirements of 
law, regulation, permit or license. If the CONTRACTOR finds that there is a 
variance, he shall immediately report this to the OWNER for resolution. 

3.5.6.1 EQUAL EMPLOYMENT OPPORTUNITY
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The CONTRACTOR shall comply with all local, state and federal 
employment and discrimination laws and shall not discriminate 
against any employee or applicant for employment because of race, 
color, religion, sex, age, national origin or any other class protected 
by law.

3.5.7 RAILWAY CROSSINGS 

Where the Work encroaches upon any right-of-way of any railway, the OWNER shall 
secure the necessary easement for the work. Where railway tracks are to be crossed, 
the CONTRACTOR shall observe all the regulations and instructions of the railway 
company as to methods of doing the work or precautions for safety of property and 
the public. All negotiations with the railway company, except for right-of-way, shall 
be made by the CONTRACTOR. The railway company shall be notified by the 
CONTRACTOR not less than five days prior to commencing the work. The 
CONTRACTOR shall not be paid separate compensation for such railway crossing 
but shall receive only the compensation as set out in the proposal. 

3.5.8 OTHER CONTRACTORS; OBLIGATION TO COOPERATE 

The OWNER reserves the right to perform construction on the Project with its own 
forces or may award other contracts for additional work on this Project, and the 
CONTRACTOR shall fully cooperate with such other contractors and shall 
coordinate and fit his work to be done hereunder to such additional work as may be 
contracted by the OWNER. The CONTRACTOR shall not commit or permit any act 
which shall interfere with the performance of work by any other contractor. 

Upon receiving written notice from the CONTRACTOR that the OWNER or another 
contractor is failing to coordinate his work with the Work under this Contract as 
directed by the OWNER, the OWNER shall promptly investigate the charge and take 
such necessary action as the situation may require. However, the OWNER shall not 
be liable to the CONTRACTOR for damages suffered by the CONTRACTOR due to 
the fault or negligence of another contractor or through failure of another contractor 
to carry out the directions of the OWNER. Should any interference occur between 
contractors, the Engineer may furnish the CONTRACTOR with written instructions 
designating priority of effort, whereupon the CONTRACTOR shall immediately 
comply with such direction. In such event, the CONTRACTOR shall be entitled to 
an extension of working time only for unavoidable delays verified by the Engineer; 
however, no increase in the Contract Price shall be due the CONTRACTOR.

3.5.9 SUBCONTRACTS 

The CONTRACTOR shall not make any subcontract for performing any portion of 
the Work included in the contract without written notice to the OWNER. This 
contract having been made pursuant to the bid submitted by the CONTRACTOR and 
in reliance with the CONTRACTOR’S personal qualifications and responsibility, the 
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OWNER reserves the right to withhold approval of any subcontractor which the 
OWNER may deem would not be in the OWNER’S best interest. 

The CONTRACTOR shall, as soon as practicable after signing the Contract, submit 
a separate written notice to the OWNER identifying each proposed subcontractor. 
Upon request of the OWNER, the CONTRACTOR shall promptly furnish additional 
information tending to establish that any proposed subcontractor has the necessary 
facilities, skill, integrity, past experience and financial resources to perform the work 
in accordance with the terms and conditions of this Contract. 

If the OWNER determines that any proposed subcontractor is unacceptable, he shall 
so notify the CONTRACTOR, who may thereupon submit another proposed 
subcontractor unless the CONTRACTOR decides to do the work himself. 
Disapproval by the OWNER of any proposed subcontractor shall not provide a basis 
for any claim by the CONTRACTOR. 

If an approved subcontractor fails to properly perform the work undertaken, he shall 
be removed from the job upon request of the OWNER, following notification to the 
CONTRACTOR in writing of the request for removal and the reasons therefore. 

Each subcontract entered into shall provide that the provisions of this Contract shall 
apply to such subcontractor and his officers and employees in all respects as if he and 
they were employees of the CONTRACTOR. The OWNER’S decision not to 
disapprove of any subcontract shall not relieve the CONTRACTOR of any of his 
responsibilities, duties and liabilities hereunder. The CONTRACTOR shall be solely 
responsible for the acts, omissions, negligence or defaults of his subcontractors and 
of such subcontractor’s officers, agents and employees, each of whom shall, for this 
purpose, be deemed to be the agent or employee of the CONTRACTOR to the extent 
of his subcontract. 

The CONTRACTOR agrees to bind each subcontractor and each subcontractor 
agrees to be bound by the terms of the Contract Documents insofar as applicable to 
his work. The CONTRACTOR and each subcontractor jointly and severally agree 
that nothing in the Contract Documents or otherwise shall create or be deemed to 
create any rights in favor of a subcontractor against the OWNER; nor shall be deemed 
or construed to impose upon the OWNER any obligation, liability or duty to a 
subcontractor; or to create any contractual relation whatsoever between a 
subcontractor and the OWNER. 

The provisions contained herein shall likewise apply to any sub-subcontracts.

3.6 PROTECTION OF WORK AND OF PERSONS AND PROPERTY

3.6.1 PROTECTION OF WORK 
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During performance and up to date of final acceptance, the CONTRACTOR shall be 
under the absolute obligation to protect the finished work against any damage, loss 
or injury. In the event of such damage, loss or injury, the CONTRACTOR shall 
promptly replace or repair such work, whichever the OWNER shall determine to be 
preferable. The obligation to deliver finished work in strict accordance with the 
Contract prior to final acceptance shall be absolute and shall not be affected by the 
OWNER’S approval of or failure to prohibit means and methods of construction used 
by the CONTRACTOR. All risk of loss or damage to the work shall be borne solely 
by the CONTRACTOR until final completion and acceptance of all work by the 
OWNER, as evidenced by the OWNER’S issuance of a certificate of acceptance. 

3.6.2 PROTECTION OF PERSONS AND PROPERTY 

The CONTRACTOR shall have the responsibility to provide and maintain all 
warning devices and take all precautionary measures required by law or otherwise to 
protect persons and property while said persons or property are approaching, leaving 
or within the work site or any area adjacent to said work site. No separate 
compensation shall be paid to the CONTRACTOR for the installation or maintenance 
of any warning devices, barricades, lights, signs or any other precautionary measures 
required by law or otherwise for the protection of persons or property. 

The CONTRACTOR shall assume all duties owed by the OWNER to the general 
public in connection with the general public’s immediate approach to and travel 
through the work site and the area adjacent to said work site. 

Where the work is carried on in or adjacent to any street, alley, sidewalk, public right-
of-way or public place, the CONTRACTOR shall at his own cost and expense 
provide such flagmen and watchmen and furnish, erect and maintain such warning 
devices, barricades, lights, signs and other precautionary measures for the protection 
of persons or property as may be prudent or necessary, or as are required by law. The 
CONTRACTOR’S responsibility for providing and maintaining flagmen, watchmen, 
warning devices, barricades, signs and lights and other precautionary measures shall 
not cease until the project shall have been completed and accepted by the OWNER, 
and shall cease when the certificate of acceptance is issued by the OWNER pursuant 
to the Contract Documents. 

If the OWNER discovers that the CONTRACTOR has failed to comply with the 
applicable federal and state law (by failing to furnish the necessary flagmen, warning 
devices, barricades, lights, signs or other precautionary measures for the protection 
of persons or property), the OWNER may order the CONTRACTOR to take such 
additional precautionary measures as required by law to be taken to protect persons 
and property. 

In addition, the CONTRACTOR shall be held responsible for all damages to the work 
and other public or private property due to the failure of warning devices, barricades, 
signs, lights or other precautionary measures in protecting said property; and 
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whenever evidence is found of such damage, the OWNER may order the damaged 
portion immediately removed and replaced by and at the cost and expense of the 
CONTRACTOR. 

3.6.3 SAFETY; TRENCH SAFETY; UNDERGROUND UTILITY SAFETY; 
PUBLIC CONVENIENCE AND SAFETY;  

The CONTRACTOR shall be responsible for complying with state laws and federal 
regulations relating to safety, trench safety, and underground utility safety, including 
those which may be enacted during the performance under this Contract. The 
CONTRACTOR shall comply with the provisions of the The Standard Specifications 
and Standard Drawings from the Public Works Construction Standards-North Central 
Texas Council of Governments, 2004 edition and all subsequent addendums and the 
Instructions to Bidders regarding trench safety, public convenience and safety, and 
sanitary provisions. The CONTRACTOR shall be solely responsible for, the 
construction means and methods, techniques, sequences, or procedures, or for the 
safety precautions and programs in connection with the Work and the Project. 

3.7 MATERIALS AND WORKMANSHIP; WARRANTIES AND GUARANTEES
Unless otherwise expressly provided in the contract drawings or specifications, the work 
shall be performed in accordance with the best modern practice with materials and 
workmanship of the highest quality and suitable for their purpose. The OWNER shall judge 
and determine the CONTRACTOR’S compliance with these requirements. 

3.7.1 MATERIALS AND EQUIPMENT 

The CONTRACTOR shall be free to secure the approved materials, equipment and 
articles from sources of his own selection. However, if the OWNER finds that the 
work shall be delayed or adversely affected in any way because a selected source of 
supply cannot furnish a uniform product in sufficient quantity and at the time required 
and a suitable source does exist, or the product is not suitable for the Work, the 
OWNER shall have the right to require the original source of supply changed by the 
CONTRACTOR. The CONTRACTOR shall have no claim for extra cost or damage 
because of this requirement. 

The CONTRACTOR warrants to the OWNER that all materials and equipment 
furnished under this contract shall be new unless otherwise specified in the Contract 
Documents and that same shall be of good quality and workmanship, free from faults 
and defects and in conformance with the Contract Documents. All materials and 
equipment not conforming to these requirements, including substitutions not properly 
approved and authorized, may be considered defective and shall be promptly repaired 
or replaced by the CONTRACTOR at the CONTRACTOR’s sole cost upon demand 
of the OWNER. If required by the OWNER, the CONTRACTOR shall furnish 
satisfactory evidence as to the kind and quality of materials and equipment. 

3.7.1.1 “OR EQUAL” CLAUSE 
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A. Whenever a material or article required is specified or shown on 
the plans, by using the name of a proprietary product or of a particular 
manufacturer or vendor, any material or article which the Engineer 
determines shall perform adequately the duties imposed by the general 
design or which the Engineer deems to be of similar appearance (in 
cases where appearance is of importance) shall be considered equal 
and satisfactory, provided the material or article so proposed is of  
equal substance and function. Authorization for any substitution of 
materials or articles must be obtained by the CONTRACTOR from 
the Engineer before proceeding with such substitution. 

B. Should an authorized substitution require redesign of a portion of 
the work or alterations to the plans or specifications in order for the 
materials or articles which are to be substituted to properly fit or in 
other ways to be satisfactory, the Engineer shall accomplish such 
redesigns and alterations. The CONTRACTOR shall bear all 
reasonable costs associated with redesign and alteration efforts 
performed by the Engineer.

3.7.2 WORKMANSHIP 

The CONTRACTOR shall promptly correct or replace all work rejected by the 
OWNER as defective or as failing to conform to the Contract Documents whether 
observed before or after substantial completion and whether or not fabricated, 
installed or completed. The CONTRACTOR shall bear all costs of correcting such 
rejected work, including costs incurred for additional services made necessary 
thereby. 

3.8      WARRANTIES

3.8.1 SPECIAL WARRANTY 

If within one year after final acceptance of the work by the OWNER, as evidenced 
by the final certificate of acceptance or within such longer or shorter period of time 
as may be prescribed by law or by the terms of any other applicable special warranty 
on designated equipment or portions of work as required by the Contract Documents, 
any of the work is found to be defective or not in accordance with the Contract 
Documents, the CONTRACTOR shall correct it promptly after receipt of a written 
notice from the OWNER to do so. This obligation shall survive termination or 
completion of the Contract. The OWNER shall give such notice promptly after 
discovery of the condition. 

The CONTRACTOR shall remove from the site all portions of the work which are 
defective or nonconforming and which have not been corrected unless removal is 
waived in writing by the OWNER. 



33

3.8.2 SUBCONTRACTORS’ AND MANUFACTURERS’ WARRANTIES 
All subcontractors’, manufacturers’ and suppliers’ warranties and guarantees, 
express or implied, respecting any part of the work and any materials used therein, 
shall be obtained and enforced by the CONTRACTOR for the benefit of the OWNER 
without the necessity of separate transfer or assignment thereof.  

3.8.3 CORRECTED WORK WARRANTY 
Any work repaired or replaced, pursuant to this section, shall be subject to the 
provisions of this section to the same extent as work originally performed. 

3.8.4 RIGHTS AND REMEDIES 
The rights and remedies of the OWNER provided in this section are in addition to, 
and do not limit, any rights or remedies afforded to the OWNER by law or any other 
provision of the Contract Documents, or in any way limit the OWNER’S right to 
recovery of damage due to default under the Contract. No action or inaction by the 
OWNER shall constitute a waiver of a right or duty afforded it under the Contract. 

IV. INSURANCE

4.1 CONTRACTOR’S INSURANCE 

Before commencing work, the CONTRACTOR and each subcontractor shall be required, at 
its own expense, to furnish the Collin County Purchasing Agent with certified copies of all 
insurance certificate(s) required by Texas Law, and the coverages required herein, indicating 
the coverage is to remain in force throughout the term of this Contract. Without limiting any 
of the other obligations or liabilities of the CONTRACTOR, during the term of the Contract 
the CONTRACTOR and each subcontractor at their own expense shall purchase and 
maintain the herein stipulated minimum insurance with companies duly approved to do 
business in the State of Texas and satisfactory to the OWNER. Certificates of each policy 
shall be delivered to the OWNER before any work is started, along with a written statement 
from the issuing company stating that said policy shall not be canceled, nonrenewed or 
materially changed without 60 days advance written notice being given to the OWNER. 

In addition to any coverage required by Texas Law, the CONTRACTOR shall provide the 
following coverages at not less than the specified amounts: 

4.2 Workers Compensation insurance required by Texas Law at statutory limits, including 
employer’s liability coverage at $1,000,000.  In addition to these, the CONTRACTOR must 
comply with all the requirements of the Texas Department of Insurance, Division of 
Workers’ Compensation; (Note: If you have questions concerning these requirements, you 
are instructed to contact the DWC.)

By signing this contract or providing or causing to be provided a certificate of coverage, the 
CONTRACTOR is representing to the OWNER that all employees of the CONTRACTOR 
and its subcontractors who will provide services on the Project will be covered by workers 
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compensation coverage for the duration of the Project, that the coverage will be based on 
proper reporting of classification codes and payroll amounts, and that all coverage 
agreements will be filed with the appropriate insurance carrier or, in the case of a self-insured, 
with the commission's Division of Self-Insurance Regulation.  Providing false or misleading 
information may subject the CONTRACTOR to administrative penalties, criminal penalties, 
civil penalties, or other civil actions.

The CONTRACTOR’S failure to comply with any of these provisions is a breach of Contract 
by the Contractor which entitles the OWNER to declare the Contract void if the 
CONTRACTOR does not remedy the breach within ten (10) days after receipt of notice of 
breach from the OWNER.

 
4.3 Broad form commercial general liability insurance, including independent contractor’s 

liability, completed operations and contractual liability, written on an occurrence form, 
covering, but not limited to, the liability assumed under the indemnification provisions of 
this contract, fully insuring CONTRACTOR’S (or subcontractor’s) liability for injury to or 
death of OWNER’S employees and third parties, extended to include personal injury liability 
coverage with damage to property, with minimum limits as set forth below: 

General Aggregate $2,000,000 
Completed Products — Components/Operations Aggregate $2,000,000 
Personal and Advertising Injury $ 1,000,000 
Each Occurrence $ 2,000,000 

4.3.1 The policy shall include coverage extended to apply to completed operations, asbestos 
hazards (if this project involves work with asbestos) and XCU (explosion, collapse 
and underground) hazards. The completed operations coverage must be maintained for 
a minimum of one year after final completion and acceptance of the work, with 
evidence of same filed with OWNER. 

4.4 Comprehensive automobile and truck liability insurance, covering owned, hired and non-
owned vehicles, with a combined bodily injury and property damage minimum limit of 
$1,000,000 per occurrence; or separate limits of $1,000,000 for bodily injury (per person), 
$1,000,000 for bodily injury (per accident) and $1,000,000 for property damage. Such 
insurance shall include coverage for loading and unloading hazards. 

4.5 OWNER’S PROTECTIVE LIABILITY INSURANCE 

CONTRACTOR shall obtain, pay for and maintain at all times during the prosecution of the 
work under this contract an OWNER’S protective liability insurance policy naming the 
OWNER as insured for property damage and bodily injury, which may arise in the 
prosecution of the Work or CONTRACTOR’S operations under this Contract. Coverage 
shall be on an “occurrence” basis, and the policy shall be issued by the same insurance 
company that carries the CONTRACTOR’S liability insurance with a combined bodily 
injury and property damage minimum limit of $1,000,000 per occurrence and $2,000,000 
aggregate. 
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4.6 “UMBRELLA” LIABILITY INSURANCE 

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance during the 
contract term, insuring CONTRACTOR for an amount of not less than $1,000,000 per 
occurrence combined limit for bodily injury and property damage that follows from and 
applies in excess of the primary liability coverages required hereinabove. The policy shall 
provide “drop down” coverage where underlying primary insurance coverage limits are 
insufficient or exhausted. OWNER shall be named as an additional insured. 

4.7 RAILROAD PROTECTIVE INSURANCE 

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and present 
evidence of railroad protective insurance (RPI). The policy shall be in the name of the 
railroad company having jurisdiction over the right-of-way involved. The minimum limit of 
coverage shall meet the specifications provided by the railroad company. The OWNER shall 
specify the amount of RPI necessary. 

4.8 POLICY ENDORSEMENTS AND SPECIAL CONDITIONS 

Each insurance policy to be furnished by CONTRACTOR shall include the 
following conditions by endorsement to the policy: 

A. each policy shall name the OWNER as an additional insured as to all applicable 
coverage; 
B. each policy shall require that 60 days prior to the cancellation, nonrenewal or any 
material change in coverage, a notice thereof shall be given to OWNER by certified 
mail; 
C. the term “OWNER” shall include all past, present or future, authorities, boards, 
bureaus, commissions, divisions, departments and offices of the OWNER and 
individual members, elected official, officers, employees and agents thereof in their 
official capacities and/or while acting on behalf of the OWNER; 
D. the policy phrase “other insurance” shall not apply to the OWNER where the 
OWNER is an additional insured on the policy;  
E. all provisions of the contract concerning liability, duty and standard of care 
together with the indemnification provision, shall be underwritten by contractual 
liability coverage sufficient to include such obligations within applicable policies;
F. all policies shall contain a waiver of subrogation in favor of OWNER, and its, past, 
present and future, officials, employees, and volunteers; and, 
G. each certificate of insurance shall reference the Project and Contract number, 
contain all the endorsement required herein, and require a notice to the OWNER of 
cancellation. 

Insurance furnished by the CONTRACTOR shall be in accordance with the 
following requirements: 
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A. any policy submitted shall not be subject to limitations, conditions or restrictions 
deemed inconsistent with the intent of the insurance requirements to be fulfilled by 
the CONTRACTOR. The OWNER’S decision thereon shall be final; 
B. all policies are to be written through companies duly licensed to transact that class 
of insurance in the State of Texas with a financial ratings of A+VII or better as 
assigned by BEST Rating Company or equivalent; and 
C. All liability policies required herein shall be written with an “occurrence” basis 
coverage trigger. 

CONTRACTOR agrees to the following: 

A. CONTRACTOR hereby waives subrogation rights for loss or damage to the extent 
same are covered by insurance. Insurers shall have no right of recovery or subrogation 
against the OWNER, it being the intention that the insurance policies shall protect all 
parties to the Contract and be primary coverage for all losses covered by the policies; 
B. Companies issuing the insurance policies and CONTRACTOR shall have no 
recourse against the OWNER for payment of any premiums or assessments for any 
deductibles, as all such premiums and deductibles are the sole responsibility and risk 
of the CONTRACTOR; 
C. Approval, disapproval or failure to act by the OWNER regarding any insurance 
supplied by the CONTRACTOR (or any subcontractors) shall not relieve the 
CONTRACTOR of full responsibility or liability for damages and accidents as set 
forth in the Contract Documents. Neither shall the bankruptcy, insolvency or denial 
of liability by the insurance company exonerate the CONTRACTOR from liability; 
and 
D. No special payments shall be made for any insurance that the CONTRACTOR 
and subcontractors are required to carry; all are included in the Contract Price and the 
Contract unit prices. Any of such insurance policies required under this section may 
be written in combination with any of the others, where legally permitted, but none 
of the specified limits may be lowered thereby.

V. OWNERS RIGHTS AND RESPONSIBILITIES

MONTHLY ESTIMATE, PARTIAL PAYMENTS AND FINAL PAYMENTS

5.1 Progress and final payments shall be paid to the Contractor based upon the progress of the 
Project as indicated by the approved Applications for Payment, certificates of acceptance, or 
Certificates for Payment, that include an approved Schedule of Values that will be submitted 
by the CONTRACTOR to the OWNER prior to the commencement of the Work and in 
accordance with the following:

5.2 MONTHLY ESTIMATES

The CONTRACTOR shall deliver to the OWNER an itemized Application for Payment that 
shall include the work completed, materials stored at the Project site but not incorporated 
into the work, materials ready to be installed and stored at another agreed location, and the 
percentage of Work completed, through the 20th day of each month, on an Application for 
Payment with a schedule of values previously submitted by the Contractor and approved by 
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the Owner.  Prior to release of funds in connection with any Application for Payment, the 
Owner may request, and the Contractor must provide, properly executed statements of full 
or partial releases of claims acceptable to Owner in form and content, for all persons or 
entities supplying labor or materials to the Project.

5.2.1 The Application for Payment is a representation by the CONTRACTOR to the OWNER 
that the construction has progressed to the point indicated, the quality of the Work 
covered by the application is in accordance with the Contract Documents, and the 
Contractor is entitled to payment in the amount requested.

5.2.2 INSPECTION AND PARTIAL PAYMENTS
 

Whenever the CONTRACTOR shall submit an Application for Payment to the 
OWNER for work performed by the CONTRACTOR, the CONTRACTOR shall 
notify the Engineer that the improvement is ready for inspection. The Engineer shall 
then make such inspection, and will have the authority to reject work that does not 
conform to the Contract Documents. If the work is satisfactory and in accordance 
with the specifications and Contract Documents, the Engineer shall issue a Certificate 
for Payment.  

5.2.3 Within thirty (30) days of the Owner's receipt of a properly submitted and correct 
Application for Payment, and the issuance of a Certificate for Payment, the Owner 
shall make payment to the Contractor, in the amount approved by the Owner less 5% 
retainage. Such payment shall be adjusted for work that is incomplete or not in 
accordance with the Contract Documents or that is the subject of a separate contract, 
or subcontract or supplier claim or lien against the Contractor or the payment bonds 
for the project.

5.2.4 No partial or final payment or the entire use or occupancy of the Project by 
the OWNER shall be considered acceptance of work that does not strictly comply 
with the Contract Documents or release the CONTRACTOR of any of his 
responsibilities under the Contract.

 
5.2.5 PAYMENT FOR LABOR AND MATERIAL; NO LIENS 

The CONTRACTOR for himself or any of his subcontractors shall pay all 
indebtedness which may become due to any person, firm or corporation having 
furnished labor, material or both in the performance of this Contract. It shall be the 
responsibility of each person, firm or corporation claiming to have furnished labor, 
materials or both, in connection with this Contract, to protect his or its interest in the 
manner prescribed by applicable laws of the State of Texas, provided, however, that 
as this Contract provides for a public works project, no lien of any kind shall ever 
exist or be placed against the Work or any portion thereof, or any public funds or 
retainage held by the OWNER; and any subcontractor shall look solely to the 
CONTRACTOR and the payment bond surety, and not the OWNER, for payment of 
any outstanding amounts due for labor, materials or any other indebtedness in 
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connection with the Work. However, the OWNER may, at any time prior to making 
final payment, require the CONTRACTOR to furnish a Consent of Surety to any 
payment due the CONTRACTOR for completed work and may, at the discretion of 
the OWNER or the request of the Surety, make the check jointly payable to the 
CONTRACTOR and the Surety. The Owner shall have no obligation under this 
Agreement to pay or to be responsible in any way for payment to any, Engineer, 
another design professional, contractor, subcontractor or supplier performing 
portions of the Work, pursuant to a contract with the Contractor.

5.2.6 PAYMENT WITHHELD 

In addition to express provisions elsewhere contained in the contract, the OWNER 
may withhold from any payment otherwise due the CONTRACTOR such amount as 
determined necessary to protect the OWNER’S interest, or, if it so elects, may 
withhold or retain all or a portion of any progress payment or refund payment on 
account of: 

A. unsatisfactory progress of the Work not caused by conditions beyond the 
CONTRACTOR’S control, 
B. defective work not corrected, 
C. CONTRACTOR’S failure to carry out instructions or orders of the OWNER or 
his representative, 
D. a reasonable doubt that the Contract can be completed for the balance then unpaid, 
E. work or execution thereof not in accordance with the Contract Documents, 
F. claim filed by or against the CONTRACTOR or reasonable evidence indicating 
probable filing of claims, 
G. failure of the CONTRACTOR to make payments to subcontractor or for material 
or labor, 
H. damage to another contractor, 
I. unsafe working conditions allowed to persist by the CONTRACTOR, 
J. failure of the CONTRACTOR to provide work schedules as required by the 
OWNER, 
K. use of subcontractors without the OWNER’S approval or, 
L. failure of the CONTRACTOR to keep current as-built record drawings at the job 
site or to turn same over in completed form to the OWNER. 
When the above grounds are removed, payment shall be made for amounts withheld 
because of them, and OWNER shall never be liable for interest on any delayed or late 
payment. 

5.2.7 PAYMENT FOR EXTRA WORK 

The extra work done by the CONTRACTOR as authorized and approved by the 
Engineer shall be paid for in the manner hereinafter described, and the compensation 
thus provided shall be accepted by the CONTRACTOR as payment in full for all 
labor, materials, tools, equipment and incidentals and all superintendents’ and 
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timekeepers’ services, all insurance, bond and all other overhead expense incurred in 
the performance of the extra work. 

Payment for extra work shall be made by one of the following methods: 

A. Method “A” — by unit prices agreed on in writing by the OWNER and 
CONTRACTOR before said extra work is commenced, subject to all other 
conditions of the contract. 

B. Method “B” — by lump sum price agreed on in writing by the OWNER 
and the CONTRACTOR before said extra work is commenced, subject to all 
other conditions of the contract. 

5.2.8 SUBSTANTIAL COMPLETION

The Project will be considered substantially complete when the OWNER can utilize 
the Project for its intended purpose and the Work is in conformance with the Contract 
Documents.

5.3 APPLICATION FOR FINAL PAYMENT.

Upon full performance of all the Contract Work and the full performance of all the provisions 
of the Contract, the CONTRACTOR shall submit a final application for payment to the 
OWNER, the CONTRACTOR shall notify the Engineer that the improvement is ready for 
inspection. All warranties and guaranties required of the CONTRACTOR by the Contract 
Documents shall be assembled and delivered by the CONTRACTOR to the OWNER as Part 
of the final Application for Payment. The Contractor will assign to the Owner all 
manufacturer’s warranties relating to materials and labor used in the work and will perform 
the Work in such a manner as to preserve all such manufacturer’s warranties. The 
CONTRACTOR will deliver a certificate evidencing that insurance and bonds required by 
the Contract Documents will remain in full force and effect pursuant to the requirements of 
the Contract. The final Certificate for Payment will not be issued until all such warranties 
and guaranties have been received and accepted by the Owner, and a Certificate of 
Acceptance is issued by the or Engineer.
5.3.1 FINAL INSPECTION AND ACCEPTANCE 

Whenever the improvements provided for by the Contract shall have been completely 
performed on the part of the CONTRACTOR, the CONTRACTOR shall notify the 
OWNER, and Engineer that the improvement is ready for final inspection. The 
Engineer shall then make such final inspection, and if the work is satisfactory and in 
accordance with the specifications and Contract Documents, the CONTRACTOR 
shall be issued a certificate of acceptance. 

5.3.2 FINAL PAYMENT 
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Whenever the improvements provided for by the Contract shall have been completely 
performed on the part of the CONTRACTOR, as evidenced in the certificate of 
acceptance, and all required submissions provided to the OWNER, a final estimate 
showing the value of the work shall be prepared by the Engineer as soon as the 
necessary measurements and computations can be made. All prior estimates upon 
which payments have been made are subject or necessary corrections or revisions in 
the final payment. The amount of this final estimate, less any sums that have been 
previously paid, or deducted under the provisions of the Contract, shall be paid the 
CONTRACTOR within 30 days after the final acceptance, provided that the 
CONTRACTOR has furnished to the OWNER a consent of surety and an affidavit 
or other satisfactory evidence that all indebtedness connected with the Work and all 
sums of money due for any labor, materials, apparatus, fixtures or machinery 
furnished for and used in the performance of the work have been paid or otherwise 
satisfied, or that the person or persons to whom the same may respectively be due 
have consented to such final payment.  

The acceptance by the CONTRACTOR of the final payment as aforesaid shall 
operate as and shall be a release to the OWNER from all claims or liabilities under 
the Contract, including all subcontractor claims, for anything done or furnished or 
relating to the Work under the Contract or for any act or neglect of said OWNER 
relating to or connected with the Contract. 

All warranties and guarantees shall commence from the date of the certificate of 
acceptance. No interest shall be due the CONTRACTOR on any partial or final 
payment or on the retainage. 

5.3 MODIFICATIONS TO CONTRACT WORK OR TIME OF PERFORMANCE

5.3.1 OWNER’S RIGHT TO TEMPORARILY SUSPEND WORK 

5.3.2 REASONS FOR SUSPENSION 

The OWNER shall have the right by written order to temporarily suspend the work, 
in whole or in part, whenever, in the judgment of the OWNER, such temporary 
suspension is required: 

A. in the interest of the OWNER generally, 
B. due to government or judicial controls or orders which make    

performance of this contract temporarily impossible or illegal, 
C.  to coordinate the work of separate contractors at the job site, 
D. to expedite the completion of a separate contract even though the    

completion of this particular Contract may be thereby delayed, 
E. because of weather conditions unsuitable for performance of the 

Work, or 
F. because the CONTRACTOR is proceeding contrary to contract 

provisions or has failed to correct conditions considered unsafe for 
workmen. 
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The written order of the OWNER to the CONTRACTOR shall state the reasons for 
suspending the work and the anticipated periods for such suspension. Upon receipt 
of the OWNER’S written order, the CONTRACTOR shall suspend the work covered 
by the order and shall take such means and precautions as may be necessary to 
properly protect the finished and partially finished work, the unused materials and 
uninstalled equipment, including the providing of suitable drainage about the work 
and erection of temporary structures where necessary. The CONTRACTOR shall not 
suspend the Work without written direction from the OWNER and shall proceed with 
the work promptly when notified by the OWNER to resume operations. 

5.3.3 NO ADDITIONAL COMPENSATION 

No additional compensation shall be paid to the CONTRACTOR for a temporary 
suspension of the Work by the OWNER or otherwise where same is caused by the 
fault of the CONTRACTOR. Where such temporary suspension is not due to the fault 
of the CONTRACTOR, he shall be entitled to: 

A. an equitable extension of working time for the completion of the work, not 
to exceed the delay caused by such temporary suspension, as determined by 
the OWNER; and 

B. the actual and necessary costs of properly protecting the finished and 
partially finished work, unused materials and uninstalled equipment during 
the period of the ordered suspension as determined by the OWNER as being 
beyond the Contract requirements, such costs, if any, to be determined 
pursuant to the terms of the Contract; and 

C. where the CONTRACTOR elects to move equipment from the job site and 
then return it to the site when the work is ordered resumed, the actual and 
necessary costs of these moves, in an amount determined by the OWNER 
pursuant to the terms of the Contract. 

5.3.4 USE OF COMPLETED PORTIONS OF WORK 

The OWNER may, after written notice to the CONTRACTOR, and without incurring 
any liability for increased compensation to the CONTRACTOR, take over and use 
any completed portion of the Work prior to the final completion and acceptance of 
the entire work included in the Contract, and notwithstanding that the time allowed 
for final completion has not expired. The OWNER and CONTRACTOR agree that 
occupancy of portions of the Work by the OWNER shall not in any way evidence the 
substantial completion of the entire work or signify the OWNER’s acceptance of the 
Work.

The CONTRACTOR shall not object to, nor interfere in any way with, such 
occupancy or use after receipt of the OWNER’S written notice. Immediately prior to 
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such occupancy and use, the OWNER shall inspect such portion of the Work to be 
taken over and shall furnish the CONTRACTOR a written statement of the work, if 
any, still to be done on such part. The CONTRACTOR shall promptly thereafter 
complete such unfinished work to permit occupancy and use on the date specified in 
the OWNER’S written order, unless the OWNER shall permit specific items of work 
to be finished after the occupancy and use by the OWNER. 

In the event the CONTRACTOR is unreasonably delayed by the OWNER exercising 
its rights under this section, the CONTRACTOR may submit a request for an 
extension of time; CONTRACTOR’S sole remedy for an unreasonable delay shall be 
an extension of time and shall not be entitled to any additional compensation. 

5.4 COMMENCMENT; TIME OF COMPLETION; DELAYS; EXTENSION OF TIME; 
LIQUIDATED DAMAGES

5.4.1 COMMENCEMENT; TIME OF COMPLETION

Contractor shall commence work within ten (10) consecutive calendar days after 
receiving from County a notice to proceed.  Contractor agrees and covenants that the 
number of consecutive calendar days allowed to complete all work following a notice 
to proceed shall be as follows:

____________________________________________________________

5.4.2. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ON TIME 

Time is of the essence in the progress and completion of this Contract. For each 
calendar day that any Work shall remain uncompleted after the time specified in the 
proposal and the Contract, or the increased time granted by the OWNER, or as 
equitably increased by additional work or materials ordered after the Contract is 
signed, the sum per day given in the following schedule, unless otherwise specified 
in the special provisions, shall be deducted from the monies due the CONTRACTOR:  
 

Three Hundred, Seventy-Five Dollars and Zero Cents ($375.00)
 

The sum of money thus deducted for such delay, failure or non-completion is not to 
be considered as a penalty, but shall be deemed, taken and treated as reasonable 
liquidated damages, per calendar day that the CONTRACTOR shall be in default 
after the time stipulated in the Contract for completing the Work. The said amounts 
are fixed and agreed upon by and between OWNER and CONTRACTOR because of 
the impracticability and extreme difficulty of fixing and ascertaining the actual 
damages the OWNER in such event would sustain; and said amounts are agreed to 
be the amount of damages which the OWNER would sustain and which shall be 
retained from the monies due, or that may become due, the CONTRACTOR under 
this Contract; and if said monies be insufficient to cover the amount owing, then the 
CONTRACTOR or his surety shall pay any additional amounts due. 
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5.4.3 EXTENTIONS OF TIME

The CONTRACTOR shall be entitled to an extension of working time under this 
Contract only when claim for such extension is submitted to the OWNER in writing 
by the CONTRACTOR within seven days from and after the time when any alleged 
cause of delay shall occur, and then only when such time is approved by the OWNER. 
In adjusting the Contract working time for the completion of the Project, 
unforeseeable causes beyond the control and without the fault or negligence of the 
CONTRACTOR, including, acts of God or the public enemy, acts of the OWNER, 
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, or delays 
of subcontractors due to such causes beyond their control shall be taken into 
consideration. 

If the satisfactory execution and completion of the Contract should require work and 
materials in greater amounts or quantities than those set forth in the Contract, 
requiring more time for completion than the anticipated time, then the contract 
working time shall be equitably increased, but not more than in the same proportion 
as the cost of the additional work bears to the cost of the original work contracted for. 
No allowances shall be made for delays or suspension of the performance of the Work 
due to the fault of the CONTRACTOR. 

No adjustment to working time shall be made if, concurrently with the equitable cause 
for delay, there existed a cause for delay due to the fault or negligence of the 
CONTRACTOR, his agents, employees or subcontractors; and no adjustment shall 
be made to the Contract Price and the CONTRACTOR shall not be entitled to claim 
or receive any additional compensation as a result of or arising out of any delay 
resulting in adjustment to the working time hereunder, including delays caused by 
the acts or negligence of the OWNER. Notwithstanding any other provision of the 
Contract Documents, all claims for extension of working time must be submitted in 
accordance with the provisions of this Contract, and no act of the OWNER shall be 
deemed a waiver or entitlement of such extension. 

5.5 TERMINATION FOR CONVENIENCE OF THE OWNER 

5.5.1 NOTICE OF TERMINATION 

The performance of the Work under this Contract may be terminated by the OWNER 
in whole or from time to time in part, in accordance with this section, whenever the 
OWNER shall determine that such termination is in the best interest of the OWNER. 
Any such termination shall be effected by mailing a notice of termination to the 
CONTRACTOR specifying the extent to which performance of work under the 
Contract is terminated, and the date upon which such termination becomes effective. 
Receipt of the notice shall be deemed conclusively presumed and established when 
the letter is placed in the United States Mail by the OWNER. Further, it shall be 
deemed conclusively presumed and established that such termination is made with 
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just cause as therein stated; and no proof in any claim, demand or suit shall be 
required of the OWNER regarding such discretionary action. 

5.5.2 CONTRACTOR ACTION

After receipt of a notice of termination, and except as otherwise directed by the 
OWNER or Engineer, the CONTRACTOR shall: 

A. stop work under the Contract on the date and to the extent specified in the 
notice of termination; 
B. place no further orders or subcontracts for materials, services or facilities 
except as may be necessary for completion of such portion the Work under 
the Contract as is not terminated; 
C. terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 
D. transfer title to the OWNER and deliver in the manner, at the times, and to 
the extent, if any, directed by the OWNER or Engineer: 

1. the fabricated or unfabricated parts, work in process, completed 
work, supplies and other material produced as a part of, or acquired in 
connection with the performance of, the work terminated by the notice 
of termination; and 
2. the completed or partially completed plans, drawings, information 
and other property which, if the Contract had been completed, would 
have been required to be furnished to the OWNER. 

E. complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 
F. take such action as may be necessary, or as the Engineer may direct, for 
the protection and preservation of the property related to its Contract which 
is in the possession of the CONTRACTOR and in which the OWNER has or 
may acquire an interest. 

At a time not later than 30 days after the termination date specified in the notice of 
termination, the CONTRACTOR may submit to the OWNER a list, certified as to 
the quantity and quality, of any or all items of termination inventory not previously 
disposed of, exclusive of items the disposition of which has been directed or 
authorized by the Engineer. Not later than 15 days thereafter, the OWNER shall 
accept title to such items and remove them or enter into a storage agreement covering 
the same, provided that the list submitted shall be subject to verification by the 
Engineer upon removal of the items, or, if the items are stored, within 45 days from 
the date of submission of the list, and provided that any necessary adjustments to 
correct the list as submitted shall be made prior to final settlement. 

5.5.3 TERMINATION CLAIM 

Within 60 days after notice of termination, the CONTRACTOR shall submit his 
termination claim to the Engineer and the OWNER in the form and with the 
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certification prescribed herein. Unless one or more extensions in writing are granted 
by the OWNER upon request of the CONTRACTOR, made in writing within such 
60-day period or authorized extension thereof, any and all such claims shall be 
conclusively deemed waived.  The termination claim shall (1) list all Contract Work 
which the CONTRACTOR has completed but for which the CONTRACTOR asserts 
it has not been paid, including any retainage; (2) list of all fabricated or unfabricated 
parts, work in process, completed work, supplies and other material produced as a 
part of, or acquired in connection with the performance of the Contract and the 
itemized cost for each such fabricated or unfabricated part, work in process, 
completed work, supplies and other material; (3) list all costs and expenses saved as 
a result of the termination of the Contract.  The termination claim must include a copy 
of all invoices for fabricated or unfabricated parts, supplies and other material 
produced as a part of, or acquired in connection with the performance of the Contract 
for which the CONTRACTOR seeks compensation; all invoices for any 
subcontractors providing services related to the Contract; and (3) evidence of 
payment of all material suppliers and subcontractors, together with 
CONTRACOTR’s certification that all such-material suppliers and subcontractors 
have been fully paid together with executed lien releases from each such material 
supplier and subcontractor.  The termination claim may not include any request for 
payment of Extra Work for which a Change Order has not been issued or for which 
the CONTRACTOR has not fully and timely complied with the provisions of section 
2.3 of this Contract.

5.5.4 AMOUNTS 

The CONTRACTOR and OWNER may agree upon the whole or any part of the 
amount or amounts to be paid to the CONTRACTOR by reason of the total or partial 
termination of work pursuant hereto, provided that such agreed amount or amounts 
shall never exceed the total contract price as reduced by the amount of payments 
otherwise made and as further reduced by the Contract Price of work not terminated. 
The contract shall be amended accordingly, and the CONTRACTOR shall be paid 
the agreed amount. No amount shall be due for lost or anticipated profits. Nothing 
prescribing the amount to be paid to the CONTRACTOR in the event of failure of 
the CONTRACTOR and the OWNER to agree upon the whole amount to be paid to 
the CONTRACTOR by reason of the termination of work pursuant to this section, 
shall be deemed to limit, restrict or otherwise determine or affect the amount or 
amounts which may be agreed upon to be paid to the CONTRACTOR pursuant to 
this paragraph. 

5.5.5 FAILURE TO AGREE 

In the event of the failure of the CONTRACTOR and the OWNER to agree, as 
provided herein, upon the whole amount to be paid to the CONTRACTOR by reason 
of the termination of work pursuant to this section, the OWNER shall determine, on 
the basis of information available to it, the amount, if any, due to the CONTRACTOR 



46

by reason of the termination and shall pay to the CONTRACTOR the amounts 
determined. No amount shall be due for lost or anticipated profits. 

5.5.6 DEDUCTIONS 

In arriving at the amount due the CONTRACTOR under this section, there shall be 
deducted (a) all unliquidated advance or other payments on account theretofore made 
to the CONTRACTOR, applicable to the terminated portion of this contract; (b) any 
claim which the OWNER may have against the CONTRACTOR in connection with 
this Contract; and (c) the agreed price for or the proceeds of sale of any materials, 
supplies or other things kept by the CONTRACTOR or sold, pursuant to the 
provisions of this clause, and not otherwise recovered by or credited to the OWNER. 

5.5.7 ADJUSTMENT 

If the termination hereunder be partial prior to the settlement of the terminated portion 
of this Contract, the CONTRACTOR may file with the Owner a request in writing 
for an equitable adjustment of the price or prices specified in the Contract relating to 
the continued portion of the Contract (the portion not terminated by the notice of 
termination), and such equitable adjustment as may be agreed upon shall be made in 
such price or prices; nothing contained herein, however, shall limit the right of the 
OWNER and the CONTRACTOR to agree upon the amount or amounts to be paid 
to the CONTRACTOR for the completion of the continued portion of the Contract 
when said contract does not contain an established contract price for such continued 
portion. 

5.5.8 NO LIMITATION OF RIGHTS 

Nothing contained in this section shall limit or alter the rights which the OWNER 
may have for termination of this Contract under any other provision of this Contract 
or any other right which OWNER may have for default or breach of contract by 
CONTRACTOR. 

5.6 CONTRACTOR DEFAULT: OWNER’S RIGHT TO SUSPEND WORK AND ANNUL 
CONTRACT 

The Work or any portion of the Work under contract shall be suspended immediately on 
written order of the OWNER declaring the CONTRACTOR to be in default. A copy of such 
notice shall be served on the CONTRACTOR’S surety. The contract may be annulled by the 
OWNER for any good cause or causes, among others of which special reference is made to 
the following: 

A. failure of the CONTRACTOR to start the work within 10 days from date specified 
in the written work order issued by the OWNER to begin the work; 
B. evidence that the progress of the work being made by the CONTRACTOR is 
insufficient to complete the work within the specified working time; 
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C. failure of the CONTRACTOR to provide sufficient and proper equipment, 
materials or construction forces for properly executing the Work; 
D. evidence that the CONTRACTOR has abandoned the Work or discontinuance of 
the performance of the Work or any part thereof and failure to resume performance 
within a reasonable time after notice to do so; 
E. evidence that the CONTRACTOR has become insolvent or bankrupt, or otherwise 
financially unable to carry on the Work; 
F. deliberate failure on the part of the CONTRACTOR to observe any requirements 
of the specifications or to comply with any orders given by the Engineer as provided 
for in the specifications; 
G. failure of the CONTRACTOR to promptly make good any defects in materials or 
workmanship, or any defects of any nature, the correction of which has been directed 
in writing by the OWNER; 
H. evidence of collusion for the purpose of illegally procuring a contract or 
perpetrating fraud on the OWNER in the construction of work under contract; 
I. repeated violations of safe working procedures; 
J. the filing by the CONTRACTOR of litigation against the OWNER prior to final 
completion of the Work. When the Work is suspended for any of the causes itemized 
above, or for any other cause or causes, the CONTRACTOR shall discontinue the 
Work or such part thereof as the OWNER shall designate, whereupon the surety may 
either at its option assume the Contract or that portion thereof which the OWNER 
has ordered the CONTRACTOR to discontinue and perform the same or, with the 
written consent of the OWNER, sublet the same, provided, however, that the surety 
shall exercise its option within two weeks after the written notice to discontinue the 
work has been served upon the CONTRACTOR and upon the surety or its authorized 
agents. The surety in such event shall assume the CONTRACTOR’S place in all 
respects and shall be paid by the OWNER for all work performed by it in accordance 
with the terms of the Contract, but in no event shall such payments exceed the 
contract amount, regardless of the cost to the surety to complete the Work. 

In the event that the surety assumes the CONTRACTOR’S place, duties and responsibilities 
in the Contract, all monies remaining due the CONTRACTOR at the time of his default shall 
thereupon become due and payable to the surety as the work progresses, subject to all terms 
of the Contract. In case the surety does not, within the hereinabove specified time, exercise 
its obligation to assume the Contract or that portion thereof which the OWNER has ordered 
the CONTRACTOR to discontinue, then the OWNER shall have the power to complete by 
contract or otherwise, as it may determine, the Work herein described or such part thereof as 
it may deem necessary; and the CONTRACTOR hereto agrees that the OWNER shall have 
the right to take possession of or use any or all of the materials, plans, tools, equipment, 
supplies and property of every kind provided by the CONTRACTOR for the purpose of the 
Work and to procure other tools, equipment and materials for the completion of the same and 
to charge to the account of the CONTRACTOR the expense of said contract for labor, 
materials, tools, equipment and expenses incident thereto. The expense so charged shall be 
deducted by the OWNER out of such monies as may be due or may at any time thereafter 
become due the CONTRACTOR under and by virtue of the Contract or any part thereof. 
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The OWNER shall not be required to obtain the lowest bid for the work of completing the 
Contract, but the expenses to be deducted shall be the actual cost of such work. In case such 
expense is less than the sum which would have been payable under the contract if the same 
had been completed by the CONTRACTOR, then in such case the OWNER may pay the 
CONTRACTOR the difference in the cost, provided that the CONTRACTOR shall not be 
entitled to any claim for damages or for loss of anticipated profits. 

In case such expense shall exceed the amount which would have been payable under the 
Contract if the same had been completed by the CONTRACTOR, the CONTRACTOR and 
his surety shall pay the amount of the excess to the OWNER on notice from the OWNER for 
excess due including any costs incurred by the OWNER, such as inspection, legal fees and 
liquidated damages. When any particular part of the Work is being carried out by the 
OWNER by contract or otherwise under the provisions of this section, the CONTRACTOR 
shall continue the remainder of the Work in conformity with the terms of the contract and in 
such manner as not to hinder or interfere with the performance of workmen employed as 
above provided by the OWNER or surety. 

5.7 SUSPENSION BY COURT ORDER AGAINST THE OWNER 

The CONTRACTOR shall suspend such part or parts of the Work pursuant to a court order 
issued against the OWNER and shall not be entitled to additional compensation by virtue of 
such court order; neither shall the CONTRACTOR be liable to the OWNER in the event the 
Work is suspended by such court order, unless such suspension is due to the fault or 
negligence of the CONTRACTOR. A delay of the CONTRACTOR due to a court order 
against the OWNER, or due to the OWNER’S failure to secure right-of-way at the time 
required or because of a conflict of a utility with the Work, shall not be cause for additional 
compensation for damages sustained by the CONTRACTOR, but may be a cause for 
extension of contract working time only. The CONTRACTOR’S sole remedy for any 
suspensions of the Work is an equitable extension of time to perform the Work.

5.8 NO WAIVER OF RIGHTS OR ESTOPPEL 

The OWNER, or any officer or agent thereof, shall not be precluded at any time, either before 
or after final completion and acceptance of the Work and final payment therefore from: 

A. showing the true and correct amount, classifications, quality and character of the 
Work done and materials furnished by the CONTRACTOR or any other person under 
this Contract, or from showing at any time that any determination, return, decision, 
approval, order, letter, payment or certification is untrue and incorrect or improperly 
made in any particular, or that the Work or the materials or any parts thereof do not 
in fact conform to the contract requirements; and (b) demanding the recovery from 
the CONTRACTOR of any overpayments made to him, or such damages as the 
OWNER may sustain by reason of the CONTRACTOR’S failure to perform each 
and every part of this Contract in strict accordance with its terms; or both.

VI. AUTHORITY OF THE ENGINEER
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6.1 All work shall be performed in a good and workmanlike manner and to the satisfaction of 
the Engineer. The Engineer shall decide all questions which arise as to the quality and 
acceptability of materials furnished, work performed, manner of performance, rate of 
progress of the work, sequence of the construction, interpretation of the plans and 
specifications, acceptable fulfillment of the Contract, compensation, mutual rights between 
contractors under these specifications and suspension of the Work. He shall determine the 
amount and quality of work performed and materials furnished, and his decisions and 
estimates shall be final. His estimate in such event shall be a condition precedent to the right 
of the CONTRACTOR to receive money due him under the Contract. 

6.2 OWNER’S REPRESENTATIVES 

Where the Contract Documents indicate that determinations, directions or approvals shall be 
made by the OWNER or “Owner’s representatives,” this shall mean the OWNER acting 
directly, or through duly authorized persons acting within the limit of authority delegated to 
them. Any determination, direction or approval of such authorized representatives shall be 
subject to review by the OWNER. For purposes of administering the schedule or the payment 
provisions of this Contract the Engineer may act as the Owner’s representative for purposes 
of approving payments, changes, scheduling, or acceptance of the Work, at the OWNER’S 
discretion. 

6.3 INSPECTIONS OF WORK PROGRESS

The Engineer shall visit the site at during construction of the Project as necessary as the 
Owner’s Representative to verify that the Work is being performed in compliance with the 
Contract Documents and shall be given total access to the Project by the CONTRACTOR. 
Site visits or inspections by the Engineer shall in no way relieve the CONTRACTOR of any 
of its responsibilities or duties pursuant to the Contract Documents. The Engineer will neither 
have control over, nor be responsible for, the construction means and methods, techniques, 
sequences, or procedures, or for the safety precautions and programs in connection with the 
Work or the Project. The CONTRACTOR shall be solely responsible for, the construction 
means and methods, techniques, sequences, or procedures, or for the safety precautions and 
programs in connection with the Work or the Project.

6.4 CONSTRUCTION STAKES 

Engineer will provide the Contractor with primary horizontal and vertical control to consist 
of one construction baseline and two benchmarks.

The Contractor shall take all necessary precautions to preserve any and/or all markings and 
staking.  Payment for costs of restaking shall be the responsibility of the Contractor.

6.5 APPROVAL OF SUBMITTALS

The Engineer shall review and approve or take other appropriate action the 
CONTRACTOR’s submittals such as Shop Drawings, Product Data and Samples, for the 
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purpose of checking for conformance with the Contract Documents. The Engineers review 
of the submittals shall not relieve the CONTRACTOR of any of its obligations to perform 
the Work in strict compliance with the Contract Documents. The Engineer’s review shall not 
be considered approval of safety precautions, means and methods, techniques, sequences or 
procedures that are the responsibility of the CONTRACTOR.

VII. CLAIMS OR DISPUTES

7.1 CLAIMS AGAINST OWNER AND ACTION THEREON. 

No claim against the OWNER under the Contract or for breach of the Contract or additional 
compensation for extra or disputed work shall be made or asserted against the OWNER under 
the Contract or in any court action, unless the CONTRACTOR shall have strictly complied 
with all requirements relating to the giving of notice and information with respect to such 
claim as required by the Contract. 

7.2 CLAIM AGAINST OFFICERS, EMPLOYEES OR AGENT OF THE OWNER. 

No claim whatsoever shall be made by the CONTRACTOR against any, past, present or 
future, officer, employee or agent of the OWNER for or on account of, anything done or 
omitted to be done in connection with this Contract. 

VIII. MISCELLANEOUS PROVISIONS

8.1 FINANCIAL INTEREST IN ANY CONTRACT BY OWNER’S OFFICERS, 
EMPLOYEES OR AGENTS 

No officer, employee or agent of the OWNER shall have a financial interest, direct or 
indirect, in any contract with the OWNER or be financially interested, directly or indirectly, 
in the sale to the OWNER of any land, materials, supplies or services, except on behalf of 
the OWNER as an officer or employee. Any willful violation of this article shall constitute 
malfeasance in office, and any officer or employee guilty thereof shall thereby forfeit his 
office or position. Any violation of this article with the knowledge, expressed or implied, of 
the persons, partnership, company, firm, association or corporation contracting with the 
OWNER shall render the contract involved voidable by the OWNER. 

8.2 SERVICE OF NOTICES 

The OWNER and the CONTRACTOR shall each designate addresses where all notices, 
directions or other communication may be delivered or to which they may be mailed. 

Notices to the surety or sureties on contract bonds shall be directed or delivered to the home 
office, or to the agent or agents who executed the bonds on behalf of the surety or sureties, 
or to their designated agent for delivery of notices. 
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Actual delivery of any such notice, direction or communication to the aforesaid places or 
depositing it in a postpaid wrapper addressed thereto in any post office regularly maintained 
by the United States Postal Service shall be conclusively deemed to be sufficient service 
thereof upon the above persons as of the date of such delivery or deposit. 

The designated addresses may be changed at any time by an instrument in writing executed 
by the party changing the addresses and delivered to the other party. 

Nothing herein contained shall, however, be deemed to preclude or tender inoperative the 
service of any notice, direction or communication upon the above parties personally or, if 
the CONTRACTOR be a corporation, upon any officer or director thereof. 

8.3 UNLAWFUL PROVISIONS DEEMED STRICKEN 

In the event a term, condition, or provision of this Agreement is determined to be void, 
unenforceable, or unlawful by a court of competent jurisdiction, then that term, condition, or 
provision shall be deleted and the remainder of the Agreement shall remain in full force and 
effect.

8.4 ALL LEGAL PROVISIONS INCLUDED 

It is the intent and agreement of the parties to this contract that all legal provisions of law 
required to be inserted herein shall be and are inserted herein. If through mistake or oversight, 
however, any such provision is not herein inserted, or is not inserted in proper form, then 
upon application of either party, the contract shall be amended so as to strictly comply with 
the law and without prejudice to the rights of either party hereunder. 

8.5 ASSIGNMENTS 

The CONTRACTOR shall not assign, transfer, convey or otherwise dispose of this contract, 
or his right to execute it, or his right, title or interest in it or any part thereof without the 
previous written consent of the surety company and the written approval of the OWNER. 

The CONTRACTOR shall not assign, either legally or equitably, by power of attorney or 
otherwise, any of the monies due or to become due under this Contract or its claim thereto 
without the prior written consent of the surety company and the written approval of the 
OWNER. 
The approval of the OWNER of a particular assignment, transfer or conveyance shall not 
dispense with such approval to any further or other assignments. 

The approval by the OWNER of any assignment, transfer or conveyance shall not operate to 
release the CONTRACTOR or surety hereunder from any of the Contract and bond 
obligations, and the CONTRACTOR shall be and remain fully responsible and liable for the 
defaults, negligent acts and omissions of his assignees, their agents and employees, as if they 
were his own.

8.6 STATE AND LOCAL SALES AND USE TAXES 
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The OWNER qualifies for exemption from the state and local sales and use taxes, pursuant 
to the provisions of Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act. 
Therefore, the CONTRACTOR shall not pay such taxes which would otherwise be payable 
in connection with the performance of this Contract. 

The CONTRACTOR shall issue an exemption certificate in lieu of the tax on the purchase, 
rental or lease of: 

A. all materials, supplies, equipment and other tangible personal property 
incorporated into the real property being improved; and 
B. all materials, supplies, equipment and other tangible personal property used or 
consumed by the CONTRACTOR in performing the Contract with the OWNER. 
Materials and supplies “used in the performance of a contract” include only those 
materials actually incorporated into the property being improved and those supplies 
directly used to incorporate such materials into the property being improved. 
Overhead supplies and supplies used indirectly or only incidental to the performance 
of the Contract with the OWNER are not included in the exemption. 

Under “reasons said purchaser is claiming this exemption” in the exemption certificate, the 
CONTRACTOR must name the OWNER and the project for which the equipment, material 
and supplies are being purchased, leased or rented. 

8.7 VENUE AND GOVERNING LAW 

The parties agree that the laws of the State of Texas shall govern the interpretation, validity, 
performance and enforcement of this Construction Agreement, and that the exclusive venue 
for any legal proceeding involving this Construction Agreement shall be in Collin County, 
Texas. 

8.8 NO WAIVER OF LEGAL RIGHTS 

Inspection by the Engineer, or OWNER; any order, measurement, quantity or certificate by 
the Engineer; any order by the OWNER for payment of money; any payment for or 
acceptance of any work; or any extension of time or any possession taken by the OWNER 
shall not operate as a waiver of any provisions of the contract or any power therein reserved 
to the OWNER of any rights or damages therein provided. Any waiver of any breach of 
contract shall not be held to be a waiver of any other or subsequent breach. The OWNER 
reserves the right to correct any error that may be discovered in any estimate that may have 
been paid and to adjust the same to meet the requirements of the Contract Documents. The 
OWNER reserves the right to recover by process of law sums as may be sufficient to correct 
any error or make good any deficiency in the Work resulting from such error, dishonesty or 
collusion by the CONTRACTOR or his agents, discovered in the Work after the final 
payment has been made. 
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Neither final acceptance of the Work, nor final payment shall relieve the CONTRACTOR of 
responsibility for faulty materials or workmanship, and the CONTRACTOR shall promptly 
remedy any defects due thereto and pay for any damage to other work resulting therefrom. 
Likewise, neither final acceptance nor final payment, nor partial or entire use or occupancy 
of the work by the OWNER shall constitute acceptance of work not done in accordance with 
the Contract Documents or relieve CONTRACTOR of liability with respect to any expressed 
or implied warranties or responsibility for faulty materials or workmanship, whether same 
be patently or latently defective. 

8.9 OBLIGATION TO PERFORM FUNCTIONS 
Any failure or neglect on the part of OWNER, Engineer or inspectors to enforce provisions 
herein dealing with supervision, control, inspection, testing or acceptance and approval of 
the work shall never operate to relieve CONTRACTOR from full compliance with the 
Contract Documents nor render OWNER liable to CONTRACTOR for money damages, 
extensions of time or increased compensation of any kind. 

8.10 SUCCESSORS AND ASSIGNS 
Subject to the limitations upon assignment and transfer herein contained, this contract shall 
be binding upon and inure to the benefit of the parties hereto, their respective successors and 
assigns. 

8.11 HEADINGS 
The title and headings contained in the Contract Documents and the subject organization are 
used only to facilitate reference, and in no way define or limit the scope of intent of any of 
the provisions of this Contract. 

8.12 ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT
This Construction Agreement, including the Contract Documents and all the documents 
incorporated therein represents the entire and integrated agreement between the OWNER, 
Collin County, and the CONTRACTOR, and supersedes all prior negotiations, 
representations, or agreements, either written or oral.  This Construction Agreement may be 
amended only by written instrument signed by both, the OWNER, Collin County, and the 
CONTRACTOR. CONTRACTOR acknowledges that no representations have been made to 
it, upon which it is relying in entering into this Contract, which are not expressly set forth in 
the Contract Documents.

8.13 INTERPRETATION
Although this Agreement is drafted by the OWNER, Collin County, should any part be in 
dispute, the parties agree that this Construction Agreement shall not be construed more 
favorable for either party. No rule of construction requiring that ambiguities in this Contract 
shall be construed more favorably for either party shall apply. 

8.14 EXPENSES FOR ENFORCEMENT  
In the event either Party hereto is required to employ an attorney to enforce the provisions of 
this Agreement or is required to commence legal proceedings to enforce the provisions 
hereof, the prevailing Party shall be entitled to recover from the other, reasonable attorney's 
fees and court costs incurred in connection with such enforcement, including collection.
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IN WITNESS WHEREOF, the parties have executed this Construction Agreement upon 
the year and date indicated beneath their signatures hereto.

CONTRACTOR:

 

By: 

Date: 

ATTEST:

Secretary

COLLIN COUNTY, TEXAS:

By: 
Michalyn Rains, CPPO, CPPB, Purchasing Agent

Date: 

________________
Collin County Commissioners’ Court Order No.

ATTEST:

Secretary

APPROVED AS TO FORM:
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ACKNOWLEDGMENTS

STATE OF TEXAS  §
 

COUNTY OF §

BEFORE ME,  on this day personally appeared            
, of , a corporation, known to me (or 

proved to me on the oath of)  or through  
(description of identity card or other document) to be the person whose name is subscribed to the 
foregoing instrument and acknowledged to me that he/she executed the same as the act and deed of 
the corporation, for the purposes and consideration therein expressed and in the capacity therein 
stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the  day of , 2018

Notary Public, State of Texas

Printed Name

My Commission expires on the  day of  , .

STATE OF TEXAS  §
 

COUNTY OF COLLIN §

BEFORE ME,  on this day personally appeared 
 , Purchasing Agent of COLLIN COUNTY, TEXAS, a political subdivision of the State of 

Texas, known to me (or proved to me on the oath of)  or through 
(description of identity card or other document) to be the person whose name is 

subscribed to the foregoing instrument and acknowledged to me that he/she executed the same as 
the act and deed of COLLIN COUNTY, TEXAS, for the purposes and consideration therein 
expressed and in the capacity therein stated.

GIVEN under my hand and seal of office this the  day of , 2018.

Notary Public, State of Texas

Printed Name

My Commission expires on the  day of  , .
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006111  PERFORMANCE BOND
STATE OF TEXAS §

COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

That , a corporation organized and existing under the laws of 

the State of , and fully authorized to transact business in the State of Texas, whose address is  of the 

City of  County of , and State of ,(hereinafter referred to as “Principal”), and 

 (hereinafter referred to as “Surety”, a corporation organized under 

the laws of the State of     and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 

unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of       

Dollars ($ ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal plus 10-

percent of the stated penal sum as an additional sum of money representing additional court expenses, attorneys’ fees, and liquidated damages arising out of or 

connected with the below identified Contract) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their 

heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents: 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day   of  , 201   , to which 

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of  IFB 2019-084, 

Construction, Collin County Justice Center, Replacement of Chilled Water Actuators and Valves.

CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal fully and faithfully executes the work and performance of the Contract in 

accordance with the plans specifications, and Contract Documents, including any extensions thereof which may be granted with or  without notice to Surety, during the 

original term thereof, and during the life of any guaranty required under the Contract, and according to the true intent and meaning of said Contract and the plans and 

specifications hereto annexed, if the Principal shall repair and/or replace all defects due to faulty materials or  workmanship that appear within a period of one year from 

the date of final completion and final acceptance of the work by OWNER; and if the Principal shall fully indemnify and save harmless the OWNER from all costs and 

damages which OWNER may suffer by reason of failure to so perform herein and shall fully reimburse and repay OWNER all outlay and expense which the OWNER 

may incur in making good any default or deficiency, then this obligation shall be void; otherwise, to remain in full  force and effect; and in case said CONTRACTOR 

shall fail to do so, it is agreed that the OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this 

obligation.  Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas. 

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 

of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 

they were fully copied at length herein. 

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 

agreement which increases the Contract price with or without notice to the Surety, but in no event shall a Change Order or Supplemental Agreement which reduces the 

Contract price decrease the penal sum of the Bond.  And further that no change, extension of time, alteration, or addition to the terms of the Contract, or to the work 

performed thereunder, or the plans, specifications, or drawings accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive 

notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder.

Surety agrees that the bond provides for the repairs and/or replacement of all defects due to faulty materials and workmanship that appear within a period of 

one (1) year from the date of completion and acceptance of the improvement by the OWNER. 

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 

whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this  day of  201  .

WITNESS PRINCIPAL

Printed/Typed Name

Title:

Company:

Address:

WITNESS SURETY

Printed/Typed Name 

Title: 

Company: 

Address: 

The Resident Agent of the Surety for delivery of notice and service of process is:

Name: 

Address:  Note:  Date of Bond must NOT be

Phone Number:  prior to date of contract.

Revised 11/2008



 006113  PAYMENT BOND

STATE OF TEXAS §

COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

That , a corporation organized and existing under the laws of 

the State of , and fully authorized to transact business in the State of Texas, whose address is  

of the City of  County of , and State of  

,(hereinafter referred to as “Principal”), and  

(hereinafter referred to as “Surety”, a corporation organized under the laws of the State of     and authorized under the laws of the State 

of Texas to act as surety on bonds for principals, are held and firmly bound unto  (hereinafter referred 

to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform labor upon the buildings, structures or improvements referred to 

in the attached Contract, , in the penal sum of       

Dollars ($ ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal) in lawful 

money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors, and assigns, 

jointly and severally, firmly by these presents: 

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day   of  , 201   , to which 

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of IFB 2019-084, 

Construction, Collin County Justice Center, Replacement of Chilled Water Actuators and Valves

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper protection of all claimants 

supplying labor and material in the prosecution of the work provided for in said Contract and for the use of each claimant, and that conversely should the Principal 

faithfully perform said Contract and in all respects duly and faithfully observe and perform all and singular the covenants, conditions, and agreements in and by said 

Contract, agreed to by the Principal, and according to the true intent and meaning of said Contract and the claims and specifications hereto annexed, and any and all 

duly authorized modifications of said Contract that may hereafter be made, notice of which modification to Surety being hereby waived, then this obligation shall be 

void; otherwise, to remain in full force and effect.  Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas.

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 

of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 

they were fully copied at length herein. 

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 

agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or addition to the terms of the 

Contract, or to the work performed thereunder, or the plans, specifications, or drawings accompanying the same, shall in anyway affect its obligation on this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder. 

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 

whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this  day of  201  .

WITNESS PRINCIPAL

Printed/Typed Name

Title:

Company:

Address:

WITNESS SURETY

Printed/Typed Name 

Title: 

Company: 

Address: 

The Resident Agent of the Surety for delivery of notice and service of process is:

Name: 

Address:  Note:  Date of Bond must NOT be

Phone Number:  prior to date of contract.

Revised 11/2008
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SECTION 01 25 00 - PRODUCT SUBSTITUTION PROCEDURES 

 

 

PART 1 - GENERAL 

 

1.1 PRODUCT PERFORMANCE/SUBSTITUTIONS 

 

A. Intention of these requirements is to establish equality of any proposed substitute product or 

method with standard product/method specified.  When a product is specified by using a 

proprietary name or the particular manufacturer or vendor, specific item mentioned shall be 

understood as establishing type, function, dimension, appearance and quality desired.  Other 

manufacturer's products are encouraged, provided sufficient information is submitted that 

allows Owner to determine products proposed are approved substitutes to those named.   

 

B. Prior to Bid Date:  Owner will consider only written requests from prime bidders for acceptance, 

received at least ten (10) calendar days prior to bid date; requests received after that time will 

not be considered.  If the Engineer & Owner approves a proposed substitution, the approval will 

be issued in the form of an Addendum. 

C. After Bid Date:  Requests for substitution will not be accepted after bid date unless: 

 

1. Approved product or system is discontinued from Manufacturer. 

2. Owner requests substitution. 

 

D. Proposed Substitutions will not be considered if: 

 

1. Any discrepancies in test data, or if tests or submittals are incomplete. 

2. Acceptance will require substantial revision of Contract Documents. 

3. Product in opinion of Owner does not meet standards or performance of product 

originally specified. 

 

1.2 SUBMITTALS  

 

A. Submit "Substitution Request Form", (During Bidding Phase) located at end of  

 Section by email to jgriffin@co.collin.tx.us  

 
PART 2 - PRODUCTS – (Not Used)  
 
PART 3 - EXECUTION – (Not Used) 
 
 

END OF SECTION 
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SUBSITITUTION 

                                                                                                                      REQUEST 

(During Bidding Phase) 

Project:        From:       

              

To:        Date:       

          

     

Specification Title:       Description:       

Section:       Page:       Article/Paragraph:       

 

Proposed Substitution:       

Manufacturer:       Address:       Phone:       

Trade Name:       Model No:       

Attached data includes product description, specifications, drawings, photographs and performance and test data adequate for 

evaluation of the request; applicable portions of the data are clearly identified. 

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for its 

proper installation.  

The Undersigned warrants and represents: 

 Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified 

product. 

 Same warranty will be furnished for proposed substitution as for specified product. 

 Same maintenance service and source of replacement parts, as applicable, is available. 

 Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 

 Proposed substitution does not affect dimensions and functional clearances. 

 Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by 

the substitution. 

 Pay for changes to building design and special inspection costs caused by use of product.  

Submitted by:       

Signed by:       

Firm:       

Address:       

       

Telephone:       

 

Similar Installation: 

Project:       Architect:       

Address:       Owner:       

       Date Installed:       

 

Supporting Data Attached:  Drawings   Product Data   Samples   Tests   Reports  __________ 
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SUBSITITUTION 

REQUEST 

(Continued) 

 

OWNER’S REVIEW AND ACTION 

Substitution approved – Provide required submittals in accordance with Specifications. 

Substitution approved as noted – Provide required submittals in accordance with Specifications 

Substitution rejected – Use specified materials.  Comments: 

 

Signed by:                                                                                                                      Date: 
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SUBSITITUTION 

                                                                                                                      REQUEST 

(After the Bidding Phase) 

Project:        From:       

              

To:        Date:       

          

     

Specification Title:       Description:       

Section:       Page:       Article/Paragraph:       

     

Proposed Substitution       

Manufacturer       Address:       Phone:       

Trade Name:       Model No:       

Installer       Address:       Phone:       

History: 
New Product 2-5 years old 5-10 years old More than 10 years old 

 

Differences between proposed substitution and specified product:  

 

 

 Point-by-point comparative data attached – REQUIRED BY A/E  

Reason for not providing specified item:       

      

 

Project:       Architect:       

Address:       Owner:       

       Date Installed:       

Proposed substitution affects other parts of Work: 
No Yes, explain  

      

      

      

Savings to Owner for accepting substitution:             ($                             

) 

Proposed substitution changes Contract Time: 

No Yes; [Add]  [Deduct] 

                   days  

 

Supporting Data Attached:  Drawings   Product Data   Samples   Tests   Reports   _________ 
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SUBSTITUTION 

REQUEST 

(Continued) 

 

The Undersigned certifies: 

 Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified 

product. 

 Same warranty will be furnished for proposed substitution as for specified product. 

 Same maintenance service and source of replacement parts, as applicable, is available. 

 Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 

 Cost data as stated above is complete.  Claims for additional costs related to accepted substitution which may subsequently 

become apparent are to be waived. 

 Proposed substitution does not affect dimensions and functional clearances. 

 Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by 

the substitution. 

 Coordination, installation and changes in the Work as necessary for accepted substitution will be complete in all respects. 

 

Submitted by:       

Signed by:       

Firm:       

Address:       

       

Telephone:       

Attachments:       

       

       

       

       

 

OWNER’S REVIEW AND ACTION 

Substitution approved – Provide required submittals in accordance with Specifications. 

Substitution approved as noted – Provide required submittals in accordance with Specifications. 

Substitution rejected – Use specified materials.  Comments:  

 

Signed by:                                                                                                                      Date:        

 

Additional Comments:    Contractor   Subcontractor  Supplier  Manufacturer  A/E  __________ 
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SECTION 23 00 10 – MECHANICAL SUBMITTAL PROCESS 

PART 1 – GENERAL 

 

 

1.1 SUBMITTALS 

A. Comply with all submittal provisions of Division 1. 

B. Submit electronic copies of the submittal to the prime consultant (i.e. architect) in order to 

process and track the submittals properly in accordance with Division 1 and 23 submittal 

requirements. Architects and consultants are to submit all submittals and RFI’s to the 

mechanical engineer electronically. Send to “mdengca@md-eng.com”. Submittals shall 

be labeled by their project specification section or CSI specification section if not listed in 

project specifications. 

C. Contractor is responsible to separate submittals per specification section. Unseparated 

submittals are subject to rejection without review. 

D. Allow a minimum of ten (10) working days for the review of submittals and each re-

submittal. 

E. Submittals that have been reviewed and marked as REJECTED (REJ) or REVISE & 

RESUBMIT (RES) should be resubmitted within 10 days to be reviewed again by 

engineer. 

F. Compliance with the Contract documents shall be the sole responsibility of the Contractor. 

 Items on equipment that are were not accepted by the Architect in writing as an approved 

equal shall be replaced or revised to comply with the contract documents at the 

Contractor's expense. 

G. Resubmission of rejected submittals shall be limited to one (1) in number.  Costs for 

processing subsequent resubmittals in excess of the first resubmittal, resulting from the 

Contractor's disregard of Architect/Engineer's primary submittal rejection comments, shall 

be borne by the Contractor.  Costs shall be based on Architect/Engineer's hourly rates as 

published in their current professional fee schedules and shall also include reimbursable 

costs for delivery, mailing, and photocopies at direct cost plus ten percent (10%). 

1.2 REQUIRED SPECIFICATIONS (Project specific) 

A. The chart below are the submittals required for the project. 

1. Submittals marked with an “X” are required for this project. 

2. Submittals without an “X” are not required for this project. 

 
 
 
 

See required specifications on next page 
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Required  
Submittal Name 

Spec 
 

X Reference 
 

X 
Common Work Results for HVAC 

23 05 00  
     -O&M manual, Shop Drawings 

 

X 

Hangers & Supports for HVAC Piping & Equip. 

23 05 29 

 
     -Hangers and supports, Inserts, Hanger rods 

 

     -Sleeves, Trapezes 

     -Isolation material, Support units,  
 

 

X 
Identification for HVAC Piping & Equipment 

23 05 53  
     -Valve tags, Pipe markers, Equipment plates, 

 

X 
Testing, Adjusting & Balancing for HVAC 

23 05 93  
     -Certifications 

 

X 
HVAC Insulation 

23 07 00 
 

     -Piping Insulation, Duct insulation, Adhesives 
 

     -Sealants, Covers, Aluminum UV covers. 
 

X 
Instrumentation & Control for HVAC 

23 09 00 
 

     -Shop drawings, Software, Equipment 

     -Up blast, Belt driven, Utility fans, V-belt 
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SECTION 23 05 00 - COMMON WORK RESULTS FOR HVAC 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 DESCRIPTION 

A. The General Requirements for Mechanical Work are intended to be complementary to the 

General Requirements of the Construction Contract. 

B. Work Included:  Provide complete mechanical systems where shown on the drawings, as 

specified herein, and as needed for a complete and proper installation including, but not 

necessarily limited to the following summary of work: 

1. Furnish and install complete revisions to heating and air conditioning system as 

shown on drawings and described herein. 

2. Other items and services required to complete the systems. 

1.3 GENERAL REQUIREMENTS 

A. Unless otherwise specified, materials are to be new and of current U.S. manufacture, free 

from defects and of the best quality of their respective kinds.  

B. Equipment and/or materials damaged in shipment or handling, or otherwise damaged 

before installation, shall be replaced with new equipment and/or materials.  Damaged 

equipment and/or materials shall not be repaired at the jobsite.  

C. Furnishing of the proper equipment and/or materials and to see that it is installed as 

recommended by the manufacturer is entirely the responsibility of the Contractor.  If 

required for proper installation, the Contractor shall obtain advice and supervisory 

assistance from a representative of the specific manufacturer of the equipment being 

installed.   

D. Materials and adhesives to conform to Federal Standard Flame-Spread Properties, Inc., 

with composite fire and smoke hazard ratings, maximum 25 for flame spread and 50 for 

smoke developed.  Adhesives to be waterproof.   

E. The Contractor shall promptly notify the Architect in writing of any conflict between the 

requirements of the Contract Documents and the manufacturer's directions and shall 

obtain the Architect instructions before proceeding with the work.  Should the Contractor 

perform any such work that does not comply with the manufacturer's directions or such 

instructions from the Architect, he shall bear all costs arising in connection with the 

deficiencies.   

1.4 QUALITY ASSURANCE AND APPLICABLE STANDARDS 

A. Use adequate numbers of skilled workers that are thoroughly trained and experienced in 

the necessary crafts and are completely familiar with the specified requirements and the 

methods needed for proper performance of the work of this Section. 

B. The Contractor shall be responsible for fitting his material and apparatus into the building 

and shall carefully lay out his work at the site to conform to the structural conditions, to 

avoid all obstructions, to conform to the details of the installation and thereby to provide 

an integrated satisfactory operating installation.  The contractor must support all duct, 

pipe, equipment, and all other items furnished and installed under this scope from 

steel joists or structural steel frames.  It is prohibited to support duct, pipe, 

equipment, and all other items furnished under this scope from the metal deck. 
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C. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

D. Codes:  Perform all work in accordance with the latest edition of the following codes: 

1. State and city building, fire, plumbing and mechanical codes. 

2. International Fire Code  

3. International Mechanical Code  

4. International Plumbing Code  

5. International Electrical Code  

6. Energy Conservation Code  

7. National Fire Protection Association (NFPA) 

8. American with Disabilities Act (ADA) 

9. ICC/ANSI A117.1 Accessible and Useable Buildings and Facilities. 

10. All authorities having jurisdiction. 

11. Architectural code review drawing. 

E. The Contractor shall comply in every respect with all requirements of National Fire 

Protection Association, local Fire Department regulations and utility company 

requirements.  In no case does this relieve the Contractor of the responsibility of 

complying with these Specifications and Drawings where specified conditions are of 

higher quality than the requirements of the above-specified authorities.  Where 

requirements of the Specifications and Drawings are more lenient than the requirements 

of the above authorities having jurisdiction, the Contractor shall make installations in 

compliance with the requirements of the above authorities with no extra compensation.  

F. Where conflicts occur between drawings, specifications or code requirements, the most 

stringent requirement shall take precedence. 

G. Standards:  The specifications and standards of the following organizations are by 

reference made a part of these specifications.  All work, unless otherwise indicated, shall 

comply with the requirements and recommendations wherever applicable: 

1. American National Standards Institute (ANSI). 

2. Air Conditioning and Refrigeration Institute (ARI). 

3. American Gas Association (AGA). 

4. American Society for Testing and Materials (ASTM). 

5. American Society of Mechanical Engineers (ASME). 

6. American Society of Refrigeration, Heating and Air Conditioning Engineers 

(ASHRAE). 

7. Electrical Testing Laboratories (ETL). 

8. National Bureau of Standards (NBS). 

9. National Electrical Manufacturer's Association (NEMA). 

10. National Fire Protection Association (NFPA). 

11. Sheet Metal and Air Conditioning National Association (SMACNA). 

12. Underwriters Laboratories, Inc. (UL). 

H. Welding Qualifications:  Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 

2. ASME Boiler and Pressure Vessel Code:  Section IX. 

 

 

1.5 REQUIREMENTS OF REGULATORY AGENCIES 

A. The requirements and recommendations of the latest edition of the Occupational Safety 

and Health Administration (OSHA) Act are by reference made a part of these 

specifications. All work shall comply with the requirements and recommendations 

wherever applicable. 
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1.6 SUBMITTALS 

A. Comply with all submittal provisions of Division 1. 

B. Submit electronic copies of the submittal to the prime consultant (i.e. architect) in order to 

process and track the submittals properly in accordance with Division 1 and 23 submittal 

requirements. Architects and consultants are to submit all submittals and RFI’s to the 

mechanical engineer electronically. Send to “mdengca@md-eng.com”. Submittals shall 

be labeled by their project specification section or CSI specification section if not listed in 

project specifications 

C. Product Data:  Submit the following: 

1. Materials list of items proposed to be provided under Division 23. 

2. Manufacturer's specifications and other data needed to prove compliance with the 

specified requirements.  The term "Compliance" is understood to mean that the 

Contractor certifies that the submitted equipment will meet or exceed the contract 

document requirements.  Items that do not clearly meet this definition should be 

identified and explained as required in the following paragraph. 

3. Identify the difference between the specified item or function and the proposed.  

Explain with enough detail so that the Engineer/Owner can easily determine that 

the item complies with the functional intent.  List any disadvantages or 

advantages of the proposed item versus the specified item.  Submit technical 

data sheets and/or pictures and diagrams to support and clarify.  Organize in a 

clear and concise format.  All substitutions shall be approved in writing by 

Architect.  The Architect’s decision shall be final. 

4. Allow a minimum of ten (10) working days for the review of submittals and each 

re-submittal. 

5. Submittals that have been reviewed and marked as REJECTED (REJ) or MAKE 

CORRECTIONS NOTED (MCN) should be resubmitted within 10 days to be 

reviewed again by engineer. 

6. Compliance with the Contract documents shall be the sole responsibility of the 

Contractor.  Items on equipment that are were not accepted by the Architect in 

writing as an approved equal shall be replaced or revised to comply with the 

contract documents at the Contractor's expense. 

7. Manufacturer's recommended installation procedures which, when reviewed by 

the Architect, shall become the basis for accepting or rejecting actual installation 

procedures used on the work.  

8. Sign the submittal as an indication of compliance with the contract documents.  

Any deviations from the contract documents shall be indicated on the submittal 

prior to signing.  Any deviations not indicated shall be cause for rejection and 

removal of the non-complying equipment at the Contractor’s expense. 

D. Submittals required of materials and equipment under this section include the following: 

1. Piping and Accessories Materials: 

a. Clearly marked up manufacturer's data showing compliance with the 

specifications for: (Include model numbers and highlight products) 

1) Piping material proposed for each system. 

2) Valves, cocks, and specialties. 

3) Flexible connectors for piping. 

4) Flanges. 

b. l/8" scale (minimum) gas, and refrigerant piping shop drawings showing 

coordinated piping routing and arrangements with all equipment, 

accessories and system expansion and contraction compensation 

methods. 

2. Vibration Isolation and Sound Control Materials: 

a. Submit shop drawings showing the structural design and details of 

inertia bases, steel beam bases, and other custom-fabricated work not 

covered by manufacturer's submitted data. 
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b. Furnish layouts of templates to be furnished to fabricators of equipment 

bases, foundations, and other support systems, as needed for 

coordination of vibration isolation units with other work.  

c. Submit shop drawings indicating the scope of vibration isolation work, 

locations of units and flexible connections.  Include support isolation 

points for piping, air handling units, inertia bases, etc. 

d. Include schedule of isolation units, showing size or manufacturer's part 

number, the weight supported and resulting deflection of each unit.  

e. For spring isolation units, show wire size, spring diameter, free height, 

solid-compression height, operating height, fatigue characteristics and 

ratio of horizontal to vertical stiffness.  

f. For spring-and-pad type isolation units, show the basis of spring rate 

selection for the range of loading weights.  

3. Mechanical Identification Materials: 

a. Clearly marked-up product literature or samples showing compliance 

with specified materials for: (Include model numbers and highlight 

products) 

1) Valve tagging. 

2) Pipe marking. 

3) Equipment marking. 

4. Insulation: 

a. Manufacturer's certified data on thermal performance. 

b. Details, when required, of methods to be used in providing for unusual 

piping expansion and contraction. 

c. Manufacturer's data on any alternate insulation material of reduced 

thickness, including pre-insulated pipe. 

d. Manufacturer's data on all jacketing materials, sealants and fasteners. 

5. Testing and Balancing: 

a. Brief description of test and balance contractor experience. 

b. Certificate of Qualification from AABC. 

c. Biographical information of the Registered Professional Engineer and 

certified Test and Balance Supervisor proposed to manage the project. 

d. List of instruments to be used with latest date of calibration test for each. 

e. Test and balance reports. 

6. Record Documents:  Reference the requirements detailed in this section. 

7. Operation and Maintenance Data:  Reference the requirements detailed in this 

section. 

E. Resubmission of rejected submittals shall be limited to one (1) in number.  Costs for 

processing subsequent resubmittals in excess of the first resubmittal, resulting from the 

Contractor's disregard of Architect/Engineer's primary submittal rejection comments, shall 

be borne by the Contractor.  Costs shall be based on Architect/Engineer's hourly rates as 

published in their current professional fee schedules and shall also include reimbursable 

costs for delivery, mailing, and photocopies at direct cost plus ten percent (10%). 

1.7 SUBSTITUTIONS 

A. Comply with all provisions of Division 1. 

B. The use of manufacturers' names and catalog numbers followed by the phrase "or equal" 

is generally used to establish a standard of quality and utility for the specified items and to 

provide a dimensional reference for construction documents that are drawn to scale. 

C. Submittals for "equal" items shall, where applicable, include the following data that are not 

necessarily required for specified items: 

1. Performance characteristics. 

2. Materials. 

3. Finish. 
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4. Certification of conformance with specified codes and standards. 

5. Manufacturer's specifications and other data needed to prove compliance with the 

specified requirements.  The term "Compliance" is understood to mean that the 

Contractor certifies that the submitted equipment will meet or exceed the contract 

document requirements.  Items that do not clearly meet this definition should be 

identified and explained as required in Paragraph 6 below. 

6. Identify the difference between the specified item or function and the proposed.  

Explain with enough detail so that the Architect/ Engineer/Owner can easily 

determine that the item complies with the functional intent.  List any 

disadvantages or advantages of the proposed item versus the specified item.  

Submit technical data sheets and/or pictures and diagrams to support and clarify. 

 Include shop drawings for all piping and ductwork equipment per Paragraph 1.5 

Submittals.  Organize in a clear and concise format 

D. Submittals of "equal" components or systems may be rejected if: 

1. The material or equipment would necessitate the alteration of any portion of the 

mechanical, electrical, architectural or structural design. 

2. Dimensions vary from the specified material or equipment in such a manner that 

accessibility or clearances are impaired or the work of other trades is adversely 

affected. 

E. Proposed substitutions for materials or equipment must be submitted ten (10) days prior 

to final bid date for consideration as approved equals.  Otherwise, such substitutions will 

not be permitted.  Proposals for substitutions shall be made only by the prime bidders.  

Manufacturers, distributors, and sub-contractors shall not make proposals to the Architect 

for substitutions. 

F. All equipment installed on this project shall have local representation, local factory 

authorized service, and a local stock of repair parts 

G. No substitution shall be made unless authorized in writing by the Architect. Should a 

substitution be accepted, and should the substitute material prove defective or otherwise 

unsatisfactory for the service intended, and within the guarantee period, the Contractor 

shall replace this material or equipment with material or equipment specified, at his own 

expense, and to the satisfaction of the Architect. 

H. Contractors submitting bids on substitute materials and equipment must also provide a 

written performance guarantee certifying that the substitute materials and equipment will 

produce the specified effects and meet the approval of the Architect.  

1.8 ORDINANCES, PERMITS, METERS, UTILITIES AND ROYALTIES 

A. Procure all permits and licenses necessary for completion of this project and pay all lawful 

fees required and necessary pursuant in obtaining said permits and licenses.  All required 

certificates of approvals and inspections by local governing and regulating authorities 

shall be obtained and paid for by the Contractor. 

B. Pay all fees required for the connection of gas to utility mains, and any meter fees if 

required. 

C. Pay any royalty payments required or fees for the use of patented equipment or systems. 

Defend all law suits or claims for infringement of any patent rights and shall hold the 

Owner and/or Architect/Engineer harmless from loss as a result of said suits or claims. 

1.9 COMPATIBILITY OF EQUIPMENT 

A. Assume full responsibility for satisfactory operation of all component parts of the mechanical 

systems to assure compatibility of all equipment and performance of the integrated systems 

in accordance with the requirements of the specifications.  Should the Contractor consider 

any part of the specifications or drawings as rendering his acceptance of such responsibility 

impossible, prohibitive, or restrictive, he shall notify the Engineer before submitting his bid, 

and the bid shall be accompanied by a written statement of any objections or exceptions to 

the specifications and drawings. 
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B. The size of mechanical and electrical equipment indicated on the Drawings is based on 

the dimensions of a particular manufacturer.  While other manufacturers may be 

acceptable, it is the responsibility of the Contractor to determine if the equipment he 

proposes to furnish will fit in the space.  Fabrication Drawings shall be prepared when 

required by the Architect/Engineer or Owner to indicate a suitable arrangement. 

C. All equipment shall be installed in a manner to permit access to all surfaces.  All valves, 

motors, drives, filters, and other accessory items shall be installed in a position to allow 

removal for service without disassembly of another part. 

1.10 CONSTRUCTION REQUIREMENTS 

A. The drawings show the arrangements of work.  Should project conditions necessitate 

rearrangement, or if the materials or equipment can be installed to a better advantage in a 

different manner, the Contractor shall, before proceeding with the work, prepare and 

submit five copies of Drawings of the proposed arrangement for the Architect’s review.  

Allow a minimum of ten (10) working days for review. 

B. Should the Contractor propose to install equipment requiring space conditions other than 

those shown, or rearrange the equipment, he shall assume responsibility for the 

rearrangement of the space and shall have the Architect review the change before 

proceeding with the work.  The request for such changes shall be accompanied by shop 

drawings of the space in question.  Identify monetary credits proposed or other benefits of 

the change.  Allow a minimum of ten (10) working days for review. 

C. The Contractor shall be responsible for the proper location and size of all slots, holes or 

openings in the building structure pertaining to his work and for the correct location of pipe 

sleeves. 

1.11 PROJECT RECORD DOCUMENTS 

A. Provide the record documents associated with the work of Division 23 in strict accordance 

with the provisions of these specifications. 

B. Throughout progress of the Division 23 Work, maintain an accurate record of changes in 

the Contract Documents that apply to work of Division 23.  Changes shall include all 

addendums issued during bidding.  Maintain an accurate record of the location of 

mechanical service lines and outlets and all outside utilities. 

C. Delegate the responsibility for maintenance of Record Documents to one person on the 

Contractor's staff as approved by the Architect. 

D. Accuracy of Records 

1. Thoroughly coordinate changes within the Record Documents, making adequate 

and proper entries on each page of Specifications and each sheet of drawings 

and other documents where such entry is required to show the change properly.  

Match the symbology and format of the base documents. 

2. Accuracy of records shall be such that a future verification of items shown in the 

Contract Documents may rely reasonably on information obtained from the 

approved Project Record Documents. 

E. Maintain the job set of Record Documents completely protected from deterioration and 

from loss and damage until completion of the work and transfer of all recorded data to the 

final Project Record Documents. 

F. Making Entries on Drawings 

1. Using an erasable colored pencil (not ink or indelible pencil), clearly describe the 

change by graphic line and note as required. 

2. Date all entries. 

3. Call attention to the entry by a "cloud" drawn around the area or areas affected. 

4. In the event of overlapping changes, use different colors for the overlapping 

changes. 

5. Make entries within 24 hours after receipt of information that the change has 

occurred. 
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6. Maintain the base drawing format and use the same symbology. 

7. Convert field mark-ups to finished CADD record drawings when required in this 

section. 

G. Conversion of Schematic Layouts 

1. In some cases on the drawings, arrangements of ductwork and piping and similar 

items are shown schematically and are not intended to portray precise physical 

layout.  Determine final physical arrangement subject to the Architect's approval. 

However, design of future modifications of the facility may require accurate 

information as to the final physical layout of items which are shown only 

schematically on the drawings. 

2. Show on the job set of record drawings, by dimension accurate to within one inch, 

the centerline of each run of items such as all sleeves and piping, etc., below 

grade, in walls, or in the concrete slab.  A surface mounted device indicates the 

exact location: 

a. Clearly identify the item by accurate note such as "Sanitary Sewer" and 

the like. 

b. Show, by symbol or note, the vertical location of the item "under slab," "in 

ceiling plenum," "exposed," and the like. 

c. Make all identification sufficiently descriptive that it may be related reliably 

to the specifications. 

H. Final Project Record Documents 

1. The purpose of the final Project Record Documents is to provide factual  

 information regarding all aspects of the Work, both concealed and visible, to enable 

future modification of the Work to proceed without lengthy and expensive site 

measurement, investigation, and examination. 

  2. Provide CAD electronic files in .dwg format using AutoCAD software.  Upon written 

request, completion of a release form, and payment of the Engineer’s standard fee 

of $200 plus applicable sales tax for a set-up charge and $50 per drawing plus 

applicable sales tax for copies of such files, Engineer will provide AutoCAD 

electronic files of base Contract Drawings in dwg format on compact discs.  

Engineer will also provide a list of drawing layers and names that shall be 

maintained. 

  3. Provide completed record drawings on CD-R and one full size hard copy of each 

drawing. 

4. Refer to Division 1 for additional requirements. 

A. OPERATION AND MAINTENANCE DATA 

Submit two copies of a preliminary draft of the proposed manual or manuals to the 

Architect for review and comments.  Allow a minimum of ten (10) working days for review. 

B. Submit specified number copies of the approved manual to the Architect prior to 

indoctrination of operation and maintenance personnel. 

C. Prepare in accordance with the following standards: 

 

Format: 

 

 Size: 

 

 Paper: 

 

 Text: 

 

 Drawings: 

 

 

8½" x 11" 

 

White bond, at least 20 lb. weight 

 

Neatly written or printed 

 

11" in height preferable; bind in with text; foldout acceptable; 

larger drawings acceptable but fold to fit within the Manual and 

provide a drawing pocket inside rear cover or bind in with text. 
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Flysheets: Separate each section of the Manual with neatly prepared 

flysheets briefly describing contents of the ensuing section; 

flysheets may be in color. 

 

Binding: Use heavy-duty plastic or fiber-board covers with binding 

mechanism concealed inside the manual; 3-ring binders will be 

acceptable; all binding is subject to the Architect's approval. 

 

Measurements: Provide all measurements in U.S. standard units such as 

feet-and-inches, lbs, and cfm.  Where items may be expected 

to be measured within ten years in accordance with metric 

formulae, provide additional measurements in the "International 

System of Units" (SI). 

 

D. Provide front and back covers for each manual, using durable material approved by the 

Architect, and clearly identified on or through the cover with at least the following 

information: 

 

   OPERATING AND MAINTENANCE INSTRUCTIONS 

 

OPERATING AND MAINTENANCE MANUAL (Required Layout 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Title Page 

o Job Name 

o Site Address 

o Include Contact information of prime contractor. 

 Table of contents 

 Warranty Information. 

o Include all contractor warranties 

 Signed and dated documents 

 Permits-Inspections 

 Subcontractor list 

o Include all subcontractors. 

 Company name, Contact info. 

 Trade Responsibility. 

 Vendor list 

o Include name and addresses of vendors  

 Warranty information 

 Replaceable parts 

 Approved submittals 

o Include all approved product submittals 

 Reports/Certificates/Redlines 

o Engineers Observation Reports 

o Engineer/Manufacturer Start-up Report (VRF only) 

o Contractor Start-up Report 

o Manufacturer Start-up Report 

o Test & Balance Report 

o As-builts for  Duct, & refrigeration piping 

o Updated VRF Selection Report (Refrigeration line measurements and 

refrigeration calculations) 

o Owners Training Report (All Trades) 

 O&M Manuals 

 Equipment Information. 

o Include Model, Serial and location. 

 Signed Approval 

o Page for approval signature of the engineer and approval date. 
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E. Contents:  Include at least the following: 

1. Neatly typewritten index near the front of the manual, giving immediate 

information as to location within the manual of all emergency information 

regarding the installation. 

2. Complete instructions regarding operation and maintenance of all equipment 

provided including lubrication, disassembly, and reassembly. 

3. Complete nomenclature of all parts of all equipment. 

4. Complete nomenclature and part number of all replaceable parts, name and 

address of nearest vendor, and all other data pertinent to procurement 

procedures. 

5. Copy of all guarantees and warranties issued. 

6. Manufacturer's bulletins, drawings, and descriptive data, clearly indicating the 

precise items included in this installation and deleting, or otherwise clearly 

indicating, all manufacturers' data with which this installation is not concerned. 

7. Such other data as required in other sections of these specifications. 

1.12 WARRANTY 

A. Contractor shall warranty all equipment and workmanship for a period of one year after 

date of substantial completion and replace or repair any faulty equipment or installation at 

no cost to the Owner for such service during this period, all in accordance with 

requirements of Division 1. 

B. This warranty shall not void specific warranties issued by manufacturers for greater 

periods of time.  Nor shall it void any rights guaranteed to the Owner by law. 

C. Warranties shall be in writing in a form satisfactory to the Owner, and shall be delivered to 

the Owner before final payment is made. 

D. Upon completion of the work of Division 23, thoroughly clean all exposed portions of the 

mechanical installation, removing all traces of soil, labels, grease, oil and other foreign 

material and using only the type cleaner recommended by the manufacturer of the item 

being cleaned. 

PART 2 - PRODUCTS 

2.1 ACCESS DOORS 

A. Access doors mounted in painted surfaces shall be of Milcor (Inland-Ryerson 

Construction Products Company) manufacturer, Style K for plastered surfaces and Style 

M or DW for non-plastered surfaces.  The Style K doors shall be set so that the finished 

surface of the door is even with the finished surfaces of the adjacent finishes.  Access 

doors mounted on tile surfaces shall be stainless steel materials.  Access doors shall be a 

minimum of 18" x 18" in size.   

PART 3 - EXECUTION 

3.1 ACCESS DOORS 

A. In fire-rated walls, access door shall be fire rated same as wall.  

3.2 TESTING AND INSPECTION 

A. Provide personnel and equipment, make required tests, and secure required approvals 

from the Architect and governmental agencies having jurisdiction. 

B. Make written notice to the Architect adequately in advance of each of the following stages 

of construction: 

1. When all rough-in is complete, but not covered. 

2. As specified in all Division 23 sections. 

3. At the completion of the work of Division 23. 
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C. When material or workmanship is found to not comply with the specified requirements, 

remove the noncomplying items from the job site and replace them with items complying 

with the specified requirements at no additional cost to the Owner.  This shall be 

performed within 3 days after receipt of written notice of noncompliance. 

3.3 INSTALLATION METHODS 

A. Unless noted otherwise, piping may be run exposed in mechanical rooms and janitor's 

closets.  Piping exposed in mechanical rooms and janitor's closets shall be run tight 

against the structure, as required by the Architect, allowing for expansion. 

B. Conceal piping to be installed as hereinbefore specified.  

C. Piping suspended from the structure shall be adequately and properly supported on 

hanger rods or clamps as specified in Section 23 0529 “Hangers and Supports for HVAC 

Piping and Equipment”.  Perforated strap hangers will not be permitted.  The contractor 

must support all pipe, equipment, and all other items furnished and installed under 

this scope from steel joists or structural steel frames.  It is prohibited to support 

pipe, equipment, and all other items furnished under this scope from the metal 

deck. 

D. Where space is limited above ceilings, below concrete beams or other concrete 

projections, piping shall be sleeved through the beam or projection, rather than hung 

below.  Provide sleeves where required and locate where approved by the Architect.   

E. Cut pipe accurately to measurements established at the building and install into position 

without springing or forcing.  All open ends of pipes shall be capped or otherwise closed 

until the systems are closed with final connections.   

F. No pipe joints nearer than 12" to a wall, ceiling or floor penetration will be permitted, 

unless joint is of the welded type.  

G. Piping systems shall be made up straight and true and run at proper grades to permit 

proper flow of the contained material.  Piping shall be graded for proper drainage.  

H. Piping shall follow as closely as possible the routes shown on plans, which take into 

consideration conditions to be met at the site and in the building.  Should any unforeseen 

conditions arise, lines shall be changed or rerouted as required after approval from the 

Architect.   

I. All piping shall be installed with due regard to expansion and contraction and so as to 

prevent excessive strain and stress in the piping and in connections to equipment.   

J. All piping shall be clean when it is installed; rust and/or dirt shall be removed.   

K. For additional installation requirements, refer to individual sections in Division 23.   

3.4 CUTTING AND PATCHING 

A. Perform cutting and patching associated with the work in strict accordance with the 

provisions of Division 1 of these Specifications and the following: 

1. Coordinate work to minimize cutting and patching work.  Cut and patch walls, 

floors, etc., resulting from work in existing construction or by failure to provide 

proper openings or recesses in new construction.  If cutting and patching is 

required, it shall be performed by trades specializing in that type work.  

2. Perform Architect-approved cutting and demolition by methods which will prevent 

damage to other portions of the work and provide proper surfaces to receive 

installation of new work and/or repair. 

a. Openings cut through concrete and masonry shall be made with masonry 

saws and/or core drills and at such locations acceptable to the Architect.  

Impact-type equipment will not be used except where specifically 

acceptable to the Architect.   

b. Openings in precast concrete slabs or walls for pipes, etc., shall be core 

drilled to exact size.  Oversize the hole to allow for link seals, and to deter 

pipe corrosion condensation from forming. 
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c. Where openings are cut through masonry walls, provide and install lintels 

or other structural supports to protect the remaining masonry.  Adequate 

supports shall be provided during the cutting operation to prevent any 

damage to the masonry occasioned by the operation.  All structural 

members, supports, etc., shall be of the proper size and shape, and shall 

be installed in a manner acceptable to the Architect.   

d. Openings cut through plaster or drywall shall be cut prior to plaster finish 

coat or texture coat on drywall.  Cutting of the finish coat of plaster or 

texture coat of drywall will not be permitted unless written approval of the 

Architect is obtained. 

e. Openings shall be restored and/or repaired as required to replace the cut 

surface to an "as-new" and/or "as original" condition.  Refer to the 

appropriate section of the specifications for the material involved. 

3. Perform fitting and adjusting of products to provide finished installation complying 

with the specified tolerances and finishes. 

4. Assume responsibility for the proper size of all sleeves and/or blockouts in the 

building structure pertaining to the work and for providing the correct location of 

pipe sleeves and/or blockouts. 

5. No cutting, boring or excavating which will weaken the structure will be permitted.  

3.5 DEMOLITION AND RELOCATION 

A. The Contractor shall modify, remove, and/or relocate all materials and items so indicated on 

the Drawings or required by the installation of new facilities.  All removals and/or dismantling 

shall be conducted in a manner as to produce maximum salvage.  Salvage materials shall 

remain the property of the Owner, and shall be delivered to such destination or otherwise 

disposed of as directed by the Owner.  Materials and/or items scheduled for relocation and 

which are damaged during dismantling or reassembly operations shall be repaired and 

restored to good operative condition.  The Contractor may, at his discretion, and upon the 

approval of the Owner, substitute new materials and/or items of like design and quality in 

lieu of materials and/or items to be relocated. 

B. All items which are to be relocated shall be carefully removed in reverse to original assembly 

or placement and protected until relocated.  The Contractor shall clean and repair and 

provide all new materials, fittings, and appurtenances required to complete the relocations 

and to restore to good operative order.  All relocations shall be performed by workmen 

skilled in the work and in accordance with standard practice of the trades involved. 

C. When items scheduled for relocation and/or reuse are found to be in damaged condition 

before work has been started on dismantling, the Contractor shall call the attention of the 

Owner to such items and receive further instructions before removal.  Items damaged in 

repositioning operations are the Contractor's responsibility and shall be repaired or replaced 

by the Contractor as approved by the Owner, at no additional cost to the Owner. 

D. Service lines and wiring to items to be removed, salvaged, or relocated shall be removed to 

points indicated on the Drawings, specified, or acceptable to the Owner.  Service lines and 

wiring not scheduled for reuse shall be removed to the points at which reuse is to be 

continued or service is to remain.  Such services shall be sealed, capped, or otherwise 

tied-off or disconnected in a safe manner acceptable to the Owner.  All disconnections or 

connections into the existing facilities shall be done in such a manner as to result in 

minimum interruption of services to adjacent occupied areas.  Services to existing areas or 

facilities which must remain in operation during the construction period shall not be 

interrupted without prior specific approval of the Owner as hereinbefore specified.  

3.6 JOBSITE CONDITIONS 

A. Examine the areas and conditions under which work of this Section will be performed.  

Include required work to correct conditions detrimental to the timely and proper completion 

of all Division 21 Work.  Do not proceed until unsatisfactory conditions are corrected. 
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B. The Contractor shall at all times take such precautions as may be necessary to properly 

protect all materials and equipment from damage from the time of delivery until the 

completion of the work.  This shall include the erection of all required temporary shelters and 

supports to adequately protect any items stored in the open on the site from the weather, the 

ground and surrounding work; the cribbing of any items above the floor of the construction; 

and the covering of items in the incomplete building with tarpaulins or other protective 

covering; the installation of electric heaters in electrical switchgear and similar equipment to 

prevent moisture damage.  Failure on the part of the Contractor to comply with the above 

will be sufficient cause for the rejection of the items in question. 

C. Take particular care not to damage the building structure in performing work.  All finished 

floors, step treads, and finished surfaces shall be covered to prevent any damage by 

workmen or their tools and equipment during the construction of the building. 

 

D. Equipment and materials shall be protected from rust both before and after installation.  Any 

equipment or materials found in a rusty condition at the time of final inspection must be 

cleaned of rust and repainted as specified elsewhere in these Specifications. 

 

3.7 STORAGE AND PROTECTION  

A. Contractor shall provide the required protection of equipment and materials from the time 

of delivery until the completion of the Work.  Protect from damage, rust, rain, humidity and 

dust.   

B. Do not receive equipment or materials on the jobsite until adequate space has been 

provided for storage.   

C. Provide adequate supports for protection from the ground and erect required shelters for 

items stored in the open.   

D. Items stored within the building are to be adequately protected and covered with 

tarpaulins or other protective covering.   

E. Protect the building at all times during construction from damage by workmen, their tools 

and/or equipment.  Protect floors, steps, wall, ceilings, doors, windows and other finish 

surfaces.  

F. Equipment and materials found in a rusty condition at completion of the work will be 

thoroughly cleaned of rust and refinished as required to its original condition.  

3.8 PREPARATION AND COORDINATION  

A. Perform coordination work in strict accordance with provisions of these specifications and 

the following: 

1. Coordinate as necessary with other trades to assure proper and adequate 

interface with all work. 

2. Where pipes or other fire suppression items are shown in conflict with locations of 

structural members and other equipment, include labor and materials required for 

extensions, offsets and supports to clear the encroachment. 

3. Although such work is not specifically indicated, furnish and install all 

supplementary or miscellaneous items, appurtenances and devices incidental to 

or necessary for a sound, secure and complete installation of the fire suppression 

system. 

4. Coordinate accepted equipment changes from those scheduled or specified with 

other trades affected.  Additional compensation to other trades for equipment 

changes is the responsibility of the Contractor making the change. 
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B. The Mechanical, Electrical, Plumbing, and associated Drawings are necessarily 

diagrammatic by their nature, and are not intended to show every connection in detail or 

every pipe or conduit in its exact location.  These details are subject to the requirements 

of standards referenced elsewhere in these specifications, and structural and architectural 

conditions.  The Contractor shall carefully investigate structural and finish conditions and 

shall coordinate the separate trades in order to avoid interference between the various 

phases of work.  Work shall be organized and laid out so that it will be concealed in furred 

chases and suspended ceilings, etc., in finished portions of the building, unless 

specifically noted to be exposed.  All exposed work shall be installed parallel or 

perpendicular to the lines of the building unless otherwise noted. 

C. When the mechanical, plumbing and electrical Drawings do not give exact details as to 

the elevation of pipe, conduit and ducts, the Contractor shall physically arrange the 

systems to fit in the space available at the elevations intended with proper grades for the 

functioning of the system involved.  Piping, exposed conduit and the duct systems are 

generally intended to be installed true and square to the building construction, and located 

as high as possible against the structure in a neat and workmanlike manner.  The 

Drawings do not show all required offsets, control lines, pilot lines and other location 

details.  Work shall be concealed in all finished areas. 

D. The general installation precedence of materials shall be as follows.  Note that if an 

interference is encountered, this shall guide the contractor in the determination of which 

trade shall be given the "Right-of-Way".  

 

Building lines 

Structural Members 

Soil and Drain Piping 

Condensate Drains 

Vent Piping 

Supply, Return, and Outside Air Ductwork 

Exhaust Ductwork 

Fire Protection Piping 

Gas Piping 

Domestic Water (Cold and Hot) 

Electrical Conduit 

 

E. Where items such as diffusers, thermostats, switches, and control panels are not 

specifically located on the Drawings, locate as determined in the field by the Architect.  

Where such items are installed without such specific direction, relocate as directed by the 

Architect and at no additional cost to the Owner. 

F. Verify all dimensions and distances.  No additional compensation will be allowed because 

of differences between work shown on the Drawings and actual dimensions and 

distances at the jobsite. 

 

 

 

 

END OF SECTION 
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SECTION 23 05 29 - PIPE HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of all necessary identification items as indicated on the 

drawings and as specified. 

 B. Work included: 

1. Pipe hangers and supports.  

2. Sleeving for mechanical equipment.   

C. Submittals:  Provide submittals as required in Section 23 0500 “Common Work Results 

for HVAC”. 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents.   

 

1.5 SUBMITTALS:   
 A.  Provide submittals as required in Section 23 00 10, “Submittal Process”. 

PART 2 - PRODUCTS 

2.1 PIPE HANGERS AND SUPPORTS 

A. Supports, hangers, anchors, guides and supplementary steel shall be provided for 

horizontal and vertical piping and shall meet or exceed the ASA Code for Pressure 

Piping.   

B. Rod sizes noted are minimum sizes.  The structural integrity of the supports is the 

responsibility of the Contractor.   

C. Hangers Supporting and Contacting Brass or Copper:   

1. 3" and Smaller:  Grinnell Fig. CT-109, copper plated, split-ring hanger with 

adjusters.   

2. 4" and Larger:  Grinnell Fig. CT-65, copper plated, clevis hanger with 2 nuts each 

rod.   

3. Isolate copper or brass from ferrous metals with an approved dielectric material.   

D. Hangers Supporting Insulated Lines:   

1. Outside Diameter of Insulation 6" or Smaller and all Ferrous Pipe 3" Diameter 

and Smaller:  Grinnell Fig. 108, malleable iron, split type with adjustable swivel 

and locknut.   

2. Outside Diameter of Insulation 7" and Larger and all Ferrous Pipe Larger than 3" 

Diameter:  Grinnell Fig. 260, malleable iron, clevis hanger with two nuts on each 

support.   
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E. Protection Shields for Hangers:   

1. Galvanized metal shields shall encircle the lower half of the insulation.   

2. Provide shields at hangers on dual and low temperature pipes on trapeze type 

hangers.  

3. Provide rigid insulation at all shields and hangers, extending a minimum of 6" 

each side of hanger.   

4. Shield gauges shall be as follows:   

 U.S.S. Gauge 

 Insulation Diameter   (Galvanized) 

 Up to 3" 22 

 3" thru 6" 16 

 Above 6" 12 

 

F. Supports for Vertical Riser Piping:   

1. Provide Grinnell Fig. 261 double bolt riser clamps at each floor.  Bear on 

structure.   

2. At 8 feet o.c., 2-hole rigid clamps.  Kindorf channels and C-105 straps.  Support 

from vertical surfaces.   

3. Brass or copper pipe shall be isolated from support with sheet polyethylene, 

minimum 1/8" thick.   

G. Supports for Vertical and Horizontal Piping in Chases and Partitions: 

1. Provide securely anchored supports for pipes serving plumbing fixtures and 

equipment near the area the pipe penetrates the wall.   

2. Supports shall be steel plate, angles or unistruts mounted vertically or horizontally 

with unistrut clamps P2426, P2008 or P1109.   

3. Attach supports to wall or floor construction with clip angles, brackets or other 

approved anchoring devices.   

4. Brass and copper pipe shall be isolated from support with sheet polyethylene, 

minimum 1/8" thick.   

2.2 INSERTS 

A. Provide inserts at each hanger as required for concrete support.  Avoid interference with 

concrete reinforcing.  

B. Inserts to be malleable iron case of galvanized steel shell and expander plug for threaded 

connection with lateral adjustment, top slot for reinforcing rods, and lugs for attaching to 

forms.  

C. Provide reinforcing as required to support load.   

D. Size inserts to suit threaded hanger rods.   

2.3 HANGER RODS 

A. Provide steel hanger rods, threaded both ends, threaded one end or continuous threaded. 

B. Size hanger rods as follows:   

 

Pipe Size   Rod Diameter 

4" & Smaller   3/8"  

5" thru 8"   1/2"  

10" & 12"   5/8"  

14" & 16"   3/4"  
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2.4 SLEEVES 

A. Provide sleeves where pipes penetrate floors, walls, foundations, fireproofing, etc.   

 

B. Size sleeves large enough to allow for movement due to expansion and to provide for 

continuous movement.  Provide a bead of sealant in space between pipe and sleeve.  

Use link-seal to seal between pipe and sleeve for all slab on grade floor penetrations. 

C. Use Schedule 40 galvanized steel pipe sleeves for all floor and foundation penetrations.  

Sleeves shall extend minimum of 2" above finished floor and flush with vertical wall 

surface. 

2.5 TRAPEZES 

A. Trapezes of Kindorf, Elcen or approved equal may be provided where multiple lines run 

horizontally at the same elevation.   

2.6 STRAP HANGERS  

A. Under no circumstances will perforated strap iron or wire be acceptable for hangers on 

this project.   

PART 3 - EXECUTION  

3.1 INSTALLATION OF SUPPORTS 

A. All pipe supports shall be designed and installed to avoid interferences with other piping, 

hangers, ducts, electrical conduit, supports, building structure, equipment, etc.  All piping 

shall be installed with due regard to expansion and contraction.  The type of hanger, 

method of support, location of support, etc., shall be governed in part by this 

specification.   

B. Pipe hangers shall be attached to the structure as follows:   

1. Poured-in-Place Concrete:  Each hanger rod shall be fitted with a nut at its upper 

end, which nut shall be set into an Underwriters' Laboratories, Inc., listed 

universal concrete insert placed in the formwork before concrete is poured.   

2. Steel Bar Joists:  Where pipes and loads are supported under bar joists, hanger 

rods shall be run through the space between the bottom angles and secured with 

a washer and two nuts.  Where larger lines are supported beneath bar joists, 

hanger rods shall be secured to angle irons of adequate size.  Each angle shall 

span across two or more joists as required to distribute the weight properly and 

shall be welded to the joists or otherwise permanently affixed thereto.   

3. Steel Beams:  Pipes and loads supported under steel beams shall be installed 

using approved beam clamps.   

3.2 SPACING 

A. Install hangers for steel piping with the following maximum spacing and minimum rod sizes 

according to MSS SP 69 Tables 3 and 4: 

1. NPS 3/4:  Maximum span, 7 feet; minimum rod size, 3/8 inch. 

2. NPS 1:  Maximum span, 7 feet; minimum rod size, 3/8 inch. 

3. NPS 1-1/4:  Maximum span, 7 feet; minimum rod size, 3/8 inch. 

4. NPS 1-1/2:  Maximum span, 9 feet; minimum rod size, 3/8 inch. 

5. NPS 2:  Maximum span, 10 feet; minimum rod size, 3/8 inch. 

6. NPS 2-1/2:  Maximum span, 11 feet; minimum rod size, 1/2 inch. 

7. NPS 3:  Maximum span, 12 feet; minimum rod size, 1/2 inch. 

8. NPS 3-1/2:  Maximum span, 13 feet; minimum rod size, 1/2 inch. 

9. NPS 4:  Maximum span, 14 feet; minimum rod size, 5/8 inch. 

10. NPS 5:  Maximum span, 16 feet; minimum rod size, 5/8 inch. 
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11. NPS 6:  Maximum span, 17 feet; minimum rod size, 3/4 inch. 

12. NPS 8:  Maximum span, 19 feet; minimum rod size, 3/4 inch. 

13. NPS 10:  Maximum span, 22 feet; minimum rod size, 7/8 inch. 

14. NPS 12:  Maximum span, 23 feet; minimum rod size, 7/8 inch. 

15. NPS 14:  Maximum span, 25 feet; minimum rod size, 1 inch. 

16. NPS 16:  Maximum span, 27 feet; minimum rod size, 1 inch. 

17. NPS 18:  Maximum span, 28 feet; minimum rod size, 1 inch. 

18. NPS 20:  Maximum span, 30 feet; minimum rod size, 1-1/4 inches. 

B. Install hangers for copper tubing with the following maximum spacing and minimum rod 

sizes: 

1. NPS 1/2: Maximum span, 5 feet; minimum rod size, 3/8 inch. 

2. NPS 5/8: Maximum span, 5 feet; minimum rod size, 3/8 inch. 

3. NPS 1: Maximum span, 6 feet; minimum rod size, 3/8 inch. 

4. NPS 1-1/4: Maximum span, 8 feet; minimum rod size, 3/8 inch. 

5. NPS 1-1/2: Maximum span, 8 feet; minimum rod size, 3/8 inch. 

6. NPS 2: Maximum span, 8 feet; minimum rod size, 3/8 inch. 

7. NPS 2-1/2: Maximum span, 9 feet; minimum rod size, 3/8 inch. 

8. NPS 3: Maximum span, 10 feet; minimum rod size, 3/8 inch. 

9. NPS 4: Maximum span, 12 feet; minimum rod size, 1/2 inch. 

C. Spacing and rod sizes for other piping materials shall be as recommended by the 

manufacturer. 

3.3 TRAPEZES 

A. Trapeze members, including suspension rods, shall be properly sized for the number, size 

and loaded weight of the lines they are to support.  Install as noted above.   

3.4 MISCELLANEOUS  

A. Install any other special foundations, hangers and supports indicated on the drawings, 

specified elsewhere, or required by installation conditions.   

END OF SECTION 
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SECTION 23 05 53 - IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SCOPE 

A. Provide all equipment, materials, labor, supervision, and services necessary for or incidental 

to the installation of all necessary identification items as indicated on the drawings and as 

specified. 

B. Work included: 

1. Valve tagging 

2. Pipe marking 

3. Equipment marking 

C. Submittals:  Provide submittals as required in Section 23 00 10. “Submittal Process”. 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificate that materials meet 

or exceed minimum requirements as specified.  Marking system shall conform to ASME 

13.1, latest edition and OSHA 29 CFR 1910.261 requirements. 

PART 2 - PRODUCTS 

2.1 VALVE TAGS 

A. Provide a tag for each valve in main and branch piping of natural gas and refrigerant 

piping systems. 

1. Tags shall be 1-1/2" diameter of solid brass with blacked filled stamped 

characters of 1/4" height above and 1/2" height below. 

2. Provide 8" long meter seals for use with valve tags. 

B. Provide a valve chart with a schedule and location plans for all identified equipment, both 

in a frame with an acrylic cover to be located as directed by the Architect. 

2.2 PIPE MARKERS 

A. Provide pipe markers for pipes that provide 360 degree visibility with ANSI approved color 

coded background, color of legend in relation to background color, legend letter size, and 

length of color field.  Additionally, direction of flow arrows shall be printed on the same 

markers, and words shall be repeated and reversed for use with flow in either direction. 

1. Each marker shall be formed with a clear acrylic covering suitable for use 

outdoors. 

2. For diameters 3/4" to 6", marker shall be formed in order to snap on and 

completely surround the pipe. For diameters 6" and larger, provide radius formed 

markers of same material. 
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2.3 EQUIPMENT PLATES 

A. Plate shall be black with white letters that appear when the plate is engraved. 

 

B. Plate material shall be specifically suited for conditions surrounding the equipment.  

Outdoor equipment shall require special plate material for outdoor use. 

C. Plate size shall be as required with lettering size appropriate for the information shown but 

in no case less than 1/8" high.  Lettering style shall match existing facility standards. 

D. Nomenclature for plates shall be based on the equipment designations shown on the 

equipment schedules and as approved by the Architect. 

2.4 CONCEALED DEVICES 

A. Operable devices and equipment located above ceilings shall be marked with color coded 

W. H. Brady "Tack" type markers. 

2.5 MANUFACTURERS 

A. Provide marking system as manufactured by W. H. Brady Company, Seton, Craftmark, or 

approved equal. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Place all markers and plates in such locations that they are easily read by a person 

without assuming awkward or hazardous positions. 

3.2 VALVE TAGS 

A. Secure one valve tag to each REFRIGERANT valve. 

3.3 PIPE MARKERS 

A. For diameters 3/4" to 6", markers shall snap around the pipe, completely surrounding the 

pipe.  Markers shall not require taping or the use of any adhesive material or fasteners to 

permanently secure them to the pipe.  For diameters 6" and larger, secure with stainless 

steel spring fasteners. 

B. Install sufficient quantities of markers that tracing of pipe systems can be readily 

accomplished.  Install within three feet before and/or after penetrations through walls, 

floors, ceilings, underground or other non-accessible enclosures; at access doors, 

manholes or other access points which permit view of concealed piping; and when there 

is a change in direction of the concealed pipe.  Locations in major mechanical rooms shall 

be labeled at a maximum spacing of every 20 feet.  Other piping shall have labels at a 

maximum spacing of every 30 feet and at least once in every area that the pipe passes 

over or through.  Install additional markers where directed by the Architect. 

3.4 EQUIPMENT PLATES 

A. Provide engraved plates for all HVAC equipment and all remote mounted 

starter/disconnects. 

B. Secure all plates with two self-tapping metal screws with round heads.  Alternately, plates 

may be fastened with "pop" rivets provided no cracking or injury occurs to the plate.  

Plates attached with adhesives shall not be permitted. 

 

END OF SECTION 



COLLIN COUNTY JUSTICE CENTER MCKINNEY, TEXAS 

REPLACEMENT OF CHILLED WATER ACTUATORS AND VALVES 

 

MDE PROJECT NO: 181041     12/14/2018    

TESTING, ADJUSTING, AND BALANCING FOR HVAC 

 23 05 93 - 1 

SECTION 23 05 93 - TESTING, ADJUSTING, AND BALANCING FOR HVAC 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

 A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SUMMARY 

 A. Testing and Balancing Agency Qualifications 

1. The testing, adjusting, and balancing of the heating, ventilating and air 

conditioning systems shall be performed by a technical firm or balancing agency 

certified in Hydronic TAB and system commissioning by the Associated Air 

Balance Council (AABC).  The TAB agency shall also employ a permanent full 

time Registered Professional Engineer on staff with a minimum of five years 

specialized experience in testing and balancing.  The testing and balancing 

agency shall possess calibrated instruments, qualified engineers, and skilled 

technicians to perform required tests in accordance with the AABC. 

2. The testing and balancing agency shall be an independent firm separate and 

distinct from; not to be associated with, or be subsidiary of a firm performing work 

under other Sections of Division 22 & 23 and shall be under contract directly to 

the Owner. 

 B. Testing and Balancing Agency Responsibilities 

1. Submittals 

   a. Engineer and Technicians Data:  Submit proof that the agency, the Test 

and Balance Engineer assigned to supervise the procedures, and the 

technicians proposed to perform the procedures meet the qualifications 

specified. 

   b. Sample Form:  Submit sample forms, proposed for use on this project, 

for approval. 

   c. Certified Reports:  Submit testing, adjusting, and balancing reports 

bearing the seal and signature of the Certified Agency. 

2. Review the construction documents, submittal, and shop drawings for balance 

ability.  Submit a list of suggestions or recommendations to the 

Architect/Engineer for consideration. 

3. Perform a job site observation prior to the ceiling installation to verify that 

ductwork, piping, dampers, valves, and air terminal devices have been installed 

per the contract documents.  Submit in writing to the Architect/Engineer a list of 

any discrepancies noted. 

4. Test, adjust and balance the heating, ventilating, and air conditioning systems in 

accordance with AABC National Standards for field measurement. 

5. Verify the operation, calibration, and set points of all air conditioning systems 

controls. 

6. Submit in writing to the Architect/Engineer a list of deficiencies for correction by 

the installing contractor.  In the event a deficiency remains after being reported as 

corrected, the balancing agency may submit an itemized request for its lost time 

for payment by the installing contractor.  All deficiencies that prevent proper T&B 

work from being completed shall be corrected prior to submittal of the Final T&B 

Report. 

7. Submit certified, bound, typewritten report for approval by the Owner and 

Architect/Engineer including all test report data, instrument calibration, and 

schematic drawings of the HVAC layout. 
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8. Make a total of three inspections within 90 days after occupancy of the building to 

insure that satisfactory conditions are being maintained.  Submit a report of the 

findings to the Owner and Architect/Engineer. 

 C. Contractor Responsibilities 

1. The Contractor shall provide the T&B firm with copies of all Drawings, 

Specifications, Shop Drawings, Submittal Data, Up-to-Date Revisions, Change 

Orders, and other data required for planning, preparation and execution of the 

T&B work. 

2. Coordinate the HVAC installation and start up schedule with the T&B Agency and 

General Contractor to allow sufficient time prior to the completion date for testing 

and balancing to be conducted and deficiency items corrected and retested.  

Provide sufficient personnel and utilities to operate the HVAC systems during 

normal and overtime hours to meet the completion date and testing and 

balancing schedule. 

3. The Mechanical Contractor shall install all systems complete and provide 

balancing valves, test plugs, thermometer wells, flow measurement orifices, 

volume dampers, splitter dampers, etc. necessary for T&B work.  All equipment 

shall be operated at the Contractor’s expense for a minimum of three consecutive 

days prior to balancing in order to make certain the equipment is free from 

mechanical defects, runs smoothly and quietly, and performs satisfactorily to 

meet the requirements set forth in the contract documents. 

4. Provide written notification to the T&B agency and General Contractor the 

systems are ready for balancing.  Should the systems not be ready for balancing, 

it shall be the Contractor’s responsibility to compensate the T&B Agency for time 

lost. 

5. Correct any deficiency items noted during testing and balancing including controls 

calibration, installation of balancing devices, sheave replacements, and motor 

replacements at no additional cost to the Owner.  Provide written notification to 

the Testing and Balancing Agency and General Contractor when systems are 

ready for retesting.  Should the systems not be ready for retesting it shall be the 

Contractors responsibility to compensate the T&B Agency for time lost. 

6. It shall be the responsibility of the Contractor to install all valves, dampers, and 

other adjustment devices in a manner that will leave them accessible and readily 

adjustable. 

7. Perform all tests of plumbing, mechanical and piping systems and equipment as 

specified herein and as required to obtain approvals from all authorities having 

jurisdiction. 

8. Provide all instruments, materials and labor to perform the testing and to obtain 

and record all measurements. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT  

 A. The balancing agency shall have a complete set of instruments as required by AABC 

standards. 

 B. Calibration histories for each instrument used for measurement shall be available for 

examination.  Calibration, accuracy, and maintenance of all instruments shall be in 

accordance with AABC standards. 

PART 3 – EXECUTION   

3.1 CLEANING AND ADJUSTING 

 A. Equipment, piping, and valves shall be cleaned of grease, metal cuttings and foreign 

matter that may have accumulated from operation of the system during the test.  Any 

stoppage, discoloration or other damage to the finish, furnishings or parts of the building, 

due to the Contractor's failure to properly protect such items shall be repaired by the 

Contractor without additional cost to the Owner. 
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3.2 EQUIPMENT AND SYSTEM TESTS 

 A. General:  The Test and Balance firm shall test all HVAC equipment and systems and 

make final adjustments and corrections necessary to place the systems in proper 

operating condition. 

  1. After testing and balancing, patch insulation and housings, using materials 

identical to those removed.  Air test drilled openings shall be sealed with plastic 

plugs to allow future access.  Seal insulation to re-establish integrity of the vapor 

barrier. 

  2. Mark equipment settings, including valve indicators and similar controls and 

devices to show final settings. 

3.3 SYSTEM OPERATING TESTS 

 A. After the successful completion of all equipment start-up and test requirements, the 

following formal testing and balancing shall be performed on the complete mechanical 

system: 

  1. Temperature Controls - The balancing agency shall be assisted by the 

temperature controls contractor in the commissioning of the operation and 

calibration of all temperature control systems.  The following tests are required: 

a. Verify all controlling devices are calibrated and set for design operating 

conditions. 

b. Verify all components are installed and functional. 

c. Verify the accuracy of each temperature sensor by temperature 

measurement. 

d. Check the sequence of operation for all control modes to ensure that they 

are in accordance with the contract documents. 

e. Verify that default setpoints are correct if different from the normal 

operating set points. 

f. Verify all interlock systems function. 

g. Perform all system verifications to assure the safety of the system and its 

components. 

  2. Mechanical Contractor Responsibility 

a. Final Operating Test:  An operating test shall be performed by the 

Contractor to the satisfaction of the Engineer and the Owner for a period 

of not less than 8 hours.  Should any element of the system not perform 

properly, the Contractor shall make all required corrections, and the test 

shall be repeated until successfully performed 

3.4 TEST AND BALANCE REPORT 

 A. The Final TAB Report shall be typewritten on 8.5 x 11 inch white bond paper, in bound 

form with an index and tabs to segregate the data into logical sections.  The summary 

shall include information on special testing conditions and results.  A listing of the TAB 

Agency, Contractor, Owner, Architect, and Engineer shall be included. 

 B. The report shall present data entered on AABC standard forms (modified as necessary to 

include additional data hereinafter required) or pre-approved acceptable equivalent 

thereof. 

 C. The report shall contain copies of pump curves, fan curves, field test reports and as-built 

plans (size 11 x 17 inches) of the HVAC systems.  

 D. Include a certification sheet containing the seal and name, corporate address, telephone 

number, and signature of the Certified Test and Balance Engineer.   

 E. Include a listing of the instrumentation’s used for the procedures along with the proof of 

calibration. 

 F. System Identification - Each supply, return, and exhaust opening shall be identified and 

numbered on reduced plans no larger than 11 x 17 inches to correspond to the numbers 

used on the report data sheets. 
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 G. Air Handling Unit Test Report Forms - Record the manufacturer, model number and 

motor nameplate data and all design and manufacturer-rated data including supply, 

return, and outside airflows, fan rpm, sp, and bhp.  Report the following. 

  1. Total actual cooling coil GPM by differential pressure and coil performance 

charts.  Include coil performance form.   

  2. Coil EAT and LAT (db/wb), EWT, LWT, and air pressure drops. 

  

3.6 FINAL JOB MEETING 

 A. At job completion, all Division 21, 22, 23, 26, and 28 representatives shall meet at the job 

site and shall demonstrate the operation of all equipment and systems.  The Engineer 

and Owner shall be advised in writing 10 days prior to the time and date of this inspection. 

3.7 SYSTEM PERFORMANCE VERIFICATION: 

A. Testing and Balancing Agency   

  1. At the time of final inspection, the Test and Balance Agency may be required to 

recheck, in the presence of the Owner's representative, specific and random 

selections of data recorded in the Certified Report. 

  2. Points and areas for recheck shall be selected by the Owner's representative. 

  3. Measurement and test procedures shall be the same as approved for work 

forming basis of Certified Report. 

  4. If random tests elicit a measured flow deviation of 10% or more from that 

recorded in the Certified Report the report will be rejected, all systems shall be 

retested, new data recorded, new Certified Report submitted, and new inspection 

tests made, at no additional cost to Owner. 

 

 

END OF SECTION 
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SECTION 23 07 00 - HVAC INSULATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

 A.  The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the insulation of the mechanical systems as indicated on the drawings and as 

specified herein. 

B. Factory insulated equipment is excluded from this section of the specifications except that 

the insulating material characteristics shall equal or exceed those of specified materials 

for similar service. 

 C. Work Included: 

  1. Piping: 

a. Cooling coil chilled water lines. 

 D. Submittals:  Provide submittals as required in Section 23 00 10, “Submittal 

Process”. 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificate that materials meet 

or exceed minimum requirements as specified. 

D. Acceptable Manufacturers: 

1. Fiberglass Insulation: 

a. Owens-Corning Fiberglas 

b. Manville 

c. Certain Teed 

2. Urethane Insulation: 

a. Armstrong (Armalok) 

b. Thermacor 

3. Mastics: 

a. Benjamin Foster 

b. Insul-Coustic 

c. Chicago Mastic 

d. Childers Products 

4. High Temperature Bonding Cements:  Ryder Thermocote 

5. PVC Fittings:  Zeston, Inc. 

1.4 GENERAL 

A. All materials shall be applied by workmen skilled in this trade.  Mechanical fasteners shall 

be used whenever possible to assure permanent construction.  Unsightly work shall be 

cause for rejection. 

B. Materials will be applied only after all surfaces have been tested and cleaned. 



COLLIN COUNTY JUSTICE CENTER MCKINNEY, TEXAS 

REPLACEMENT OF CHILLED WATER ACTUATORS AND VALVES 

 

MDE PROJECT NO: 181041     12/14/2018   

HVAC INSULATION 

 23 07 00 - 2 

C. All material, jacket, coverings, sealers, mastics and adhesives shall not exceed flame 

spread rating of 25 and smoke developed of 50 in accordance with ASTM Method E84, 

UL Standard 723 and NFPA Bulletins 255 and 90A. 

D. Insulation shall be vermin resistant. 

E. Non-compressible insulation material shall be installed at hangers of cold piping to 

eliminate through metal conductance. 

F. Sizing, paint, pipe shield or saddle, and internal duct insulation shall be provided under 

other sections of Division 23. 

G. Insulation of cold surfaces shall be vapor sealed. 

H. Minimum thickness of insulation shall be as listed or energy code as adopted by authority 

having jurisdiction.  However, sufficient insulation shall be provided to eliminate 

condensation on the cold surfaces and to maintain a maximum exterior insulation surface 

of 125ºF.  (OSHA Standard) on the hot surfaces. 

PART 2 - PRODUCTS 

2.1 PIPING SYSTEMS 

A. Pipe Insulation: 

1. Above ground-Johns Manville Micro-Lok® HP Ultra is a fiberglass pipe insulation 

which has factory-applied, polypropylene-coated, ASJ vapor retarder jacket with 

100 Psi puncture-resistance.  Provide a closure system designed to adhere 

securely to the polypropylene-coated jacket which will remain intact even in high 

temperatures and humidity.  Maximum Service Temp (Nominal): 850, 

Minimum Thermal Conductivity 75F (24C): 0.23 

a. Use pre-formed PVC fitting covers with fiberglass inserts.  Fiberglass 

shall be same density as pipe insulation. 

2. Chilled water lines within the air handler case shall be insulated from AC unit 

case to the coil headers.  Material shall be closed cell type with 1" thick molded 

pipe covering with a density of 7 lbs. thermal conductivity at 0.28 at 75ºF.  Split in 

insulation shall be orientated at the high point.  All joints shall be glued with 

manufacturer's adhesive. 

2.2 ADHESIVES 

A. Water based, polymeric, UL classified lagging adhesive for applying canvas and glass 

cloth; Foster 30-36 or Childers CP-50. 

B. A fast setting, rubber based, UL classified, vapor barrier lap and attachment adhesive; 

Foster 85-15 or Childers CP-85. 

C. Same adhesive, except non-flammable when wet; Foster 85-20 or Childers CP-82. 

D. A rubber based, UL classified, fast setting contact adhesive for adhering flexible cellular 

insulation; Foster 82-40 or Armstrong 520. 

2.3 INSULATION THICKNESS 

A. Piping insulation thickness based on a maximum k value of 0.23 Btu in/hr ft² F at a mean 

temperature of 75F. 

 

Pipe Sizes 

System 

Runou

ts To 

12 ft. 

Max. 

1 1/2 

" and 

Less 

1 

1/2” 

Up 

Chill water piping 1" 1" 2" 

Chill water internal piping to AHU 

case 
1" 1" 1" 
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2.4 EXPANSION AND BALL JOINT INSULATION COVERS 

A. Furnish and install removable and reusable insulation covers. 

B. Insulation and jacketing material shall be as required for service temperatures. 

C. Covers shall have hook and loop fasteners and draw cords 

PART 3 - EXECUTION 

3.1 GENERAL 

 A. The installation of all insulation shall be made by experienced craftsmen in a neat, 

workmanlike manner and shall be in accordance with the manufacturer's published 

recommendations for service intended, as interpreted by the Architect. 

 B. All adhesives used in conjunction with insulation shall be compatible with the insulation 

and vapor barrier used and be vermin-proof and mildew resistant. 

3.2 APPLICATION 

A. Install materials in accordance with manufacturer's instructions. 

B. Insulation shall be the full specified thickness, continuous through walls, floors, ceilings, 

etc.  Reducing thickness or cutting back of insulation to pass obstructions or through 

sleeves will not be permitted. 

C. Valve and fitting insulation shall be built up to the thickness of the adjacent pipe insulation 

or may be factory prefabricated units at the Contractor's option. 

D. Any painting of pipe insulation shall be accomplished under the Painting Section.  After 

finish painting, any insulation showing splits or other signs of poor workmanship shall be 

replaced. 

E. No part of any system shall be insulated until all required tests have been completed. 

F. All insulation shall be installed so that it does not interfere with the functions of 

thermometer wells, gage connections and/or cocks, unions, access panels, hand holes, 

manholes, sight glasses, etc., or obscure serial numbers or other nameplate data. 

G. Insulation shall be extended to include stiff leg supports as required to prevent sweating. 

H. Complete vapor barriers to prevent sweating shall be installed on all cold systems and 

equipment.  If a single tape adhesive system or staples are used for closure of the 

longitudinal lap, a vapor barrier mastic must be used to ensure a vaporproof closure.  All 

edges and abutments shall be sealed, waterproof and vaporproof. Supplier of jacket 

materials shall certify that the material proposed is approved for use in return air plenums, 

where applicable. 

I. Where necessary, the application of insulation shall be arranged to accommodate 

movement of piping due to thermal expansion and/or contraction. 

J. Piping supports shall pass completely around the exterior of the finished insulation. Rigid 

blocks of insulation material shall be provided at all support points. In addition, sheet 

metal saddles shall be provided at support points in accordance with the following table: 

 

Pipe Size Gauge Metal Saddle Length 

Up to 2-1/2" 18 6" 

3" - 5" 16 10" 

6" - 8" 16 14" 

10" and Over 16 18" 

 

K. Saddles shall cover the bottom of the insulation, and saddle edges shall be hemmed or 

suitably covered to prevent damage to the insulation material. 

L. The vapor barrier and finish shall be continuous at all support points. 

 

END OF SECTION 
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SECTION 23 09 00 - INSTRUMENTATION AND CONTROL FOR HVAC 

 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
A. The Drawings and General Provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to the Work in this Section. 

1.2 SUMMARY 
A. This Section includes control equipment for revised HVAC systems and components as shown 

on the plans shown to be controlled by the existing Honeywell Building Automation System 
(BAS). 

B. The BAS contractor shall review and study all drawings and the entire specification to become 
familiar with the equipment and system operation and to verify the quantities and types of 
devices to be provided. 

C. All interlock, control and power wiring and installation of new control devices associated with the 
equipment described in this specification, and documents, shall be provided under this Contract.  
All power wiring shall conform to the methods and materials described in the Base Building 
Division 26 Section “Low-Voltage Electrical Power Conductors and Cables”. 

D. Provide services and manpower necessary for commissioning of system in coordination with the 
HVAC Contractor, Testing and Balancing Contractor, Electrical Contractor and Owner’s 
Representative.  Refer Division 23 Section “Testing, Adjusting and Balancing for HVAC”. 

E. All work performed under this section of the specifications will comply with all codes, laws and 
governing bodies.  If the drawings and/or specifications are in conflict with governing codes, the 
Contractor shall submit a proposal with appropriate modifications to the project to meet code 
restrictions.  If this specification and associated drawings exceed governing code requirements, 
the specification will govern.  The Controls Contractor shall obtain and pay for all necessary 
construction permits and licenses associated with this scope of work. 

1.3 QUALITY ASSURANCE 
A. Existing Building Automation System (BAS) revisions shall be manufactured, tested and 

installed in accordance with the following standards: 
1. National Electrical Manufacturers Association (NEMA). 
2. Underwriters Laboratories (UL). 
3. BACnet Testing Laboratories (BTL). 
4. National Fire Protection Association (NFPA). 

B. Installer Qualifications:  Automatic control system manufacturer's authorized representative who 
is trained and approved for installation of system components required for this Project. 

C. Upon completion of the installation, the Contractor shall thoroughly inspect, check, adjust, 
calibrate, and make ready for use all devices/sensors comprising the control system and certify 
that they are installed in accordance with "Record" Drawings. 

D. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 

E. Data Communications Protocol:  Certify that each proposed Controls system component 
complies with ASHRAE Standard 135 for each protocol. 

F. Quality Management Program 
1. Designate a competent and experienced employee to provide BAS Project Management. 

The designated Project Manger shall be full time on this project and be empowered to 
make financial, technical, scheduling and related decisions on behalf of the BMS 
Contractor.  At minimum, the Project Manager shall: 
a. Serve as the point of contact for the Construction Team. 
b. Manage the scheduling of the work to ensure that adequate materials, labor and 

other resources are available when needed. 
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c. Lead and be involved in the coordination efforts with other trades. 
d. Be responsible for the work and actions of the BAS workforce on site. 

G. As evidence and assurance of the Contractor's ability to support the project's Commissioning 
efforts, the Contractor must have successfully completed three commissioned projects totaling 
at least the value of this contract, as a minimum. 

1.4 SUBMITTALS 

A. Provide submittals as required in Section 23 00 10, “Submittal Process”. 

1.5 WARRANTY 
A. Controls Contractor shall guarantee all system components and installations to be free from 

defects for one (1) year from the date of acceptance as determined by the Owner.  Any defects 
found during this period shall be repaired and/or replaced at no cost to the Owner.  The Controls 
Contractor shall provide maximum of 24-hour response time for trouble calls or maintenance. 

PART 2 - PRODUCTS 

2.1 ACTUATORS 
A. Electric Motors:  Size to operate with sufficient reserve power to provide smooth modulating 

action or two-position action. 
1. Comply with requirements in Division 23 Section "Common Motor Requirements for 

HVAC Equipment". 
2. Permanent Split-Capacitor or Shaded-Pole Type:  Gear trains completely oil immersed 

and sealed.  Equip spring-return motors with integral spiral-spring mechanism in housings 
designed for easy removal for service or adjustment of limit switches, auxiliary switches, 
or feedback potentiometer. 

3. Nonspring-Return Motors for Valves Larger Than NPS 2-1/2:  Size for running torque of 
150 in. x lbf and breakaway torque of 300 in. x lbf. 

4. Spring-Return Motors for Valves Larger Than NPS 2-1/2:  Size for running and breakaway 
torque of 150 in. x lbf. 

5. Nonspring-Return Motors for Dampers Larger Than 25 Sq. Ft.:  Size for running torque of 
150 in. x lbf and breakaway torque of 300 in. x lbf. 

6. Spring-Return Motors for Dampers Larger Than 25 Sq. Ft.:  Size for running and 
breakaway torque of 150 in. x lbf. 

B. Electronic Actuators shall be of 0 10 VDC type.  Direct-coupled type designed for minimum 
60,000 full-stroke cycles at rated torque.  The minimum actuator impedance shall be 800 ohms 
even when more than one actuator is connected in parallel.  Spring return shall be required for 
two-position (NO/NC) control sequence or for steam valve control.  Non-spring return actuators 
shall be used for all modulating sequence of control. They shall conform to all requirements of 
sequence descriptions specified or scheduled.  Main mechanical equipment actuators shall have 
a manual position dial to allow manual positioning of valve in absence of control power.   
1. Valves:  Size for torque required for valve close off at maximum pump differential 

pressure. 
2. Coupling:  V-bolt and V-shaped, toothed cradle. 
3. Overload Protection:  Electronic overload or digital rotation-sensing circuitry. 
4. Fail-Safe Operation:  Mechanical, spring-return mechanism.  Provide external, manual 

gear release on nonspring-return actuators. 
5. Power Requirements (Modulating):  Maximum 10 VA at 24-V ac or 8 W at 24-V dc. 
6. Proportional Signal:  2- to 10-V dc or 4 to 20 mA, and 2- to 10-V dc position feedback 

signal with damper position indicator indicating percent of travel. 
7. Temperature Rating:  Minus 0 degrees to plus 122 deg F. 
8. Actuator Housing:  Molded or die-cast zinc or aluminum. 
9. Comply with NEMA designation, temperature rating, service factor, enclosure type, and 

efficiency requirements for motors specified in Division 23 Section "Common Motor 
Requirements for HVAC." 
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10. Size to operate with sufficient reserve power to provide smooth modulating action. 

a. Permanent Split-Capacitor or Shaded-Pole Type:  Gear trains completely oil 
immersed and sealed.  Equip spring-return motors with integral spiral-spring 
mechanism in housings designed for easy removal for service or adjustment of 
limit switches, auxiliary switches, or feedback potentiometer. 

2.2 CONTROL VALVES 
A. Control Valves:  Factory fabricated, of type, body material, and pressure class based on 

maximum pressure and temperature rating of piping system, unless otherwise indicated. 

2.3 CONTROL CABLE 
A. Control cable shall be shielded. 
B. Control wire penetrating a plenum shall be plenum rated with a 25/50 smoke rating 
C. Control wiring ran through a vertical shaft more than 2 floors shall be installed in a continuous 

raceway and a pull box at each floor.  

PART 3 - EXECUTION 

3.1 DELIVERY, STORAGE, AND HANDLING 
A. Factory-Mounted Components:  Where control devices specified in this Section are indicated to 

be factory mounted on equipment in other Sections, arrange for shipping of control devices to 
equipment manufacturer.  Upon delivery the equipment manufacturer shall inspect shipment for 
visual damages.  The Controls Contractor shall replace any damaged control equipment at no 
cost to the Owner. 

B. Provide factory shipping containers for each piece of equipment.  Provide factory applied plastic 
end caps on each length of pipe and tube.  Maintain cartons and end caps through shipping, 
storage and handling as required to prevent equipment and pipe-end damage, and to eliminate 
dirt and moisture from equipment and inside of pipe and tube.  Where possible store equipment 
and materials inside and protected from weather.  When necessary, to store outside, elevate 
well above grade and enclose with durable water-proof wrapping. 

3.2 EXAMINATION 
A. Verify that power supply is available to all controllers, and electric actuators. 

3.3 COORDINATION 
A. Coordinate location of temperature sensors, humidistats, and other exposed control sensors 

with plans and room finish details before installation. 
B. Coordinate supply of conditioned electrical branch circuits for control units with Division 26 

contractor.  BAS contractor responsible for work associated with installation of power supply 
from electrical panelboard to all powered controllers and devices. 

3.4 INSTALLATION 
A. Connect and configure equipment and software to achieve exiting sequence of operations 

specified in base specifications. 
B. Install labels and nameplates to identify control components according to Division 23 Section 

"Identification for HVAC Piping and Equipment". 

3.5 ADJUSTING 
A. Calibrating and Adjusting (For new AHU chill water valves): 

1. Calibrate instruments. 
2. Make three-point calibration test for both linearity and accuracy for each analog 

instrument. 
3. Calibrate equipment and procedures using manufacturer's written recommendations and 

instruction manuals.  Use test equipment with accuracy at least double that of instrument 
being calibrated. 
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4. Control System Inputs and Outputs: 
a. Check digital inputs using jumper wire. 
b. Check digital outputs using ohmmeter to test for contact making or breaking. 
c. Check resistance temperature inputs at 0, 50, and 100 percent of span using a 

precision-resistant source. 
5. Flow: 

a. Set differential pressure flow transmitters for 0 and 100 percent values with 3-point 
calibration accomplished at 50, 90, and 100 percent of span. 

b. Manually operate flow switches to verify that they make or break contact. 
6. Pressure: 

a. Calibrate pressure transmitters at 0, 50, and 100 percent of span. 
b. Calibrate pressure switches to make or break contacts, with adjustable differential 

set at minimum. 
7. Temperature: 

a. Calibrate resistance temperature transmitters at 0, 50, and 100 percent of span 
using a precision-resistance source. 

b. Calibrate temperature switches to make or break contacts. 
8. Stroke and adjust control valves and dampers without positioners, following the 

manufacturer's recommended procedure, so that valve or damper is 100 percent open 
and closed. 

9. Stroke and adjust control valves and dampers with positioners, following manufacturer's 
recommended procedure, so that valve and damper is 0, 50, and 100 percent closed. 

10. Provide diagnostic and test instruments for calibration and adjustment of system. 
11. Provide written description of procedures and equipment for calibrating each type of 

instrument.  Submit procedures review and approval before initiating startup procedures. 
 
 

 
END OF SECTION 
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R/A GRILLE OR REGISTER
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FIRE/SMOKE DAMPER (WITH SM. DET.)

VOLUME DAMPER

FIRE DAMPER

FLEX CONNECTION. 4-WAY THROW (U.N.O.)

S/A GRILLE/REGISTER W/ ROUND NECK &

FSD

FD

90 DEGREE S/A ELBOW DOWN

90 DEGREE S/A ELBOW UP

90 DEGREE R/A ELBOW UP

90 DEGREE R/A ELBOW DOWN

SIDEWALL SUPPLY GRILLE OR

REGISTER WITH AIR EXTRACTOR

SPIN-IN TAP WITH DAMPER

VANES & SPLITTER DAMPER
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TEE WITH SQUARE ELBOWS, TURNING
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WITH VANED EXTRACTOR
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SHEET METAL DUCT
16"x12"

DIRECTION OF FLOW

SUPPLY DUCT SECTION UP

WYE JUNCTION

BRANCH TAKE-OFF

FLEXIBLE DUCT CONN. W/DAMPER

SIZE OR SHAPE TRANSITION

45 DEGREE ELBOW (R=1.5 MIN.)

RADIUS ELBOW (R=1.5 MIN.)

ROUND ELBOW UP (R/A SIMILAR)

ROUND ELBOW DOWN (R/A SIMILAR)

HIDDEN SHEET METAL DUCT
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DUCT
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FLOOR CONTROL VALVE
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TEE, UP
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90 DEGREE ELBOW
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16X12
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M

SP

T
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M
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SMOKE DAMPER (WITH SM. DET.)

SDSD

DUCTWORK LEGEND
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VENT THRU ROOF

BUTTERFLY VALVE

SOLENOID VALVE
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FLOAT AND THERM. TRAP

BUCKET STEAM TRAP

FLOOR CLEAN OUT

FIRE HOSE CABINET

PRESSURE REDUCING VALVE

PRESSURE RELIEF VALVE

CONTROL, 2 WAY VALVE

CONTROL, 3 WAY VALVE

STRAINER & BLOW OFF VALVE

PRESSURE GAUGE & COCK

UNION OR COMPANION FLANGES

PRESSURE & TEMPERATURE TAP (PETES PLUG)

MANUAL AIR VENT

TEMPERATURE SENSOR

PRESSURE SENSOR

THERMOMETER & WELL
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AUTOMATIC AIR VENT

FLOW METER

T

S
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FLOW SWITCH

ANCHOR (PIPE)

HOSE BIBB

B

B

T

H

F

~

F.H.C.

D.S.

CO

CO
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R.D.

V.T.R.

HUMIDISTAT

CLEAN OUT

GATE VALVE

FLOOR DRAIN

HUB DRAIN

DOWN SPOUT

ROOF DRAIN

CHECK VALVE

GLOBE VALVE

BALL VALVE

PLUG VALVE

THERMOMETER

THERMOSTAT

OS & Y VALVE

& FITTINGS SYMBOLS

ALL SYMBOLS ON THIS LIST ARE NOT NECESSARILY USED ON THIS JOB.

BALANCING VALVE (WITH PETE'S PLUG EITHER SIDE)

SINGLE W.F. LATERAL STUB

DOUBLE W.F. LATERAL STUB

DOUBLE W.F. LAT & TRAP

FLOOR DRAIN RISER W/TRAP

SINGLE W.F. LAT. & TRAP

O.D.
OVERFLOW ROOF DRAIN

PIPE GUIDE

COMPRESSED AIR TAP

MOTORIZED ISOLATION VALVE (2-POSITION-24v)

MANUALLY CALIBRATED BALANCING VALVE

AUTOMATIC FLOW CONTROL VALVE

PIPE SIZE REDUCER (CONCENTRIC)

90 DEGREE ELBOW DOWN

WALL TURNING VANES

H C/ /

HUMIDISTAT/CARBON DIOXIDE SENSOR

ALL SYMBOLS ON THIS LIST ARE NOT NECESSARILY USED ON THIS PROJECT.

16"x12"

ANGLE GATE VALVE

ANGLE GLOBE VALVE

DUCT MOUNTED SMOKE DETECTOR

(TUBE SENSING TYPE)

P

P
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BD
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ALTERNATING CURRENT 
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ABOVE FINISHED FLOOR 

ABOVE GRADE AND GFI 

AIR HANDLING UNIT 

ALTERNATE 
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APPROXIMATELY 

ARCHITECTURAL 

AVERAGE 

BOILER 

BAROMETRIC RELIEF DAMPER

BRITISH THERMAL UNIT 

CUBIC FEET PER MINUTE 

CONSTRUCTION DOCUMENTS 

CHILLER 

CHEMICAL 

CHILLED WATER PUMP 

CEILING 

COMPRESSOR 

COOLING TOWER 

CONDENSER WATER PUMP 

DRY BULB
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DIAMETER 

DIMENSION 

DESIGN DEVELOPMENT 
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ELECTRICAL 

ELEVATION 

ENTERING WET BULB 

ENTERING WATER TEMPERATURE 

EXHAUST 
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GROUND FAULT INTERRUPTER 

GALLONS PER MINUTE 

FEET PER MINUTE 

FEET PER SECOND 

FOOT OR FEET 
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HEAT PUMP UNIT
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HEIGHT 

HEATER 

HEAT,VENT AND AIR CONDITIONING 

HOT WATER PUMP 
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INCHES 
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LEAVING WATER TEMPERATURE
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NOISE CRITERIA 
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OPPOSED BLADE DAMPER 

OUTSIDE DIAMETER
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SQUARE 

SUPPLY AIR 

STATIC PRESSURE
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START/STOP/STATUS 

TEMPERATURE 
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VARIABLE AIR VALVE 
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WEATHERPROOF 

WATER PRESSURE DROP 
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TRANSFORMER
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BRD 
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EWT       
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HTR.
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OD       
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PMB
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PNL.
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SP
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TEMP.
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WP.

WPD
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MVD MANUAL VOLUME DAMPER

WB WET BULB

MEP ABBREVIATIONS
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UNO UNLESS NOTED OTHERWISE

UH UNIT HEATER

SAG        SUPPLY AIR GRILLE 

LAT LEAVING AIR TEMPERATURE

HP     HORSE POWER 

FLR. FLOOR

FAN COIL UNITFCU

EF EXHAUST FAN

CONDENSING UNITCU

RD. RADIUS

HOA HANDS/OFF/AUTO. MOTOR STARTER

HTG. HEATING

EA EXHAUST AIR

F/A FREE AREA OPENING (SQ. FT.)

ABOVE FINISHED CEILINGAFC

NOT IN CONSTRUCTIONNIC

W.G. WATER GUAGE

TOTAL STATIC PRESSURE (IN. W.G.)T.S.P.

MOTOR STARTERSTR.

SEER SEASON ENERGY EFFICIENCY RATIO

AMB. AMBIENT TEMPERATURE (F. DEGREE)

BUILDING MANAGEMENT SYSTEM BMS      

CUBIC FEET PER HOURCFH

DISC. DISCONNECT SWITCH

ENERGY MGMT. CONTROL SYSTEM

EXTERNAL STATIC PRESS. (IN. W.G.)E.S.P.

EMCS.

P.D. PRESSURE DROP (FT)

RPM REVOLUTIONS PER MINUTE
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COIL FINS PER INCH.FPI

MCA
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MINIMUM CURRENT AMPS.

MAX. OVER CURRENT PROTECTION 

BELOW GRADEB.G.

AHAP AS HIGH AS POSSIBLE

OWNERS AUTHORIZED REPRESENTATIVEOAR      

PIPE SIZE REDUCER (ECCENTRIC)

1. PROVIDE ALL MATERIALS AND EQUIPMENT AND PERFORM

ALL LABOR REQUIRED TO INSTALL COMPLETE AND OPERABLE

MECHANICAL SYSTEM AS INDICATED ON THE DRAWINGS, AS

SPECIFIED AND AS REQUIRED BY ALL NATIONAL, STATE AND

LOCAL CODES.

2. CONTRACT DRAWINGS FOR MECHANICAL WORK (HVAC, AND

FIRE PROTECTION) ARE DIAGRAMMATIC AND ARE INTENDED

TO CONVEY SCOPE AND GENERAL ARRANGEMENT ONLY. IT IS

THE CONTRACTORS RESPONSIBILITY FOR INSTALLING ALL

MATERIALS PER SMANACA  AND THE MANUFACTURER'S

STANDARDS.

3. COORDINATE INSTALLATION OF ALL MECHANICAL WORK WITH

ELECTRICAL WORK, ETC., SHOWN ON THE OTHER CONTRACT

DRAWINGS.

4. WHEN TWO OR MORE ITEMS OF THE SAME TYPE OF

EQUIPMENT ARE REQUIRED, THE PRODUCT OF ONE

MANUFACTURE SHALL BE USED.

5. ALL CONTROL WIRE AND CONDUIT SHALL COMPLY WITH THE

LATEST EDITION NATIONAL ELECTRIC CODE AND DIVISION 16

(23) OF THE SPECIFICATION.

6. ALL MISCELLANEOUS STEEL REQUIRED TO ENSURE PROPER

INSTALLATION AND AS SHOWN IN DETAILS FOR PIPING AND

EQUIPMENT (UNLESS OTHERWISE NOTED) SHALL BE

FURNISHED AND INSTALLED BY THE MECHANICAL

CONTRACTOR.

7. PRESSURIZED LIQUID, GAS, AIR SYSTEM PIPE AND

ELECTRICAL CONDUIT SHALL NOT BE ROUTED BENEATH ANY

SUSPENDED EQUIPMENT, FIRE PROTECTION, ELECTRICAL

AND MECHANICAL CONTRACTORS SHALL COORDINATE

TRADES.

1. CONTRACTOR SHALL VERIFY THE EQUIPMENT CLEARANCE

REQUIREMENTS WITH THE MANUFACTURER'S RECOMMENDATIONS.

EXACT LOCATION OF SELECTED EQUIPMENT SHALL BE

COORDINATED WITH THE EXISTING MECHANICAL EQUIPMENT AND

DUCTWORK  TO PROVIDE RECOMMENDED CLEARANCES FOR

MAINTENANCE.

2. VERIFY THAT ALL EXISTING MECHANICAL EQUIPMENT MAINTAIN

UNOBSTRUCTED MAINTENANCE ACCESS FOR ALL PANELS,

CONTROLS AND CONDUIT.

3.     THE INSTALLING CONTRACTOR SHALL DEMO THE EXISTING VALVE

AND ACTUATOR ONLY AFTER THE ELECTRICAL INFRASTRUCTURE TO

THE NEW ELECTRONIC ACTUATOR LOCATION IS IN PLACE IN AN

EFFORT TO REDUCE OPERATIONAL DOWN TIME OF THE EXISTING

HVAC SYSTEMS. ALL WORK AND ANY OPERATIONAL DOWN TIME

SHALL BE COORDINATED WITH THE FACILITY ENGINEERS.

4.    THIS CONTRACTOR SHALL REPORT AND REPAIR ANY DEFICIENCIES

FOUND IN THE EXISTING EQUIPMENT IN AN EFFORT TO PROVIDE THE

OWNER WITH A FULLY OPERATIONAL HVAC AND DDC CONTROLS

SYSTEM.

5.    AFTER THE NEW AHU COOLING COIL VALVE AND ELECTRONIC

ACTUATOR IS INSTALLED ADJACENT TO THE EXISTING AHU, THE

INSTALLING CONTRACTOR SHALL CHECK THE OPERATIONAL SIGNAL

TO THE DDC SYSTEM TO CONFIRM THE POINT(S) AND TO ADJUST/

CALIBRATE THE DAMPER / ACTUATOR LINKAGE ACCORDINGLY. THE

DAMPER SHALL THEN BE CYCLED AND VISUALLY INSPECTED FOR

COMPLIANCE WITH THE EXISTING LIFE SAFETY AND NORMAL

'SEQUENCES OF OPERATION'.

GENERAL PROJECT NOTES:GENERAL HVAC NOTES:

MOTORIZED CONTROL VALVE (MODULATING-24v)

OWNER FURNISHED CONTRACTOR INSTALLEDOFCI

GENERAL HVAC DEMOLITION NOTES

1. REFER TO MP0.0 FOR GENERAL MECHANICAL NOTES,

ABBREVIATIONS, AND SYMBOLS.

2. REFER TO SPECIFICATION DIVISIONS 01 AND 02 FOR DEMOLITION

REQUIREMENTS AND PROCEDURES.

3. TOUR THE PROJECT SITE WITH THE OWNER'S REPRESENTATIVE TO

IDENTIFY AND MARK THOSE ITEMS SCHEDULED FOR DEMOLITION,

THAT THE OWNER WISHES TO RETAIN.  DELIVER THOSE ITEMS SO

MARKED, TO THE OWNER'S STORAGE, WITHIN THE PROJECT SITE

AS DIRECTED.

4. ALL REMAINING DEMOLITION ITEMS SHALL BECOME THE

CONTRACTORS PROPERTY AND SHALL BE REMOVED FROM THE

SITE.  HAZARDOUS MATERIALS SHALL BE DISPOSED OF IN

ACCORDANCE WITH FEDERAL REGULATIONS AND THE CONTRACT

DOCUMENTS.

5. REMOVE EXISTING AHU INTERNAL ACTUATORS, VALVES AND

APPURTENANCES DESIGNATED , SEAL ANY UNIT CASE OPENINGS,

PIPING PENETRATIONS AIR TIGHT AND REMOVE ANY DEVICES,

CONTROLS, CONDUIT, UNI-STRUT, ALL THREAD, WIRE CLIPS AND

HANGERS WITHIN  AREA OF WORK UNLESS NOTED OTHERWISE.

AHU CASE AND ADJACENT FLOOR SHOULD BE CLEAN AND CLEAR

OF ANY DEMOLITION DEBRIS.

6. THE MECHANICAL SERVICE TO AREAS NOT WITHIN THE DEMOLITION

SCOPE OF WORK SHALL NOT LOSE FUNCTION UNLESS SCHEDULED

AND AGREED TO BY THE OWNER.

7. CONTRACTOR SHALL LEAVE THE DEMISED AREAS IN A CLEAN AND

ORDERLY CONDITION.

8.    ALL DEMOLITION ACTIVITIES SHALL BE PERFORMED SO AS TO

PROVIDE  MINIMAL DISRUPTION TO NORMAL FACILITY OPERATIONS.

AIAI

AIRFLOW  IONIZER  STATION

H C/ /

SECTION

DETAIL SYMBOL

RISER DIAGRAM SYMBOL
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NUMBER

DESCRIPTION

SCALE

RISER NUMBER

POINTS TO RISER AREA

DETAIL #

DRAWING NO. TO REFER TO

DRAWING NUMBER WHERE

SECTION IS LOCATED

SECTION NUMBER

-

-

AIR QUANTITY

ARROWS INDICATE

THROW PATTERN

G-R-D

DESIGNATION

GAS PRESSURE REDUCING VALVE

DESCRIPTIONSYMBOL

DIRECTION OF FLOW

EQUIP. OR FIXTURE DRAIN LINE

PRESSURE RELIEF DISCHARGE

EXISTING PIPING

EXISTING PIPING TO BE REMOVED

UNDERFLOOR

CONNECT TO NEW OR EXISTING

DISCHARGE DRAIN

CONDENSER WATER SUPPLY

CONDENSER WATER RETURN

CHILLED WATER SUPPLY

CHILLED WATER RETURN

TEMPERED CHILLED WATER SUPPLY

TEMPERED CHILLED WATER RETURN

SYMBOL DESCRIPTION

SD

OD

140

F

MG

G

RL

RS

CD

PC

D

PR

X    X    X

CWS

CWR

CHS

CHR

CS

CR

D

SANITARY SEWER

SUBSOIL DRAIN PIPING

STORM DRAIN

OVERFLOW DRAIN

PLUMBING VENT

DOMESTIC COLD WATER

DOMESTIC HOT WATER (120 F)

DOMESTIC HOT WATER RECIRC.

DOMESTIC HOT WATER (140 F)

FIRE LINE

BRANCH FIRE LINE WITH SPRINKLER HEADS

MEDIUM PRESSURE NATURAL GAS LINE

LOW PRESSURE NATURAL GAS LINE

REFRIGERANT LIQUID LINE

REFRIGERATED SUCTION LINE

CONDENSATE DRAIN LINE (HVAC)

PUMPED CONDENSATE

REFRIGERANT SUCTION & LIQUID LINES

REFRIG. SUCTION, LIQUID, HOT GAS LINES

RS/L

RS/L/H

HOT WATER FOR HEATING SUPPLY

HOT WATER FOR HEATING RETURN

HWS

HWR

(ALL DESIGNATIONS MAY NOT APPEAR ON DRAWINGS.)

PIPING DESIGNATIONS

FLOOR CLEAN OUTFCO

WALL CLEAN OUTWCO
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EF-0B3

CHS

CHR

3"

84 GPM

CCV-2

GENERAL NOTES

1. ALL EXISTING VALVES AND ACTUATORS ARE CURRENTLY

LOCATED WITHIN THE AIR HANDLING UNITS CASE AND

SHALL BE DEMO'D. PROVIDE SAME LINE SIZE SPOOL PIECE

IN THE VALVES PLACE. INSULATE ALL INTERNAL TO AIR

HANDLER CASE CHILLED WATER PIPING WITH NEW 1"

CLOSED CELL FOAM.

2. SEE PLAN SHEET ME0.0 FOR NOTES, SYMBOLS, AND

ABBREVIATIONS. REFER TO SPECIFICATIONS FOR

ADDITIONAL PROJECT REQUIREMENTS.

3. REFER TO DIVISION 23 BOOK SPECIFICATIONS FOR HVAC

SPECIFICATIONS AND TO DIVISION 26 ELECTRICAL

SPECIFICATIONS.

4. NEW ELECTRONIC ACTUATORS WILL REQUIRE 24V AT THE

ACTUATORS AND 2-10VDC CONTROL SIGNAL FOR THE

EXISTING EMCS. THE CONTROLS CONTRACTOR SHALL BE

RESPONSIBLE FOR VOLTAGE REQUIREMENTS AND

CONNECTIONS TO BE MADE. COORDINATE WITH THE

MECHANICAL CONTRACTOR FOR EXACT LOCATIONS OF

THE 24V POWER LOCATIONS.

6. PROVIDE CASE SEAL AT ALL PIPING  PENETRATIONS OF

THE AIR HANDLER CASE.

7. CONTRACT DRAWINGS ARE DIAGRAMMATIC. CONTRACTOR

SHALL INSTALL ALL VALVES,  ACTUATORS & ASSOCIATED

MATERIALS IN ACCORDANCE WITH THE LATEST SMACNA

STANDARDS.

8. COORDINATE WITH ALL TRADES BEFORE INSTALLING ANY

NEW EQUIPMENT OR APPURTENANCES.

AHU-9

CORRIDOR

C
H

S

C
H

R

3"

CCV-9

144 GPM

ME1.1

LOWER LEVEL PLAN - BUILDING 'B' - MECHANICAL ROOM

01 SCALE: 1/4"=1'-0"
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MECHANICAL
ROOM

LL FLOOR PLAN
BUILDING 'B'

FIRST FLOOR PLAN - CENTRAL PLANT - MECHANICAL ROOM

02 SCALE: 1/4"=1'-0"

2ND FLOOR PLAN
CENTRAL PLANT
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GENERAL NOTES

1. ALL EXISTING VALVES AND ACTUATORS ARE CURRENTLY

LOCATED WITHIN THE AIR HANDLING UNITS CASE AND

SHALL BE DEMO'D. PROVIDE SAME LINE SIZE SPOOL PIECE

IN THE VALVES PLACE. INSULATE ALL INTERNAL TO AIR

HANDLER CASE CHILLED WATER PIPING WITH NEW 1"

CLOSED CELL FOAM.

2. SEE PLAN SHEET ME0.0 FOR NOTES, SYMBOLS, AND

ABBREVIATIONS. REFER TO SPECIFICATIONS FOR

ADDITIONAL PROJECT REQUIREMENTS.

3. REFER TO DIVISION 23 BOOK SPECIFICATIONS FOR HVAC

SPECIFICATIONS AND TO DIVISION 26 ELECTRICAL

SPECIFICATIONS.

4. NEW ELECTRONIC ACTUATORS WILL REQUIRE 24V AT THE

ACTUATORS AND 2-10VDC CONTROL SIGNAL FOR THE

EXISTING EMCS. THE CONTROLS CONTRACTOR SHALL BE

RESPONSIBLE FOR VOLTAGE REQUIREMENTS AND

CONNECTIONS TO BE MADE. COORDINATE WITH THE

MECHANICAL CONTRACTOR FOR EXACT LOCATIONS OF

THE 24V POWER LOCATIONS.

6. PROVIDE CASE SEAL AT ALL PIPING  PENETRATIONS OF

THE AIR HANDLER CASE.

7. CONTRACT DRAWINGS ARE DIAGRAMMATIC. CONTRACTOR

SHALL INSTALL ALL VALVES,  ACTUATORS & ASSOCIATED

MATERIALS IN ACCORDANCE WITH THE LATEST SMACNA

STANDARDS.

8. COORDINATE WITH ALL TRADES BEFORE INSTALLING ANY

NEW EQUIPMENT OR APPURTENANCES.
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SECOND FLOOR PLAN - BUILDING 'B' - MECHANICAL ROOM

02 SCALE: 1/64"=1'-0"

SECOND FLOOR PLAN - BUILDING 'A' - MECHANICAL ROOM

01 SCALE: 1/64"=1'-0"

MECHANICAL
ROOM

2ND FLOOR PLAN
BUILDING 'A' & 'B'
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CCV-7

CCV-8

CHR

CHS

GENERAL NOTES

1. ALL EXISTING VALVES AND ACTUATORS ARE CURRENTLY

LOCATED WITHIN THE AIR HANDLING UNITS CASE AND

SHALL BE DEMO'D. PROVIDE SAME LINE SIZE SPOOL PIECE

IN THE VALVES PLACE. INSULATE ALL INTERNAL TO AIR

HANDLER CASE CHILLED WATER PIPING WITH NEW 1"

CLOSED CELL FOAM.

2. SEE PLAN SHEET ME0.0 FOR NOTES, SYMBOLS, AND

ABBREVIATIONS. REFER TO SPECIFICATIONS FOR

ADDITIONAL PROJECT REQUIREMENTS.

3. REFER TO DIVISION 23 BOOK SPECIFICATIONS FOR HVAC

SPECIFICATIONS AND TO DIVISION 26 ELECTRICAL

SPECIFICATIONS.

4. NEW ELECTRONIC ACTUATORS WILL REQUIRE 24V AT THE

ACTUATORS AND 2-10VDC CONTROL SIGNAL FOR THE

EXISTING EMCS. THE CONTROLS CONTRACTOR SHALL BE

RESPONSIBLE FOR VOLTAGE REQUIREMENTS AND

CONNECTIONS TO BE MADE. COORDINATE WITH THE

MECHANICAL CONTRACTOR FOR EXACT LOCATIONS OF

THE 24V POWER LOCATIONS.

6. PROVIDE CASE SEAL AT ALL PIPING  PENETRATIONS OF

THE AIR HANDLER CASE.

7. CONTRACT DRAWINGS ARE DIAGRAMMATIC. CONTRACTOR

SHALL INSTALL ALL VALVES,  ACTUATORS & ASSOCIATED

MATERIALS IN ACCORDANCE WITH THE LATEST SMACNA

STANDARDS.

8. COORDINATE WITH ALL TRADES BEFORE INSTALLING ANY

NEW EQUIPMENT OR APPURTENANCES.
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SECOND FLOOR PLAN - BUILDING 'E' - MECHANICAL ROOM

02 SCALE: 1/64"=1'-0"

SECOND FLOOR PLAN - BUILDING 'C' - MECHANICAL ROOM

01 SCALE: 1/64"=1'-0"

BUILDING 'B' & 'E'
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GENERAL NOTES

1. ALL EXISTING VALVES AND ACTUATORS ARE CURRENTLY

LOCATED WITHIN THE AIR HANDLING UNITS CASE AND

SHALL BE DEMO'D. PROVIDE SAME LINE SIZE SPOOL PIECE

IN THE VALVES PLACE. INSULATE ALL INTERNAL TO AIR

HANDLER CASE CHILLED WATER PIPING WITH NEW 1"

CLOSED CELL FOAM.

2. SEE PLAN SHEET ME0.0 FOR NOTES, SYMBOLS, AND

ABBREVIATIONS. REFER TO SPECIFICATIONS FOR

ADDITIONAL PROJECT REQUIREMENTS.

3. REFER TO DIVISION 23 BOOK SPECIFICATIONS FOR HVAC

SPECIFICATIONS AND TO DIVISION 26 ELECTRICAL

SPECIFICATIONS.

4. NEW ELECTRONIC ACTUATORS WILL REQUIRE 24V AT THE

ACTUATORS AND 2-10VDC CONTROL SIGNAL FOR THE

EXISTING EMCS. THE CONTROLS CONTRACTOR SHALL BE

RESPONSIBLE FOR VOLTAGE REQUIREMENTS AND

CONNECTIONS TO BE MADE. COORDINATE WITH THE

MECHANICAL CONTRACTOR FOR EXACT LOCATIONS OF

THE 24V POWER LOCATIONS.

6. PROVIDE CASE SEAL AT ALL PIPING  PENETRATIONS OF

THE AIR HANDLER CASE.

7. CONTRACT DRAWINGS ARE DIAGRAMMATIC. CONTRACTOR

SHALL INSTALL ALL VALVES,  ACTUATORS & ASSOCIATED

MATERIALS IN ACCORDANCE WITH THE LATEST SMACNA

STANDARDS.

8. COORDINATE WITH ALL TRADES BEFORE INSTALLING ANY

NEW EQUIPMENT OR APPURTENANCES.
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SECOND FLOOR PLAN - BUILDING 'G' - MECHANICAL ROOMS

01 SCALE: 1/64"=1'-0"

BUILDING 'G'
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AHU-11

AHU-16
AHU-17

AHU-19

AHU-18
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CCV-17

CCV-19

CCV-11

CCV-16

CCV-18

GENERAL NOTES

1. ALL EXISTING VALVES AND ACTUATORS ARE CURRENTLY

LOCATED WITHIN THE AIR HANDLING UNITS CASE AND

SHALL BE DEMO'D. PROVIDE SAME LINE SIZE SPOOL PIECE

IN THE VALVES PLACE. INSULATE ALL INTERNAL TO AIR

HANDLER CASE CHILLED WATER PIPING WITH NEW 1"

CLOSED CELL FOAM.

2. SEE PLAN SHEET ME0.0 FOR NOTES, SYMBOLS, AND

ABBREVIATIONS. REFER TO SPECIFICATIONS FOR

ADDITIONAL PROJECT REQUIREMENTS.

3. REFER TO DIVISION 23 BOOK SPECIFICATIONS FOR HVAC

SPECIFICATIONS AND TO DIVISION 26 ELECTRICAL

SPECIFICATIONS.

4. NEW ELECTRONIC ACTUATORS WILL REQUIRE 24V AT THE

ACTUATORS AND 2-10VDC CONTROL SIGNAL FOR THE

EXISTING EMCS. THE CONTROLS CONTRACTOR SHALL BE

RESPONSIBLE FOR VOLTAGE REQUIREMENTS AND

CONNECTIONS TO BE MADE. COORDINATE WITH THE

MECHANICAL CONTRACTOR FOR EXACT LOCATIONS OF

THE 24V POWER LOCATIONS.

6. PROVIDE CASE SEAL AT ALL PIPING  PENETRATIONS OF

THE AIR HANDLER CASE.

7. CONTRACT DRAWINGS ARE DIAGRAMMATIC. CONTRACTOR

SHALL INSTALL ALL VALVES,  ACTUATORS & ASSOCIATED

MATERIALS IN ACCORDANCE WITH THE LATEST SMACNA

STANDARDS.

8. COORDINATE WITH ALL TRADES BEFORE INSTALLING ANY

NEW EQUIPMENT OR APPURTENANCES.

ME2.4
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SECOND FLOOR PLAN - BUILDING 'H' - MECHANICAL ROOMS.
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	23 00 10-SUBMITTAL PROCESS
	23 05 00 COMMON WORK RESULTS FOR HVAC
	PART 1 - GENERAL
	END OF SECTION

	23 05 29 HANGERS AND SUPPORTS  FOR HVAC PIPING AND EQUIPMENT
	PART 1 - GENERAL
	PART 2 - PRODUCTS
	A. Install hangers for steel piping with the following maximum spacing and minimum rod sizes according to MSS SP 69 Tables 3 and 4:
	1. NPS 3/4:  Maximum span, 7 feet; minimum rod size, 3/8 inch.
	2. NPS 1:  Maximum span, 7 feet; minimum rod size, 3/8 inch.
	3. NPS 1-1/4:  Maximum span, 7 feet; minimum rod size, 3/8 inch.
	4. NPS 1-1/2:  Maximum span, 9 feet; minimum rod size, 3/8 inch.
	5. NPS 2:  Maximum span, 10 feet; minimum rod size, 3/8 inch.
	6. NPS 2-1/2:  Maximum span, 11 feet; minimum rod size, 1/2 inch.
	7. NPS 3:  Maximum span, 12 feet; minimum rod size, 1/2 inch.
	8. NPS 3-1/2:  Maximum span, 13 feet; minimum rod size, 1/2 inch.
	9. NPS 4:  Maximum span, 14 feet; minimum rod size, 5/8 inch.
	10. NPS 5:  Maximum span, 16 feet; minimum rod size, 5/8 inch.
	11. NPS 6:  Maximum span, 17 feet; minimum rod size, 3/4 inch.
	12. NPS 8:  Maximum span, 19 feet; minimum rod size, 3/4 inch.
	13. NPS 10:  Maximum span, 22 feet; minimum rod size, 7/8 inch.
	14. NPS 12:  Maximum span, 23 feet; minimum rod size, 7/8 inch.
	15. NPS 14:  Maximum span, 25 feet; minimum rod size, 1 inch.
	16. NPS 16:  Maximum span, 27 feet; minimum rod size, 1 inch.
	17. NPS 18:  Maximum span, 28 feet; minimum rod size, 1 inch.
	18. NPS 20:  Maximum span, 30 feet; minimum rod size, 1-1/4 inches.

	B. Install hangers for copper tubing with the following maximum spacing and minimum rod sizes:
	1. NPS 1/2: Maximum span, 5 feet; minimum rod size, 3/8 inch.
	2. NPS 5/8: Maximum span, 5 feet; minimum rod size, 3/8 inch.
	3. NPS 1: Maximum span, 6 feet; minimum rod size, 3/8 inch.
	4. NPS 1-1/4: Maximum span, 8 feet; minimum rod size, 3/8 inch.
	5. NPS 1-1/2: Maximum span, 8 feet; minimum rod size, 3/8 inch.
	6. NPS 2: Maximum span, 8 feet; minimum rod size, 3/8 inch.
	7. NPS 2-1/2: Maximum span, 9 feet; minimum rod size, 3/8 inch.
	8. NPS 3: Maximum span, 10 feet; minimum rod size, 3/8 inch.
	9. NPS 4: Maximum span, 12 feet; minimum rod size, 1/2 inch.

	C. Spacing and rod sizes for other piping materials shall be as recommended by the manufacturer.

	23 05 53 IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT
	PART 1 - GENERAL
	PART 3 - EXECUTION

	23 05 93 TESTING, ADJUSTING, AND BALANCING FOR HVAC
	23 07 00 HVAC INSULATION
	PART 2 - PRODUCTS
	PART 3 - EXECUTION

	23 09 00 INSTRUMENTATION AND CONTROL FOR HVAC
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The Drawings and General Provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to the Work in this Section.

	1.2 SUMMARY
	A. This Section includes control equipment for revised HVAC systems and components as shown on the plans shown to be controlled by the existing Honeywell Building Automation System (BAS).
	B. The BAS contractor shall review and study all drawings and the entire specification to become familiar with the equipment and system operation and to verify the quantities and types of devices to be provided.
	C. All interlock, control and power wiring and installation of new control devices associated with the equipment described in this specification, and documents, shall be provided under this Contract.  All power wiring shall conform to the methods and ...
	D. Provide services and manpower necessary for commissioning of system in coordination with the HVAC Contractor, Testing and Balancing Contractor, Electrical Contractor and Owner’s Representative.  Refer Division 23 Section “Testing, Adjusting and Bal...
	E. All work performed under this section of the specifications will comply with all codes, laws and governing bodies.  If the drawings and/or specifications are in conflict with governing codes, the Contractor shall submit a proposal with appropriate ...

	1.3 QUALITY ASSURANCE
	A. Existing Building Automation System (BAS) revisions shall be manufactured, tested and installed in accordance with the following standards:
	1. National Electrical Manufacturers Association (NEMA).
	2. Underwriters Laboratories (UL).
	3. BACnet Testing Laboratories (BTL).
	4. National Fire Protection Association (NFPA).

	B. Installer Qualifications:  Automatic control system manufacturer's authorized representative who is trained and approved for installation of system components required for this Project.
	C. Upon completion of the installation, the Contractor shall thoroughly inspect, check, adjust, calibrate, and make ready for use all devices/sensors comprising the control system and certify that they are installed in accordance with "Record" Drawings.
	D. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for intended use.
	E. Data Communications Protocol:  Certify that each proposed Controls system component complies with ASHRAE Standard 135 for each protocol.
	F. Quality Management Program
	1. Designate a competent and experienced employee to provide BAS Project Management. The designated Project Manger shall be full time on this project and be empowered to make financial, technical, scheduling and related decisions on behalf of the BMS ...
	a. Serve as the point of contact for the Construction Team.
	b. Manage the scheduling of the work to ensure that adequate materials, labor and other resources are available when needed.
	c. Lead and be involved in the coordination efforts with other trades.
	d. Be responsible for the work and actions of the BAS workforce on site.


	G. As evidence and assurance of the Contractor's ability to support the project's Commissioning efforts, the Contractor must have successfully completed three commissioned projects totaling at least the value of this contract, as a minimum.

	1.4 SUBMITTALS
	A. Provide submittals as required in Section 23 00 10, “Submittal Process”.

	1.5 WARRANTY
	A. Controls Contractor shall guarantee all system components and installations to be free from defects for one (1) year from the date of acceptance as determined by the Owner.  Any defects found during this period shall be repaired and/or replaced at ...


	PART 2 -  PRODUCTS
	2.1 ACTUATORS
	A. Electric Motors:  Size to operate with sufficient reserve power to provide smooth modulating action or two-position action.
	1. Comply with requirements in Division 23 Section "Common Motor Requirements for HVAC Equipment".
	2. Permanent Split-Capacitor or Shaded-Pole Type:  Gear trains completely oil immersed and sealed.  Equip spring-return motors with integral spiral-spring mechanism in housings designed for easy removal for service or adjustment of limit switches, aux...
	3. Nonspring-Return Motors for Valves Larger Than NPS 2-1/2:  Size for running torque of 150 in. x lbf and breakaway torque of 300 in. x lbf.
	4. Spring-Return Motors for Valves Larger Than NPS 2-1/2:  Size for running and breakaway torque of 150 in. x lbf.
	5. Nonspring-Return Motors for Dampers Larger Than 25 Sq. Ft.:  Size for running torque of 150 in. x lbf and breakaway torque of 300 in. x lbf.
	6. Spring-Return Motors for Dampers Larger Than 25 Sq. Ft.:  Size for running and breakaway torque of 150 in. x lbf.

	B. Electronic Actuators shall be of 0 10 VDC type.  Direct-coupled type designed for minimum 60,000 full-stroke cycles at rated torque.  The minimum actuator impedance shall be 800 ohms even when more than one actuator is connected in parallel.  Sprin...
	1. Valves:  Size for torque required for valve close off at maximum pump differential pressure.
	2. Coupling:  V-bolt and V-shaped, toothed cradle.
	3. Overload Protection:  Electronic overload or digital rotation-sensing circuitry.
	4. Fail-Safe Operation:  Mechanical, spring-return mechanism.  Provide external, manual gear release on nonspring-return actuators.
	5. Power Requirements (Modulating):  Maximum 10 VA at 24-V ac or 8 W at 24-V dc.
	6. Proportional Signal:  2- to 10-V dc or 4 to 20 mA, and 2- to 10-V dc position feedback signal with damper position indicator indicating percent of travel.
	7. Temperature Rating:  Minus 0 degrees to plus 122 deg F.
	8. Actuator Housing:  Molded or die-cast zinc or aluminum.
	9. Comply with NEMA designation, temperature rating, service factor, enclosure type, and efficiency requirements for motors specified in Division 23 Section "Common Motor Requirements for HVAC."
	10. Size to operate with sufficient reserve power to provide smooth modulating action.
	a. Permanent Split-Capacitor or Shaded-Pole Type:  Gear trains completely oil immersed and sealed.  Equip spring-return motors with integral spiral-spring mechanism in housings designed for easy removal for service or adjustment of limit switches, aux...



	2.2 CONTROL VALVES
	A. Control Valves:  Factory fabricated, of type, body material, and pressure class based on maximum pressure and temperature rating of piping system, unless otherwise indicated.

	2.3 CONTROL CABLE
	A. Control cable shall be shielded.
	B. Control wire penetrating a plenum shall be plenum rated with a 25/50 smoke rating
	C. Control wiring ran through a vertical shaft more than 2 floors shall be installed in a continuous raceway and a pull box at each floor.


	PART 3 -  EXECUTION
	3.1 DELIVERY, STORAGE, AND HANDLING
	A. Factory-Mounted Components:  Where control devices specified in this Section are indicated to be factory mounted on equipment in other Sections, arrange for shipping of control devices to equipment manufacturer.  Upon delivery the equipment manufac...
	B. Provide factory shipping containers for each piece of equipment.  Provide factory applied plastic end caps on each length of pipe and tube.  Maintain cartons and end caps through shipping, storage and handling as required to prevent equipment and p...

	3.2 EXAMINATION
	A. Verify that power supply is available to all controllers, and electric actuators.

	3.3 COORDINATION
	A. Coordinate location of temperature sensors, humidistats, and other exposed control sensors with plans and room finish details before installation.
	B. Coordinate supply of conditioned electrical branch circuits for control units with Division 26 contractor.  BAS contractor responsible for work associated with installation of power supply from electrical panelboard to all powered controllers and d...

	3.4 INSTALLATION
	A. Connect and configure equipment and software to achieve exiting sequence of operations specified in base specifications.
	B. Install labels and nameplates to identify control components according to Division 23 Section "Identification for HVAC Piping and Equipment".

	3.5 ADJUSTING
	A. Calibrating and Adjusting (For new AHU chill water valves):
	1. Calibrate instruments.
	2. Make three-point calibration test for both linearity and accuracy for each analog instrument.
	3. Calibrate equipment and procedures using manufacturer's written recommendations and instruction manuals.  Use test equipment with accuracy at least double that of instrument being calibrated.
	4. Control System Inputs and Outputs:
	a. Check digital inputs using jumper wire.
	b. Check digital outputs using ohmmeter to test for contact making or breaking.
	c. Check resistance temperature inputs at 0, 50, and 100 percent of span using a precision-resistant source.

	5. Flow:
	a. Set differential pressure flow transmitters for 0 and 100 percent values with 3-point calibration accomplished at 50, 90, and 100 percent of span.
	b. Manually operate flow switches to verify that they make or break contact.

	6. Pressure:
	a. Calibrate pressure transmitters at 0, 50, and 100 percent of span.
	b. Calibrate pressure switches to make or break contacts, with adjustable differential set at minimum.

	7. Temperature:
	a. Calibrate resistance temperature transmitters at 0, 50, and 100 percent of span using a precision-resistance source.
	b. Calibrate temperature switches to make or break contacts.

	8. Stroke and adjust control valves and dampers without positioners, following the manufacturer's recommended procedure, so that valve or damper is 100 percent open and closed.
	9. Stroke and adjust control valves and dampers with positioners, following manufacturer's recommended procedure, so that valve and damper is 0, 50, and 100 percent closed.
	10. Provide diagnostic and test instruments for calibration and adjustment of system.
	11. Provide written description of procedures and equipment for calibrating each type of instrument.  Submit procedures review and approval before initiating startup procedures.
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