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Run By : Lindsay Grove (AT&T Services) 2021-09-28 15:09:02 Central Daylight Time

State Number Stage ▼ Approver Comments Created Approval group

Approved DMND0010992 Submitted Michael Kersey (DIRE) 2021-09-17 14:28:33 - 

Michael Kersey (DIRE) 

(Comments) 

ESR full enablement 

package request. 

 

2021-09-17 14:21:45 DIRE - PMO Governance

No Longer Required DMND0010992 Submitted Heidi Langdon (DIRE) 2021-09-17 14:21:45 DIRE - PMO Governance

No Longer Required DMND0010992 Submitted Debra Mosley (DIRE) 2021-09-17 14:21:46 DIRE - PMO Governance

Approved DMND0010992 Submitted Bruce Sherbet (COLLINC) 2021-09-17 13:54:37

 

 

Related List Title: Cost Plan List

Table name: cost_plan

Query Condition: Project/Demand = DMND0010992

Sort Order: Name in ascending order

Value of property 'glide.pdf.max_rows' must be less or equal than 5,000. Default max row number applied (1,000)

5 Cost Plans

▲ Name
Resource 

Unit
Cost type

Start fiscal 

period

End fiscal 

period
Vendor Pool Hours

Planned 

hours
Hourly rate Quantity Unit cost DIR Charge MSI Charge

Total 

planned cost

Sum $59,69

6.48

DIR Recovery 

Fee

DIR Recovery 

Fee

Service 

Charges and 

Fees

FY22: M03-

Nov

FY23: M12-

Aug

false $0.00 1 $1,710.59 $1,710.64

Multi-Sourcing 

Integration 

Services

MSI Charges Service 

Charges and 

Fees

FY22: M03-

Nov

FY23: M12-

Aug

false $0.00 1 $5,285.81 $5,285.84

e007502
Highlight
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▲ Name
Resource 

Unit
Cost type

Start fiscal 

period

End fiscal 

period
Vendor Pool Hours

Planned 

hours
Hourly rate Quantity Unit cost DIR Charge MSI Charge

Total 

planned cost

Security Risk 

Assessment 

Rate Card-

Remote--

Manager 81+

Security Risk 

Assessment 

Rate Card-

Remote--

Manager 81+

Labor Capex FY22: M03-

Nov

FY23: M12-

Aug

false 110 $186.00 1 $20,460.00 664.11 2,052.14 $20,460.00

Security Risk 

Assessment 

Rate Card-

Remote--

Quality 

Assurance 1-

80

Security Risk 

Assessment 

Rate Card-

Remote--

Quality 

Assurance 1-

80

Labor Capex FY22: M03-

Nov

FY23: M12-

Aug

false 20 $188.00 1 $3,760.00 122.05 377.13 $3,760.00

Security Risk 

Assessment 

Rate Card-

Remote--

Senior 

Engineer 81+

Security Risk 

Assessment 

Rate Card-

Remote--

Senior 

Engineer 81+

Labor Capex FY22: M03-

Nov

FY23: M12-

Aug

false 160 $178.00 1 $28,480.00 924.43 2,856.54 $28,480.00

Related List Title: Cost Plan List

Table name: cost_plan

Query Condition: Project/Demand Sys ID in 77b90edb1be6f8d03c69a932604bcb57, 77b90edb1be6f8d03c69a932604bcb57

Sort Order: Name in ascending order

Value of property 'glide.pdf.max_rows' must be less or equal than 5,000. Default max row number applied (1,000)

5 Cost Plans


