Agreement No 2022-256

ARCHITECTURAL SERVICES AGREEMENT

THIS AGREEMENT is made and entered by and between COLLIN COUNTY, TEXAS, a
political subdivision of the State of Texas, hereinafter referred to as “County”, and Louis Kent Spurgin
dba Spurgin & Associates Architects, a Texas sole proprietor, hereinafter referred to as “Architect”, to be
effective from and after the date as provided herein.

WITNESSETH:

WHEREAS, the County desires to engage the services of the Architect to prepare construction
plans, specifications, details and special provisions and to perform other related Architectural services in
connection with various small County projects under $1,750,000.00, hereinafter referred to as the
“Project”; and

WHEREAS, the Architect desires to render such Architectural services for the County upon the
terms and conditions provided herein.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS:

That for and in consideration of the covenants contained herein, and for the mutual benefits to be
obtained hereby, the parties hereto agree as follows:

I._Retention of the Architect

The County hereby agrees to retain the Architect to perform professional Architectural services in
connection with the Project; Architect agrees to perform such services in accordance with the terms and
conditions of this Agreement, exercising the same degree of care, skill, and diligence as is ordinarily
possessed and exercised by a member of the same profession, currently practicing, under similar
circumstances.

II. Scope of Services

2.1 Before commencing work on any project, the Architect shall submit his proposed fee in writing.
Work for each phase shall be preceded by a Notice to Proceed issued by County. The parties understand
and agree that deviations or modifications in the form of written change orders may be authorized from
time to time by the County.

22 The Architect will serve as the County’s professional Architectural representative under this
Agreement, providing professional Architectural, consultation, advice and furnishing customary services
incidental thereto. The Architect agrees to cooperate and coordinate with other design professionals, the
County and its contractors to help facilitate efficient construction of the Project and maintain the Project
schedule.

23 The Architect shall advise the County with regard to the necessity for subcontract work such as
special surveys, tests, test borings, or other subsurface investigations in connection with design and
Architectural work to be performed hereunder. The Architect shall also advise the County concerning the
results of same. Such survey, test, and investigations shall be furnished to the County.
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24 The presence or duties of the Architect’s personnel at a construction site, whether as on-site
representatives or otherwise, do not make the Architect or its personnel in any way responsible for those
duties that belong to County’s construction contractors or other entitics, and do not relieve the
construction contractors or any other entity of their obligations, duties, and responsibilities, including but
not limited to, all construction methods, means, techniques, sequences and procedures necessary for
completing all portions of the construction work in accordance with the Contract Documents and any
health or safety precautions required by such construction work. The Architect and its personnel have no
authority to exercise any control over any construction contractor or other entity or their employees in
connection with their work or any health or safety precautions.

2.5 The Architect will make periodic recommendations for periodic construction progress payments
to the construction contractor. Recommendations by the Architect to the County for periodic construction
progress payments to the construction contractor will be based on the Architect’s knowledge, information,
and belief, from sampling and observation, that the work has progressed to the point indicated. Such
recommendations do not represent that there are not other matters at issue between the County and the
construction contractor that affect the amount that should be paid.

2.6 The Architect agrees to provide a complete and coordinated set of drawings and specifications for
the construction of the Project, exercising the same degree of care, skill, and diligence as is ordinarily
possessed and exercised by a member of the same profession, currently practicing, under similar
circumstances. Construction drawings, specifications, and other construction documents prepared by the
Architect or its consultants and submitted to the County for approval or contractors for bidding or
negotiation purposes shall be complete and capable of construction “as is”. While the utility of
communications between design professionals and construction contractors for the purpose of clarifying
design intent is recognized, the Project should be capable of construction without the necessity of formal
revisions or contract modifications to provide missing design information after construction contracts are
awarded. Said documents shall comply with all applicable codes, ordinances, statutes, and regulations
governing the design of the Project.

2.7 The Architect shall assist the County in the preparation and filing of documents required for the
approval of governmental authorities having jurisdiction over the Project.

III. Schedule of Services

3.1 The Architect agrees to commence its services immediately upon execution of this Agreement, or
as otherwise directed in writing by the County, and to proceed diligently with said services to completion.
Architect shall not be considered in default of this Agreement for delays in performance caused by
circumstances beyond its reasonable control. Should such circumstances occur, the Architect shall,
within a reasonable time of being prevented from performing, give written notice to the County
describing the circumstances preventing continued performance and the efforts being made to resume
performance of this Agreement.

3.2 In the event that the Architect is delayed in the progress of the work on the Project by an act or
neglect of the County, County’s employees, separate contractors employed by the County, by changes
ordered in the Project, fire, adverse weather conditions not reasonably anticipated, unavoidable casualties
or other causes beyond the Architect’s control, delay authorized by the County pending arbitration, or by
other causes which the County and Architect agree may justify delay, then the Contract Time shall be
reasonably extended by Change Order. The County shall have the right at any time to delay or suspend
the work or any part thereof for any reasonable time, and if this happens, the Architect’s sole remedy for
any delays or suspension shall be an extension of time. The County shall not be independently liable to
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the Architect for any delay or interference caused by circumstances beyond the County’s control or any
delay caused by any other person or entity.

IV. Compensation and Method of Payment

The negotiated fee will be based on the hourly rates in Exhibit “A”. The parties agree that the
Architect shall be compensated for all services provided pursuant to this Agreement. Architect further
agrees that it will prepare and present monthly progress reports and itemized statements for each project
assigned. Payment will be made in accordance with The Texas Government Code, Title 10, Subtitle F,
Chapter 2251. Architect further agrees to the following terms prior to payment being due by County:

A. Invoice and Payment

(1) The Architect shall provide the County sufficient documentation to reasonably
substantiate the invoices.

(2) The Architect will issue monthly invoices for all work performed under the
Agreement.

(3) In the event of disputed or contested billing, only that portion so contested will be
withheld from payment, and the undisputed portion will be paid. The County will
exercise reasonableness in contesting any portion thereof. NO interest will accrue on
any contested portion of the billing until mutually resolved.

(4) In the event of any conflict between Paragraph IV and Chapter 2251 of the Texas
Government Code, The Texas Government Code shall prevail.

V. Information to be provided by the County

5.1 The County agrees to furnish to Architect, prior to the Architect’s commencement of its services,
all that information set forth and described on Exhibit “B”, which is attached hereto and thereby made a
part of this Agreement.

52 The County will make its facilities accessible to the Architect as required for the Architect’s
performance of its services. The Architect represents that it understands the scope of this Agreement and
has reviewed and inspected the Project sites, and can fully perform its obligations pursuant to this
Agreement. Any failure of the Architect to acquaint itself with the available information will not relieve
the Architect from its responsibilities pursuant to this Agreement.

53 The County shall disclose, to the extent known to the County, the results of prior tests,
inspections or investigations conducted for the Project upon request by the Architect.

VI. Progress Meetings

In addition to providing the monthly progress reports as required under Paragraph IV herein
above, Architect agrees to attend all regularly scheduled meetings with Collin County staff and other
meetings as may be required, related to the “Project” and scheduled by County. Architect shall, at such
meetings, outline work accomplished and special problems or delays encountered in connection with the
Project during the previous report period, as well as planned work activities and special problems and
delays anticipated for the next report period. The Architect agrees to cooperate and coordinate with other
design professionals, the County and its contractors to help facilitate efficient construction of the Project
and maintain the Project schedule.

VII. Insurance
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Architect agrees to meet all insurance requirements as set forth on Exhibit “D” which is attached
hereto and thereby made a part of this Agreement.

VIII. Indemnity

8.1 The Architect agrees to the fullest extent permitted by law, to indemnify and hold harmless the
County and its officers, agents and employees of and from damages, injuries (including death), claims,
property damages (including loss of use), losses, demands, suits, judgments and costs, including
reasonable attorney’s fees and expenses, arising out of or occasioned by Architect’s breach of any of the
terms or provisions of this Agreement, or by any other negligent act, error or omission of the Architect, its
agents, servants, employees, subcontractors, licensees, invitees, or any other persons or entities for whose
acts the Architect is legally liable.

8.2 In claims against any person or entity indemnified under this Section 8.1 by an employee of the
Architect, anyone directly or indirectly employed by the Architect or anyone for whose acts the Architect
may be liable, the indemnification obligation under this Section 8.1 shall not be limited by a limitation on
the amount or type of damages, compensation or benefits payable by or for the Architect under workers'
compensation acts, disability benefit acts or other employee benefit acts.

IX. Independent Contractor

In the performance of services hereunder, the Architect shall be deemed an independent
contractor and shall not, with respect to its acts or omissions, be deemed an agent, subcontractor or
employee of the County.

X. Assignment and Subletting

The Architect agrees that neither this Agreement nor the services to be performed hereunder will
be assigned or sublet without the prior written consent of the County. The Architect further agrees that
the assignment or subletting of any portion or feature of the services required in the performance of this
Agreement shall not relieve the Architect from its full obligations to the County as provided by this
Agreement.

XI. Audits and Records/Prohibited Interest

11.1  The Architect agrees that at any time during normal business hours, and as often as County may
deem necessary, Architect shall make available to representatives of the County for examination all of its
records with respect to all matters covered by this Agreement, and will permit such representatives of the
County to audit, examine, copy and make excerpts or transcripts from such records, and to make audits of
all contracts, invoices, materials, payrolls, records of personnel, conditions of employment and other data
relating to all matters covered by this Agreement, all for a period of three (3) years from the date of final
settlement of this Agreement or of such other or longer period, if any, as may be required by applicable
statute or other lawful requirements.

11.2  The Architect agrees that it is aware of the conflict of interest requirements of the state law which
are applicable to persons entering into contracts with the County and will abide by the same. Further, a
lawful representative of Architect shall execute the Affidavit shown in Exhibit “E”.  Architect
understands and agrees that the existence of a prohibited interest during the term of this Agreement will
render the agreement voidable.
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11.3  The Architect acknowledges to the County that it has made full disclosure in writing of any
existing conflicts of interest or potential conflicts of interest, including personal financial interest, direct
or indirect, in property abutting the proposed Project and business relationships with persons or entities
with interest in abutting properties.

XII. Contract Termination

The parties agree that County shall have the right to terminate this Agreement without cause upon
thirty (30) days written notice to Architect. In the event of such termination without cause, Architect
shall deliver to County all finished or unfinished documents, data, studies, surveys, drawings, maps,
models, reports, photographs or other items prepared by Architect in connection with this Agreement.
Architect shall have the right to terminate this Agreement upon thirty (30) days written notice to County
in the event of the County’s breach of any material term of this Agreement, including but not limited to
compensation and method of payment. Regardless of which party initiates termination, Architect shall be
entitled to compensation for any and all services completed to the satisfaction of County in accordance
with the provisions of this Agreement prior to termination.

XIII. Cost Estimates

The parties recognize and agree that any and all Architect’s estimates of probable construction
costs (estimates) prepared by Architect in connection with the Project represent the best judgment of
Architect as a design professional familiar with the construction industry, but that the Architect has no
control over costs or the price of labor, equipment or materials or over the Contractor’s methods of
pricing and does not guarantee that any bids solicited or received in connection with the Project will not
vary from estimates prepared by Architect.

XIV. Ownership of Documents

Original drawings and specifications (Instruments of Service) created by Architect are the
property of the Architect; however, the Project is the property of the County, and Architect may not use
the drawings and specifications for any purpose not relating to the Project without County’s consent.
County shall be fumished with such reproductions of drawings and specifications as County may
reasonably require. Upon completion of the services or any earlier termination of this Agreement under
Article XII, and payment in full of all monies due Architect, Architect will revise drawings to reflect
significant changes made during construction as per the marked-up prints, drawings, and other data
furnished to the Architect by or through the County or Contractor. Architect will promptly furnish the
County with one (1) complete set of reproducible record prints. All such reproductions shall be the
property of the County who may use them without the Architect’s permission for any proper purpose
relating to the Project, including but not limited to, maintenance of the Project, additions to the Project, or
completion of the Project. The aforementioned revisions will be based upon information supplied by the
County’s construction contractor and will be assumed by Architect to be complete and accurate. As such,
Architect shall not be responsible for errors or omissions resulting therefrom. Prints shall be furnished, as
an additional service, at any other time requested by County. The County may use such drawings in any
manner it desires; provided, however, that the Architect shall not be liable for the use of such drawings
for any project other than the Project described herein.

XV. Complete Contract
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15.1  This Agreement, including the exhibits hereto numbered “A” through “E”, constitute the entire
agreement by and between the parties regarding the subject matter hereof and supersedes all prior written
or oral understandings. This Agreement may only be amended, supplemented, modified or canceled by a
duly executed written instrument, signed by the County and the Architect.

15.2  Warranties contained in this Agreement are in addition to and not in lieu of, any and all other
liability imposed upon the Architect by law with respect to the Architect’s duties, obligations, and
performance hereunder. The Architect’s liability hereunder shall survive the County’s final acceptance
and payment for the Project. All representations and warranties set forth in this Agreement, including
without limitation, this paragraph, shall survive the final completion of the Work or earlier termination of
this Agreement. The Architect acknowledges that the County is relying upon the Architect’s skill and
experience in performing the services pursuant to this Agreement.

XVI. Mailing of Notices

Unless instructed otherwise in writing, Architect agrees that all notices or communications to the
County permitted or required under this Agreement shall be addressed to the County at the following
address:

County Administrator

Bill Bilyeu

2300 Bloomdale Ave, Suite 4192
McKinney, TX 75071

Construction and Projects
Bill Burke

4600 Community Ave.
McKinney, TX 75071

Collin County Purchasing
2300 Bloomdale Ave., Suite 3160
McKinney, TX 75071

County agrees that all notices or communications to Architect permitted or required under this
Agreement shall be addressed to Architect at the following address:

Kent Spurgin

Spurgin & Associates Architects
103 W. Louisiana St.
McKinney, TX 75069

All notices or communications required to be given in writing by one party or the other shall be
considered as having been given to the date such notice or communication is posted by the sending party.

XVII. Miscellaneous

A. Paragraph Headings
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The paragraph headings contained herein are for convenience only and are not intended
to define or limit the scope of any provision in this Agreement.

B. Interpret Contract Fairly

Although this Agreement is drafted by County, should any part be in dispute, the parties
agree that the Agreement shall not be construed more favorable for either party.

C. Venue/Governing Law

The parties agree that the laws of the State of Texas shall govern this Agreement, and that
it 1s performable in Collin County, Texas. The venue for any litigation related to this Agreement shall be
in Collin County, Texas.

D. Parties Bound

County and Architect, and their partners, successors, subcontractors, executors, legal
representatives, and administrators are hereby bound to the terms and conditions of this Agreement.

E. Severability

In the event a term, condition, or provision of this Agreement is determined to be void,
unenforceable, or unlawful by a court of competent jurisdiction, then that term, condition, or provision
shall be deleted and the remainder of the Agreement shall remain in full force and effect.

F. Effective Date

This Agreement shall be effective from and after execution by both parties hereto.

G. Term of Agreement

The term of this Agreement shall conform to the schedule as stipulated in Exhibit “C”
attached herein. No other extension shall be authorized unless granted by written agreement between the
County and Architect.

H. Observe and Comply

Architect shall at all times observe and comply with all federal and State laws and
regulations and with all City ordinances and regulations which in any way affect this Agreement and the
work hereunder, and shall observe and comply with all orders, laws, ordinances and regulations which
may exist or may be enacted later by governing bodies having jurisdiction or authority for such
enactment. No plea of misunderstanding or ignorance thereof shall be considered. Architect agrees to
defend, indemnify and hold harmless County and all of its officers, agents, and employees from and
against all claims or liability arising out of the violation of any such order, law, ordinance, or regulation,
whether it be by itself or its employees.

I. Expenses for Enforcement

In the event either Party hereto is required to employ an attorney to enforce the provisions of
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this Agreement or is required to commence legal proceedings to enforce the provisions hereof, the
prevailing Party shall be entitled to recover from the other, reasonable attorney’s fees and court costs
incurred in connection with such enforcement, including collection.

J. Force Majeure

No party shall be liable or responsible to the other party, nor be deemed to have defaulted under
or breached this Agreement, for any failure or delay in fulfilling or performing any term of this
Agreement, when and to the extent such failure or delay is caused by or results from acts beyond the
affected party’s reasonable control, including, without limitation: acts of God; flood, fire or explosion;
war, invasion, riot or other civil unrest; actions, embargoes or blockades in effect on or after the date of
this Agreement; or national or regional emergency (each of the foregoing, a “Force Majeure Event”). A
party whose performance is affected by a Force Majeure Event shall give notice to the other party, stating
the period of time the occurrence is expected to continue and shall use diligent efforts to end the failure or
delay and minimize the effects of such Force Majeure Event.

Remainder of page intentionally left blank.
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WITNESS OUR HANDS AND SEALS on the date indicated below.

Date: DN/ [ C(W

Date: /Z‘ﬁ '&Z

COLLIN COUNTY, TEXA

By:

Michelle Charnos
Purchasing Agent
Court Order No. 2022-1285-12-05

, NIGP-CPP, CPPB

Louis Kent Spurgin dba Spurgin & Associates Architects
By:

Title: m
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ACKNOWLEDGMENT
STATE OF TEXAS }
county oF Co lli w i
BEFORE ME, lexm A. M;OIII this day personally appeared KU"* $P‘W Gl , of a

Corpo ation, known,to me (or proved to me on the oath of

or through oex ¢ tb‘%scnpﬂon of identity card or other document) to be the person

whose name is subscribed to the foregoing instrument and acknowledged to me that he/she executed the

same as the act and deed of the corporation, for the purposes and consideration therein expressed and in
the capacity therein stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the ( 3 day of pQ_CA ,2022.

Notary Public, State of Texas
. t*;  STATE OF TEXAS
T@V‘CSQ A\ M eveer "’; Notary ID # 12605714-0

z uc‘
; NSRS
Printed Name ”"f"f,.,‘?‘,‘fwl’*‘f My Comm. Exp. Merch 29, 2023
: |

,aj_l'f"g‘; TERESA A MERCER ;
Notary Public

astnitay '”'k
- .

My Commission expires on the ’LO\ day of MOW J\' 20?'_3
STATE OF TEXAS }

}
COUNTY OF COLLIN }

BEFORE ME, SMM m( on this day personally appeared Michelle Charnoski, NIGP-CPP,
CPPB, Purchasing Agent of COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas,
known to me to be the person whose name is subscribed to the foregoing instrument and acknowledged to
me that he/she executed the same as the act and deed of COLLIN COUNTY, TEXAS, for the purposes
and consideration therein expressed and in the capacity therein stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the |5 _ day of Vecember o

;v:;r"c'»'l,’o SHAY PURSER
A Notary Public
STATE OF TEXAS
Notary ID # 13254235-5

My Comm. Exp. June 22, 2024

fary Public, Sfate of Texas

Shau  Dugex

Printed Name -/

My Commission expires on the _ZL day of (]UY\é , 2 : [ G

J
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EXHIBIT “A”
SCOPE OF SERVICES AND FEE SCHEDULE

A scope of services will be provided to Collin County for review and approval before the
commencement of any work.

Invoices will be transmitted to the County on a monthly basis based on a percentage of work
completed at that time. The Fee Schedule for Services is shown on the next page.



November 10, 2022

SPURGIN
Mr. J.D. Griffin, CPPB, Senior Buyer ARCHITECTS
Collin County Purchasing Department R
2300 Bloomdale Road, Suite 3160

McKinney, Texas 75071

Re: RFQ 2022-256
Professional Services
Architect for Small County Projects

Dear Mr. Griffin:

Spurgin & Associates Architects is pleased to submit our Hourly Rate Schedule of the
various staff positions for the Design Team as requested.

| would prefer to assume the rate schedule will be reviewed each year at renewal time just
to give us the ability to make changes depending on current conditions in the economy,
inflation, cost-of-living, etc. However, | would not anticipate any changes as these hourly
rates seldom come into play; only when we have scope changes late in the project,
additional work required by jobsite conditions, and out-of-the-norm situations. Everything is
typically covered in our lump sum fee proposals for each specific project so this rate
schedule rarely enters into consideration.

Schedule of Direct Labor Rates:

Discipline Staff Designation Hourly Billing Rate
Architect Principal Architect $175
Architect Technician $125
Architect Administrator $75
MEP PE Engineer $175
MEP EIT Engineer $125
MEP Administrator $75
Structural Principals $200
" Structural  Engineer | $155
Structural  Designer | $125
Structural  Administrator $75
Civil Principal Engineer $275
Civil Registered Engineer $175
Civil Project Manager $175
Civil Planning Consultant $175
Civil Engineer-in-Training $125
Civil CAD Designer $125
Civil Administrator $95

103 W. Louisiana Street  McKinney, Texas 750694413 Tel/Fax: 972-5662-5368 Email: kent@spurginarchitects.com



Please do not hesitate to contact our office if you have any questions or comments or need
anything else from any member of our Design Team. We look forward to working with
Collin County for years to come.

Respectfully submitted,

o
o= (-
ent Spurgin

103 W. Louisiana Street  McKinney, Texas 750694413 Tel/Fax: 972-562-5368 Email: kent@spurginarchitects.com
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EXHIBIT “B”

INFORMATION TO BE PROVIDED BY THE COUNTY

The County will make available to Architect any and all information, data, etc. it may have in its
possession or will have in its possession through current County contracts as applicable to each
project. Information and data may include geotechnical investigations, soils reports, property
surveys and topographic surveys.
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EXHIBIT “C”
PROJECT SCHEDULE

This agreement shall be effective upon execution by both parties and shall be in effect beginning on the
date of award and continuing for one (1) year with three (3) optional one (1) year renewals.

Architectural services for various projects will be performed on an as needed basis and upon request of
the County. Completion schedules will vary depending on the size and complexity of each project.
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EXHIBIT “D”
INSURANCE REQUIREMENTS

1.1 Before commencing work, the vendor shall be required, at its own expense, to furnish the Collin County
Purchasing Agent with certified copies of all insurance certificate(s) indicating the coverage to remain in force
throughout the term of this contract.

1.1.1  Commercial General Liability insurance including but not limited to the coverage indicated
below. Coverage shall not exclude or limit Products/Completed Operations, Contractual Liability, or Cross

Liability.
° Each Occurrence: $1,000,000
° Personal & Adv Injury: $1,000,000
° Products/Completed Operation: $2,000,000
o General Aggregate: $2,000,000

1.1.2  Workers Compensation insurance as required by the laws of Texas, and Employers’ Liability.

Employers’ Liability

e Liability, Each Accident: $500,000
e Disease-Each Employee: $500,000
e Disecase — Policy Limit: $500,000

1.1.3  Commercial Automobile Liability insurance including owned, non-owned, and hired vehicles
used in connection with the contract.

e Combined Single Limit — Each Accident:  $1,000,000

1.14  Professional/Errors & Omissions Liability insurance with a two (2) year extended period of
coverage, (i.e. tail coverage). If you choose to have project coverage endorsed onto your base policy, this
would be acceptable.

e  Each Occurrence/Aggregate: $1,000,000
1.1.5 Umbrella/Excess Liability insurance.
e  Each Occurrence/Aggregate: $1,000,000

1.2 With reference to the foregoing insurance requirement, the vendor shall endorse applicable insurance
policies as follows:

1.2.1 A waiver of subrogation in favor of Collin County, its officials, employees, volunteers and officers
shall be for General Liability, Commercial Automobile Liability and Workers’ Compensation.

1.2.2  The vendor's insurance coverage shall name Collin County as additional insured under the General
Liability policy.

1.2.3  All insurance policies shall be endorsed to require the insurer to immediately notify Collin County
of any decrease in the insurance coverage limits.

1.2.4  All insurance policies shall be endorsed to the effect that Collin County will receive at least thirty
(30) days notice prior to cancellation, non-renewal or termination of the policy.
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1.2.5  All copies of Certificates of Insurance shall reference the project/contract number.
1.3 All insurance shall be purchased from an insurance company that meets the following requirements:
1.1.1 A financial rating of A+VII or better as assigned by the BEST Rating Company or equivalent.

14 Certificates of Insurance shall be prepared and executed by the insurance company or its authorized agent,
and shall contain provisions representing and warranting the following:

14.1  Sets forth all endorsements and insurance coverages according to requirements and instructions
contained herein.

1.4.2  Sets forth the notice of cancellation or termination to Collin County.
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EXHIBIT “E”
AFFIDAVIT OF REGULATION OF CONFLICTS OF INTEREST
The undersigned declares and affirm that during the term of this contract they will maintain
compliance as defined in Vernon’s Texas Codes Annotated, Local Government Code Title 5, Section C,

Chapter 171.

I further understand and acknowledge that the existence of a prohibited interest at any time during
the term of this contract will render the contract voidable.

Name of Architect ‘gpuﬂél NL# ASSocS. A% NS

Title of Officer C

Signature of Officer

Date: /Z '/5-2

ACKNOWLEDGMENT
STATE OF TEXAS }
COUNTY OF Collin i
BEFORE ME, on this day personally appeared k“'\t SP“” c\; “ , known to me (or proved

to me on the oath of or ﬂ;roug? Diner's Ceens e (description of
identity card or other document) to be the person whose name is subscribed to the foregoing instrument
and acknowledged to me that he/she executed the same for the purposes and consideration therein
expressed.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the l 3 day of beﬂ- ,2022.
Notary Public, State of Texas
—
(@[e,;a. A Mex‘ cer

Printed Name

My Commission expires on the 2 ct day of M o& . 2023

s&¥ #¢w, TERESA A MERCER

o
SePa e
S&5
§O,

%,
£ i Notary Public
"W /*i  STATE OF TEXAS

Notary ID # 12605714-0
¥ My Comm. Exp. March 29, 2023






