

**EXHIBIT B  
FEE PROPOSAL**

PROJECT TASK	PROJECT MGR	SR. ENG (PE)	PROJECT ENGR (EIT)	CADD	SR. ENV. SCIENTIST	ENV. SCIENTIST	Cultural Resources Project Mgr	Project Archaeologist	Staff Archaeologist	SURVEY CREW	CLERICAL	EXPENSES	TOTAL FEE
<b>HOURLY RATES</b>	\$290	\$241	\$140	\$110	\$202	\$143	\$178	\$115	\$90	\$190	\$92		
<b>A-1 TA01 - Project Management/Coordination</b>													
1 KCS coordination	2	12		4									\$ 3,912
2 ROW/TCE coordination		8		4									\$ 2,368
3 Utility relocations coordination		12	4	4									\$ 3,892
4 Other agencies coordination	2	6											\$ 2,026
5 General project coordination	4	16	12	12									\$ 8,016
<b>SUBTOTAL</b>	8	54	16	24									\$ 20,214
<b>A-2 TA03 - FINAL ENGINEERING</b>													
1 Update plans for final advertising	8	40	60	80									\$ 29,160
2 Update bid book for final advertising	6	16	24							12			\$ 10,060
3 Update engineering estimate for final advertising	1	4	8										\$ 2,374
<b>SUBTOTAL</b>	15	60	92	80							12		\$ 41,594
<b>A-3 SS05 - Environmental Evaluation/Permitting</b>													
1 Delineation/Report					12	24					10		\$ 6,776
2 Cultural Resources							28	64	40		8	\$10,000	\$ 26,680
3 NWP 14 PCN					8	24					10		\$ 5,968
<b>SUBTOTAL</b>					20	48	28	64	40		28	\$10,000	\$ 39,424
<b>A-4 TA01 - Project Management/Coordination (Effort spent to date)</b>													
1 Job To Date Overage												\$73,469	\$ 73,469
<b>SUBTOTAL</b>												\$73,469	\$ 73,469
<b>SUMMARY</b>													
A-1 TA01 - Project Management/Coordination	8	54	16	24								\$ -	\$ 20,214
A-2 TA03 - FINAL ENGINEERING	15	60	92	80						12		\$ -	\$ 41,594
A-3 SS05 - Environmental Evaluation/Permitting					20	48	28	64	40		28	\$ 10,000	\$ 39,424
A-4 TA01 - Project Management/Coordination(Effort spent to date)												\$ 73,469	\$ 73,469
<b>PROJECT TOTAL</b>	23	114	108	104	20	48	28	64	40		40	\$ 83,469	\$ 174,701

Notes: 1. Direct expenses listed for Task A-3 is more fully described in the Exhibit "A" document.  
2. Direct expenses listed for Task A-4 is more fully described in the Exhibit "A" and Exhibit "C" documents.