



ADDENDA REPORT  
IFB No. 2024-419  
Collin County Courthouse Chilled Water Lines Replacement

RESPONSE DEADLINE: October 3, 2024 at 2:00 pm

Monday, December 30, 2024

Addenda Issued:

**Addendum #1**

Sep 16, 2024 10:33 AM

Changes to Division 00 41 13 Pricing Table:

- Add Alternate 1 per the Specifications.
- Add additional information to Alternate 2 including total LF of straight HDPE pipe.

Changes to Division 00 21 13 Instructions to Bidders:

- Section 1.31 Damages: Increase Liquidated Damages from \$375 per day to \$1,000 per day.

Add Documents:

- Pre-Bid Sign In Sheet
- Existing Subsurface Utility Map

Please use the [See What Changed](#) link to view all the changes made by this addendum.

Attachments:

· [Addendum No. 1](#)

**Addendum #2**

Sep 17, 2024 8:49 AM

Correct Documents:

- Replace 00 43 13 Bid Bond to include correct Bid No. and Title.

Attachments:

· [01 2024-419 Addendum No. 2](#)

**Addendum #3**

Sep 17, 2024 8:51 AM

No changes.

Please use the [See What Changed](#) link to view all the changes made by this addendum.

**Addendum #4**

Sep 26, 2024 11:27 AM

Revise response deadline in Section 00 45 13 Vendor Submissions, Question No. 7 Bid Bond from September 26, 2024 to October 3, 2024.

Please use the [See What Changed](#) link to view all the changes made by this addendum.

**Addendum #5**

Sep 26, 2024 4:15 PM

Addendum No. 5 includes a clarification memo from M.D. Engineering, LLP and updates sheet M 0.0. The scope box on sheet M 0.0 has been revised to align with the specifications.

Attachments:

- [221531 - M0.0](#)
- [Clarification Memo](#)