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001119 Advertisement for Proposals
1 SCOPE OF WORK

SCOPE OF WORK INCLUDES all materials, labor, equipment and services to produce or be incorporated in such
construction. The contract will be a general contract for the restoration of the Granary and Confinement
Buildings at Myers Park, in accordance with the architect’s specifications and the enclosed construction
documents (CDs).

Payment for the contract work shall be made pursuant to the terms of the Contract Documents.

2 TIMELINE

Advertisement/Release Project Date: February 17, 2026

Pre-Bid Meeting (Non-Mandatory): March 3, 2026, 10:00am

7117 Co Rd 166, McKinney, TX 75071

Question Submission Deadline: March 13, 2026, 12:00pm

Bid Opening: March 26, 2026, 2:00pm

3 PROBABLE CONSTRUCTION COST

The opinion of probable construction cost for this contract is S 330,000.00

4 PROPOSAL INFORMATION

Collin County uses OpenGov Procurement for the notification and dissemination of all solicitations for
commodities and services. The receipt of solicitations through any other company may result in your receipt of
incomplete specifications and/or addenda which could ultimately render your proposal non-compliant. Collin
County accepts no responsibility for the receipt and/or notification of solicitations through any other
company.

COLLIN COUNTY APPRECIATES your time and effort in preparing a proposal. Hard copy paper proposal must
be in a separate sealed envelope, manually signed in ink by a person having the authority to bind the firmin a
contract and marked clearly on the outside as outlined above. Please note that all proposals must be received
at the designated location by the deadline shown. Proposals received after deadline shall be considered void
and unacceptable. Collin County is not responsible for lateness of mail, carrier, etc. and time/date stamp clock
in the Collin County Purchasing Department shall be the official time of receipt. All proposal forms provided in
this Competitive Sealed Proposal must be completed prior to submission. Failure to complete the forms shall



Competitive Sealed Proposal #2026-138
Title: Myers Park Granary and Confinement Building Restoration

render your proposal null and void. We would appreciate you indicating on your "NO PROPOSAL" response
any requirements of this proposal request which may have influenced your decision to "NO PROPOSAL".

PROPOSALS WILL BE publicly opened in the Office of the Purchasing Agent, 2300 Bloomdale Rd, Suite 3160,
McKinney, TX 75071, at the date and time indicated above.

No oral, telegraphic, telephonic or facsimile bids will be considered. Proposals submitted via email, CD-ROM,
or Flash Drive will not be accepted. Proposals may be submitted in electronic format via OpenGov
Procurement located at https://procurement.opengov.com/portal/collincountytx

5 PRE-PROPOSAL INFORMATION

A PRE-PROPOSAL MEETING will be held by Collin County at 7117 Co Rd 166, McKinney, TX 75071, on Tuesday,
March 3, 2026 at 10:00 am in order for prospective proposers to ask questions regarding the proposed work.
It is the proposer's responsibility to review the site and documents to gain a full understanding of the
requirements of the proposal.

The park facility is open Monday through Friday, from 7:30 a.m. to 4:00 p.m., should proposers wish to
independently examine the buildings identified in the construction documents.

6 BID SECURITY

BID SECURITY: All Bidders must submit, prior to the bid opening time, a Certified Check, Cashier’s Check or
acceptable Bid Bond payable without recourse to Collin County in the amount of not less than five percent
(5%) of the total bid plus alternates as submitted.

1. Bid Bond, certified check or Cashier’s Check may be mailed or hand delivered to the Office of the Collin
County Purchasing Agent, Collin County Administration Building, 2300 Bloomdale Road, Ste 3160,
McKinney, TX 75071 and shall be delivered in an envelope, marked plainly on the outside with the Bid
Name and Number.

2. Bidders submitting a bid via Collin County eBid shall upload a Bid Bond
at https://procurement.opengov.com/portal/collincountytx

Regardless of delivery method, all Bid Bonds shall be received prior to the bid opening time to be
considered. Failure to submit a copy of bid security prior to bid opening shall be cause for rejection of bid.

The original Bid Bond shall be received in the Collin County Purchasing Department no later than close of
business on the third working day after the bid opening. Late receipt of or failure to submit original Bid Bond
shall be cause for rejection of bid.

7 BONDS

Contractor must furnish a performance bond, payment bond and a one (1) year maintenance bond within ten
(10) consecutive calendar days following award of contract. The bonds shall be issued by a corporate surety in
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accordance with all Texas Law, including but not limited to, Chapter 2253 of the Texas Government Code and
Chapter 3503 of the Texas Insurance Code, for public works projects.
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002116 Instructions to Proposers

1.01

1.

1.02

10.

11.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Specification Sections, apply to this Section.

DEFINITIONS

All definitions set forth in the General Conditions of the Contract for Construction or in other Contract
Documents are applicable to these Proposal Documents.

Proposal Documents include the Advertisement or Invitation for Proposals, Instructions to Proposers,
the proposal form, other sample proposal and contract forms and the proposed Contract Documents
including any Addenda issued prior to receipt of proposals.

Addenda are written or graphic instruments issued prior to the opening of the Proposal Documents,
which modify or interpret the Proposal Documents, including Drawings and Specifications, by
additions, deletions, clarifications or corrections. Addenda will become part of the Contract
Documents when the Construction Contract is executed.

TreanorHL Inc. will be hereafter referred to in the Project Manual as “Architect” and all
correspondence shall be addressed to: Greg Johnson, TreanorHL Inc., 2554 Elm St Suite 200, Dallas, TX
75226.

“Bridell Myers” will be hereinafter referred to in this Project Manual as “Project Manager”.
“Collin County” will be hereafter referred to in this Project Manual as “Owner”.

A Proposal is a complete and properly signed submittal to do the Work for designated portion thereof
for the sums stipulated therein, submitted in accordance with the Proposal Documents.

The Base Bid is the sum stated in the Proposal for which the Proposer offers to perform the Work
described in the Proposal Documents as the base, to which work may be added or from which work
may be deleted for sums stated in Alternate Bids.

An Alternate Bid (or Alternate) is an amount stated in the Proposal to be added to or deducted from
the amount of the Base Bid in the corresponding change in the Work, as described in the Proposal
Documents or in the proposed Contract Documents.

A Unit Price is an amount stated in the Proposal as a price per unit of measurement for materials or
service as described in the Proposal Documents or in the proposed Contract Documents.

An Proposer is a person or entity who submits a Proposal.
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12.

13.

14.

1.03

A Sub-Bidder is a person or entity who submits a bid to an Proposer for materials or labor for a portion
of the work.

A Contractor is a person or entity who is determined to be the best value Proposer based on selection
criteria and ranking evaluation to whom Owner (on the basis of Owner’s evaluation as hereinafter
provided) makes an award.

The Proposal Requirements and Other General Conditions, as provided under the Division of the North
Central Texas Council of Governments Standard Specifications for Public Works Construction will be
applicable to this project, unless noted otherwise in the Contract Documents

EXAMINATION OF DOCUMENTS AND SITE

Each Proposer, by making his/her Proposal, represents that he/she has read and understands the
Proposal Documents.

Each Proposer, by making his/her Proposal, represents that he/she has visited the site, performed
investigations and verifications as he/she deems necessary, and familiarized himself/herself with the
local conditions under which the Work is to be performed and will be responsible for any and all errors
in his/her Proposal resulting from his/her failure to do so.

The location and elevations of the various utilities and pipe work included within the scope of the work
are offered as a general guide only, without guarantee as to accuracy. The Contractor shall verify and

investigate to his/her own satisfaction the location and elevation of all utilities, pipe work, and the like
and shall adequately inform himself/herself of their relation to the work before submitting a Proposal.

Before submitting a Proposal each Proposer will, at Proposer’s own expense, make or obtain any
additional examinations, investigations, explorations, tests and studies and obtain any additional
information (surface, subsurface, and underground facilities) at or contiguous to the site, or otherwise
which may affect cost, progress, performance or furnishing of the work and which Proposer deems
necessary to determine its Proposal for performing and furnishing the work in accordance with the
time, price and other terms and conditions of the Contract Documents. Proposer will rely solely on its
own site investigation and assumes the risk of any site conditions not discovered that may result in
additional costs and all errors in the Proposal.

On request in advance, Owner will provide each Proposer access to the site to conduct explorations
and tests as each Proposer deems necessary for submission of a Proposal. Proposer shall fill all holes,
clean up and restore the site to its former condition upon completion of such explorations.

The lands upon which the work is to be performed, right-of way and easement for access thereto and
other lands designated for use by Contractor in performing the work are identified in the Contract.
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7.

1.04

1.05

Each Proposer by making his/her Proposal represents that his/her Proposal is based upon the
materials, systems, and equipment required by the Proposal Documents without exception.

PROPOSAL/CSP DOCUMENTS

Complete sets of Proposal Documents shall be used in preparing bids; neither County, nor Engineer
assume any responsibility for errors or misinterpretations resulting from use of incomplete sets of
Proposal Documents.

County or the Engineer, in making copies of the Bidding Documents available on the above terms, do
so only for the purpose of obtaining Proposals on the Work and do not confer a license or grant for any
other use.

PROPOSAL/CSP PROCEDURES

All Proposals shall be prepared on the forms provided by the Architect and submitted in accordance
with the Instruction to Proposers. The Architect or owner will furnish Proposers with Proposal forms
which will provide for the following Proposal items. Proposers shall provide all requested information.
Prices Proposal/proposed shall only be considered if they are provided in the appropriate space(s) on
the Collin County Proposal form(s). For consideration, any additions or deductions to the
Proposal/proposal prices offered must be shown under the exceptions section of the
Proposal/proposal in the case of electronic submittal, ONLY in the case of a hard copy submittal will an
additional attachment be allowed. Extraneous numbers, prices, comments, etc. or Proposer generated
documents appearing elsewhere on the Proposal or as an additional attachment shall be deemed to
have no effect on the prices offered in the designated locations.

A Proposal (electronic or hard copy) is invalid if it has not been deposited at the designed location prior
to the time and date for receipt of Proposals indicated in the Advertisement or Invitation For Proposal,
or prior to any extension thereof issued to the Proposers. Proposals received in County Purchasing
Department after submission deadline shall be returned unopened and will be considered void and
unacceptable. Owner is not responsible for lateness of mail, carrier, etc. and time/date stamp clock in
County Purchasing Department shall be the official time of receipt.

Unless otherwise provided in any supplement to these Instructions to Proposers, no Proposer shall
modify, withdraw or cancel his/her Proposal or any part thereof for ninety (90) consecutive calendar
days after the time designated for the receipt of Proposals in the Advertisement or Invitation For
Proposal.

Proposals shall not contain any recapitulation of the Work to be done.

The Proposer shall make no additional stipulations on the Proposal Form nor limit or qualify his/her
Proposal in any other manner. Proposals so qualified will be subject to disqualification.

8
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6. Collin County is by statute exempt from the State Sales Tax and Federal Excise Tax; therefore, the
prices submitted shall not include taxes.

1.06 DISCREPANCIES AND AMBIGUITIES

Any interpretations, corrections and/or changes to an Competitive Sealed Proposal and related Specifications
or extensions to the opening/receipt date will be made by addenda to the respective document by the Collin
County Purchasing Department. Questions and/or clarification requests must be submitted no later than the
date specified in the solicitation. Those received at a later date may not be addressed prior to the public
opening. Sole authority to authorize addenda shall be vested in Collin County Purchasing Agent as entrusted
by the Collin County Commissioners Court. Addenda may be transmitted electronically via Collin County eBid,
by facsimile, E-mail transmission or mailed via the US Postal Service.

1. Addenda will be transmitted to all that are known to have received a copy of the IFB and related
Specifications. However, it shall be the sole responsibility of the Bidder to verify issuance/non-issuance
of addenda and to check all avenues of document availability (i.e. OpenGov Procurement at
https://procurement.opengov.com/portal/collincountytx, telephoning Purchasing Department directly,

etc.) prior to opening/receipt date and time to insure Bidder’s receipt of any addenda issued. Bidder
shall acknowledge receipt of all addenda.

1.07  SUBSTITUTIONS

1. Each Proposer represents that his/her proposal is based upon the materials and equipment described
in the Proposal Documents.

2. No substitution will be considered unless written request has been submitted to the Architect for
approval by the date specified in the solicitation. Submit substitution request forms to
halley@co.collin.tx.us.

3. If the Architect and Owner approves a proposed substitution, such approval will be set forth in an
Addendum.

1.08  QUALIFICATION OF PROPOSERS

1. Proposers may be disqualified and their proposals not considered for any of the following specific
reasons:

i. Reason for believing collusion exists among proposers.
ii. The Proposer being interested in any litigation against Owner.
iii. The Proposer being in arrears on any existing contract or having defaulted on a previous contract.

iv. Lack of competency as revealed by the financial statement, experience and equipment,
guestionnaires, or qualification statement.
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1.09

v. Uncompleted work which in the judgment of Owner will prevent or hinder the prompt completion
of additional work if awarded.

Minimum Standards For Responsible Prospective Proposers: A prospective Proposer must meet the
following minimum requirements. Collin County may request representation and other information
sufficient to determine Proposer's ability to meet these minimum standards listed below.

i. Have adequate financial resources, or the ability to obtain such resources as required;
ii. be able to comply with the required or proposed delivery/ completion schedule;

iii. have a satisfactory record of performance;

iv. have a satisfactory record of integrity and ethics; and

v. be otherwise qualified and eligible to receive an award.

In determining to whom to award the contract, the Owner may consider;

i. the purchase price;

ii. the reputation of the bidder/contractor/vendor and of the bidder/contractor/vendor’s goods or

services;
iii. the quality of the Proposer's goods or services;
iv. the extent to which the goods or services meet the Owner’s needs;
v. the Proposer's past relationship with the Owner;
vi. the total long-term cost to the Owner to acquire the Proposer's goods or services; and
vii. any other relevant factors specifically listed in the Instruction to Proposers.

viii.determining factors are spelled out in section 00 43 00 Evaluation Factors of this CSP

PREPARATION OF PROPOSAL/CSP

Proposer shall submit his/her Proposal on the forms furnished electronically herein or, if in hard copy,
by the Architect. All blank spaces in forms shall be correctly filled in and the Proposer shall state the
prices, written in words and in figures. Where there is discrepancy between the price written in words
and the price written in figures, the price written in words shall govern. If Proposal is submitted by an
individual, his/her name must be signed by him/her or his/her duly authorized agency. If the Proposal
is submitted by a firm, association or partnership, the name and address of each member must be
given, and the Proposal must be signed by an official or duly authorized agent. Powers of attorney
authorizing agents or others to sign bids must be properly certified and must be in writing and
submitted with the bid.

10
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2.

3.

1.10

4.

Proposer shall bear any/all costs associated with its preparation of any bid, proposal or submittal.

Public Information Act: Collin County is governed by the Texas Public Information Act, Chapter 552 of
the Texas Government Code. All information submitted by prospective Proposers during the proposal
process is subject to release under the Act.

The Proposer shall comply with Commissioners Court Order No. 2004-167-03-11, County Logo Policy.

PROPOSAL/CSP SECURITY

Each proposal must be accompanied by Bid Security (in accordance with instructions set forth in
section 001116-Advertisement For Bids) made payable to Owner in an amount of five percent (5%) of
the Proposer’s maximum bid price and in the form of a Cashier’s Check or a Bid Bond, duly executed by
Proposer as principal and having as surety thereon, a corporate surety authorized and admitted to do
business in the State of Texas and licensed to issue such bond, as a guarantee that the bidder will enter
into a Contract and execute required a Performance Bond, a Payment Bond, and a one (1) year
maintenance bond within ten (10) consecutive calendar days of Collin County Commissioners Court
award of Contract.

The Bid Security of the contractor will be retained until such Proposer has executed the Contract
Agreement and furnished the required Contract Security, whereupon, the Bid Security will be
returned. If the contractor fails to execute and deliver the Agreement and furnish the required
Contract Security within ten (10) consecutive calendar days of Collin County Commissioners Court
award of Contract, Owner may annul the award of contract and the Bid Security of that bidder will be
forfeited. The Bid Security of the other Proposers whom Owner believes to have a reasonable chance
of receiving the award may be retained by Owner until the earlier of the seventh (7th) consecutive
calendar day after the effective date of the Agreement or the ninety-fifth (95th) consecutive calendar
day after the bid opening, whereupon, the Bid Security furnished by such Proposers will be

returned. Bid Security with proposals which are not competitive will be returned within seven (7)
consecutive calendar days after the contract award.

Should the Proposer to whom the Contract is awarded refuse or neglect to execute and file the
contract and bonds within ten (10) consecutive calendar days of Collin County Commissioners Court
award of Contract, Owner may annul award of Contract and the Bid Security filed with the bid shall
become the property of Owner, not as a penalty, but as liquidated damages. Owner reserves the right
to award canceled Contract to next responsible, lowest and best bidder as it deems to be in the best
interest of the County.

Owner will have the right to retain the bid security of all Proposers until either:

i. the Contract has been executed and the bonds have been furnished, or

11
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1.11

ii. the specified time has elapsed so that proposals may be withdrawn, or

iii. all proposals have been rejected.

PERFORMANCE BOND, LABOR & MATERIAL PAYMENT BOND,
MAINTENANCE BOND

The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of Collin
County Commissioners Court award of Contract, a Performance Bond in the amount of one hundred
percent (100%) of the total contract price in such form as is satisfactory to Owner, in compliance with
Chapter 2253 of the Texas Government Code and all other applicable Texas Law, and on the form
specified in the Contract Documents. This bond shall be executed by a corporate surety company duly
authorized and admitted to do business in the State of Texas and licensed to issue such a bond in the
State of Texas. The Contractor shall notify its corporate surety of any Contract changes.

The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of Collin
County Commissioners Court award of Contract, a Payment Bond in the amount of one hundred
percent (100%) of the total contract price in such form as is satisfactory to Owner, in compliance with
Chapter 2253 of the Texas Government Code and all other applicable Texas Law, and on the form
specified in the Contract Documents. This bond shall be executed by a corporate surety company duly
authorized and admitted to do business in the State of Texas and licensed to issue such a bond in the
State of Texas. The Contractor shall notify its corporate surety of any Contract changes.

The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of Collin
County Commissioners Court award of Contract, a one (1) year maintenance bond in the amount of ten
percent (10%) of the total contract price in such form as is satisfactory to Owner, in compliance with
Chapter 2253 of the Texas Government Code and all other applicable Texas Law, and on the form
specified in the Contract Documents. This bond shall be executed by a corporate surety company duly
authorized and admitted to do business in the State of Texas and licensed to issue such a bond in the
State of Texas. The Contractor shall notify its corporate surety of any Contract changes.

The Contractor must demonstrate to Owner that it can secure the required performance and payment
bonds, issued by a corporate surety company authorized and admitted to do business in the State of
Texas and licensed to issue such a bond in the State of Texas. Contractor must also demonstrate that
the bond is not in excess of ten percent (10%) of the corporate surety company’s capital and

surplus. To the extent the amount of the bond exceeds ten percent (10%) of the corporate surety
company’s capital and surplus, such bond will not be accepted unless bidder provides written
certification that the corporate surety company has reinsured the portion of the risk that exceeds ten
percent (10%) of the corporate surety company’s capital and surplus with one or more insurers who

12
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5.

1.12

1.13

are duly authorized, accredited or trusted to do business in the State of Texas. The amount reinsured
by any reinsurer must not exceed ten percent (10%) of the reinsurer’s capital and surplus.

The Contractor must file with the performance bond and payment bond, all documents and
information necessary to establish that the agent signing the bond is authorized to write the bond in
the amount requested, and if applicable, that reinsurance requirements, have been met, including
limits and ratings or other evidence of company solvency.

If the corporate surety company on any bond furnished by Contractor to Owner is declared bankrupt
or becomes insolvent or such corporate surety company’s right to do business in the State of Texas is
revoked, the Contractor shall within five (5) consecutive calendar days thereafter substitute another

bond and corporate surety company, both of which shall be acceptable to Owner.

FILING PROPOSAL/CSP

All Proposals, or submittals submitted in hard copy paper form shall be submitted in a sealed envelope,
plainly marked on the outside with the Competitive Sealed Proposal (CSP) number and name. A hard
copy paper form proposal, or submittal shall be manually signed in ink by a person having the authority
to bind the firm in a contract. Submittals, or proposals shall be mailed or hand delivered to the Collin
County Purchasing Department.

No oral, telegraphic or telephonic submittals will be accepted. Proposals, or submittals may be
submitted in electronic format via Collin County eBid at
https://procurement.opengov.com/portal/collincountytx.

All submittals or proposals submitted electronically via OpenGov Procurement at
https://procurement.opengov.com/portal/collincountytx shall remain locked until official date and

time of opening as stated in the Special Terms and Conditions of the CSP.

For hard copy paper form proposals, or submittals, any alterations made prior to opening date and
time must be initialed by the signer of the bid, proposal, or submittal, guaranteeing
authenticity. Proposals, or submittals cannot be altered or amended after submission deadline.

No proposal, or submittal will be considered unless it is filed with the Owner Purchasing Department
within the time limit for receiving bids as stated in the Advertisement for Bids or CSP. Each hard copy
paper proposal shall be in a sealed envelope plainly marked with the word “PROPOSAL”, and the name
and CSP number of the project as designated in the Advertisement for Proposals or CSP.

MODIFICATION AND WITHDRAWAL OF PROPOSAL

No Proposal, or submittal may be withdrawn or modified after the opening except where the award of
the contract has been delayed beyond ninety (90) consecutive calendar days after date of opening or

13
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1.14

1.15

1.16

as per Texas Local Government Code, Title 8, Chapter 262, Subchapter C., Section 262.0305.
Modifications after Award.

IRREGULAR PROPOSAL/CSP

It is understood that Collin County, Texas reserves the right to accept or reject any and/or all proposals,
or submittals for any or all products and/or services covered in a Competitive Sealed Proposal (CSP)
and to waive informalities or defects in submittals or to accept such submittals as it shall deem to be in
the best interest of Collin County.

REJECTION OF PROPOSAL

The Proposer acknowledges the right of Owner to reject any or all proposals and to waive any
informality or irregularity in any proposal received. In addition, the Proposer recognizes the right of
Owner to reject a proposal if the Proposer failed to furnish any required Proposal Security, or to submit
the data required by the Proposal Documents, or if the bid is in any way incomplete or irregular.

METHOD OF AWARD

In evaluating proposals, Owner will consider whether or not the proposals comply with the prescribed
requirements, base prices, any alternates, unit pricing, completion time, Proposer’s qualifications,
Proposer’s proposed subcontractors, suppliers, etc., and other data as may be requested in the
Solicitation Documents.

Owner may conduct such investigations as Owner deems necessary to assist in the evaluation of any
proposal and to establish the responsibility, qualifications and financial ability of Proposer, proposed
subcontractors, suppliers and other persons and organizations to perform and furnish the Work in
accordance with the Solicitation Documents to Owner’s satisfaction within the prescribed time.

Evaluation of Alternates - Any and/or all or none of the alternates may be considered in

evaluation. Owner may award Contract on base offer plus any and/or all or none of the alternates.

Not later than the 45th day after the date on which the proposals are opened, the County shall
evaluate and rank each proposal submitted in relation to the published selection criteria.

If the contract is to be awarded, the County shall first attempt to negotiate a contract with the selected
Proposer. The County and the Architect may discuss with the selected Proposer options for a scope or
time modification and any price change associated with the modification,

If the County is unable to negotiate a satisfactory contract with the selected Proposer, the County
shall, formally and in writing, end negotiations with that Proposer and proceed to the next Proposer in
the order of the selection ranking until a contract is reached or all proposals are rejected.

14
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7.

10.

11.

1.17

1.18

1.19

1.20

The contract will be awarded to the responsible Proposer that submits the proposal that offers the
best value to Collin County, whose evaluation, by Owner, indicates to be in the best interests of the

project.
Owner anticipates award within ninety (90) consecutive calendar days after Solicitation opening.

Not later than the seventh day business day after the date the contract is awarded, the County shall
make the evaluations, including any scores, public and provide them to all Proposers.

The Solicitation, when properly accepted by the County, shall constitute a Contract equally binding
between the contractor and Owner. No different or additional terms will become part of this Contract
with the exception of a written Change Order, signed by both parties.

No oral statement of any person shall modify or otherwise change, or affect the terms, conditions or
specifications stated in the resulting contract. All change orders to the contract will be made in writing
by Collin County Purchasing Agent.

EXECUTION OF CONTRACT

The person or persons, partnership, company, firm, association or corporation to whom a contract is
awarded shall within ten (10) consecutive calendar days after such award, sign the necessary contract
agreements and submit the required bonds entering into the required Contract with Owner. No
contract shall be binding on Owner until it has been executed by Owner or his/her duly authorized

representative, and delivered to the Contractor.

FAILURE TO EXECUTE CONTRACT

The failure of the Proposer to execute the required bonds or to sign the required Contract within ten
(10) consecutive calendar days after the Contract is awarded, shall be considered by Owner as
abandonment of his/her Proposal, and Owner may annul the award, at the Owner’s sole discretion.

PURCHASE ORDER

A purchase order(s) shall be generated by Owner to the contractor. The purchase order number must
appear on all itemized invoices. Collin County will not be responsible for any orders placed or
delivered without a valid purchase order number.

NOTICE TO PROCEED

Upon the execution and delivery of Bonds, Executed Contract by Contractor, progress schedule, proof
of insurance, and all other documents required prior to commencing work herein, Owner will issue a
written Notice to Proceed to the Contractor requesting that he/she proceed with construction, and the
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1.21

1.22

1.23

1.24

1.25

Contractor shall commence work within ten (10) consecutive calendar days after the date of Notice to
Proceed.

PAYMENT PROCEDURES

Contractor shall submit Applications for Payment in accordance with the Contract, and payments shall
be made in accordance with the Contract Documents.

Final Payment: Upon final completion and acceptance of the work, Owner shall pay the remainder of
the contract price as recommended by Architect, in accordance with Texas Government Code, Title 10,
Subtitle F., Chapter 2251. Contractor(s) is required to pay subcontractors within ten (10) days after the
contractor has received payment from the County.

The Contractor understands, acknowledges and agrees that if the Contractor subcontracts with a third
party for services and/or material, the primary Contractor (awardee) accepts responsibility for full and
prompt payment to the third party. Any dispute between the primary Contractor and the third party,
including any payment dispute, will be promptly remedied by the Contractor. Failure to promptly
render a remedy or to make prompt payment to the third party (subcontractor) may result in the
withholding of funds from the primary Contractor by Collin County for any payments owed to the third

party.
AFFIDAVIT OF BILLS PAID

Prior to final acceptance of this project by Owner, the Contractor shall execute an affidavit that all bills
for labor, materials, and incidentals incurred in the project construction have been paid in full, and that
there are no claims pending.

EXEMPTION FROM STATE OF TEXAS AND LOCAL SALES TAX ON MATERIALS

Owner qualifies for exemption from State and Local Sales Tax pursuant to the provisions of Chapter
151, Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act. The Contractor performing
this Contract may purchase all materials, supplies, equipment consumed in the performance of this
Contract by issuing to his/her suppliers an exemption certificate in lieu of the tax.

CONFLICT OF INTEREST

No public official shall have interest, direct or indirect, in this contract, in accordance with Texas Local
Government Code Title 5, Subtitle C, Chapter 171.

ETHICS

The proposer/contractor shall comply with Commissioners Court Order No. 96-680-10-28, Establishment of
Guidelines & Restrictions Regarding the Acceptance of Gifts by County Officials & County employees.
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1.26

1.

1.27

2.

PROPOSAL COMPLIANCE

Proposal must comply with all federal, state, county and local laws concerning this type of project and
the fulfillment of all ADA (Americans With Disabilities Act) requirements.

Design, strength, quality of materials and workmanship must conform to the highest standards of
manufacturing and engineering practice.

All products must be new and unused, unless otherwise specified, in first-class condition and of current
manufacture.

DRUG FREE

All Proposers shall provide any and all notices as may be required under the Drug-Free Work Place Act
of 1988, 41 U.S.C. 701, and Collin County Commissioners Court Order No. 90-455-06-11, to its
employees and all sub-contractors to insure that Owner maintains a drug-free work place. The use,
possession or being under the influence of drugs and/or alcohol while working on this bid project or
while on County property is prohibited and may result in removal of an individual from the project
and/or immediate termination of contract. The County reserves the right to review drug testing
records of any personnel involved in this proposal project. The County may require, at contractor's
expense, drug testing of contractor's personnel if no drug testing records exists or if such test results
are older than six (6) months.

Substances and cut-off levels are as follows:

SUBSTANCE MAXIMUM LEVEL
Amphetamines 1000 NG/ML
Barbiturates 300 NG/ML
Benzodiazepines 300 NG/ML
Cocaine Metabolite 300 NG/ML
Opiates 300 NG/ML
Phencyclidine (PCP) 25 NG/ML
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1.28

1.

1.29

1.

THC (Marijuana) Metaboline 100 NG/ML
Methadone, Urinary 300 NG/ML
Methaquaone, Urine 300 NG/ML
Propoxyphene 300 NG/ML

INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR and his sureties shall indemnify, defend and
hold harmless the OWNER and all of its, past, present and future, officers, agents and employees from
all suits, cause of action, claims, liabilities, losses, fines, penalties, liens, demands, obligations, actions,
proceedings, of any kind, character, name and description brought or arising, on account of any injuries
or damages received or sustained by any person, destruction or damage to any property on account of,
in whole or part, the operations of the CONTRACTOR, his agents, employees or subcontractors; or on
account of any negligent act or fault of the CONTRACTOR, his agents, employees or subcontractors in
the execution of said Contract; failing to comply with any law, ordinance, regulation, rule or order of
any governmental or regulatory body including those dealing with health, safety, welfare or the
environment; on account of the failure of the CONTRACTOR to provide the necessary barricades,
warning lights or signs; and shall be required to pay any judgment, with cost, which may be obtained
against the OWNER growing out of such injury or damage. In no event shall OWNER be liable to
CONTRACTOR for indirect or consequential damages or loss of income or profit irrespective of the
cause, fault or reason for same. CONTRACTOR’S duty to indemnify herein shall not be limited by any
limitation on the type or amount of damages payable by or for CONTRACTOR or any Subcontractor
under workman’s compensation acts, disability benefit acts or any other employee benefit acts.

In addition, the CONTRACTOR likewise covenants and agrees to, and does hereby, indemnify and hold
harmless the OWNER from and against any and all injuries, loss or damages to property of the OWNER

during the performance of any of the terms and conditions of this Contract, arising out of or in
connection with or resulting from, in whole or in part, any and all alleged acts or omissions of officers,
agents, servants, employees, contractors, subcontractors, licenses or invitees of the CONTRACTOR.

The rights and responsibilities provided in this indemnification provision shall survive the termination or
completion of this Contract.

CONSTRUCTION SCHEDULE

The time for completion is set forth herein and will be included in the Contract. All work shall be
completed within the consecutive calendar day count shown in the Contractor’s bid. The calendar day
count shall commence ten (10) consecutive calendar days after the date of the Notice to Proceed.
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2.

1.30

1.31

Prior to the issuance of the Notice to Proceed by Owner, the Contractor shall submit a detailed
progress and schedule chart to Owner for review. This chart will be used to assure completion of the

job within the number of consecutive calendar days stated in bid documents.

DELAYS AND EXTENSIONS OF TIME

If the Contractor is delayed at any time in the commencement or progress of the Work by an act or
neglect of the Owner or Architect, or of an employee of either, or of a separate contractor employed
by the Owner, or by changes ordered in the Work, or by labor disputes, fire, unusual delay in deliveries,
unavoidable casualties or other causes beyond the Contractor's control, or by delay authorized by the
Owner pending mediation and arbitration, or by other causes which the Architect determines may
justify delay, then the Contract Time shall be extended by Change Order for such reasonable time as

the Architect may determine.

If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time and
could not have been reasonably anticipated, and that the weather conditions had an adverse effect on

the scheduled construction.

Contractor’s sole remedy for any delays in the project, which are not the fault of the Contractor, shall
be an equitable extension of time to perform the work, required by the Contract. In no event shall the
Contractor be entitled tom make a claim for delay, impact or acceleration damages against the Owner.

DAMAGES

Should the contractor fail to complete the project within the specified completion schedule the sum of
$1,000.00 per calendar day will be deducted from the moneys due the contractor for the work. This sum shall
not be considered as a penalty, but rather as reasonable liquidated damages, since it would be impracticable
or extremely difficult to fix the actual damages. An extension of time may be allowed for delays beyond the
control of the contractor at the discretion of Owner.

1.32

TERMINATION

This contract shall remain in effect until any of the following occurs:

completion of project;
acceptance of work ordered; or

termination by either party pursuant to the terms of the Contract with a thirty (30) days written notice
prior to cancellation that must state therein the reasons for such cancellation.

breach of the contract by the Contractor for failure
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i. to meet completion schedules, or

ii. otherwise perform in accordance with these specifications.

Breach of contract or default authorizes the County to purchase elsewhere and charge the full increase in cost
and handling to the defaulting Contractor.

1.33

1.

1.34

1.35

1.

1.36

1.

1.37

1.38

1.

PATENTS - COPYRIGHTS

The contractor agrees to protect Owner from any claims involving infringements of patents and/or
copyrights. In no event shall Owner be liable to a contractor for any/all suits arising on the grounds of
patent(s) or copyright(s) infringement.

VENUE; GOVERNING LAW

This contract will be governed by the laws of the State of Texas. Should any portion of this contract be
in conflict with the laws of the State of Texas, the State laws shall invalidate only that portion. The
remaining portion of the contract shall remain in effect. This contract is performable in Collin County,
Texas.

ASSIGNMENT

The contractor shall not sell, assign, transfer or convey this contract, in whole or in part, without the
prior written approval from Collin County Commissioners Court.

SILENCE OF SPECIFICATION

The apparent silence of any part of the specification as to any detail or to the apparent omission from
it of a detailed description concerning any point, shall be regarded as meaning that only the best
commercial practices are to prevail. All interpretations of the specification shall be made on the basis
of this statement.

PROVISION CONCERNING ESCALATOR CLAUSES

Proposal(s) containing any condition which provides for changes in the stated proposal prices due to
increase or decrease in the costs of materials, labor, or other items required for this project, will be
rejected and returned to the bidder without being considered.

ESTIMATES OF QUANTITIES

The quantities listed in the Bid Form will be considered as approximate and will be used for the
comparison of bids. Payments will be made to the Contractor only for the actual quantities of work
performed or materials furnished in accordance with the contract. The quantity of work to be done
and the materials may be increased or decreased as provided for in the Contract Documents.
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1.39

TREE PROTECTION OUTSIDE LIMITS OF WORK

1. The Contractor will be required to obtain written authorization from Owner for the removal of any tree

three inches (3”) in diameter or greater for any area outside the limits of the street right-of-way or

slope easement. It is the intent of Owner to preserve as much as possible the natural condition of the

floodplains.

1.40

EXCAVATION/TRENCH SAFETY

1. TRENCH SAFETY

The CONTRACTOR shall be responsible for complying with state laws and federal regulations
relating to trench safety, including those which may be enacted during the performance under this
contract. The CONTRACTOR shall be responsible for selecting an appropriate method of providing
trench safety after due consideration of the job conditions, location of utilities, pavement
conditions and other relevant factors. Slope-back methods which may result in unnecessary
displacement of utilities and/or destruction of pavement may not be used without permission from
the OWNER. The CONTRACTOR shall be responsible for providing to the OWNER an acceptable
trench safety plan signed and sealed by a Professional Engineer / Architect qualified to do such
work and registered in Texas. Devices used to provide trench safety such as trench shields and
shoring systems will be likewise certified by professional Engineers / Architect registered in the
State of Texas or by a professional Engineer / Architect registered in the state of manufacture of
the shield.

2. PAYMENT FOR TRENCH SAFETY

Payment for trench safety shall be by the lineal feet of trench exceeding a depth of five (5) ft.
Excavation for slope-back methods shall be subsidiary to the trench safety pay item including
replacement and recompaction. Excess excavation for other trench safety methods is also
subsidiary to the trench safety pay item. Costs relating to the preparation of the trench safety plan
including geotechnical investigation, testing and report preparation fees are all subsidiary to the
pay item for trench safety. Should trench safety measures be required during contract performance
where no pay item has been provided, then the CONTRACTOR shall immediately notify the OWNER
and, if directed to do so, provide trench safety under the provisions of the contract. Should the
OWNER fail to authorize the work, then the CONTRACTOR shall proceed under the provisions of the
Contract. Trench safety requirements are mandatory and may not be waived.

3. PAYMENT FOR SPECIAL SHORING

Payment for special shoring, if any, shall be based on the square feet of shoring used.
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4.

1.41

2.

1.42

1.43

1.44

1.

The Contractor must be made aware that on construction projects in which trench excavation will
exceed a depth of five feet (5’), the uniform set of general conditions must require that the bid
documents and the contract include detailed plans and specifications for adequate safety systems that
meet Occupational Safety and Health Administration standards that will be in effect during the period
of construction of the project. The Contractor shall provide a separate pay item for trench excavation
safety in accordance with the Texas Health & Safety Code Chapter 756. The Contractor shall verify that
these plans and specifications include a pay item for these same trench excavation safety systems, in
accordance with Texas Government Code, Title 10, Section 2166.303, Uniform Trench Safety
Conditions. The contractor shall insure that drainage from adjacent properties is not blocked by his/her
excavations. Measurement and payment for excavation/trench safety systems will not be made
directly, but considered subsidiary to the work.

The Contractor shall be responsible for obtaining and paying for all surveys and testing, including
geotechnical surveys and testing, necessary to insure it can comply with all laws regarding adequate
trench excavation safety.

CONSTRUCTION STAKING

Architect will provide the Contractor with primary horizontal and vertical control to consist of one
construction baseline and two benchmarks.

The Contractor shall take all necessary precautions to preserve any and/or all markings and
staking. Payment for costs of restaking shall be the responsibility of the Contractor.

PERMITS

Contractor shall be responsible for obtaining all necessary permits.

MATERIALS TESTING

Owner will be responsible for all materials testing.

STORM WATER PROTECTION

The Contractor shall perform, track, participate, implement, and comply with storm water pollution
prevention minimum control measures, protocols, and best management practices (BMP) and ensure
that water quality standards are not violated in accordance with all regulations and policies as they
apply to the Texas Pollutant Discharge Elimination System general permits. Applicable permits include:
1) Texas Construction General Permit (TXR150000).

Contractors will obtain permit coverage for construction activities disturbing over one acre of land
(total acreage is cumulative across all portions of the project). BMPs include, but are not limited to::

22



Competitive Sealed Proposal #2026-138
Title: Myers Park Granary and Confinement Building Restoration

1.45

i. Preparing and implementing a site-specific Storm Water Pollution Prevention Plan (SWPPP) as
outlined in the permit and prior to any soil disturbance.

ii. Installing and managing erosion and sediment control.

iii. Make available, upon request, permit associated documentation.
iv. Practicing spill prevention and good housekeeping.

v. Meeting the requirements of the MS4 permit.

In addition to the requirements of the Construction General permit (TXR150000), the MS4 permits lists
prohibited discharges which will be enforced at the County construction sites whether the operator is
the County or a contractor. The following discharges are prohibited:

i. Wastewater from washout of concrete and wastewater from water well drilling operations, unless
managed by an appropriate control;

ii. Wastewater from washout and cleanout of stucco, paint, from release oils, and other construction
materials;

iii. Fuels, oils, or other pollutants used in vehicle and equipment operation and maintenance;
iv. Soaps or solvents used in vehicle and equipment washing; and,

v. Discharges from dewatering activities, including discharges from dewatering of trenches and
excavations, unless managed by appropriate BMPs.

WAGE SCALE

In accordance with Texas Government Code, Title 10, Section 2258, Prevailing Wage Rates, the general
prevailing wage rate has been determined for this locality for the craft or type of workman needed to
execute work of a similar character of the project listed herein. The Contractor shall pay the prevailing
wage rate in this locality to all his/her employees and subcontractors performing work on this project,
and in no event shall the Contractor pay less than the rate shown in the following schedule.

Wage Determination: Building - https://sam.gov/wage-determination/TX20260239/0

Except for work on legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various
crafts or type of workers or mechanics is the product of (a) the number of hours worked per day,
except for overtime hours, times (b) the above respective rate per hour.

For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various crafts or type of
workers or mechanics is the product of (a) one and one-half times the above respective rate per hour,
times (b) the number of hours worked on the legal holiday.
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5.

1.46

1.47

1.

1.48

1.

1.49

1.50

1.51

For overtime work, the “General Prevailing Rate of Per Diem Wage” for the various crafts or type of
workers or mechanics is the product of (a) one and one-half times the above respective rate per hour,
times (b) Under the provisions of Texas Government Code, Title 10, Section 2258, Prevailing Wage
Rates, the contractor or subcontractor of the contractor shall forfeit as a penalty to the entity on
whose behalf the contract is made or awarded, sixty dollars (560.00) for each calendar day, or portion
thereof, that the worker is paid less than the wage rates stipulated in the contract.

If the construction project involves the expenditure of Federal funds in excess of $2,000, the minimum
wages to be paid various classes of laborers and mechanics will be based upon the wages that will be
determined by the Secretary of Labor to be prevailing for the corresponding classes of laborers and
mechanics employed on the project of a character similar to the contract work.

CONTRACT ADMINISTRATOR

Collin County Purchasing Department shall serve as Contract Administrator or shall supervise agents
designated by Collin County.

WARRANTIES

All warranties shall be stated as required in the Uniform Commercial Code.

UNIFORM COMMERCIAL CODE

The Contractor and Collin County agree that both parties have all rights, duties, and remedies available
as stated in the Uniform Commercial Code.

ADVERTISEMENT OF CONTRACT

Contractor shall not fraudulently advertise, publish or otherwise make reference to the existence of a
contract between Collin County and Contractor for purposes of solicitation. As exception, Contractor
may refer to Collin County as an evaluating reference for purposes of establishing a contract with other
entities.

DIAGNOSTIC TOOLS

Contractor shall provide Collin County with diagnostic access tools at no additional cost to Collin
County, for all Electrical and Mechanical systems, components, etc., procured through this contract.

CRIMINAL HISTORY BACKGROUND CHECK

If required, ALL individuals may be subject to a criminal history background check performed by Collin
County prior to access being granted to Collin County facilities. Upon request,
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Vendor/Contractor/Provider shall provide list of individuals to Collin County Purchasing Department
within five (5) working days.

1.52 IMMIGRATION AND REFORM ACT OF 1986

1. Vendors/Contractors/Providers must be in compliance with the Immigration and Reform Act of 1986
and all employees specific to this solicitation must be legally eligible to work in the United States of
America.

1.53 CERTIFICATION OF ELIGIBILITY

1. This provision applies if the anticipated Contract exceeds $100,000.00 and as it relates to the
expenditure of federal grant funds. By submitting a bid or proposal in response to this solicitation, the
Proposer certifies that at the time of submission, he/she is not on the Federal Government’s list of
suspended, ineligible, or debarred contractors. In the event of placement on the list between the time
of bid/proposal submission and time of award, the Proposer will notify the Collin County Purchasing
Agent. Failure to do so may result in terminating this contract for default.

1.54 NOTICE TO CONTRACTORS (IF APPLICABLE)

1. The Collin County Detention Facility houses persons who have been charged with and/or convicted of
serious criminal offenses. When entering the Detention Facility, you could:

i. hear obscene or graphic language;

ii. view partially clothed male inmates;

iii. be subjected to verbal abuse or taunting;

iv. risk physical altercations or physical contact, which could be minimal or possibly serious;
v. be exposed to communicable or infectious diseases;

vi. be temporarily detained or prevented from immediately leaving the Detention Facility in the case
of an emergency or “lockdown; and

vii. subjected to a search of your person or property.

While the Collin County Sheriff’s Office takes every reasonable precaution to protect the safety of visitors to
the Detention Facility, because of the inherently dangerous nature of a Detention Facility and the type of the
persons incarcerated therein, please be advised that the possibility of such situations exist and you should
carefully consider such risks when entering the Detention Facility. By entering the Collin County Detention
Facility, you acknowledge that you are aware of such potential risks and willingly and knowingly choose to
enter the Collin County Detention Facility.

1.55 E-Verify
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1. Contractors doing business with OWNER agree to comply with Federal Executive Order 13465 E-Verify.

1.56

It is OWNER’s intention and duty to comply and support the Immigration and Nationality Act (INA)

which includes provisions addressing employment eligibility, employment verification and non-

discrimination. According to the INA, contractors/employers may hire only persons who may legally

work in the United States. Subsequently, contractors and subcontractors doing business with OWNER

must confirm their enrollment in the E-Verify system which verifies employment eligibility through

completion and checking of I-9 forms. OWNER reserves the right to audit contractors’ process to

verify enrollment compliance.

INSURANCE REQUIREMENTS

CONTRACTOR’S INSURANCE

Everything that follows under insurance requirements is applicable to all subcontractors.
Contractor will have discretion to determine coverage limis for its subcontractors for the required
insurances.

Before commencing work, the CONTRACTOR shall be required to furnish the Collin County
Purchasing Agent with certified copies of all insurance certificate(s) required by Texas Law, and the
coverages required herein, indicating the coverage is to remain in force throughout the term of this
Contract. CONTRACTOR shall also be required to furnish the Collin County Purchasing Agent with
certified copies of subcontractor’s insurance certificates required by the Texas Department of
Insurance, Division of Workers’ Compensation, section 406.096(b), and coverages required herein
in section 4.2. Without limiting any of the other obligations or liabilities of the CONTRACTOR,
during the term of the Contract the CONTRACTOR and each subcontractor at their own expense
shall purchase and maintain the herein stipulated minimum insurance with companies duly
approved to do business in the State of Texas and satisfactory to the OWNER. Certificates required
of each policy for the CONTRACTOR and each subcontractor shall be delivered to the OWNER
before any work is started, along with a written statement from the issuing company stating that
said policy shall not be canceled, nonrenewed or materially changed without 30 days advance

written notice being given to the OWNER.

In addition to any coverage required by Texas Law, the CONTRACTOR shall provide the following
coverages at not less than the specified amounts:

a. Workers Compensation insurance required by Texas Law at statutory limits, including
employer’s liability coverage of not less than $1,000,000. In addition to these, the
CONTRACTOR must comply with all the requirements of the Texas Department of Insurance,
Division of Workers’ Compensation; section 406.096(b); (Note: If you have questions

concerning these requirements, you are instructed to contact the DWC.)
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i. By signing this contract or providing or causing to be provided a certificate of coverage, the
CONTRACTOR is representing to the OWNER that all employees of the CONTRACTOR and its
subcontractors who will provide services on the Project will be covered by workers
compensation coverage for the duration of the Project, that the coverage will be based on
proper reporting of classification codes and payroll amounts, and that all coverage
agreements will be filed with the appropriate insurance carrier or, in the case of a self-
insured, with the commission's Division of Self-Insurance Regulation. Providing false or
misleading information may subject the CONTRACTOR to administrative penalties, criminal
penalties, civil penalties, or other civil actions.

ii. The CONTRACTOR'S failure to comply with any of these provisions is a breach of Contract by
the Contractor which entitles the OWNER to declare the Contract void if the CONTRACTOR
does not remedy the breach within ten (10) days after receipt of notice of breach from the
OWNER.

b. Broad form commercial general liability insurance, including independent contractor’s liability,
completed operations and contractual liability, written on an occurrence form, covering,
but not limited to, the liability assumed under the indemnification provisions of this contract,
fully insuring CONTRACTOR’S and its subcontractors liability for injury to or death of OWNER’S
employees and third parties, extended to include personal injury liability coverage with damage

to property, with minimum limits as set forth below:

i. General Aggregate $2,000,000

ii. Products — Components/Operations Aggregate $2,000,000

iii. Personal and Advertising Injury $ 1,000,000

iv. Each Occurrence $ 2,000,000

v. Contractor’s Pollution Liability $1,000,000/$3,000,000 (Occurrence Form)

vi. The policy shall include coverage extended to apply to completed operations, asbestos
hazards (if this project involves work with asbestos) and XCU (explosion, collapse and
underground) hazards. The completed operations coverage must be maintained for a
minimum of one year after final completion and acceptance of the work, with evidence of
same filed with OWNER.

c. Comprehensive automobile and truck liability insurance, covering owned, hired and non-owned
vehicles, with a combined bodily injury and property damage minimum limit of $1,000,000 per
occurrence; or separate limits of $1,000,000 for bodily injury (per person), $1,000,000 for
bodily injury (per accident) and $1,000,000 for property damage. Such insurance shall include

coverage for loading and unloading hazards.
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d. OWNER’S PROTECTIVE LIABILITY INSURANCE

e.

f.

CONTRACTOR shall obtain, pay for and maintain at all times during the prosecution of the
work under this contract an OWNER’S protective liability insurance policy naming the
OWNER as insured for property damage and bodily injury, which may arise in the
prosecution of the Work or CONTRACTOR’S operations under this Contract. Coverage shall
be on an “occurrence” basis, and the policy shall be issued by the same insurance company
that carries the CONTRACTOR'’S liability insurance with a combined bodily injury and
property damage minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate.
Owner's Protective Liability Insurance required by Contractor only is acceptable.

"UMBRELLA” LIABILITY INSURANCE

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance (over Workers
Comp, Auto, and General Liability) during the contract term, insuring CONTRACTOR for an
amount of not less than $2,000,000 per occurrence/$2,000,000 aggregate limit combined
limit for bodily injury and property damage that follows from and applies in excess of the
primary liability coverages required hereinabove. The policy shall provide “drop down”
coverage where underlying primary insurance coverage limits are insufficient or exhausted.
OWNER shall be named as an additional insured. Contractor can adjust to lower limits on
umbrella liability insurance for its subcontractors.

RAILROAD PROTECTIVE INSURANCE

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and present
evidence of railroad protective insurance (RPI). The policy shall be in the name of the
railroad company having jurisdiction over the right-of-way involved. The minimum limit of
coverage shall meet the specifications provided by the railroad company. The OWNER shall
specify the amount of RPI necessary.

g. BUILDER’S RISK

CONTRACTOR shall obtain, pay for, and maintain builders risk insurance during the contract
term, insuring CONTRACTOR for an amount of not less than the total contract amount.

iv. POLICY ENDORSEMENTS AND SPECIAL CONDITIONS

a.

Each insurance policy to be furnished by CONTRACTOR shall include the following conditions by
endorsement to the policy:

each policy shall name the OWNER as an additional insured as to all applicable coverage

each policy shall require that 30 days prior to the cancellation, nonrenewal or any material
change in coverage, a notice thereof shall be given to OWNER by certified mail;
28



Competitive Sealed Proposal #2026-138
Title: Myers Park Granary and Confinement Building Restoration

iii. the term “OWNER” shall include all past, present or future, authorities, boards, bureaus,
commissions, divisions, departments and offices of the OWNER and individual members,
elected official, officers, employees and agents thereof in their official capacities and/or
while acting on behalf of the OWNER,;

iv. the policy phrase “other insurance” shall not apply to the OWNER where the OWNER is an
additional insured on the policy;

v. all provisions of the contract concerning liability, duty and standard of care together with
the indemnification provision, shall be underwritten by contractual liability coverage
sufficient to include such obligations within applicable policies;

vi. each policy shall contain a waiver of subrogation in favor of OWNER, and its, past, present
and future, officials, employees, and volunteers; and

vii. each certificate of insurance shall reference the Project and Contract number, contain all
the endorsement required herein, and require a notice to the OWNER of cancellation.

b. Insurance furnished by the CONTRACTOR shall be in accordance with the following
requirements:

i. any policy submitted shall not be subject to limitations, conditions or restrictions deemed
inconsistent with the intent of the insurance requirements to be fulfilled by the
CONTRACTOR. The OWNER’S decision thereon shall be final;

ii. all policies are to be written through companies duly licensed to transact that class of
insurance in the State of Texas with a financial ratings of A+ VIl or better as assigned by
BEST Rating Company or equivalent; and

iii. Surplus lines insurance carriers will be acceptable when surplus lines companies meet all
financial requirements and be liscensed in their home state. Collin County will take an extra
step if a bid comes in to include coverage from a surplus lines carrier to verify if that
company is approved by TDI to do business in the state of Texas. Please verify with TDI at
the phone number list in below link if your or your proposed surplus lines company is
approved before you submit your bid.
https://www.tdi.texas.gov/pubs/consumer/cb015.html; and (d) All liability policies required
herein shall be written with an “occurrence” basis coverage trigger.

c. CONTRACTOR agrees to the following:

i.  CONTRACTOR hereby waives subrogation rights for loss or damage to the extent same are
covered by insurance. Insurers shall have no right of recovery or subrogation against the
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1.57

1.

1.58

OWNER, it being the intention that the insurance policies shall protect all parties to the
Contract and be primary coverage for all losses covered by the policies;

ii. Companies issuing the insurance policies and CONTRACTOR shall have no recourse against
the OWNER for payment of any premiums or assessments for any deductibles, as all such
premiums and deductibles are the sole responsibility and risk of the CONTRACTOR;

iii. Approval, disapproval or failure to act by the OWNER regarding any insurance supplied by
the CONTRACTOR (or any subcontractors) shall not relieve the CONTRACTOR of full
responsibility or liability for damages and accidents as set forth in the Contract Documents.
Neither shall the bankruptcy, insolvency or denial of liability by the insurance
company exonerate the CONTRACTOR from liability; and

iv. No special payments shall be made for any insurance that the CONTRACTOR and
subcontractors are required to carry; all are included in the Contract Price and the Contract
unit prices. Any of such insurance policies required under this section may be written in
combination with any of the others, where legally permitted, but none of the specified
limits may be lowered thereby.

BUSINESS WITH A FOREIGN ENTITY

Vendors/Contractors/Providers must be in compliance with the provisions of Section 2252.152 and
Section 2252.153 of the Texas Government Code which states, in part, contracts with companies
engaged in business with Iran, Sudan, or Foreign Terrorist Organizations are prohibited. A
governmental entity may not enter into a contract with a company that is listed on the Comptroller of
the State of Texas website identified under Section 806.051, Section 807.051 or Section 2253.253
which do business with Iran, Sudan or any Foreign Terrorist Organization. This Act is effective
September 1, 2017.

FORCE MAJEURE

No party shall be liable or responsible to the other party, nor be deemed to have defaulted under or
breached this Agreement, for any failure or delay in fulfilling or performing any term of this
Agreement, when and to the extent such failure or delay is caused by or results from acts beyond the
affected party’s reasonable control, including, without limitation: acts of God; flood, fire or explosion;
war, invasion, riot or other civil unrest; actions, embargoes or blockades in effect on or after the date
of this Agreement; or national or regional emergency (each of the foregoing, a “Force Majeure

Event”). A party whose performance is affected by a Force Majeure Event shall give notice to the other
party, stating the period of time the occurrence is expected to continue and shall use diligent efforts to
end the failure or delay and minimize the effects of such Force Majeure Event.
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004200 Pricing Table

Line Items

Line Item

LUMP SUM PROPOSAL

Description

Quantity

Unit of
Measure

Unit Cost

Total No Bid

State the complete 1
turnkey cost of
construction, including
all labor and materials,
in accordance with the
Architect’s
specifications and the
enclosed construction
documents.

Lump-Sum

TOTAL

Reference 01 2200-1 Unit prices shall be add/deduct and shall be used to adjust base bid quantities to reflect
actual conditions encountered during the Work.

SCHEDULE OF UNIT PRICES

Line Item Description Quantity Unit of Unit Cost Total
Measure
2 Unit Price No. 1: Remove and replace 1 Per SF of
deteriorated wood floor framing Floor
(stacked 2x6 wood members), in
accordance with structural drawings.
3 Unit Price No. 2: Remove and replace 1 Per SF of
deteriorated wood wall framing Wall
(stacked 2x6 wood members), in
accordance with structural drawings.
4 Unit Price No. 3: Epoxy repair 1 Per SF of
deteriorated wood wall framing Wwall
(stacked 2x6 wood members), in
accordance with Section 06 0122
“Finish Carpentry Restoration."
TOTAL
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004300 Evaluation Factors

The award of the contract shall be made to the responsible Proposer, whose proposal is determined to be the
“best value” for the County resulting from negotiation, taking into consideration the relative importance of
price and other factors set forth in the Request For Competitive Sealed Proposals in accordance with Texas
Government Code Chapter 2269, Subsection D.

The governmental entity shall receive, publicly open, and read aloud the names of the Proposers and any
monetary proposals made by the Proposers.

Not later than the 45th day after the date on which the proposals are opened, the governmental entity shall
evaluate and rank each proposal submitted in relation to the published selection criteria.

The Evaluation Committee will review all proposals received by the Opening date and time as part of a
documented evaluation process. The proposals will be evaluated on the following criteria.

Compliance Review Phase - Conformance with Mandatory Requirements (Pass/Fail)

The first part of the elevation process (the Compliance Review Phase) is to validate the completeness of the
proposal and ensure that all the CSP guidelines and submittal requirements are met. Proposers may, at the
discretion of the County, be contacted to submit clarifications or provide additional information. Once request
has been made, contractors will have two (2) business days to respond. Incomplete or noncompliant CSPs may
be disqualified. Minimum qualifications evaluated may include but not be limited to:

e Legal Status - Certification that the Proposer is authorized to do business in the State of Texas
e Financial Solvency

e Licensing - certification that all personnel and subcontractors possess the necessary licenses and
permits for the work

e Compliance - A certification that the Proposer's company and principals are not currently debarred or
suspended from participating in federal, state, or city government contracts.

Evaluation Phase (Phase 1) — Detailed Proposal Assessment (Maximum 100 Points)

The Evaluation Committee will conduct a detailed assessment of all proposals elevated to this Phase. See
Phase 1 below for criteria.

Evaluation Criteria, other than price, that will be used to determine the best value for the County may include
but not be limited to:

e Reputation and References
e Experience and Qualifications of Team

e Safety Program
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e Project plan/Schedule.
Negotiation Phase - Selection of Proposer per Statute

The County shall first attempt to negotiate a contract with the selected Proposer. The County, along with its
Architect may discuss with the selected Proposer options for a scope or time modification and any price
change associated with the modification. If the County is unable to negotiate a satisfactory contract with the
selected Proposer, the County shall, formally and in writing, end negotiations with that Proposer and proceed
to the next Proposer in the order of the selection ranking until a contract is reached or all proposals are
rejected.

Evaluation Criteria Scoring Method Weight (Points)
1. Proposed Cost Reward Low Cost 50
(50% of Total)

The pricing information submitted in 00 42 00

2. Reputation and References Points Based 5

(5% of Total)
Information on past performance and client

references from similar projects.

3. Experience and Qualifications Points Based 30

(30% of Total)
Resumes and project experience for key

managerial personnel and significant

subcontractors.
4, Safety Program Points Based 5
(5% of Total)
The offeror's safety experience rating and a
copy of their written safety program.
5. Project Plan/Schedule Points Based 10
(10% of Total)

A detailed construction schedule and approach
to the project's scope.
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004313 Bid Bond

Please download this section, complete manually, and upload in section 004513 Vendor Submissions under
request for Bid Bond. See screen shot below. Export button can be found near the top of the project, pull
down and select "Download Current Section".

& Export ~

Preview Full Document

Download Full Document

cument
Preview Current Section

id M Purchasii
Download Current Section 136

*Scroll down as needed, parts of page intentionally blank*
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004313 BID BOND

STATE OF TEXAS §

COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

THAT , a corporation organized and existing_under the laws of the State of

and fully authorized to transact business in the State of Texas, whose address is of the City of County
of , and State of ,(hereinafter referred to as “Principal”),
and (hereinafter referred to as “Surety”, a corporation organized
under the laws of the State of and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound
unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform labor
upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of Dollars
(S ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their

heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:

SIGNED, SEALED and DATED this day of 202

WHEREAS, the Principal is herewith submitting its proposal for 2026-138, Myers Park Granary and Confinement Building Restoration

The condition of the above obligations are such that if the aforesaid Principal shall be awarded the Contract, the said Principal will, within the time required, enter into
a Contract and give Bonds, if required, for the faithful performance of the Contract and the prompt payment for labor and materials in the prosecution thereof, then
this obligation shall be null and void; otherwise the Principal and Surety will pay unto the OWNER the full penal sum hereof, as liquidated damages, it being difficult

and impractical to determine accurately the actual amount of damages occurring to OWNER by reason of Principal’s failure to execute said Contract and Bonds.
PROVIDED FURTHER, that if any legal action be filed on this Bond, venue shall lie in County, Texas.

The Resident Agent of the Surety for delivery of notice and service of process is:

Name:

Address:

Phone Number:

WITNESS PRINCIPAL

Printed/Typed Name
Title:

Company:
Address:

WITNESS SURETY

Printed/Typed Name
Title:

Company:
Address:

NOTE: CERTIFIED COPY OF POWER-OF-ATTORNEY SHOULD BE ATTACHED HERETO. Revised 11/2008
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004513 Vendor Submissions

In accordance with the directions below, contractor shall provide a response for each item in this section in
order and include item numbers in response. Answer all questions fully, clearly, and concisely, giving complete
information. Do not skip items. Do not refer to other parts of your proposal for the answers. You may not
modify either the order or language of the question.

Contractor shall adhere to the instructions in this request for proposals on preparing and submitting the
proposal.

1. Proposals may be submitted online via
https://procurement.opengov.com/portal/collincountytx/projects/228589. Electronic submissions are
preferred.

2. If submitting manually, proposal shall be submitted in a sealed envelope or box with CSP name,
number, and name of firm printed on the outside of the envelope or box. Manual submittals shall be
sent/delivered to the following address and shall be received prior to the date/time for opening:

Collin County Purchasing
2300 Bloomdale, Suite 3160
McKinney, TX 75071

If submitting manually, to achieve a uniform review process and to obtain a maximum degree of
comparability, the proposal shall, at a minimum include a Table of Contents detailing sections and
corresponding page numbers.

Paper copies shall be printed on letter size (8 %2 x 11) paper and assembled using spiral type bindings, staples,
or binder clips. Do not use metal-ring hard cover binders.

It shall be the responsibility of the contractor to insure that their proposal reaches Collin County Purchasing
prior to the date/time for the opening no matter which submission method is used.

Proposal shall include but not be limited to information on each of the following, and should be formatted in
the same order as the following:

1. Compliance Review

The first part of the evaluation process (the Compliance Review Phase) is to validate the completeness of the
proposal and ensure that all the CSP guidelines and submittal requirements are met. Offerors may, at the
discretion of the County, be contacted to submit clarifications or provide additional information. Once request
has been made, contractors will have two (2) business days to respond. Incomplete or noncompliant CSPs may
be disqualified.

1.1. OpenGov Notice*
Collin County exclusively uses OpenGov Procurement for the notification and dissemination of all solicitations.
The receipt of solicitations through any other means may result in your receipt of incomplete specifications

36


https://procurement.opengov.com/portal/collincountytx/projects/228589

Competitive Sealed Proposal #2026-138
Title: Myers Park Granary and Confinement Building Restoration

and/or addendums which could ultimately render your bid/proposal non-compliant. Collin County accepts no
responsibility for the receipt and/or notification of solicitations through any other means. Please initial.

*Response required

1.2. Contact Information*

List the contact name, email address and phone number of the main person(s) Collin County should contact in
reference to this solicitation. Contact(s) shall be duly authorized by the company, corporation, firm,
partnership or individual to respond to any questions, clarification, and or offers in response to this
solicitation.

*Response required

1.3. Exceptions*

If you take any exceptions to the specifications, you must submit the exception/s as a Question via the public
eBid portal before the Question Cutoff Date for County consideration. The County will review and publish a
response via eBid. If you would like to offer any substitutions, please review the Instruction to Proposers
Document 002116, Section 1.07 and submit by separate attachment. Please initial.

*Response required

1.4. Insurance Acknowledgement*

| understand that the insurance requirements of this solicitation are required and are included in the
submitted pricing. The Contractor shall furnish certificates of insurance for both the Contractor and any
subcontractor to the Purchasing department if awarded all or a portion of the resulting contract. Please initial.

*Response required

1.5. Bid Bond Acknolwedgement*

Il understand that accompanying this bid, is a certified check, cashier’s check or Bid Bond in the amount of
five percent (5%) of the total amount bid. Bidders submitting a bid via OpenGov Procurement shall upload a
Bid Bond at https://procurement.opengov.com/portal/collincountytx. Regardless of delivery method, all Bid
Bonds shall be received prior to the bid opening time to be considered.

| understand that the original Bid Bond shall be received in the Collin County Purchasing Department no later
than close of business on the third working day after the bid opening. Late receipt of original Bid Bond shall
be cause for rejection of bid. Please initial.

*Response required

1.6. Bid Bond
Part 1 (Scanned and Upload)

Cashier's check, certified check, or bid bond payable to the order of the Collin County, TX, of not less five
percent (5%) of the bid in said amount, payable to the Collin County, TX and signed by the bidder as well as a
corporate surety, shall accompany the bid
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Please scan and upload a copy of your bid bond/cashier's check.
or
Part 2 (Mail or Hand Deliver)

Bidder must also MAIL or hand deliver bid guarantee with a postmarked date no later than 2:00 pm on
Thursday, March 26, 2026 addressed to:

Collin County Purchasing
2300 Bloomdale Road, Ste. 3160
McKinney, TX 75071
Please have the following listed clearly on the outside of the envelope:
1. Bidder Name,
2. Bid Bond" for Myers Park Granary and Confinement Building Restoration
3. Contract Number 2026-138
4. Date/time of the bid opening
5. "DO NOT OPEN WITH REGULAR MAIL"

***The Bid shall include the bid bond both uploaded into OpenGov Procurement and hard copy original
mailed or hand delivered to the purchasing office no later than the close of business on the third working
day after the bid opening, otherwise the bid will be deemed non-responsive.***

1.7. Bonding Requirement Acknowledgement*

| understand that the bonding requirements of this solicitation are required and are included in the submitted
pricing. A bond certificate (payment, performance, and/or maintenance) as stated in the specification
document shall be submitted to the Purchasing department if | am awarded all or a portion of the resulting
contract. Please initial.

*Response required

1.8. Technology Security Breach Acknowledgement*

When VENDOR experiences a data breach or unauthorized access to the Collin County Data, VENDOR will
immediately notify the End-User Department Director, the Chief Information Officer (ClO), and the Purchasing
Agent. Within two weeks of such breach, a detailed notification is required and shall include the nature of the
breach, the data comprised, the involving parties, mitigation efforts, and corrective actions to be taken by
VENDOR. Unless Collin County or any of their affiliates is directly responsible for such breach, VENDOR shall
be solely responsible for all expenses related to any data breach or unauthorized access to the Collin County
data and shall be by liable for all damages, fines, to include litigation cost. Except as set forth above, Collin
County shall not be responsible for any expense associated with data breaches or unauthorized access while

the Collin County Data is residing in VENDOR cloud services.
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[ Yes
1 No

*Response required

1.9. Authorized to do business in the State of Texas*

| hereby certify that my company is certified to do business in the State of Texas and can provide one the
following documents within 48 business hours upon request of the County to show such certification is
current and valid:

e Certificate of Formation from Texas Secretary of State
e Assumed Name Certificate from Texas Secretary of State
e Certificate of Fact - Status from Secretary of State

e Texas sales tax permit from the Texas Comptroller

[ Please confirm
*Response required

1.10. Financial Solvency*

Submission of a proposal is confirmation that Offeror accepts this requirement and is willing to provide the
requested information unconditionally and understands the County may not, by law, sign an NDA to obtain
this information. Documents requested for proof of financial solvency include:

i. Trade and Bank references.

ii. Recent financial statements to confirm that the Offeror has suitable financial status to meet
obligations incidental to performing the work. Audited financial statements are not required;
unaudited financial statements will be accepted. If Offeror’s firm does, however, have audited

statements, please include a copy with your proposal.
a. Financial Statements to include a complete Balance Sheet and Income Statement

b. Must provide statements for two consecutive fiscal years, preferably the two most recent

available

c. Both statements must reflect the same reporting periods, i.e. January to December or October

to September. Partial years will not accepted
*Response required

1.11. Experience
Please enter the number of years the company has been in business
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Maximum response length: 50 characters

1.12. Licensing Affirmation*

Offeror affirms that certification that all personnel and subcontractors possess the necessary licenses and
permits for the work and the certifications can be presented to the County upon request within 48 hours
notice.

(] Please confirm

*Response required

1.13. Debarment Certification*

| certify that neither my company nor an owner or principal of my company has been debarred, suspended or
otherwise made ineligible for participation in Federal Assistance programs under Executive Order 12549,
“Debarment and Suspension,” as described in the Federal Register and Rules and Regulations. Please initial.

*Response required

1.14. Immigration and Reform Act*

| declare and affirm that my company is in compliance with the Immigration and Reform Act of 1986 and all
employees are legally eligible to work in the United States of America. | further understand and acknowledge
that any non-compliance with the Immigration and Reform Act of 1986 at any time during the term of this
contract will render the contract voidable by Collin County. Please initial.

*Response required

1.15. Information Regarding Conflicts of Interest

During the 79th Legislative Session, House Bill 914 was signed into law effective September 1, 2015, which
added Chapter 176 to the Texas Local Government Code. Recent changes have been made to Chapter 176
pursuant to HB23, which passed the

84th Legislative Session. Chapter 176 mandates the public disclosure of certain information concerning
persons doing business or seeking to do business with Collin County, including family, business, and financial
relationships such persons may have with Collin County officers or employees involved in the planning,
recommending, selecting and contracting of a vendor for this procurement.

For a copy of Form CIQ and CIS: https://www.ethics.state.tx.us/forms/conflict/

The vendor acknowledges by doing business or seeking to do business with Collin County that they have been
notified of the requirements under Chapter 176 of the Texas Local Government Code and that they are solely
responsible for complying with the terms and conditions therein. Furthermore, any individual or business
entity seeking to do business with Collin County who does not comply with this practice may risk award
consideration of any County contract.

For a listing of current Collin County Officers: https://www.collincountytx.gov/Contact/county-officials
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At the time of this solicitation being released, the following are known to be involved in the planning,
recommending, selecting, and/or contracting for the attached procurement:

Engineering:
Clarence Daugherty, P.E. - Director Of Engineering
Tracy Homfeld - Assistant Director Il

Bridell Miers - Engineering Project Manager

Purchasing:
Michelle Charnoski, NIGP-CPP, CPPB — Purchasing Agent
Marci Chrismon, CPPB — Assistant Purchasing Agent

Hunter Alley, CPPB - Senior Buyer

Commissioners Court:

Chris Hill = County Judge

Susan Fletcher — Commissioner Precinct No. 1
Cheryl Williams — Commissioner Precinct No. 2
Darrell Hale — Commissioner Precinct No. 3
Duncan Webb — Commissioner Precinct No. 4
Architect:

Treanor, Inc.
2554 Elm Street, Suite 200
Dallas, TX 75226

Structural Engineer:

JQ now IMEG
100 Glass Street
Dallas, TX 75207

Please complete and upload.

1.16. Confirmation of Conflict of Interest*
| have read the conflict of interest information above and will file the CIQ form if a conflict exists.
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(] Please confirm

*Response required

1.17. Disclosure of Certain Relationships*

Chapter 176 of the Texas Local Government Code requires that any vendor considering doing business with a
local government entity disclose the vendor’s affiliation or business relationship that might cause a conflict of
interest with a local government entity. Subchapter 6 of the code requires a vendor to file a conflict of interest
guestionnaire (ClQ) if a conflict exists. By law this questionnaire must be filed with the records administrator
of Collin County no later than the 7th business day after the date the vendor becomes aware of an event that
requires the statement to be filed. A vendor commits an offense if the vendor knowingly violates the code. An
offense under this section is a misdemeanor. By submitting a response to this request, the vendor represents
that it is in compliance with the requirements of Chapter 176 of the Texas Local Government Code. Please
send completed forms to the Collin County County Clerk's Office located at 2300 Bloomdale Rd., Suite 2104,
McKinney, TX 75071. Please initial.

*Response required

1.18. Anti-Collusion Statement*

Bidder certifies that its Bid/Proposal is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a Bid/Proposal for the same materials, services, supplies, or
equipment and is in all respects fair and without collusion or fraud. No premiums, rebates or gratuities
permitted; either with, prior to, or after any delivery of material or provision of services. Any such violation
may result in Agreement cancellation, return of materials or discontinuation of services and the possible
removal from bidders list. Please initial.

*Response required

1.19. Disclosure of Interested Parties*

Section 2252.908 of the Texas Government Code requires a business entity entering into certain contracts
with a governmental entity to file with the governmental entity a disclosure of interested parties at the time
the business entity submits the signed contract to the governmental entity. Section 2252.908 requires the
disclosure form (Form 1295) to be signed by the authorized agent of the contracting business entity,
acknowledging that the disclosure is made under oath and under penalty of perjury. Section 2252.908 applies
only to a contract that requires an action or vote by the governing body of the governmental entity before the
contract may be signed or has a value of at least $1 million. Section 2252.908 provides definitions of certain
terms occurring in the section. Section 2252.908 applies only to a contract entered into on or after January 1,
2016. Please initial.

*Response required

42



Competitive Sealed Proposal #2026-138
Title: Myers Park Granary and Confinement Building Restoration

1.20. Notification Survey*

In order to better serve our offerors, the Collin County Purchasing Department is conducting the following
survey. We appreciate your time and effort expended to submit your bid. Should you have any questions or
require more information please call (972) 548-4165. How did you receive notice of this request?

[J] OpenGov Notification
[ Plano Star Courier

[] Plan Room

[] Collin County Website
[] Other

*Response required

1.21. Critical Infrastructure Affirmation*

Pursuant to section 2275.0102 of the Texas Government Code, Respondent certifies that neither it nor its
parent company, nor any affiliate of Respondent or its parent company, is: (1) majority owned or controlled by
citizens or governmental entities of China, Iran, North Korea, Russia, or any other country designated by the
Governor under Government Code Section 2275.0103, or (2) headquartered in any of those countries. Please
initial.

*Response required

1.22. Energy Company Boycotts*

Pursuant to Section 2276.002 of the Texas Government Code, should the contract have a value of $100,000 or
more and the company employs 10 or more full-time employees, Respondent represents and warrants that:
(1) it does not, and will not for the duration of the contract, boycott energy companies, and (2) will not
boycott energy companies during the term of the contract. If circumstances relevant to this provision change
during the course of the contract, Respondent shall promptly notify Agency. Please initial.

*Response required

1.23. Firearm Entities and Trade Associations Discrimination*

Pursuant to section 2274.002 of the Texas Government Code, should the contract have a value of $100,000 or
more and the company employs 10 or more full-time employees, Respondent verifies that: (1) it does not
have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade
association and (2) will not discriminate during the term of the contract against a firearm entity or firearm
trade association. If circumstances relevant to this provision change during the course of the contract,
Respondent shall promptly notify Agency. Please initial.

*Response required

1.24. Al Acknowledgement*

The County requires that all submitted content be the product of human authorship or have undergone
substantial human review and modification. This is to ensure that the final proposal accurately reflects the
Proposer’s capabilities, experience, and understanding of the requirements. The Proposer is ultimately
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responsible for the accuracy, truthfulness, and completeness of their submission. Any submission found to
contain misleading information, whether from Al or otherwise, may be subject to penalties or disqualification.

Please confirm all submitted content was either authored by or substantially reviewed a human and not Al
and the submission accurately reflects company’s/firm’s capabilities, experience, and understanding of the
requirements.

(] Please confirm

*Response required

1.25. Construction Acknowledgement*

Offeror, declares that the only person or parties interested in this proposal are those principals named herein,
that his/her proposal is made without collusion with any other person, firm or corporation, that he/she has
carefully examined the Contract Documents including the Advertisement for Proposals, Instruction to
Proposers, Construction Agreement, Specifications and the Drawings, therein referred to and has carefully
examined the locations, conditions and classes of materials for the proposed work, and agrees that he/she will
provide all the necessary labor, machinery, tools, equipment, apparatus and other items incidental to
construction and will do all the work and furnish all the materials called for in the Contract Documents in the
manner prescribed therein. Bidder hereby declares that he/she has visited the site of the Work and has
carefully examined the Contract Documents pertaining to the Work covered by the above Proposal, and
he/she further agrees to commence work within ten (10) consecutive calendar days after date of written
Notice to Proceed and to substantially complete the work on which he/she has bid within the number of days
specified subject to such extensions of time allowed by Specifications. Offeror certifies that the prices
contained in this proposal have been carefully checked and are submitted as correct and final. The prices have
been shown in words and figures for each item listed in this proposal and it is understood that in the event of
a discrepancy, the words shall govern. Please initial.

*Response required

2. Evaluation Phase - Detailed Proposal Assessment
The Evaluation Committee will conduct a detailed assessment of all proposals elevated to this Phase.

2.1. Reference No. 1*

List a company or governmental agency, other than Collin County, where these same/like products/services,
as stated herein, have been provided. Texas references are preferred. Include the following: Company/Entity,
Contact, Address, City/State/Zip, Phone, and E-Mail. It is the responsibility of the Bidder/Proposer to ensure
submitted references will be responsive to the County’s requests. The County reserves the right to contact
references other than those listed, and to consider any information acquired from all references during the
evaluation process.

*Response required
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2.2. Reference No. 2*

List a company or governmental agency, other than Collin County, where these same/like products/services,
as stated herein, have been provided. Texas references are preferred. Include the following: Company/Entity,
Contact, Address, City/State/Zip, Phone, and E-Mail. It is the responsibility of the Bidder/Proposer to ensure
submitted references will be responsive to the County’s requests. The County reserves the right to contact
references other than those listed, and to consider any information acquired from all references during the
evaluation process.

*Response required

2.3. Reference No. 3*

List a company or governmental agency, other than Collin County, where these same/like products/services,
as stated herein, have been provided. Texas references are preferred. Include the following: Company/Entity,
Contact, Address, City/State/Zip, Phone, and E-Mail. It is the responsibility of the Bidder/Proposer to ensure
submitted references will be responsive to the County’s requests. The County reserves the right to contact
references other than those listed, and to consider any information acquired from all references during the
evaluation process.

*Response required

2.4. List of Current Projects*
Please provide a list of all current projects with a brief description of each

*Response required

2.5. List of projects completed in last five years*
Please provide a list of projects completed within the past five years with a brief description of each

*Response required

2.6. Experience of key individuals in the organization*
Please include a statement that describes the experience and qualifications of the Team. Offerors may include
team resumes in this section as well.

*Response required

2.7. Safety program*
Please provide a statement with a thorough description of your Safety Plan

*Response required

2.8. Calendar Days Proposal*
Please state the consecutive calendar days bid from notice to proceed through completion of project.

*Response required
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Competitive Sealed Proposal #2026-138
Title: Myers Park Granary and Confinement Building Restoration

2.9. Project plan/schedule*
Please provide a statement to support the proposed calendar days answered above with a detailed
description of your company's project plan/schedule.

*Response required

2.10. Subcontractors*

Please upload a list of names of the Subcontractors or other persons or organizations (including those who are
to furnish materials or equipment fabricated to a special design) proposed for each portion of the Work. The
Bidder will be required to establish to the satisfaction of the NO VALUEand Owner the reliability and
responsibility of the proposed Subcontractors. Prior to the award of the Contract, the NO VALUEwill notify the
Bidder in writing if either the County or the NO VALUE, after due investigation, has reasonable and substantial
objection to any person or organization on such lists. If Owner or NO VALUE has a reasonable and substantial
objection to any person or organization on such list, and refuses in writing to accept such person or
organization, the Bidder may, at his/her option, withdraw his/her Bid without forfeiture of Bid Security or
provide an acceptable substitute. Subcontractors and other persons and organizations proposed by the
Bidder and accepted by Owner and NO VALUEmust be used on the Work for which they were proposed and
accepted, and shall not be changed except with the written approval of Owner and the NO VALUE.

*Response required

2.11. Statement of Cost*
Please provide a detailed statement of cost for each major item of work included in the Proposal.

*Response required

2.12. Supplementary Information
Please upload any supplementary information that supports or clarifies your proposal and responses to the
guestions above.
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006113 PAYMENT BOND

STATE OF TEXAS §
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:
That , a corporation organized and existing_under the laws of
the State of , and fully authorized to transact business in the State of Texas, whose address is
of the City of County of , and State of
,(hereinafter referred to as “Principal”), and
(hereinafter referred to as “Surety”, a corporation organized under the laws of the State of and authorized under the laws of the State
of Texas to act as surety on bonds for principals, are held and firmly bound unto (hereinafter referred

to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform labor upon the buildings, structures or improvements referred to
in the attached Contract, , in the penal sum of

Dollars ($ ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal) in lawful
money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors, and assigns,
jointly and severally, firmly by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day of ,202 , to which

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of .

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper protection of all claimants
supplying labor and material in the prosecution of the work provided for in said Contract and for the use of each claimant, and that conversely should the Principal
faithfully perform said Contract and in all respects duly and faithfully observe and perform all and singular the covenants, conditions, and agreements in and by said
Contract, agreed to by the Principal, and according to the true intent and meaning of said Contract and the claims and specifications hereto annexed, and any and all
duly authorized modifications of said Contract that may hereafter be made, notice of which modification to Surety being hereby waived, then this obligation shall be
void; otherwise, to remain in full force and effect. Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas.

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503
of the Texas Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if
they were fully copied at length herein.

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental
agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or addition to the terms of the
Contract, or to the work performed thereunder, or the plans, specifications, or drawings accompanying the same, shall in anyway affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder.

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on
whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 202

WITNESS PRINCIPAL

Printed/Typed Name
Title:
Company:

Address:

WITNESS SURETY

Printed/Typed Name
Title:
Company:

Address:

The Resident Agent of the Surety for delivery of notice and service of process is:

Name:
Address: Note: Date of Bond must NOT be
Phone Number: prior to date of contract.

Revised 11/2008



006111 PERFORMANCE BOND

STATE OF TEXAS §
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

That , a corporation organized and existing_under the laws of
the State of and fully authorized to transact business in the State of Texas, whose address is of the
City of County of , and State of ,(hereinafter referred to as “Principal”), and

(hereinafter referred to as “Surety”, a corporation organized_under
the laws of the State of and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound
unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of

Dollars ($ ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal plus  10-
percent of the stated penal sum as an additional sum of money representing additional court expenses, attorneys’ fees, and liquidated damages arising out of or
connected with the below identified Contract) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their
heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day of ,202 , to which

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of N

CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal fully and faithfully executes the work and performance of the Contract in
accordance with the plans specifications, and Contract Documents, including any extensions thereof which may be granted with or without notice to Surety, during the
original term thereof, and during the life of any guaranty required under the Contract, and according to the true intent and meaning of said Contract and the plans and
specifications hereto annexed, if the Principal shall repair and/or replace all defects due to faulty materials or workmanship that appear within a period of one year from
the date of final completion and final acceptance of the work by OWNER; and if the Principal shall fully indemnify and save harmless the OWNER from all costs and
damages which OWNER may suffer by reason of failure to so perform herein and shall fully reimburse and repay OWNER all outlay and expense which the OWNER
may incur in making good any default or deficiency, then this obligation shall be void; otherwise, to remain in full force and effect; and in case said CONTRACTOR
shall fail to do so, it is agreed that the OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this
obligation. Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas.

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503
of the Texas Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if
they were fully copied at length herein.

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental
agreement which increases the Contract price with or without notice to the Surety, but in no event shall a Change Order or Supplemental Agreement which reduces the
Contract price decrease the penal sum of the Bond. And further that no change, extension of time, alteration, or addition to the terms of the Contract, or to the work
performed thereunder, or the plans, specifications, or drawings accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder.

Surety agrees that the bond provides for the repairs and/or replacement of all defects due to faulty materials and workmanship that appear within a period of
one (1) year from the date of completion and acceptance of the improvement by the OWNER.

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on
whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 202
WITNESS PRINCIPAL

Printed/Typed Name
Title:
Company:

Address:

WITNESS SURETY

Printed/Typed Name
Title:
Company:

Address:

The Resident Agent of the Surety for delivery of notice and service of process is:

Name:
Address: Note: Date of Bond must NOT be
Phone Number: prior to date of contract.

Revised 11/2008



006119 MAINTENANCE BOND

STATE OF TEXAS §
COUNTY OF COLLIN § KNOW ALL MEN BY THESE PRESENTS:

That , a corporation organized and existing under the laws of
the State of and fully authorized to transact business in the State of Texas, whose address is of the
City of County of , and State of ,(hereinafter referred to as “Principal”), and

(hereinafter referred to as “Surety”, a corporation organized under
the laws of the State of and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound
unto (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of

Dollars ($ ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves,
and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the day of ,202 , to which
said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of .

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper maintenance and repair of
the work herein contracted to be done and performed for a period of year(s) from the date of acceptance and Principal will do all necessary
backfilling that may arise on account of sunken conditions in ditches, or otherwise, and do and perform all necessary work and repair any defective condition growing
out of or arising from the improper laying or construction of same, or on account of any breaking of same caused by said CONTRACTOR in construction of same , or
on account of any defect arising in any of said work laid or constructed by said CONTRACTOR or on account of improper excavation or backfilling, it being
understood that the purpose of this section is to cover all defective conditions arising by reason of defective materials, work or labor performed by said
CONTRACTOR, then this obligation shall be void; otherwise, to remain in full force and effect; and in case said CONTRACTOR shall fail to do so, it is agree that the
OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this obligation. Provided further, that if any

legal action be filed on this Bond, venue shall lie in Collin County, Texas.

"PROVIDED, HOWEVER, that said Surety, for value received, stipulates and agrees the bond shall automatically be increased by the amount of any
Change Order or supplemental agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or
addition to the terms of the Contract, or to the work performed thereunder, or the plans specifications, or drawings accompanying the same shall in any way affect its
obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be
performed thereunder.

The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on

whom service of process may be had in matters arising out of such suretyship.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 202
WITNESS PRINCIPAL

Printed/Typed Name
Title:
Company:

Address:

WITNESS SURETY

Printed/Typed Name
Title:
Company:

Address:

The Resident Agent of the Surety for delivery of notice and service of process is:

Name:
Address: Note: Date of Bond must NOT be
Phone Number: prior to date of contract.

Revised 11/2008



SECTION 004325 - PRODUCT SUBSTITUTION REQUEST FORM
(Must be submitted by date specificed in solicitation)

Bidder: Project No:
Project:

Section: Article/ Paragraph:

Proposed Substitution:

Manufacturer: Address:

Telephone: Proposed Model No.:

Attached data includes product description, specifications, drawings, photographs, and performance and test data
adequate for evaluation of the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will
require for its installation.

The undersigned warrants and represents:

e Proposed substitution has been fully investigated and determined to be equal or superior in all respects to
specified product.

e Same warranty will be furnished for proposed substitution as for specified product.

e Same maintenance service and source of replacement parts, as applicable, is available.

e Proposed substitution will have no adverse effect on other trades and will not affect or delay
progress schedule.

e  Proposed substitution does not affect dimensions and functional clearances.

e Payment will be made for changes to building design, including A/E design, detailing, and
construction costs caused by substitution.

Submitted By: Signed:
Firm: Address:
Phone:

REVIEW & ACTION (Initial)

Substitution approved - Make submittals in accordance with Project Manual requirements.
Substitution approved as noted - Make submittals in accordance with Project Manual requirements.
Substitution rejected - Use specified materials.

Substitution Request received too late - Use specified materials.

Signature: Date:

Supporting Data Attached: Drawings Product Data Samples Tests Reports Other

END OF REQUEST FORM



CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT is made and entered into by and between
corporation (hereinafter referred
to as “Contractor”), and COLLIN COUNTY TEXAS, a political subdivision of the State
of Texas (hereinafter referred to as “County” or “OWNER”) to be effective from and after
the date hereinafter provided.

For and in consideration of the covenants and agreements contained herein, and for the
mutual benefits to be obtained hereby, the parties hereto agree as follows:

CONTRACT SUM

The County shall pay the Contractor in current funds for the performance of the work,
subject to additions and deductions by Change orders as provided in the Contract
Documents. The contract sum shall be the amount of (3 ).

EFFECTIVE DATE

This Construction Agreement, having been previously approved by the Commissioners’
Court of Collin County, Texas, shall be effective upon the date of delivery and execution
by Contractor, provided the County executes the same within five (5) consecutive calendar
days after said delivery and execution by Contractor.

I. CONTRACT GENERAL PROVISIONS
1.1 DEFINITIONS

Words which have well-known technical or construction industry meanings shall have
their commonly understood meanings in the Contract Documents, unless a different
meaning is stated in the Contract Documents. The following words and expressions,
or pronouns used in their place, shall wherever they appear in this contract be
construed as follows, unless a different meaning is clear from the context:

Addendum, Bulletin or Letter of Clarification: Any additional contract provisions,
or change, revisions or clarification of the Contract Documents issued in writing by
the OWNER, to prospective bidders prior to the receipt of bids.

Contract or Contract Documents: The written agreement covering the performance
of the work. The Contract and Contract Documents include this written Construction
Agreement between OWNER and CONTRACTOR, Advertisement for Bids,
Instructions to Bidders, Requests for Proposal, all Addenda, the Specifications,
including the general and supplemental special and technical conditions, Drawings,
provisions, plans or working drawings — and any supplemental changes or
agreements pertaining to the Work or materials therefor; and bonds and any additional
documents incorporated by reference in the above.

CONTRACTOR: The person, persons, partnership, firm, corporation, association or
organization, or any combination thereof, entering into the contract for the execution
of the work, acting directly or through a duly authorized representative.



Other CONTRACTORS: Any contractor, other than the CONTRACTOR or his
subcontractors, who has a direct contact with the OWNER for work on or adjacent to
the site of the work.

Contract Work or Work: Everything expressly or impliedly required to be furnished
and done by the CONTRACTOR by the Contract Documents.

Architect: The term ‘“Architect” means the Architect or his duly authorized
representative. The Architect shall be understood to be the Architect of the OWNER,
and nothing contained in the Contract Documents shall create any contractual or
agency relationship between the Architect and the CONTRACTOR.

Extra Work: Work other than that which is expressly or impliedly required by the
Contract Documents at the time of the execution of the contract.

Change Order: A written order to the CONTRACTOR authorizing and directing an
addition, deletion or revision in the work within the general scope of the Contract
Documents, or authorizing an adjustment in the Contract Price or the Contract time.

Contract Price: The total amount of money payable to the CONTRACTOR under
the terms and conditions of the Contract Documents. When used in such context, it
may also mean the unit price of an item of work under the Contract terms.

OWNER'’S Representative: The Architect or other duly authorized assistant, agent,
Architect, inspector or superintendent acting within the scope of their particular
duties.

Drawings or Contract Drawings: Those drawings that are the graphic and pictorial
portions of the Contract Documents showing the design, location and dimensions of
the Work, including but not limited to, the plans, elevations, sections, details,
schedules, diagrams, any bulletin, or any detailed drawing furnished by the OWNER,
pertaining or supplemental thereto.

Specifications: Those portions of the Contract Documents that specify the
requirements for materials, equipment, systems, standards and workmanship for
performance of the Work, and related services.

Inspector: Any representative of the OWNER designated to inspect the work.

Materialman or Supplier: Any subcontractor contracting with the CONTRACTOR,
or any of his subcontractors, to fabricate or deliver or who actually fabricates or
delivers materials, supplies or equipment to be consumed or incorporated into the
Work.

Notice: Written notice effective the date of the postmark thereon, or if hand delivered,
effective the date of hand delivery.



OWNER: COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas.
The term OWNER means the OWNER or its authorized representative.

Payment Bond: A bond in the amount of the Contract executed by a corporate surety
in accordance with all Texas Law, including but not limited to, Chapter 2253 of the
Texas Government Code and Chapter 3503 of the Texas Insurance Code, for public
works projects as security furnished by the CONTRACTOR and his sureties solely
for the protection of payment bond beneficiaries supplying labor and materials in the
prosecution of the Contract Work.

Performance Bond: A bond in the amount of the Contract executed by a corporate
surety in accordance with all Texas Law, including but not limited to, Chapter 2253
of the Texas Government Code and Chapter 3503 of the Texas Insurance Code, for
public works projects as security furnished by the CONTRACTOR and his sureties
solely for the protection of the Owner, conditioned on the faithful performance of the
Contract Work in accordance with the plans, specification, and Contract Documents.

Maintenance Bond: A bond executed by a corporate surety for 10% of the Contract
Price that complies with all Texas Laws, including but not limited to, Chapter 3503
of the Texas Insurance Code, guaranteeing the prompt, full and faithful performance
of the general guaranty and warranty contained in the Contract Documents, and Texas
Law.

Project: The total construction of the work described in the Contract Documents
performed by the Contractor, Other Contractor or the Owner in whole or part.

Proposal: The written statement or statements duly submitted to the OWNER by the
person, persons, partnership, company, firm, association or corporation proposing to
do the Work contemplated, including the approved form on which the formal bids for
the Work are to be proposed.

Plan, or Plans: The plans are the drawings or reproductions therefrom made by the
Owner or Owner’s Representative and approved by the Owner showing the
dimensions, location, design and position of the various elements of the Project and
Work, including plans, elevations, sections, details, schedules, diagrams, working
drawings, preliminary drawings, and such supplemental drawings as the Owner may
issue to clarify other drawings or for the purpose of showing changes in the Contract
Work authorized by the Owner, or for showing details not shown therein.

Special Provisions or Conditions: The special clauses of the Contract, or Contract
Documents, setting forth conditions or requirements peculiar to the specific Project
involved, supplementing the standard or general specifications and taking precedence
over any conditions or requirements of the standard or general specifications with
which they are in conflict.

Specifications or Contract Specifications: All of the general, special and technical
conditions or provisions, and all addendum or supplements thereto consisting of



written requirements for materials, equipment, systems, standards and performance of
the work.

Site: The area upon or in which the CONTRACTOR'’S operations are carried on, and
such other areas adjacent thereto as may be designated as such by the OWNER.

Subcontractors: Any persons, firm or corporation, other than employees of the
CONTRACTOR, who or which contracts with the CONTRACTOR to furnish, or who
actually furnishes, labor and/or materials and equipment at or about the site.

Sureties: The corporate bodies which are bound by such bonds as are required with
and for the CONTRACTOR. The sureties engaged to be responsible for the entire and
satisfactory fulfillment of the Contract and for any and all requirements as set out in
the specifications, Contract or plans.

The Work: All work including the furnishing of all labor, materials, tools, equipment,
required submittals and incidentals to be performed by the CONTRACTOR under the
terms of the Contract.

Directed, Required, Approved and Words of Like Import: Whenever they apply
to the Work or its performance, the words “directed,” “required,” “permitted,”
“ordered,” “designated,” “established,” “prescribed” and words of like import used in
the Contract, specifications or upon the drawings shall imply the direction,
requirement, permission, order, designation or prescription of the OWNER; and
“approved,” ‘“‘acceptable,” “satisfactory” and words of like import shall mean
approved by, acceptable to or satisfactory to the OWNER.

Equal: Materials, articles or methods which are of equal or higher quality than those
specified or shown on the drawings and as further defined in the “or equal” clause.
Substitution of Materials shall be determined by the Architect at his or her discretion,
and approved by the Owner.

Working Time, Completion Time or Contract Time: The time set forth in the
Contract for the performance and completion of the Work contracted for. The time
may be expressed as calendar days, working days or a specific date.

Calendar Day or Days: Any successive days of the week or month, no days being
excepted.

Working Day: A working day is defined as a calendar day not including Saturdays,
Sundays or those legal holidays as specified in the list prepared by the OWNER for
contract purposes. Nothing in this definition shall be construed as prohibiting the
CONTRACTOR from working on Saturdays if he so desires, however permission of
the OWNER shall be necessary if the CONTRACTOR chooses to work on Saturday.
Work on Sundays shall not be permitted without the written permission of the
OWNER. If Saturday or Sunday work is permitted, working time shall be charged on
the same basis as week days. Where the working time is expressed as calendar days



1.2

1.3

or a specific date, the concept of working days shall no longer be relevant to the

contract.

CONTRACT DOCUMENTS

The parties agree that the Contract Documents shall consist of the following
documents in addition to any other documents referenced or incorporated herein:

A.

B.

O

Q@mmo

1.2.1

1.2.2

This written Construction Agreement, including any changes or
modifications;

All addenda including the following listed and numbered addenda:
Addendum No. 1 dated Received
Addendum No. 2 dated Received

Advertisement for Bids, Instructions to Bidder, the Invitation to Bid and Bid
Form;

The Special/Supplemental Conditions;

The Specifications and the Project Drawings (if any);

The Construction Details shown on plans;

The Standard Specifications and Standard Drawings from the Public
Works Construction Standards-North Central Texas Council of
Governments, 2004 edition and all subsequent addendums;

The Texas Department of Transportation Standard Specifications for
Construction and Maintenance of Highways, Streets and Bridges, as
adopted by the Texas Department of Transportation on November 1, 2014,
hereinafter referred to as the “Texas Standard Specifications”;

The Performance Bond in the sum of ONE HUNDRED PERCENT (100%)
of the total Contract Price;

The Payment Bond in the sum of ONE HUNDRED PERCENT (100%) of
the total Contract Price; and,

The Maintenance Bond in the sum of TEN PERCENT (10%) of the total
Contract Price.

PRIORITY OF THE CONTRACT DOCUMENTS

These Contract Documents (A through K above) form the Construction
Agreement and are a part of this Construction Agreement as if fully set forth
herein. In the event of an inconsistency in any of the provisions of the
Contract Documents, the inconsistency shall be resolved by giving
precedence to the Contract Documents in the order in which they are listed
above.

THE CONTRACT

The Contract Documents form the Contract. The Contract represents the
entire integrated agreement between the OWNER and the CONTRACTOR
and supersedes all prior negotiations, and representations by either party.

CORRELATION AND INTENT OF DOCUMENTS



The Contract Documents are complementary and what is called for by any one shall
be as binding as if called for by all. The intent of the documents, unless otherwise
specifically provided, is to produce complete and finished work, which the
CONTRACTOR undertakes to do in full compliance with the Contract Documents.
It is not intended to mention every item of work in the specifications which can be
adequately shown on the drawings nor to show on the drawings all items of work
described or required by the specifications. All materials or labor for work shown
on the drawings or reasonably inferable therefrom as being necessary to produce a
finished job shall be provided by the CONTRACTOR whether or not same is
expressly covered in the specifications. No verbal conversation, understanding or
agreement with any officer or employee or agent of the OWNER, either before or
after the execution of the Contract, shall affect or modify any of the terms,
conditions or obligations contained in the Contract Documents.

1.3.1 CONTRACT DRAWINGS AND SPECIFICATIONS

The OWNER shall furnish the CONTRACTOR one copy of the Contract
Drawings and any supplemental drawings and specifications reasonably
necessary for the proper execution of the work. At least one copy of all
drawings and specifications shall be accessible at all times to the OWNER
at the job site.

1.3.2 SUPPLEMENTAL DRAWINGS AND SPECIFICATIONS

In order to carry out the intent of the Contract Documents and to assist the
CONTRACTOR in performing its work, the OWNER, after the execution
of the Contract, may, by supplemental drawings, specifications or
otherwise, furnish additional information or instructions as may be
necessary for construction purposes.

All such supplemental drawings, specifications or instructions are intended
to be consistent with the Contract Documents and reasonably inferable
therefrom. Therefore, no extra costs shall be allowed by the OWNER on a
claim that particular supplemental drawings, specifications or instructions
differ from the requirements of the Contract Documents, incurring extra
costs, unless the CONTRACTOR has first brought the matter, in writing, to
the OWNER’S attention for adjustment before proceeding with the work
covered by such.

If the OWNER decides that there is no departure from the requirements of
the Contract Documents, the CONTRACTOR shall then proceed with the
work as shown, specified or directed. If the OWNER shall decide that Extra
Work is involved, he shall so modify the supplemental drawings,
specifications or instructions to eliminate the Extra Work, or cause a written
Change Order to be issued in accordance with the Contract Documents.



1.3.3 ERRORS AND  CORRECTIONS IN  DRAWINGS AND
SPECIFICATIONS

The CONTRACTOR shall not take advantage of any apparent errors,
omissions or discrepancies in the drawings or specifications; and the
Architect shall be permitted to make such corrections or interpretations as
may be necessary for the fulfillment of the intent of the Contract
Documents. In case of any errors, omissions or discrepancies in the
drawings or specifications, the CONTRACTOR shall promptly submit the
matter to the OWNER or OWNER’S Representative in writing who, in turn,
shall promptly make a determination and issue the necessary instructions in
writing. Any adjustment by the CONTRACTOR without this determination
and instructions shall be at the CONTRACTOR’S own risk and expense.
The Work is to be made complete as intended by the Contract Documents.

1.3.4 EXISTING STRUCTURES

The plans show the general locations of some known surface and subsurface
structures. The locations of many gas mains, water mains, conduits, sewers,
other utilities, etc., however, are unknown, and the OWNER assumes no
responsibility for failure to show any or all of these structures on the plans
or to show them in their exact locations. It is mutually agreed that such
failure shall not be considered sufficient basis for claims for additional
compensation for Extra Work or for increasing the pay quantities in any
manner whatsoever. The CONTRACTOR shall be solely responsible for
locating all gas mains, water mains, conduits, sewers, other utilities etc., so
as to perform the Work without damaging the same.

II. THE WORK
2.1 SCOPE OF WORK

Contractor shall provide all labor, supervision, materials, and equipment necessary to
perform all work required by the Contract Documents in connection with (Bid #, Bid Title)

2.2 CHANGE OR MODIFICATION OF CONTRACT
2.2.1 ALTERATION OF PLANS AND SPECIFICATIONS

The OWNER reserves the right to make such changes in the plans and
specifications and in the character of the work as may be necessary or
desirable to insure completion in the most satisfactory manner, provided
such changes do not materially alter the original plans and specifications or
change the general nature of the Work as a whole. Such changes shall not
be considered as waiving or invalidating any condition or provision of the
Contract or bonds. Such changes shall be issued by the Architect.

2.2.2 INCREASED OR DECREASED QUANTITIES OF WORK
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The OWNER reserves the right and may from time to time, by written order,
and without notice to any surety, make changes in the quantity or time of
performance of the Work, as may be considered necessary or desirable and
such changes shall not be considered as waiving or invalidating any
conditions or provisions of the Contract or bonds. The CONTRACTOR
shall perform all the Contract Work in strict compliance with the Contract
Documents, and shall not make any changes to the Work without prior
written authorization from the OWNER, in the form of a written Change
Order. If such changes increase or decrease either the cost or the time
necessary for the performance of the Work, then the parties will mutually
agree upon an equitable adjustment to the price or time to perform the Work
pursuant to the terms of the Contract.

2.2.3 EXTRA WORK/CHANGE ORDERS

When any work is necessary to the proper completion of the Project and for
which no prices are provided for in the Bid or Proposal and Contract, the
CONTRACTOR shall do such work, but only when and as ordered in
writing by the OWNER. The OWNER may order changes in the Work
without invalidating Contract. Payment for Extra Work shall be made as
provided herein. Contractor agrees that overhead and profit for Extra Work
shall not exceed 10% of the total cost of the Extra Work. The Contractor
shall not be entitled to any additional funds for any work or Extra Work
performed on the Project, unless a Change Order is issued and signed by the
Owner. The CONTRACTOR shall perform the work as altered, whether
increased or decreased, and no allowances shall be made for anticipated
profits. Nothing in this section shall give rise to any claims for any delay or
acceleration damages, and the CONTRACTORS sole remedy for any
delays in the Project shall remain an equitable extension of time as provided
for in the Contract Documents. CONTRACTOR acknowledges and agrees
to waive all rights or claims for compensation for any additional or other
work not specifically authorized by the OWNER.

DISPUTED WORK AND CLAIMS FOR ADDITIONAL COMPENSATION

If the CONTRACTOR is of the opinion that (a) the work necessary or required to
accomplish the result intended by this Contract, or (b) any work ordered to be done
as Contract Work by the OWNER is Extra Work and not Contract Work, or (c) any
determination or order of the OWNER violates the terms and provisions of this
Contract, the CONTRACTOR shall promptly, either before proceeding with such
work or complying with such order or determination, notify the OWNER in writing
of his contentions with respect thereto and request a final determination thereof.

Such determination of the OWNER shall be given in writing to the
CONTRACTOR. If the OWNER determines that the work in question is Extra
Work and not Contract Work, or that the order complained of requires performance
by the CONTRACTOR beyond that required by the Contract or violates the terms
and provisions of the Contract, thereupon the OWNER shall cause either (a) the
issuance of a written Change Order covering the Extra Work as provided herein, or
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(b) the determination or order complained of to be rescinded or so modified so as
to not require performance beyond that required by the terms and provisions of the
Contract.

If the OWNER determines that the work in question is Contract Work and not Extra
Work, or that the determination or order complained of does not require
performance by the CONTRACTOR beyond that required by the Contract or
violate the terms and provisions of the Contract, he shall direct the CONTRACTOR
to proceed, and the CONTRACTOR must promptly comply. In order to reserve his
right to claim compensation for such work resulting from such compliance,
however, the CONTRACTOR must, within 20 calendar days after receiving the
OWNER'’S determination and direction, notify the OWNER in writing that the
work is being performed, or that the determination and direction is being complied
with, under protest.

If the CONTRACTOR fails to so appeal to the OWNER for a determination or,
having so appealed, should the CONTRACTOR thus fail to notify the OWNER in
writing of his protest, the CONTRACTOR shall be deemed to have waived any
claim for extra compensation or damages therefore. No oral appeals or oral protests,
no matter to whom made, shall be deemed even substantial compliance with the
provisions of this item.

In addition to the foregoing requirements, the CONTRACTOR shall, upon notice
from the OWNER, produce for examination for a minimum period of three (3)
years following final payment or termination of contract and audit at the
CONTRACTOR’S office, by the representatives of the OWNER, all his books and
records showing all of his acts and transactions in connection with contractual
performance as well as relating to or arising by reason of the matter in dispute. At
such examination a duly authorized representative of the CONTRACTOR may be
present.

Unless the aforesaid requirements and conditions are complied with by the
CONTRACTOR, the OWNER shall be released from all claims arising under,
relating to or by reason of disputed work or Extra Work. It is further stipulated and
agreed that no conduct on the part of the OWNER or any agent or employee of the
OWNER shall ever be construed as a waiver of the requirements of this section,
when such requirements constitute an absolute condition precedent to any approval
of any claim for extra compensation, notwithstanding any other provisions of the
Contract Documents; and in any action against the OWNER to recover any sum in
excess of the contract amount, the CONTRACTOR must allege and prove strict
compliance with the provisions of this section. The CONTRACTOR ASSUMES
THE RISK OF NONPAYMENT, for failing to comply with any of the
requirements of this section.

III. CONTRACTORS RESPONSIBILITIES

CONTRACTOR’S REPRESENTATIONS, WARRANTIES AND
ASSURANCES.
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In consideration of, and to induce the award of this contract to him, the
CONTRACTOR represents and warrants: (a) That he is financially solvent, and
sufficiently experienced and competent to perform the work; (b) That the facts
stated in the proposal and the information given by him pursuant to the bidding
documents are true and correct in all respects; (c) That he has read, understood and
complied with all the requirements set forth in the bidding documents; (d) That he
is familiar with and understands all laws and regulations applicable to the work;
and (e) unless otherwise specifically provided for in the Contract Documents, the
CONTRACTOR shall do all the Work and shall furnish all the tools, equipment,
machinery, materials, labor and appliances, except as herein otherwise specified,
necessary or proper for performing and completing the work required by this
Contract, in the manner and within the time herein prescribed.

By executing the contract, the CONTRACTOR represents that he has visited the
site of Work, has fully familiarized himself with the local and on-site conditions
under which the work is to be performed and has correlated his observation with
the requirements of the Contract Documents. In addition, the CONTRACTOR
represents that he has satisfied himself as to subsurface conditions at the site of the
Work. Information, data and representations contained in the Contract Documents
pertaining to the conditions at the site, including subsurface conditions, are for
information only and are not warranted or represented in any manner to accurately
show the conditions at the site of the Work. The CONTRACTOR agrees that he
shall make no claims for damages, additional compensation or extension of time
against the OWNER because of encountering actual conditions in the course of the
Work which vary or differ from conditions or information contained in the Contract
Documents. All risks of differing subsurface conditions shall be borne solely by the
CONTRACTOR.

The CONTRACTOR shall carefully study and compare the Contract Documents
and shall at once report to the OWNER any error, inconsistency or omission he may
discover. The CONTRACTOR shall perform no portion of the Work at any time
without Contract Documents or, where required, approved shop drawings, product
data or samples for such portion of the work.

3.1.1 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Shop drawings are drawings, diagrams, schedules and other data
specially prepared for the work by the CONTRACTOR or any
subcontractor, manufacturer, supplier or distributor to illustrate some
portion of the Work.

B. Product data are illustrations, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
CONTRACTOR to illustrate a material, product or system for some portion
of the work.
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C. Samples are physical examples which illustrate materials, equipment or
workmanship and establish standards by which the work shall be judged.

D. the CONTRACTOR shall provide, review, approve and submit to the
Architect with reasonable promptness and in such sequence as to cause no
delay in the Work or in the work of the OWNER or any separate contractor,
all shop drawings, product data and samples required by the Contract
Documents. The Work will be performed in accordance with submittals
approved by the Architect. The CONTRACTOR shall not be relieved
responsibility for deviations from the requirements of the Contract
Documents by errors or omissions by the OWNER or Architect in
approving Shop Drawings, Product Data, samples or any other submittals.

E. By approving and submitting shop drawings, product data and samples,
the CONTRACTOR represents that he has determined and verified all
materials, field measurements, and field construction criteria related
thereto, or shall do so, and that he has checked and coordinated the
information contained within such submittals with the requirements of the
Work and of the Contract Documents.

F. As the Architect’s review is only for general conformance with the
requirements of the Contract Documents, the CONTRACTOR shall not be
relieved of responsibility for any deviation from the requirements of the
Contract Documents by the Architect’s approval of shop drawings, product
data or samples unless the CONTRACTOR has specifically informed the
Architect in writing of such deviation at the time of submission and the
Architect have given written approval to the specific deviation. The
CONTRACTOR shall not be relieved from responsibility for errors or
omissions in the shop drawings, product data or samples by the Architect’s
approval thereof. The CONTRACTOR shall direct specific attention, in
writing or on resubmitted shop drawings, product data or samples, to
revisions other than those requested by the Architect on previous submittals.

G. the CONTRACTOR shall be responsible for delays caused by rejection
of the submittal of inadequate or incorrect shop drawings, product data or
samples. The CONTRACTOR shall be responsible for seeing that any
“approved” copies of shop drawings bearing the approval of the Architect
are allowed on the job site. The CONTRACTOR shall be responsible for
providing all copies of approved shop drawings necessary for the
construction operations.

H. the CONTRACTOR shall keep adequate records of submittal and
approvals so that an accurate up-to-date record file is maintained at the job
site at all times.

I. No portion of the work requiring submission of a shop drawing, product
data or sample shall be commenced until the submittal has been approved
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by the Architect. All such portions of the work shall be in accordance with
approved submittals.

SURETY BONDS

With the execution and delivery of the contract, the CONTRACTOR shall
furnish and file with the OWNER in the amounts herein required, the surety
bonds specified hereunder. Without exception, the OWNER’S bond forms,
attached hereto as Section 00610 and 00611 must be used, and exclusive
venue for any lawsuit in connection with such bonds shall be specified as
the county in which the OWNER'’S principal office is located. Such surety
bonds shall be in accordance with Texas Law, including but not limited to,
the provisions of Chapter 2253 of the Texas Government Code and Chapter
3503 of the Texas Insurance Code. These bonds shall automatically be
increased by the amount of any change order or supplemental agreement
which increases the contract price with or without notice to the surety, but
in no event shall a change which reduces the contract amount reduce the
penal amount of such bonds.

A. Performance Bond. A good and sufficient bond in an amount not less
than 100 percent (100%) of the total amount of the Contract Price
guaranteeing the full and faithful execution of the Work and performance
of the Contract in accordance with the plans, specifications and Contract
Documents, including any extensions thereof, for the protection of the
OWNER. This bond shall provide for the repair and/or replacement of all
defects due to faulty materials and workmanship that appear within a period
of one year from the date of completion and acceptance of the improvement
by the OWNER or such lesser or greater period as may be designated in the
Contract Documents.

B. Payment Bond. A good and sufficient bond in an amount not less than
100 percent (100%) of the total amount of the Contract Price guaranteeing
the full and proper protection of all payment bond beneficiaries and
claimants supplying labor and material in the prosecution of the work
provided for in said Contract and for the use of each claimant.

C. Maintenance Bond. A good and sufficient bond in an amount not less
than ten percent (10%) of the total amount of the Contract Price
guaranteeing the project against defects.

D. Sureties. No sureties shall be accepted by the OWNER who are now in
default or delinquent on any bonds or who are interested in any litigation
against the OWNER. All bonds shall be made on forms furnished by the
OWNER and shall be executed by not less than one corporate surety
authorized to do business in the State of Texas and acceptable to the
OWNER. The sureties shall be listed in the most current Federal Register
Treasury List. Each bond shall be executed by the CONTRACTOR and
surety. Each surety shall designate an agent resident in the OWNER’S
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jurisdictional area acceptable to the OWNER to whom any requisite notices
may be delivered and on whom service of process may be had in matters
arising out of such suretyship. The OWNER reserves the right to reject any
and all sureties.

E. Additional or Substitute Bonds. If at any time the OWNER is or becomes
dissatisfied with any surety, then upon the performance or payment bond,
the CONTRACTOR shall, within five days after notice from the OWNER
to do so, substitute an acceptable bond (or bonds), or provide an additional
bond, in such form and sum and signed by such other surety or sureties as
may be satisfactory to the OWNER. The premiums on such bonds shall be
paid by the CONTRACTOR without recourse to the OWNER. No further
payments under the contract shall be deemed due or payable until the
substitute or additional bonds shall have been furnished and accepted by the
OWNER.

PERMITS AND FEES

The CONTRACTOR shall secure and pay for all building permits and other
permits and governmental fees, licenses and inspections necessary for
proper execution and completion of the Work which are normally and
legally required for the construction of similar projects in the State of Texas.
The CONTRACTOR will give all notices required by laws, ordinances,
rules, regulations and lawful orders of authorized public authorities required
for the proper and legal performance of the Work.

CONTRACT DOCUMENTS AT SITE

The CONTRACTOR shall keep and maintain at the Project site one record
copy of the Contract Documents, including but not limited to, the Drawings,
Specifications, addenda, Change Orders, submittals, Product Data, Samples
and other modifications, in good order and marked to show the current
construction of the Project. These documents shall be available to the
OWNER or Architect to review at any time and shall be submitted to the
OWNER upon completion of the Project, along with a complete set of as
built drawings.

3.2 CONTRACTOR’S RESPONSIBILITIES

3.2.1

PERFORMANCE OF THE WORK

In addition to those matters elsewhere expressly made the responsibility of
the CONTRACTOR, the CONTRACTOR shall have the full and direct
responsibility for the performance and completion of the Work under this
Contract and for any act or neglect of the CONTRACTOR, his agents,
employees or subcontractors. He shall bear all losses, if any, resulting on
account of the amount and character of the Work, or because the conditions
under which the work must be done are different from what were estimated
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or anticipated by him, or because of weather, floods, elements or other
causes.

MEANS AND METHODS OF CONSTRUCTION

Unless otherwise expressly provided in the contract drawings,
specifications or bulletins, the means and methods of construction shall be
such as the CONTRACTOR may choose; subject, however, to the
OWNER’S right to prohibit means and methods proposed by the
CONTRACTOR which in the OWNER’S judgment:

A. shall constitute a hazard to the Work, or to persons or
property, or shall violate express requirements of applicable laws
or ordinances; or

B. shall cause unnecessary or unreasonable inconvenience to
the public; or

C. shall not produce finished work in accordance with the
requirements of the Contract Documents; or

D. shall not assure the Work to be completed within the time
allowed by the contract.

The OWNER'’S approval of the CONTRACTOR’S means or methods of
construction, or the OWNER'’S failure to exercise his right to prohibit such
means or methods, shall not relieve the CONTRACTOR of his
responsibility for the Work or of his obligation to accomplish the result
intended by the Contract Documents; nor shall the exercise or non-exercise
of such rights to prohibit create a cause of action for damages or provide a
basis for any claim by the CONTRACTOR against the OWNER. The
CONTRACTOR shall be solely responsible for, the construction means and
methods, techniques, sequences, procedures, and for the safety precautions
and programs in connection with the Work or the Project.

If the Contract Documents specify any means, methods, techniques,
sequences or procedures, the CONTRACTOR shall evaluate said
specifications and determine that they are safe for the proper prosecution of
the Work. The CONTRACTOR shall be solely responsible for the job site
safety of such means, methods, techniques, sequences or procedures. If the
CONTRACTOR determines the specified means, methods, techniques,
sequences or procedures may not be safe, the CONTRACTOR shall
immediately notify the OWNER and Architect and shall not proceed
without further instructions.

CONSTRUCTION SCHEDULE
The CONTRACTOR, immediately after being awarded the contract, shall

prepare and submit for the OWNER, and Architect’s information an
estimated progress schedule for the work. The progress schedule shall be
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related to the entire Project to the  extent required by the Contract
Documents and shall provide for expeditious and reasonable execution of
the work, not to exceed the time limits for completion provided in the
Contract Documents. The progress schedule shall be updated as the Work
proceeds or the schedule changes and immediately upon request by the
OWNER. The CONTRACTOR shall also prepare a schedule of submittals
that allows for a reasonable time for the OWNER or Architect to review the
submittals so as not to delay the Project.

TIME OF PERFORMANCE OF THE WORK

The CONTRACTOR shall begin the work to be performed under this
Contract not later than 10 days from the date specified in the purchase or
work order and shall conduct the work in such a manner and with sufficient
equipment, material and labor as is necessary to insure its completion within
the working time. It is the intent of this specification to provide a continuous
construction operation without delay except as occasioned by unforeseeable
causes beyond the control and without the fault or negligence of the
CONTRACTOR, and it shall be the CONTRACTOR’s responsibility to
execute the work in the most expeditious manner.

Work shall be done only during the regular and commonly accepted and
prescribed working hours. No work shall be done on nights, Sundays or
regular holidays unless permission is given by the OWNER

Time is of the Essence for the performance of the Work by the
CONTRACTOR. CONTRACTOR agrees that the time allotted for the
performance of the Work is reasonable.

PERFORMANCE OF EXTRA OR DISPUTED WORK

While the CONTRACTOR or his subcontractor is performing Extra Work
in accordance with the OWNER’S written order, the cost of which is to be
determined on a time and material basis, or is performing disputed work or
complying with a determination or order under protest, the CONTRACTOR
shall, on the Monday following the performance of the work, furnish the
OWNER’S representative at the site with three copies of verified statements
showing:

A. the name, address and telephone number of each workman
employed on such Extra Work or engaged in complying with such
determination or order, the character of Extra Work each is doing
and the wages paid to him, including the rate and amount of payroll
taxes, contributions for insurance, and federal social security; and

B. the nature, cost and quantity of any materials, plant equipment or
construction equipment furnished or used in connection with the
performance of such Extra Work or in complying with such
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determination or order, and from whom purchased or rented, along
with copies of invoices for such materials, plant equipment or
construction equipment.

The CONTRACTOR and his subcontractors, when required by the
OWNER, must also produce for inspection for a minimum period of three
(3) years following final payment or termination of contract, produce for
examination and audit by designated OWNER representatives, any and all
of his books, vouchers, records, daily job diaries and reports, canceled
checks, etc. showing the nature and quantity of labor, materials and
equipment actually used in the performance of the Extra Work; the amounts
expended therefore; and the costs incurred for insurance premiums and
other items of expense directly chargeable to such Extra Work. The
CONTRACTOR must permit the OWNER’S representatives to make
extracts therefrom or copies thereof as may be desired.

Failure of the CONTRACTOR to comply strictly with the requirements of
this section shall constitute a waiver of any claim for extra compensation on
account of the performance of such Extra Work.

33 QUALITY OF WORK

3.3.1 INSPECTION AND TESTS

332

The CONTRACTOR shall furnish the OWNER with every reasonable
accommodation and opportunity to ascertain whether or not the work
performed is in accordance with the requirements and intent of the plans
and specifications. Any work done or materials used without suitable
inspection by the OWNER may be ordered removed and replaced at the
CONTRACTOR'’S expense. The CONTRACTOR shall not be relieved
from his obligations to perform the Work in accordance with the Contract
Documents either by the activities or duties of the OWNER in his
administration of the contract, or by inspections, tests or approvals required
or performed by persons other than the CONTRACTOR.

Unless otherwise provided, the CONTRACTOR shall make arrangements
for all tests, inspections and approvals with an independent testing
laboratory or entity required by the Contract Documents or by laws,
ordinances, rules, regulations or orders of public authorities having
jurisdiction over the Work or items to be tested, inspected or approved. If
additional testing or inspection is required they shall be performed at the
CONTRACTOR'’S expense.

REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK
All work which has been rejected or condemned shall be repaired, or if it

cannot be repaired satisfactorily, it shall be removed and replaced at the
CONTRACTOR’S expense. Defective materials shall be immediately



removed from the site of the work. Work done without line and grade
having been given, work done beyond the lines or not in conformity with
the grades shown on the plans or as given, save as herein provided, work
done without written authority and prior agreement in writing as to process,
shall be done at the CONTRACTOR’S risk and shall be considered
unauthorized and at the option of the OWNER may be ordered removed at
the CONTRACTOR’S expense.

Upon failure of the CONTRACTOR to repair satisfactorily or to remove
and replace, if so directed, rejected, unauthorized or condemned work or
materials immediately after receiving notice form the OWNER, the
OWNER shall, after giving written notice to the CONTRACTOR, have the
authority to cause defective work to be remedied or removed and replaced,
or to cause unauthorized work to be removed and to deduct the cost thereof
from any monies due or to become due the CONTRACTOR. Alternatively,
the OWNER may, at its option, declare the CONTRACTOR in default.

3.3.3 WORKING AREA; COORDINATION WITH OTHER
CONTRACTORS; FINAL CLEANUP

The CONTRACTOR shall confine his equipment, storage of materials and
construction operations to the area shown on the contract drawings or stated
in the specifications, prescribed by ordinance, laws, or permits or as may be
directed by the OWNER, and shall not unreasonably encumber the site or
public right-of-way with his construction equipment, plant or materials.

Such area shall not be deemed for the exclusive use of the CONTRACTOR.
Other contractors of the OWNER may enter upon and use such portions of
the area and for such items as determined by the OWNER are necessary for
all purposes required by their contracts. The CONTRACTOR shall give to
such other contractors all reasonable facilities and assistance to the end that
the work on this and other contracts shall not be unduly or unreasonably
delayed. Any additional areas desired by the CONTRACTOR for his use
shall be provided by him at his own cost and expense.

The CONTRACTOR is responsible for cutting, fitting or patching any parts
of the Work where such work is necessary to make the Work complete, for
parts to fit together, or for any damage to the Work prior to Final
Acceptance.

The CONTRACTOR shall keep the Project and the surrounding area clean
and free from the accumulation of waste materials or trash. Upon
completion of the work and before final acceptance and final payment shall
be made, the CONTRACTOR shall completely clean and remove from the
site of the work surplus and discarded materials, temporary structures and
debris of every kind. He shall leave the site of the work in a neat and orderly
condition equal to that which originally existed, or as called for in the
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Contract Documents. Surplus and waste materials removed from the site of
the work shall be disposed of at locations satisfactory to the OWNER, and
at the CONTRACTOR’S sole cost.

34  LEGAL RESPONSIBILITIES

3.4.1. PATENTS AND COPYRIGHTS

34.2

The CONTRACTOR shall pay all royalties and license fees and shall
provide, by suitable legal agreement with the patentee or owner, for the use
of any design, device, material or process covered by letters, patent or any
copyright. The CONTRACTOR shall indemnify, defend, hold and save the
OWNER and its officers, employees and agents harmless from all liability
and claims for infringement of any patent or copyright.

In the event that any claims, suit or action at law or in equity of any kind
whatsoever is brought against the OWNER, or its officers, employees or
agents involving any such patents, copyrights or license rights, then the
OWNER shall have the right to and may retain from any money due or to
become due to the CONTRACTOR such sum deemed necessary by the
OWNER for its protection until such claim or suit shall have been settled
and satisfactory evidence to that effect shall have been furnished the
OWNER.

INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR and his sureties
shall indemnify, defend and hold harmless the OWNER and all of its, past,
present and future, officers, agents and employees from all suits, cause of
action, claims, liabilities, losses, fines, penalties, liens, demands,
obligations, actions, proceedings, of any kind, character, name and
description brought or arising, on account of any injuries or damages
received or sustained by any person, destruction or damage to any property
on account of, in whole or part, the operations of the CONTRACTOR, his
agents, employees or subcontractors; or on account of any negligent act or
fault of the CONTRACTOR, his agents, employees or subcontractors in the
execution of said Contract; failing to comply with any law, ordinance,
regulation, rule or order of any governmental or regulatory body including
those dealing with health, safety, welfare or the environment; on account
of the failure of the CONTRACTOR to provide the necessary barricades,
warning lights or signs; and shall be required to pay any judgment, with
cost, which may be obtained against the OWNER growing out of such
injury or damage. In no event shall OWNER be liable to CONTRACTOR
for indirect or consequential damages or loss of income or profit irrespective
of the cause, fault or reason for same. CONTRACTOR'’S duty to indemnify
herein shall not be limited by any limitation on the type or amount of
damages payable by or for CONTRACTOR or any Subcontractor under
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workman’s compensation acts, disability benefit acts or any other employee
benefit acts.

In addition, the CONTRACTOR likewise covenants and agrees to, and does
hereby, indemnify and hold harmless the OWNER from and against any
and all injuries, loss or damages to property of the OWNER during the
performance of any of the terms and conditions of this Contract, arising out
of or in connection with or resulting from, in whole or in part, any and all
alleged acts or omissions of officers, agents, servants, employees,
contractors, subcontractors, licenses or invitees of the CONTRACTOR.

The rights and responsibilities provided in this indemnification provision
shall survive the termination or completion of this Contract.

3.5 SUPERVISION AND CONSTRUCTION PROCEDURES

3.5.1. SUPERVISION BY CONTRACTOR

3.5.2

The status of the CONTRACTOR is that of an independent
CONTRACTOR under Texas law and the work under this Contract shall be
under the direct charge and superintendence of the CONTRACTOR. Except
where the CONTRACTOR is an individual and gives his personal
superintendence to the work, the CONTRACTOR shall provide a
competent superintendent or general foreman on the work site at all times
during progress with full authority to act for the CONTRACTOR. The
CONTRACTOR shall also provide an adequate staff for the coordination
and expediting of the Work.

The superintendent and staff shall be satisfactory to the OWNER. The
superintendent or general foreman shall not be changed during this Contract
except with the written consent of the OWNER or unless the superintendent
or general foreman proves unsatisfactory to the CONTRACTOR and ceases
to be in his employ.

If the superintendent should be or become unsatisfactory to the OWNER,
he shall be replaced by the CONTRACTOR upon written direction of the
OWNER, and in such event, the CONTRACTOR shall not be entitled to
file a claim for any additional working time or money from the OWNER.

EMPLOYEES

The CONTRACTOR shall employ only competent, efficient workmen and
shall not use on the work any unfit person or one not skilled in the work
assigned to him and shall at all times maintain good order among its
employees. Whenever the OWNER shall inform the CONTRACTOR in
writing that, in his opinion, any employee is unfit, unskilled, disobedient,
or is disrupting the orderly progress of the work, such employee shall be
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removed from the work and shall not again be employed on it. Under urgent
circumstances, the OWNER may orally require immediate removal of an
employee for cause, to be followed by written confirmation.

The CONTRACTOR shall supervise and direct all the work, using his best
skill and attention. He shall be solely responsible for all construction means,
methods, techniques, sequences, procedures and safety procedures and for
coordinating all portions of the Work under the Contract. The
CONTRACTOR shall be responsible to the OWNER for the acts and
omissions of his employees, subcontractors and their agents, employees and
subcontractors performing any of the work under a contract with the
CONTRACTOR.

LABOR AND MATERIALS

Unless otherwise provided in the Contract Documents, the CONTRACTOR
shall provide and pay for all labor, materials, equipment, tools, construction
equipment and machinery, water, heat, utilities, transportation and other
facilities and services necessary for the proper execution and completion of
the work, whether temporary or permanent and whether or not incorporated
or to be incorporated into the work.

The CONTRACTOR shall at all times enforce strict discipline and good
order among his employees and shall not employ on the work site any unfit
person or anyone not skilled in the task assigned to him.

The rate of progress shall be such that the whole work shall be performed
and the premises cleaned up in accordance with the Contract within the
working time established in the Contract, unless an extension of time is
made in the manner hereinafter specified.

WAGE SCALE

In accordance with The Texas Government Code, Title 10, Chapter 2258,
Prevailing Wage Rates, the general prevailing wage rate has been
determined for this locality for the craft or type of workman needed to
execute work of a similar character of the project listed herein. The
Contractor shall pay the prevailing wage rate in this locality to all his/her
employees and subcontractors performing work on this project, and in no
event shall the Contractor pay less than the rate shown in the following
schedule.

General Decision Number: TX20260239 01/02/2026

Superseded General Decision Number: TX20250239

State:

Texas

Construction Type: Building



County: Collin County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).
Modification Number Publication Date

0 01/02/2026

ASBE0021-011 06/01/2025

Rates Fringes
ASBESTOS WORKER/HEAT & FROST
INSULATOR (Duct, Pipe and
Mechanical System Insulation)....$ 33.23 7.52
BOIL0074-003 01/01/2025
Rates Fringes
BOILERMAKER. . .t v ittt ittt v e et $ 33.17 24.92
CARP1421-002 10/01/2023
Rates Fringes
MILLWRIGHT. ...t ittt ittt et et eee e $ 32.02 11.27
ELEV0021-006 01/01/2025
Rates Fringes
ELEVATOR MECHANIC.......tuteen.n. $ 51.93 38.435+a+b
FOOTNOTES :
A. 6% under 5 years based on regular hourly rate for all
hours worked. % over 5 years based on regular hourly rate

for all hours worked.

B. New Year's Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day,
Christmas Day, and Veterans Day.

ENGI0178-005 06/01/2020
Rates Fringes

POWER EQUIPMENT OPERATOR
(1) Tower Cran€............. S 32.85 13.10
(2) Cranes with Pile
Driving or Caisson
Attachment and Hydraulic

Crane 60 tons and above..... $ 28.75 10.60
(3) Hydraulic cranes 59
Tons and under.............. $ 32.35 13.10

IRON0263-005 06/01/2025



Rates Fringes

IRONWORKER (ORNAMENTAL AND
STRUCTURAL) + + v vttt it v v e ee e $ 29.64 8.43

PLUM0100-005 11/01/2024

Rates Fringes
HVAC MECHANIC (HVAC Unit
Installation ONly) «eeveeeeennnnn. S 39.76 14.04
PIPEFITTER (Excludes HVAC
Pipe Installation)............... S 39.76 14.04
SUTX2014-015 07/21/2014
Rates Fringes
BRICKLAYER. ¢ i i i it it e e e e e i e e ee e e S 21.06 0.00
CARPENTER, Excludes Drywall
Hanging, Form Work, and Metal
Stud Installation......eueeeeeennn. $ 15.78 0.00
CAULKER .+ et ettt et teeet e eaeeeeenns S 15.16 0.00
CEMENT MASON/CONCRETE FINISHER...$ 13.04 0.00
DRYWALL HANGER AND METAL STUD
INSTALLER . ¢ i i i it e et e ettt eeeaeannn S 13.00 0.00
ELECTRICIAN (Alarm
Installation ONly) «eevveeeennnn. S 20.93 3.86
ELECTRICIAN (Communication
Technician ONly) «vevev v i i i e vn e $ 15.35 1.39
ELECTRICIAN (Low Voltage
Wiring ONly) v v e i e e et iieeeennn $ 17.04 1.39
ELECTRICIAN, Excludes Low
Voltage Wiring and
Installation of Alarms/Sound
and Communication Systems........ $ 20.01 2.69
FORM WORKER. . .. ittt ittt it eeeennn $ 11.89 0.00
GLAZTIER . ¢ ettt et ettt e et eneeeeenas $ 16.46 3.94
HIGHWAY/PARKING LOT STRIPING:
Operator (Striping Machine)..... $ 10.04 2.31
INSTALLER - SIDING
(METAL/ALUMINUM/VINYL) « v vveennn.. $ 14.74 0.00
INSTALLER = SIGN.....iitieeeennn. $ 15.50 0.00

INSULATOR - BATT................. $ 13.00 0.00
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IRONWORKER, REINFORCING..........

LABORER: Common or General......

LABORER: Mason Tender - Brick...

LABORER: Mason Tender -

Cement/Concrete. ..o
LABORER: Pipelayer..............
LABORER: Plaster Tender.........

LABORER: Roof Tearoff...........

LABORER: Landscape and

Irrigation........oiiiiiiiinnn..

LATHER. . . .o o

OPERATOR:

Backhoe/Excavator/Trackhoe.......

OPERATOR: Bobcat/Skid

Steer/Skid Loader.......ovueeuen..
OPERATOR: Bulldozer.............
OPERATOR: Drill......ouieeenn..
OPERATOR: Forklift..............
OPERATOR: Grader/Blade..........
OPERATOR: Loader................

OPERATOR: Mechanic..............

OPERATOR: Paver (Asphalt,

Aggregate, and Concrete).........

OPERATOR: Roller............o..o..

PAINTER (Brush, Roller and
Spray), Excludes Drywall

Finishing/Taping......ueeeeeeee...

PAINTER: Drywall

Finishing/Taping Only............

PIPEFITTER (HVAC Pipe

Installation Only) ....vvvvveon..

PLASTERER. . ..ttt it iiii i i e

PLUMBER, Excludes HVAC Pipe

Installation........euiiieneenn.

12

10

10.

10.

13.

12

11

10

16.

12.

13.
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13.

13.
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.35
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.00

.00
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.00

.00
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.00

.00

.31
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.33

.00

.00

.10

.83

.00
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ROOFER . ¢ it ittt ittt i i it i i e ee e $ 17.19 0.00

SHEET METAL WORKER (HVAC Duct
Installation Only) .....oeuunn... $ 21.13 4.79

SHEET METAL WORKER, Excludes
HVAC Duct Installation........... S 24.88 5.97

SPRINKLER FITTER (Fire

SPrinklers) « v e et e et S 37.50 0.00
TILE FINISHER. . vttt ittt et ieeeeen. $ 11.22 0.00
TILE SETTER. & it ittt ittt eeeeeeeenn S 14.25 0.00

TRUCK DRIVER: 1/Single Axle

TEUCK e o e e e e e et e et ettt ettt eeeeeen $ 16.00 0.81
TRUCK DRIVER: Dump Truck........ S 12.39 1.18
TRUCK DRIVER: Flatbed Truck..... S 19.65 8.57

TRUCK DRIVER: Semi-Trailer

TrUCK . e e e et e et ettt eteeeaeenns $ 12.50 0.00
TRUCK DRIVER: Water Truck....... S 12.00 4.11
WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. TIf this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts
subject to the Davis-Bacon Act that were awarded on or between
January 1, 2015 and January 29, 2022, and that have not been
renewed or extended on or after January 30, 2022. Executive
Order 13658 does not apply to contracts subject only to the
Davis-Bacon Related Acts regardless of when they were awarded.
If a contract is subject to Executive Order 13658, the
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contractor must pay all covered workers at least $13.30 per
hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in 2025. The applicable Executive Order
minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iidi)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type (s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
wrsgnt, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to



26

reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c) (1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfol@dol.gov or by mail to:
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Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION

Except for work on legal holidays, the “General Prevailing Rate of Per Diem
Wage” for the various crafts or type of workers or mechanics is the product
of (a) the number of hours worked per day, except for overtime hours, times
(b) the above respective rate per hour.

For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the
various crafts or type of workers or mechanics is the product of (a) one and
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3.5.5

3.5.6

one-half times the above respective rate per hour, times (b) the number of
hours worked on the legal holiday.

For overtime work, the “General Prevailing Rate of Per Diem Wage” for
the various crafts or type of workers or mechanics is the product of (a) one
and one-half times the above respective rate per hour, times (b) the number
of hours worked on overtime.

Under the provisions of Texas Government Code, Title 10, Chapter 2258,
Prevailing Wage Rates, the contractor or subcontractor of the contractor
shall forfeit as a penalty to the entity on whose behalf the contract is made
or awarded, sixty dollars ($60.00) for each calendar day, or portion thereof,
that the worker is paid less than the wage rates stipulated in the contract.

If the construction project involves the expenditure of Federal funds in
excess of $2,000, the minimum wages to be paid various classes of laborers
and mechanics will be based upon the wages that will be determined by the
Secretary of Labor to be prevailing for the corresponding classes of laborers
and mechanics employed on the project of a character similar to the
Contract Work.

Contractors doing business with OWNER agree to comply with Federal
Executive Order 13465 E-Verify. It is OWNER’S intention and duty to
comply and support the Immigration and Nationality Act (INA) which
includes provisions addressing employment eligibility, employment
verification and non-discrimination. According to the INA,
contractors/employers may hire only persons who may legally work in the
United States. Subsequently, contractors and subcontractors doing business
with OWNER must confirm their enrollment in the E-Verify system which
verifies employment eligibility through completion and checking of 1-9
forms. OWNER reserves the right to audit contractors process to verify
enrollment compliance.

COMPLIANCE WITH LAWS

The CONTRACTOR shall fully comply with all local, state and federal
laws, including all codes, ordinances and regulations applicable to this
Contract and the Work to be done thereunder, which exist or which may be
enacted later by governmental bodies having jurisdiction or authority for
such enactment.

All work required under this Contract is intended to comply with all
requirements of law, regulation, permit or license. If the CONTRACTOR
finds that there is a variance, he shall immediately report this to the
OWNER for resolution.

3.5.6.1 EQUAL EMPLOYMENT OPPORTUNITY

The CONTRACTOR shall comply with all local, state and
federal employment and discrimination laws and shall not
discriminate against any employee or applicant for
employment because of race, color, religion, sex, age,
national origin or any other class protected by law.
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3.5.7

3.5.8

3.5.9

RAILWAY CROSSINGS

Where the Work encroaches upon any right-of-way of any railway, the
OWNER shall secure the necessary easement for the work. Where railway
tracks are to be crossed, the CONTRACTOR shall observe all the
regulations and instructions of the railway company as to methods of doing
the work or precautions for safety of property and the public. All
negotiations with the railway company, except for right-of-way, shall be
made by the CONTRACTOR. The railway company shall be notified by
the CONTRACTOR not less than five days prior to commencing the work.
The CONTRACTOR shall not be paid separate compensation for such
railway crossing but shall receive only the compensation as set out in the
proposal.

OTHER CONTRACTORS; OBLIGATION TO COOPERATE

The OWNER reserves the right to perform construction on the Project with
its own forces or may award other contracts for additional work on this
Project, and the CONTRACTOR shall fully cooperate with such other
contractors and shall coordinate and fit his work to be done hereunder to
such additional work as may be contracted by the OWNER. The
CONTRACTOR shall not commit or permit any act which shall interfere
with the performance of work by any other contractor.

Upon receiving written notice from the CONTRACTOR that the OWNER
or another contractor is failing to coordinate his work with the Work under
this Contract as directed by the OWNER, the OWNER shall promptly
investigate the charge and take such necessary action as the situation may
require. However, the OWNER shall not be liable to the CONTRACTOR
for damages suffered by the CONTRACTOR due to the fault or negligence
of another contractor or through failure of another contractor to carry out
the directions of the OWNER. Should any interference occur between
contractors, the Architect may furnish the CONTRACTOR with written
instructions designating priority of effort, whereupon the CONTRACTOR
shall immediately comply with such direction. In such event, the
CONTRACTOR shall be entitled to an extension of working time only for
unavoidable delays verified by the Architect; however, no increase in the
Contract Price shall be due the CONTRACTOR.

SUBCONTRACTS

The CONTRACTOR shall not make any subcontract for performing any
portion of the Work included in the contract without written notice to the
OWNER. This contract having been made pursuant to the bid submitted by
the CONTRACTOR and in reliance with the CONTRACTOR’S personal
qualifications and responsibility, the OWNER reserves the right to withhold
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3.6

approval of any subcontractor which the OWNER may deem would not be
in the OWNER’S best interest.

The CONTRACTOR shall, as soon as practicable after signing the Contract,
submit a separate written notice to the OWNER identifying each proposed
subcontractor. Upon request of the OWNER, the CONTRACTOR shall
promptly furnish additional information tending to establish that any
proposed subcontractor has the necessary facilities, skill, integrity, past
experience and financial resources to perform the work in accordance with
the terms and conditions of this Contract.

If the OWNER determines that any proposed subcontractor is unacceptable,
he shall so notify the CONTRACTOR, who may thereupon submit another
proposed subcontractor unless the CONTRACTOR decides to do the work
himself. Disapproval by the OWNER of any proposed subcontractor shall
not provide a basis for any claim by the CONTRACTOR.

If an approved subcontractor fails to properly perform the work undertaken,
he shall be removed from the job upon request of the OWNER, following
notification to the CONTRACTOR in writing of the request for removal
and the reasons therefore.

Each subcontract entered into shall provide that the provisions of this
Contract shall apply to such subcontractor and his officers and employees
in all respects as if he and they were employees of the CONTRACTOR.
The OWNER’S decision not to disapprove of any subcontract shall not
relieve the CONTRACTOR of any of his responsibilities, duties and
liabilities hereunder. The CONTRACTOR shall be solely responsible for
the acts, omissions, negligence or defaults of his subcontractors and of such
subcontractor’s officers, agents and employees, each of whom shall, for this
purpose, be deemed to be the agent or employee of the CONTRACTOR to
the extent of his subcontract.

The CONTRACTOR agrees to bind each subcontractor and each
subcontractor agrees to be bound by the terms of the Contract Documents
insofar as applicable to his work. The CONTRACTOR and each
subcontractor jointly and severally agree that nothing in the Contract
Documents or otherwise shall create or be deemed to create any rights in
favor of a subcontractor against the OWNER; nor shall be deemed or
construed to impose upon the OWNER any obligation, liability or duty to a
subcontractor; or to create any contractual relation whatsoever between a
subcontractor and the OWNER.

The provisions contained herein shall likewise apply to any sub-
subcontracts.

PROTECTION OF WORK AND OF PERSONS AND PROPERTY
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3.6.1

3.6.2

PROTECTION OF WORK

During performance and up to date of final acceptance, the CONTRACTOR
shall be under the absolute obligation to protect the finished work against
any damage, loss or injury. In the event of such damage, loss or injury, the
CONTRACTOR shall promptly replace or repair such work, whichever the
OWNER shall determine to be preferable. The obligation to deliver finished
work in strict accordance with the Contract prior to final acceptance shall
be absolute and shall not be affected by the OWNER’S approval of or
failure to prohibit means and methods of construction used by the
CONTRACTOR. All risk of loss or damage to the work shall be borne
solely by the CONTRACTOR until final completion and acceptance of all
work by the OWNER, as evidenced by the OWNER’S issuance of a
certificate of acceptance.

PROTECTION OF PERSONS AND PROPERTY

The CONTRACTOR shall have the responsibility to provide and maintain
all warning devices and take all precautionary measures required by law or
otherwise to protect persons and property while said persons or property are
approaching, leaving or within the work site or any area adjacent to said
work site. No separate compensation shall be paid to the CONTRACTOR
for the installation or maintenance of any warning devices, barricades,
lights, signs or any other precautionary measures required by law or
otherwise for the protection of persons or property.

The CONTRACTOR shall assume all duties owed by the OWNER to the
general public in connection with the general public’s immediate approach
to and travel through the work site and the area adjacent to said work site.

Where the work is carried on in or adjacent to any street, alley, sidewalk,
public right-of-way or public place, the CONTRACTOR shall at his own
cost and expense provide such flagmen and watchmen and furnish, erect
and maintain such warning devices, barricades, lights, signs and other
precautionary measures for the protection of persons or property as may be
prudent or necessary, or as are required by law. The CONTRACTOR’S
responsibility for providing and maintaining flagmen, watchmen, warning
devices, barricades, signs and lights and other precautionary measures shall
not cease until the project shall have been completed and accepted by the
OWNER, and shall cease when the certificate of acceptance is issued by the
OWNER pursuant to the Contract Documents.

If the OWNER discovers that the CONTRACTOR has failed to comply
with the applicable federal and state law (by failing to furnish the necessary
flagmen, warning devices, barricades, lights, signs or other precautionary
measures for the protection of persons or property), the OWNER may order
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3.7

3.6.3

3.6.4

the CONTRACTOR to take such additional precautionary measures as
required by law to be taken to protect persons and property.

In addition, the CONTRACTOR shall be held responsible for all damages
to the work and other public or private property due to the failure of warning
devices, barricades, signs, lights or other precautionary measures in
protecting said property; and whenever evidence is found of such damage,
the OWNER may order the damaged portion immediately removed and
replaced by and at the cost and expense of the CONTRACTOR.

SAFETY; TRENCH SAFETY; UNDERGROUND UTILITY SAFETY;
PUBLIC CONVENIENCE AND SAFETY;

The CONTRACTOR shall be responsible for complying with state laws and
federal regulations relating to safety, trench safety, and underground utility
safety, including those which may be enacted during the performance under
this Contract. The CONTRACTOR shall comply with the provisions of The
Standard Specifications and Standard Drawings from the Public Works
Construction Standards-North Central Texas Council of Governments,
2004 edition and all subsequent addendums and the Instructions to Bidders
regarding trench safety, public convenience and safety, and sanitary
provisions. The CONTRACTOR shall be solely responsible for, the
construction means and methods, techniques, sequences, or procedures, or
for the safety precautions and programs in connection with the Work and
the Project.

STORM WATER PROTECTION

The Contractor shall perform, track, participate, implement, and comply
with storm water pollution prevention minimum control measures,
protocols, and best management practices (BMP) and ensure that water
quality standards are not violated in accordance with all regulations and
policies as they apply to the Texas Pollutant Discharge Elimination System
general permits. Applicable permits include: 1) Texas Construction
General Permit (TXR150000).

Contractors will obtain permit coverage for construction activities
disturbing over one acre of land (total acreage is cumulative across all
portions of the project). BMPs include, but are not limited to:

* Preparing and implementing a site-specific Storm Water

Pollution Prevention Plan (SWPPP) as outlined in the permit and

prior to any soil disturbance.

* Installing and managing erosion and sediment control.

» Make available, upon request, permit associated documentation.

* Practicing spill prevention and good housekeeping.

* Meeting the requirements of the MS4 permit.

MATERIALS AND WORKMANSHIP; WARRANTIES AND GUARANTEES
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Unless otherwise expressly provided in the contract drawings or specifications, the
work shall be performed in accordance with the best modern practice with materials
and workmanship of the highest quality and suitable for their purpose. The
OWNER shall judge and determine the CONTRACTOR’S compliance with these
requirements.

3.7.1

MATERIALS AND EQUIPMENT

The CONTRACTOR shall be free to secure the approved materials,
equipment and articles from sources of his own selection. However, if the
OWNER finds that the work shall be delayed or adversely affected in any
way because a selected source of supply cannot furnish a uniform product
in sufficient quantity and at the time required and a suitable source does
exist, or the product is not suitable for the Work, the OWNER shall have
the right to require the original source of supply changed by the
CONTRACTOR. The CONTRACTOR shall have no claim for extra cost
or damage because of this requirement.

The CONTRACTOR warrants to the OWNER that all materials and
equipment furnished under this contract shall be new unless otherwise
specified in the Contract Documents and that same shall be of good quality
and workmanship, free from faults and defects and in conformance with the
Contract Documents. All materials and equipment not conforming to these
requirements, including substitutions not properly approved and authorized,
may be considered defective and shall be promptly repaired or replaced by
the CONTRACTOR at the CONTRACTOR’s sole cost upon demand of the
OWNER. If required by the OWNER, the CONTRACTOR shall furnish
satisfactory evidence as to the kind and quality of materials and equipment.

3.7.1.1 “OR EQUAL” CLAUSE

A. Whenever a material or article required is specified or
shown on the plans, by using the name of a proprietary
product or of a particular manufacturer or vendor, any
material or article which the Architect determines shall
perform adequately the duties imposed by the general design
or which the Architect deems to be of similar appearance (in
cases where appearance is of importance) shall be
considered equal and satisfactory, provided the material or
article so proposed is of equal substance and function.
Authorization for any substitution of materials or articles
must be obtained by the CONTRACTOR from the Architect
before proceeding with such substitution.

B. Should an authorized substitution require redesign of a
portion of the work or alterations to the plans or
specifications in order for the materials or articles which are
to be substituted to properly fit or in other ways to be
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satisfactory, the Architect shall accomplish such redesigns
and alterations. The CONTRACTOR shall bear all
reasonable costs associated with redesign and alteration
efforts performed by the Architect.

3.7.2  WORKMANSHIP

The CONTRACTOR shall promptly correct or replace all work rejected by
the OWNER as defective or as failing to conform to the Contract
Documents whether observed before or after substantial completion and
whether or not fabricated, installed or completed. The CONTRACTOR
shall bear all costs of correcting such rejected work, including costs incurred
for additional services made necessary thereby.

3.8 WARRANTIES

3.8.1

3.8.2

3.8.3

3.84

SPECIAL WARRANTY

If within one year after final acceptance of the work by the OWNER, as
evidenced by the final certificate of acceptance or within such longer or
shorter period of time as may be prescribed by law or by the terms of any
other applicable special warranty on designated equipment or portions of
work as required by the Contract Documents, any of the work is found to
be defective or not in accordance with the Contract Documents, the
CONTRACTOR shall correct it promptly after receipt of a written notice
from the OWNER to do so. This obligation shall survive termination or
completion of the Contract. The OWNER shall give such notice promptly
after discovery of the condition.

The CONTRACTOR shall remove from the site all portions of the work
which are defective or nonconforming and which have not been corrected
unless removal is waived in writing by the OWNER.

SUBCONTRACTORS’ AND MANUFACTURERS’ WARRANTIES

All subcontractors’, manufacturers’ and suppliers’ warranties and
guarantees, express or implied, respecting any part of the work and any
materials used therein, shall be obtained and enforced by the
CONTRACTOR for the benefit of the OWNER without the necessity of
separate transfer or assignment thereof.

CORRECTED WORK WARRANTY

Any work repaired or replaced, pursuant to this section, shall be subject to
the provisions of this section to the same extent as work originally
performed.

RIGHTS AND REMEDIES
The rights and remedies of the OWNER provided in this section are in
addition to, and do not limit, any rights or remedies afforded to the OWNER
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4.1

by law or any other provision of the Contract Documents, or in any way
limit the OWNER'’S right to recovery of damage due to default under the
Contract. No action or inaction by the OWNER shall constitute a waiver of
a right or duty afforded it under the Contract.

IV. INSURANCE
CONTRACTOR’S INSURANCE

Before commencing work, the CONTRACTOR shall be required, to furnish the
Collin County Purchasing Agent with certified copies of all insurance certificate(s)
required by Texas Law, and the coverages required herein, indicating the coverage
is to remain in force throughout the term of this Contract. CONTRACTOR shall
also be required to furnish the Collin County Purchasing Agent with certified copies
of subcontractor’s insurance certificates required by the Texas Department of
Insurance, Division of Workers” Compensation, section 406.096(b), and coverages
required herein in section 4.2. Without limiting any of the other obligations or
liabilities of the CONTRACTOR, during the term of the Contract the
CONTRACTOR and each subcontractor, at their own expense, shall purchase and
maintain the herein stipulated minimum insurance with companies duly approved
to do business in the State of Texas and satisfactory to the OWNER. Certificates of
each policy for the CONTRACTOR and each subcontractor shall be delivered to
the OWNER before any work is started, along with a written statement from the
issuing company stating that said policy shall not be canceled, nonrenewed or
materially changed without 30 days advance written notice being given to the
OWNER.

In addition to any coverage required by Texas Law, the CONTRACTOR shall
provide the following coverages at not less than the specified amounts:

4.2Workers Compensation insurance required by Texas Law at statutory limits, including

employer’s liability coverage at $1,000,000. In addition to these, the
CONTRACTOR and each subcontractor must comply with all the requirements of
the Texas Department of Insurance, Division of Workers’ Compensation, section
406.096(b); (Note: If you have questions concerning these requirements, you are
instructed to contact the DWC.)

By signing this contract or providing or causing to be provided a certificate of
coverage, the CONTRACTOR is representing to the OWNER that all employees
of the CONTRACTOR and its subcontractors who will provide services on the
Project will be covered by workers compensation coverage for the duration of the
Project, that the coverage will be based on proper reporting of classification codes
and payroll amounts, and that all coverage agreements will be filed with the
appropriate insurance carrier or, in the case of a self-insured, with the commission's
Division of Self-Insurance Regulation. Providing false or misleading information
may subject the CONTRACTOR to administrative penalties, criminal penalties,
civil penalties, or other civil actions.
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The CONTRACTOR’S failure to comply with any of these provisions is a breach
of Contract by the Contractor which entitles the OWNER to declare the Contract
void if the CONTRACTOR does not remedy the breach within ten (10) days after
receipt of notice of breach from the OWNER.

4.3Broad form commercial general liability insurance, including independent contractor’s

liability, completed operations and contractual liability, written on an occurrence
form, covering, but not limited to, the liability assumed under the indemnification
provisions of this contract, fully insuring CONTRACTOR’S and its subcontractors
liability for injury to or death of OWNER’S employees and third parties, extended
to include personal injury liability coverage with damage to property, with
minimum limits as set forth below:

Per Project Aggregate $5,000,000

Products — Components/Operations Aggregate $5,000,000

Personal and Advertising Injury $ 1,000,000

Each Occurrence $ 2,000,000

Contractor’s Pollution Liability $1,000,000/$3,000,000 (Occurrence Form)

4.3.1 The policy shall include coverage extended to apply to completed operations,
asbestos hazards (if this project involves work with asbestos) and XCU
(explosion, collapse and underground) hazards. The completed operations
coverage must be maintained for a minimum of one year after final
completion and acceptance of the work, with evidence of same filed with
OWNER.

4.4Comprehensive automobile and truck liability insurance, covering owned, hired and

4.5

4.6

non-owned vehicles, with a combined bodily injury and property damage minimum
limit of $1,000,000 per occurrence; or separate limits of $1,000,000 for bodily
injury (per person), $1,000,000 for bodily injury (per accident) and $1,000,000 for
property damage. Such insurance shall include coverage for loading and unloading
hazards.

OWNER’S PROTECTIVE LIABILITY INSURANCE

CONTRACTOR shall obtain, pay for and maintain at all times during the
prosecution of the work under this contract an OWNER’S protective liability
insurance policy naming the OWNER as insured for property damage and bodily
injury, which may arise in the prosecution of the Work or CONTRACTOR’S
operations under this Contract. Coverage shall be on an “occurrence” basis, and the
policy shall be issued by the same insurance company that carries the
CONTRACTOR'’S liability insurance with a combined bodily injury and property
damage minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate.

“UMBRELLA” LIABILITY INSURANCE
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CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance
during the contract term, insuring CONTRACTOR for an amount of not less than
$1,000,000 per occurrence combined limit for bodily injury and property damage
that follows from and applies in excess of the primary liability coverages required
hereinabove. The policy shall provide “drop down” coverage where underlying
primary insurance coverage limits are insufficient or exhausted. OWNER shall be
named as an additional insured.

RAILROAD PROTECTIVE INSURANCE

When required in the Special Provisions, CONTRACTOR shall obtain, maintain
and present evidence of railroad protective insurance (RPI). The policy shall be in
the name of the railroad company having jurisdiction over the right-of-way
involved. The minimum limit of coverage shall meet the specifications provided by
the railroad company. The OWNER shall specify the amount of RPI necessary.

POLICY ENDORSEMENTS AND SPECIAL CONDITIONS

All policies to be furnished by CONTRACTOR shall include the following
conditions by endorsement to the policy:

A. each policy shall name the OWNER as an additional insured as to all
applicable coverage;

B. each policy shall require that 30 days prior to the cancellation,
nonrenewal or any material change in coverage, a notice thereof shall be
given to OWNER by certified mail;

C. the term “OWNER” shall include all past, present or future, authorities,
boards, bureaus, commissions, divisions, departments and offices of the
OWNER and individual members, elected official, officers, employees and
agents thereof in their official capacities and/or while acting on behalf of
the OWNER;

D. the policy phrase “other insurance” shall not apply to the OWNER where
the OWNER is an additional insured on the policy;

E. all provisions of the contract concerning liability, duty and standard of
care together with the indemnification provision, shall be underwritten by
contractual liability coverage sufficient to include such obligations within
applicable policies;

F. each policy shall contain a waiver of subrogation in favor of OWNER,
and its, past, present and future, officials, employees, and volunteers; and,
G. each certificate of insurance shall reference the Project and Contract
number, contain all the endorsement required herein, and require a notice to
the OWNER of cancellation.

Insurance furnished by the CONTRACTOR shall be in accordance with the
following requirements:

A. any policy submitted shall not be subject to limitations, conditions or
restrictions deemed inconsistent with the intent of the insurance
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requirements to be fulfilled by the CONTRACTOR. The OWNER’S
decision thereon shall be final;

B. all policies are to be written through companies duly licensed to transact
that class of insurance in the State of Texas with a financial ratings of A-
VII or better as assigned by BEST Rating Company or equivalent; and

C. All liability policies required herein shall be written with an “occurrence”
basis coverage trigger.

CONTRACTOR agrees to the following:

A. CONTRACTOR hereby waives subrogation rights for loss or damage to
the extent same are covered by insurance. Insurers shall have no right of
recovery or subrogation against the OWNER, it being the intention that the
insurance policies shall protect all parties to the Contract and be primary
coverage for all losses covered by the policies;

B. Companies issuing the insurance policies and CONTRACTOR shall
have no recourse against the OWNER for payment of any premiums or
assessments for any deductibles, as all such premiums and deductibles are
the sole responsibility and risk of the CONTRACTOR;

C. Approval, disapproval or failure to act by the OWNER regarding any
insurance supplied by the CONTRACTOR (or any subcontractors) shall not
relieve the CONTRACTOR of full responsibility or liability for damages
and accidents as set forth in the Contract Documents. Neither shall the
bankruptcy, insolvency or denial of liability by the insurance company
exonerate the CONTRACTOR from liability; and

D. No special payments shall be made for any insurance that the
CONTRACTOR and subcontractors are required to carry; all are included
in the Contract Price and the Contract unit prices. Any of such insurance
policies required under this section may be written in combination with any
of the others, where legally permitted, but none of the specified limits may
be lowered thereby.

V. OWNERS RIGHTS AND RESPONSIBILITIES

MONTHLY ESTIMATE, PARTIAL PAYMENTS AND FINAL PAYMENTS

Progress and final payments shall be paid to the Contractor based upon the progress
of the Project as indicated by the approved Applications for Payment, certificates
of acceptance, or Certificates for Payment, that include an approved Schedule of
Values that will be submitted by the CONTRACTOR to the OWNER prior to the
commencement of the Work and in accordance with the following:

MONTHLY ESTIMATES

The CONTRACTOR shall deliver to the OWNER an itemized Application for
Payment that shall include the work completed, materials stored at the Project site
but not incorporated into the work, materials ready to be installed and stored at
another agreed location, and the percentage of Work completed, through the 20™
day of each month, on an Application for Payment with a schedule of values
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previously submitted by the Contractor and approved by the Owner. Prior to
release of funds in connection with any Application for Payment, the Owner may
request, and the Contractor must provide, properly executed statements of full or
partial releases of claims acceptable to Owner in form and content, for all persons
or entities supplying labor or materials to the Project.

5.2.1 The Application for Payment is a representation by the CONTRACTOR to

522
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the OWNER that the construction has progressed to the point indicated, the
quality of the Work covered by the application is in accordance with the
Contract Documents, and the Contractor is entitled to payment in the amount
requested.

INSPECTION AND PARTIAL PAYMENTS

Whenever the CONTRACTOR shall submit an Application for Payment to
the OWNER for work performed by the CONTRACTOR, the
CONTRACTOR shall notify the Architect that the improvement is ready
for inspection. The Architect shall then make such inspection, and will have
the authority to reject work that does not conform to the Contract
Documents. If the work is satisfactory and in accordance with the
specifications and Contract Documents, the Architect shall issue a
Certificate for Payment.

Within thirty (30) days of the Owner's receipt of a properly submitted and
correct Application for Payment, and the issuance of a Certificate for
Payment, the Owner shall make payment to the Contractor, in the amount
approved by the Owner less 5% retainage. Such payment shall be adjusted
for work that is incomplete or not in accordance with the Contract
Documents or that is the subject of a separate contract, or subcontract or
supplier claim or lien against the Contractor or the payment bonds for the
project.

No partial or final payment or the entire use or occupancy of the Project by
the OWNER shall be considered acceptance of work that does not strictly
comply with the Contract Documents or release the CONTRACTOR of
any of his responsibilities under the Contract.

PAYMENT FOR LABOR AND MATERIAL; NO LIENS

The CONTRACTOR for himself or any of his subcontractors shall pay all
indebtedness which may become due to any person, firm or corporation
having furnished labor, material or both in the performance of this Contract.
It shall be the responsibility of each person, firm or corporation claiming to
have furnished labor, materials or both, in connection with this Contract, to
protect his or its interest in the manner prescribed by applicable laws of the
State of Texas, provided, however, that as this Contract provides for a public
works project, no lien of any kind shall ever exist or be placed against the
Work or any portion thereof, or any public funds or retainage held by the
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OWNER; and any subcontractor shall look solely to the CONTRACTOR
and the payment bond surety, and not the OWNER, for payment of any
outstanding amounts due for labor, materials or any other indebtedness in
connection with the Work. However, the OWNER may, at any time prior to
making final payment, require the CONTRACTOR to furnish a Consent of
Surety to any payment due the CONTRACTOR for completed work and
may, at the discretion of the OWNER or the request of the Surety, make the
check jointly payable to the CONTRACTOR and the Surety. The Owner
shall have no obligation under this Agreement to pay or to be responsible in
any way for payment to any Architect, another design professional,
contractor, subcontractor or supplier performing portions of the Work,
pursuant to a contract with the Contractor.

PAYMENT WITHHELD

In addition to express provisions elsewhere contained in the contract, the
OWNER may withhold from any payment otherwise due the
CONTRACTOR such amount as determined necessary to protect the
OWNER’S interest, or, if it so elects, may withhold or retain all or a portion
of any progress payment or refund payment on account of:

A. unsatisfactory progress of the Work not caused by conditions beyond the
CONTRACTOR'’S control,

B. defective work not corrected,

C. CONTRACTOR’S failure to carry out instructions or orders of the
OWNER or his representative,

D. a reasonable doubt that the Contract can be completed for the balance
then unpaid,

E. work or execution thereof not in accordance with the Contract
Documents,

F. claim filed by or against the CONTRACTOR or reasonable evidence
indicating probable filing of claims,

G. failure of the CONTRACTOR to make payments to subcontractor or for
material or labor,

H. damage to another contractor,

I. unsafe working conditions allowed to persist by the CONTRACTOR,

J. failure of the CONTRACTOR to provide work schedules as required by
the OWNER,

K. use of subcontractors without the OWNER’S approval or,

L. failure of the CONTRACTOR to keep current as-built record drawings
at the job site or to turn same over in completed form to the OWNER.
When the above grounds are removed, payment shall be made for amounts
withheld because of them, and OWNER shall never be liable for interest on
any delayed or late payment.

PAYMENT FOR EXTRA WORK
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The Extra Work done by the CONTRACTOR as authorized and approved
by the Architect shall be paid for in the manner hereinafter described, and
the compensation thus provided shall be accepted by the CONTRACTOR
as payment in full for all labor, materials, tools, equipment and incidentals
and all superintendents’ and timekeepers’ services, all insurance, bond and
all other overhead expense incurred in the performance of the Extra Work.

Payment for Extra Work shall be made by one of the following methods:

A. Method “A” — by unit prices agreed on in writing by the
OWNER and CONTRACTOR before said Extra Work is
commenced, subject to all other conditions of the contract.

B. Method “B” — by lump sum price agreed on in writing by the
OWNER and the CONTRACTOR before said Extra Work is
commenced, subject to all other conditions of the contract.

5.2.8 SUBSTANTIAL COMPLETION

The Project will be considered substantially complete when the OWNER
can utilize the Project for its intended purpose and the Work is in
conformance with the Contract Documents.

APPLICATION FOR FINAL PAYMENT.

Upon full performance of all the Contract Work and the full performance of all the
provisions of the Contract, the CONTRACTOR shall submit a final application for
payment to the OWNER, the CONTRACTOR shall notify the Architect that the
improvement is ready for inspection. All warranties and guaranties required of the
CONTRACTOR by the Contract Documents shall be assembled and delivered by
the CONTRACTOR to the OWNER as Part of the final Application for Payment.
The Contractor will assign to the Owner all manufacturer’s warranties relating to
materials and labor used in the work and will perform the Work in such a manner
as to preserve all such manufacturer’s warranties. The CONTRACTOR will deliver
a certificate evidencing that insurance and bonds required by the Contract
Documents will remain in full force and effect pursuant to the requirements of the
Contract. The final Certificate for Payment will not be issued until all such
warranties and guaranties have been received and accepted by the Owner, and a
Certificate of Acceptance is issued by the Architect.

5.3.1 FINAL INSPECTION AND ACCEPTANCE

Whenever the improvements provided for by the Contract shall have been
completely performed on the part of the CONTRACTOR, the
CONTRACTOR shall notify the OWNER, and Architect that the
improvement is ready for final inspection. The Architect shall then make
such final inspection, and if the work is satisfactory and in accordance with
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the specifications and Contract Documents, the CONTRACTOR shall be
issued a certificate of acceptance.

FINAL PAYMENT

Whenever the improvements provided for by the Contract shall have been
completely performed on the part of the CONTRACTOR, as evidenced in
the certificate of acceptance, and all required submissions provided to the
OWNER, a final estimate showing the value of the work shall be prepared
by the Architect as soon as the necessary measurements and computations
can be made. All prior estimates upon which payments have been made are
subject or necessary corrections or revisions in the final payment. The
amount of this final estimate, less any sums that have been previously paid,
or deducted under the provisions of the Contract, shall be paid the
CONTRACTOR within 30 days after the final acceptance, provided that the
CONTRACTOR has furnished to the OWNER a consent of surety and an
affidavit or other satisfactory evidence that all indebtedness connected with
the Work and all sums of money due for any labor, materials, apparatus,
fixtures or machinery furnished for and used in the performance of the work
have been paid or otherwise satisfied, or that the person or persons to whom
the same may respectively be due have consented to such final payment.

The acceptance by the CONTRACTOR of the final payment as aforesaid
shall operate as and shall be a release to the OWNER from all claims or
liabilities under the Contract, including all subcontractor claims, for
anything done or furnished or relating to the Work under the Contract or for
any act or neglect of said OWNER relating to or connected with the
Contract.

All warranties and guarantees shall commence from the date of the
certificate of acceptance. No interest shall be due the CONTRACTOR on
any partial or final payment or on the retainage.

5.3 MODIFICATIONS TO CONTRACT WORK OR TIME OF PERFORMANCE

5.3.1

532

OWNER’S RIGHT TO TEMPORARILY SUSPEND WORK
REASONS FOR SUSPENSION

The OWNER shall have the right by written order to temporarily suspend
the work, in whole or in part, whenever, in the judgment of the OWNER,
such temporary suspension is required:

A. in the interest of the OWNER generally,

B. due to government or judicial controls or orders which make
performance of this contract temporarily impossible or illegal,

C. to coordinate the work of separate contractors at the job site,
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D. to expedite the completion of a separate contract even though the
completion of this particular Contract may be thereby delayed,
E. because of weather conditions unsuitable for performance of the
Work, or

F. because the CONTRACTOR is proceeding contrary to contract
provisions or has failed to correct conditions considered unsafe
for workmen.

The written order of the OWNER to the CONTRACTOR shall state the
reasons for suspending the work and the anticipated periods for such
suspension. Upon receipt of the OWNER’S written order, the
CONTRACTOR shall suspend the work covered by the order and shall take
such means and precautions as may be necessary to properly protect the
finished and partially finished work, the unused materials and uninstalled
equipment, including the providing of suitable drainage about the work and
erection of temporary structures where necessary. The CONTRACTOR
shall not suspend the Work without written direction from the OWNER and
shall proceed with the work promptly when notified by the OWNER to
resume operations.

NO ADDITIONAL COMPENSATION

No additional compensation shall be paid to the CONTRACTOR for a
temporary suspension of the Work by the OWNER or otherwise where same
is caused by the fault of the CONTRACTOR. Where such temporary
suspension is not due to the fault of the CONTRACTOR, he shall be entitled
to:

A. an equitable extension of working time for the completion of the
work, not to exceed the delay caused by such temporary suspension,
as determined by the OWNER; and

B. the actual and necessary costs of properly protecting the finished
and partially finished work, unused materials and uninstalled
equipment during the period of the ordered suspension as
determined by the OWNER as being beyond the Contract
requirements, such costs, if any, to be determined pursuant to the
terms of the Contract; and

C. where the CONTRACTOR elects to move equipment from the
job site and then return it to the site when the work is ordered
resumed, the actual and necessary costs of these moves, in an
amount determined by the OWNER pursuant to the terms of the
Contract.

5.3.4 USE OF COMPLETED PORTIONS OF WORK
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The OWNER may, after written notice to the CONTRACTOR, and without
incurring any liability for increased compensation to the CONTRACTOR,
take over and use any completed portion of the Work prior to the final
completion and acceptance of the entire work included in the Contract, and
notwithstanding that the time allowed for final completion has not expired.
The OWNER and CONTRACTOR agree that occupancy of portions of the
Work by the OWNER shall not in any way evidence the substantial
completion of the entire work or signify the OWNER’s acceptance of the
Work.

The CONTRACTOR shall not object to, nor interfere in any way with, such
occupancy or use after receipt of the OWNER’S written notice.
Immediately prior to such occupancy and use, the OWNER shall inspect
such portion of the Work to be taken over and shall furnish the
CONTRACTOR a written statement of the work, if any, still to be done on
such part. The CONTRACTOR shall promptly thereafter complete such
unfinished work to permit occupancy and use on the date specified in the
OWNER'’S written order, unless the OWNER shall permit specific items of
work to be finished after the occupancy and use by the OWNER.

In the event the CONTRACTOR is unreasonably delayed by the OWNER
exercising its rights under this section, the CONTRACTOR may submit a
request for an extension of time; CONTRACTOR’S sole remedy for an
unreasonable delay shall be an extension of time and shall not be entitled to
any additional compensation.

COMMENCMENT; TIME OF COMPLETION; DELAYS; EXTENSION OF
TIME; LIQUIDATED DAMAGES

54.1

COMMENCEMENT; TIME OF COMPLETION

Contractor shall commence work within ten (10) consecutive calendar days
after receiving from County a notice to proceed. Contractor agrees and
covenants that the number of consecutive calendar days allowed to
complete all work following a notice to proceed shall be as follows:

5.4.2. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ON TIME

Time is of the essence in the progress and completion of this Contract. For
each calendar day that any Work shall remain uncompleted after the time
specified in the proposal and the Contract, or the increased time granted by
the OWNER, or as equitably increased by additional work or materials
ordered after the Contract is signed, the sum per day given in the following
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schedule, unless otherwise specified in the special provisions, shall be
deducted from the monies due the CONTRACTOR:

($ )

The sum of money thus deducted for such delay, failure or noncompletion
is not to be considered as a penalty, but shall be deemed, taken and treated
as reasonable liquidated damages, per calendar day that the
CONTRACTOR shall be in default after the time stipulated in the Contract
for completing the Work. The said amounts are fixed and agreed upon by
and between OWNER and CONTRACTOR because of the impracticability
and extreme difficulty of fixing and ascertaining the actual damages the
OWNER in such event would sustain; and said amounts are agreed to be
the amount of damages which the OWNER would sustain and which shall
be retained from the monies due, or that may become due, the
CONTRACTOR under this Contract; and if said monies be insufficient to
cover the amount owing, then the CONTRACTOR or his surety shall pay
any additional amounts due.

EXTENTIONS OF TIME

The CONTRACTOR shall be entitled to an extension of working time
under this Contract only when claim for such extension is submitted to the
OWNER in writing by the CONTRACTOR within seven days from and
after the time when any alleged cause of delay shall occur, and then only
when such time is approved by the OWNER. In adjusting the Contract
working time for the completion of the Project, unforeseeable causes
beyond the control and without the fault or negligence of the
CONTRACTOR, including, acts of God or the public enemy, acts of the
OWNER, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, or delays of subcontractors due to such causes beyond their
control shall be taken into consideration.

If the satisfactory execution and completion of the Contract should require
work and materials in greater amounts or quantities than those set forth in
the Contract, requiring more time for completion than the anticipated time,
then the contract working time shall be equitably increased, but not more
than in the same proportion as the cost of the additional work bears to the
cost of the original work contracted for. No allowances shall be made for
delays or suspension of the performance of the Work due to the fault of the
CONTRACTOR.

No adjustment to working time shall be made if, concurrently with the
equitable cause for delay, there existed a cause for delay due to the fault or
negligence of the CONTRACTOR, his agents, employees or
subcontractors; and no adjustment shall be made to the Contract Price and
the CONTRACTOR shall not be entitled to claim or receive any additional
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compensation as a result of or arising out of any delay resulting in
adjustment to the working time hereunder, including delays caused by the
acts or negligence of the OWNER. Notwithstanding any other provision of
the Contract Documents, all claims for extension of working time must be
submitted in accordance with the provisions of this Contract, and no act of
the OWNER shall be deemed a waiver or entitlement of such extension.

5.5 TERMINATION FOR CONVENIENCE OF THE OWNER

5.5.1

552

NOTICE OF TERMINATION

The performance of the Work under this Contract may be terminated by the
OWNER in whole or from time to time in part, in accordance with this
section, whenever the OWNER shall determine that such termination is in
the best interest of the OWNER. Any such termination shall be effected by
mailing a notice of termination to the CONTRACTOR specifying the extent
to which performance of work under the Contract is terminated, and the date
upon which such termination becomes effective. Receipt of the notice shall
be deemed conclusively presumed and established when the letter is placed
in the United States Mail by the OWNER. Further, it shall be deemed
conclusively presumed and established that such termination is made with
just cause as therein stated; and no proof in any claim, demand or suit shall
be required of the OWNER regarding such discretionary action.

CONTRACTOR ACTION

After receipt of a notice of termination, and except as otherwise directed by
the OWNER or Architect, the CONTRACTOR shall:

A. stop work under the Contract on the date and to the extent
specified in the notice of termination;
B. place no further orders or subcontracts for materials, services or
facilities except as may be necessary for completion of such portion
the Work under the Contract as is not terminated;
C. terminate all orders and subcontracts to the extent that they relate
to the performance of work terminated by the notice of termination;
D. transfer title to the OWNER and deliver in the manner, at the
times, and to the extent, if any, directed by the OWNER or
Architect:
1. the fabricated or unfabricated parts, work in process,
completed work, supplies and other material produced as a
part of, or acquired in connection with the performance of,
the work terminated by the notice of termination; and
2. the completed or partially completed plans, drawings,
information and other property which, if the Contract had
been completed, would have been required to be furnished
to the OWNER.
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E. complete performance of such part of the work as shall not have
been terminated by the notice of termination; and

F. take such action as may be necessary, or as the Architect may
direct, for the protection and preservation of the property related to
its Contract which is in the possession of the CONTRACTOR and
in which the OWNER has or may acquire an interest.

At a time not later than 30 days after the termination date specified in the
notice of termination, the CONTRACTOR may submit to the OWNER a
list, certified as to the quantity and quality, of any or all items of termination
inventory not previously disposed of, exclusive of items the disposition of
which has been directed or authorized by the Architect. Not later than 15
days thereafter, the OWNER shall accept title to such items and remove
them or enter into a storage agreement covering the same, provided that the
list submitted shall be subject to verification by the Architect upon removal
of the items, or, if the items are stored, within 45 days from the date of
submission of the list, and provided that any necessary adjustments to
correct the list as submitted shall be made prior to final settlement.

TERMINATION CLAIM

Within 60 days after notice of termination, the CONTRACTOR shall
submit his termination claim to the Architect and the OWNER in the form
and with the certification prescribed herein. Unless one or more extensions
in writing are granted by the OWNER upon request of the CONTRACTOR,
made in writing within such 60-day period or authorized extension thereof,
any and all such claims shall be conclusively deemed waived. The
termination claim shall (1) list all Contract Work which the
CONTRACTOR has completed but for which the CONTRACTOR asserts
it has not been paid, including any retainage; (2) list of all fabricated or
unfabricated parts, work in process, completed work, supplies and other
material produced as a part of, or acquired in connection with the
performance of the Contract and the itemized cost for each such fabricated
or unfabricated part, work in process, completed work, supplies and other
material; (3) list all costs and expenses saved as a result of the termination
of the Contract. The termination claim must include a copy of all invoices
for fabricated or unfabricated parts, supplies and other material produced as
a part of, or acquired in connection with the performance of the Contract for
which the CONTRACTOR seeks compensation; all invoices for any
subcontractors providing services related to the Contract; and (3) evidence
of payment of all material suppliers and subcontractors, together with
CONTRACOTR’s certification that all such-material suppliers and
subcontractors have been fully paid together with executed lien releases
from each such material supplier and subcontractor. The termination claim
may not include any request for payment of Extra Work for which a Change
Order has not been issued or for which the CONTRACTOR has not fully
and timely complied with the provisions of section 2.3 of this Contract.
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5.5.6

5.5.7

AMOUNTS

The CONTRACTOR and OWNER may agree upon the whole or any part
of the amount or amounts to be paid to the CONTRACTOR by reason of
the total or partial termination of work pursuant hereto, provided that such
agreed amount or amounts shall never exceed the total contract price as
reduced by the amount of payments otherwise made and as further reduced
by the Contract Price of work not terminated. The contract shall be amended
accordingly, and the CONTRACTOR shall be paid the agreed amount. No
amount shall be due for lost or anticipated profits. Nothing prescribing the
amount to be paid to the CONTRACTOR in the event of failure of the
CONTRACTOR and the OWNER to agree upon the whole amount to be
paid to the CONTRACTOR by reason of the termination of work pursuant
to this section, shall be deemed to limit, restrict or otherwise determine or
affect the amount or amounts which may be agreed upon to be paid to the
CONTRACTOR pursuant to this paragraph.

FAILURE TO AGREE

In the event of the failure of the CONTRACTOR and the OWNER to agree,
as provided herein, upon the whole amount to be paid to the
CONTRACTOR by reason of the termination of work pursuant to this
section, the OWNER shall determine, on the basis of information available
to it, the amount, if any, due to the CONTRACTOR by reason of the
termination and shall pay to the CONTRACTOR the amounts determined.
No amount shall be due for lost or anticipated profits.

DEDUCTIONS

In arriving at the amount due the CONTRACTOR under this section, there
shall be deducted (a) all unliquidated advance or other payments on account
theretofore made to the CONTRACTOR, applicable to the terminated
portion of this contract; (b) any claim which the OWNER may have against
the CONTRACTOR in connection with this Contract; and (c) the agreed
price for or the proceeds of sale of any materials, supplies or other things
kept by the CONTRACTOR or sold, pursuant to the provisions of this
clause, and not otherwise recovered by or credited to the OWNER.

ADJUSTMENT

If the termination hereunder be partial prior to the settlement of the
terminated portion of this Contract, the CONTRACTOR may file with the
Owner a request in writing for an equitable adjustment of the price or prices
specified in the Contract relating to the continued portion of the Contract
(the portion not terminated by the notice of termination), and such equitable
adjustment as may be agreed upon shall be made in such price or prices;
nothing contained herein, however, shall limit the right of the OWNER and
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the CONTRACTOR to agree upon the amount or amounts to be paid to the
CONTRACTOR for the completion of the continued portion of the Contract
when said contract does not contain an established contract price for such
continued portion.

NO LIMITATION OF RIGHTS

Nothing contained in this section shall limit or alter the rights which the
OWNER may have for termination of this Contract under any other
provision of this Contract or any other right which OWNER may have for
default or breach of contract by CONTRACTOR.

CONTRACTOR DEFAULT: OWNER’S RIGHT TO SUSPEND WORK AND
ANNUL CONTRACT

The Work or any portion of the Work under contract shall be suspended
immediately on written order of the OWNER declaring the CONTRACTOR to be
in default. A copy of such notice shall be served on the CONTRACTOR'’S surety.
The contract may be annulled by the OWNER for any good cause or causes, among
others of which special reference is made to the following:

A. failure of the CONTRACTOR to start the work within 10 days from date
specified in the written work order issued by the OWNER to begin the work;
B. evidence that the progress of the work being made by the
CONTRACTOR is insufficient to complete the work within the specified
working time;

C. failure of the CONTRACTOR to provide sufficient and proper
equipment, materials or construction forces for properly executing the
Work;

D. evidence that the CONTRACTOR has abandoned the Work or
discontinuance of the performance of the Work or any part thereof and
failure to resume performance within a reasonable time after notice to do
S0;

E. evidence that the CONTRACTOR has become insolvent or bankrupt, or
otherwise financially unable to carry on the Work;

F. deliberate failure on the part of the CONTRACTOR to observe any
requirements of the specifications or to comply with any orders given by
the Architect as provided for in the specifications;

G. failure of the CONTRACTOR to promptly make good any defects in
materials or workmanship, or any defects of any nature, the correction of
which has been directed in writing by the OWNER;

H. evidence of collusion for the purpose of illegally procuring a contract or
perpetrating fraud on the OWNER in the construction of work under
contract;

L. repeated violations of safe working procedures;

J. the filing by the CONTRACTOR of litigation against the OWNER prior
to final completion of the Work. When the Work is suspended for any of
the causes itemized above, or for any other cause or causes, the
CONTRACTOR shall discontinue the Work or such part thereof as the
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OWNER shall designate, whereupon the surety may either at its option
assume the Contract or that portion thereof which the OWNER has ordered
the CONTRACTOR to discontinue and perform the same or, with the
written consent of the OWNER, sublet the same, provided, however, that
the surety shall exercise its option within two weeks after the written notice
to discontinue the work has been served upon the CONTRACTOR and
upon the surety or its authorized agents. The surety in such event shall
assume the CONTRACTOR’S place in all respects and shall be paid by the
OWNER for all work performed by it in accordance with the terms of the
Contract, but in no event shall such payments exceed the contract amount,
regardless of the cost to the surety to complete the Work.

In the event that the surety assumes the CONTRACTOR’S place, duties and
responsibilities in the Contract, all monies remaining due the CONTRACTOR at
the time of his default shall thereupon become due and payable to the surety as the
work progresses, subject to all terms of the Contract. In case the surety does not,
within the hereinabove specified time, exercise its obligation to assume the
Contract or that portion thereof which the OWNER has ordered the
CONTRACTOR to discontinue, then the OWNER shall have the power to
complete by contract or otherwise, as it may determine, the Work herein described
or such part thereof as it may deem necessary; and the CONTRACTOR hereto
agrees that the OWNER shall have the right to take possession of or use any or all
of the materials, plans, tools, equipment, supplies and property of every kind
provided by the CONTRACTOR for the purpose of the Work and to procure other
tools, equipment and materials for the completion of the same and to charge to the
account of the CONTRACTOR the expense of said contract for labor, materials,
tools, equipment and expenses incident thereto. The expense so charged shall be
deducted by the OWNER out of such monies as may be due or may at any time
thereafter become due the CONTRACTOR under and by virtue of the Contract or
any part thereof.

The OWNER shall not be required to obtain the lowest bid for the work of
completing the Contract, but the expenses to be deducted shall be the actual cost of
such work. In case such expense is less than the sum which would have been
payable under the contract if the same had been completed by the CONTRACTOR,
then in such case the OWNER may pay the CONTRACTOR the difference in the
cost, provided that the CONTRACTOR shall not be entitled to any claim for
damages or for loss of anticipated profits.

In case such expense shall exceed the amount which would have been payable
under the Contract if the same had been completed by the CONTRACTOR, the
CONTRACTOR and his surety shall pay the amount of the excess to the OWNER
on notice from the OWNER for excess due including any costs incurred by the
OWNER, such as inspection, legal fees and liquidated damages. When any
particular part of the Work is being carried out by the OWNER by contract or
otherwise under the provisions of this section, the CONTRACTOR shall continue
the remainder of the Work in conformity with the terms of the contract and in such
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5.7

5.8

6.1

manner as not to hinder or interfere with the performance of workmen employed as
above provided by the OWNER or surety.

SUSPENSION BY COURT ORDER AGAINST THE OWNER

The CONTRACTOR shall suspend such part or parts of the Work pursuant to a
court order issued against the OWNER and shall not be entitled to additional
compensation by virtue of such court order; neither shall the CONTRACTOR be
liable to the OWNER in the event the Work is suspended by such court order, unless
such suspension is due to the fault or negligence of the CONTRACTOR. A delay
of the CONTRACTOR due to a court order against the OWNER, or due to the
OWNER'’S failure to secure right-of-way at the time required or because of a
conflict of a utility with the Work, shall not be cause for additional compensation
for damages sustained by the CONTRACTOR, but may be a cause for extension of
contract working time only. The CONTRACTOR’S sole remedy for any
suspensions of the Work is an equitable extension of time to perform the Work.

NO WAIVER OF RIGHTS OR ESTOPPEL

The OWNER, or any officer or agent thereof, shall not be precluded at any time,
either before or after final completion and acceptance of the Work and final
payment therefore from:

A. showing the true and correct amount, classifications, quality and
character of the Work done and materials furnished by the CONTRACTOR
or any other person under this Contract, or from showing at any time that
any determination, return, decision, approval, order, letter, payment or
certification is untrue and incorrect or improperly made in any particular, or
that the Work or the materials or any parts thereof do not in fact conform to
the contract requirements; and (b) demanding the recovery from the
CONTRACTOR of any overpayments made to him, or such damages as the
OWNER may sustain by reason of the CONTRACTOR’S failure to perform
each and every part of this Contract in strict accordance with its terms; or
both.

VI. AUTHORITY OF THE ARCHITECT

All work shall be performed in a good and workmanlike manner and to the
satisfaction of the Architect. The Architect shall decide all questions which arise as
to the quality and acceptability of materials furnished, work performed, manner of
performance, rate of progress of the work, sequence of the construction,
interpretation of the plans and specifications, acceptable fulfillment of the Contract,
compensation, mutual rights between contractors under these specifications and
suspension of the Work. He shall determine the amount and quality of work
performed and materials furnished, and his decisions and estimates shall be final.
His estimate in such event shall be a condition precedent to the right of the
CONTRACTOR to receive money due him under the Contract.
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6.2

6.3

6.4

6.5

7.1

OWNER’S REPRESENTATIVES

Where the Contract Documents indicate that determinations, directions or
approvals shall be made by the OWNER or “Owner’s representatives,” this shall
mean the OWNER acting directly, or through duly authorized persons acting within
the limit of authority delegated to them. Any determination, direction or approval
of such authorized representatives shall be subject to review by the OWNER. For
purposes of administering the schedule or the payment provisions of this Contract
the Architect may act as the Owner’s representative for purposes of approving
payments, changes, scheduling, or acceptance of the Work, at the OWNER’S
discretion.

INSPECTIONS OF WORK PROGRESS

The Architect shall visit the site at during construction of the Project as necessary
as the Owner’s Representative to verify that the Work is being performed in
compliance with the Contract Documents and shall be given total access to the
Project by the CONTRACTOR. Site visits or inspections by the Architect shall in
no way relieve the CONTRACTOR of any of its responsibilities or duties pursuant
to the Contract Documents. The Architect will neither have control over, nor be
responsible for, the construction means and methods, techniques, sequences, or
procedures, or for the safety precautions and programs in connection with the Work
or the Project. The CONTRACTOR shall be solely responsible for, the construction
means and methods, techniques, sequences, or procedures, or for the safety
precautions and programs in connection with the Work or the Project.

CONSTRUCTION STAKES

Architect will provide the Contractor with primary horizontal and vertical control
to consist of one construction baseline and two benchmarks.

The Contractor shall take all necessary precautions to preserve any and/or all
markings and staking. Payment for costs of restaking shall be the responsibility of
the Contractor.

APPROVAL OF SUBMITTALS

The Architect shall review and approve or take other appropriate action the
CONTRACTOR’s submittals such as Shop Drawings, Product Data and Samples,
for the purpose of checking for conformance with the Contract Documents. The
Architects review of the submittals shall not relieve the CONTRACTOR of any of
its obligations to perform the Work in strict compliance with the Contract
Documents. The Architect’s review shall not be considered approval of safety
precautions, means and methods, techniques, sequences or procedures that are the
responsibility of the CONTRACTOR.

VII. CLAIMS OR DISPUTES

CLAIMS AGAINST OWNER AND ACTION THEREON.
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7.2

8.1

8.2

No claim against the OWNER under the Contract or for breach of the Contract or
additional compensation for extra or disputed work shall be made or asserted
against the OWNER under the Contract or in any court action, unless the
CONTRACTOR shall have strictly complied with all requirements relating to the
giving of notice and information with respect to such claim as required by the
Contract.

CLAIM AGAINST OFFICERS, EMPLOYEES OR AGENT OF THE OWNER.

No claim whatsoever shall be made by the CONTRACTOR against any, past,
present or future, officer, employee or agent of the OWNER for or on account of,
anything done or omitted to be done in connection with this Contract.

VIII. MISCELLANEOUS PROVISIONS

FINANCIAL INTEREST IN ANY CONTRACT BY OWNER’S OFFICERS,
EMPLOYEES OR AGENTS

No officer, employee or agent of the OWNER shall have a financial interest, direct
or indirect, in any contract with the OWNER or be financially interested, directly
or indirectly, in the sale to the OWNER of any land, materials, supplies or services,
except on behalf of the OWNER as an officer or employee. Any willful violation
of this article shall constitute malfeasance in office, and any officer or employee
guilty thereof shall thereby forfeit his office or position. Any violation of this article
with the knowledge, expressed or implied, of the persons, partnership, company,
firm, association or corporation contracting with the OWNER shall render the
contract involved voidable by the OWNER.

SERVICE OF NOTICES

The OWNER and the CONTRACTOR shall each designate addresses where all
notices, directions or other communication may be delivered or to which they may
be mailed.

Notices to the surety or sureties on contract bonds shall be directed or delivered to
the home office, or to the agent or agents who executed the bonds on behalf of the
surety or sureties, or to their designated agent for delivery of notices.

Actual delivery of any such notice, direction or communication to the aforesaid
places or depositing it in a postpaid wrapper addressed thereto in any post office
regularly maintained by the United States Postal Service shall be conclusively
deemed to be sufficient service thereof upon the above persons as of the date of
such delivery or deposit.

The designated addresses may be changed at any time by an instrument in writing
executed by the party changing the addresses and delivered to the other party.
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8.3

8.4

8.5

8.6

Nothing herein contained shall, however, be deemed to preclude or tender
inoperative the service of any notice, direction or communication upon the above
parties personally or, if the CONTRACTOR be a corporation, upon any officer or
director thereof.

UNLAWFUL PROVISIONS DEEMED STRICKEN

In the event a term, condition, or provision of this Agreement is determined to be
void, unenforceable, or unlawful by a court of competent jurisdiction, then that
term, condition, or provision shall be deleted and the remainder of the Agreement
shall remain in full force and effect.

ALL LEGAL PROVISIONS INCLUDED

It is the intent and agreement of the parties to this contract that all legal provisions
of law required to be inserted herein shall be and are inserted herein. If through
mistake or oversight, however, any such provision is not herein inserted, or is not
inserted in proper form, then upon application of either party, the contract shall be
amended so as to strictly comply with the law and without prejudice to the rights
of either party hereunder.

ASSIGNMENTS

The CONTRACTOR shall not assign, transfer, convey or otherwise dispose of this
contract, or his right to execute it, or his right, title or interest in it or any part thereof

without the previous written consent of the surety company and the written
approval of the OWNER.

The CONTRACTOR shall not assign, either legally or equitably, by power of
attorney or otherwise, any of the monies due or to become due under this Contract
or its claim thereto without the prior written consent of the surety company and the
written approval of the OWNER.

The approval of the OWNER of a particular assignment, transfer or conveyance
shall not dispense with such approval to any further or other assignments.

The approval by the OWNER of any assignment, transfer or conveyance shall not
operate to release the CONTRACTOR or surety hereunder from any of the Contract
and bond obligations, and the CONTRACTOR shall be and remain fully
responsible and liable for the defaults, negligent acts and omissions of his
assignees, their agents and employees, as if they were his own.

STATE AND LOCAL SALES AND USE TAXES

The OWNER qualifies for exemption from the state and local sales and use taxes,
pursuant to the provisions of Section 151.309 of the Texas Limited Sales, Excise
and Use Tax Act. Therefore, the CONTRACTOR shall not pay such taxes which
would otherwise be payable in connection with the performance of this Contract.
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8.7

8.8

The CONTRACTOR shall issue an exemption certificate in lieu of the tax on the
purchase, rental or lease of:

A. all materials, supplies, equipment and other tangible personal property
incorporated into the real property being improved; and

B. all materials, supplies, equipment and other tangible personal property
used or consumed by the CONTRACTOR in performing the Contract with
the OWNER. Materials and supplies “used in the performance of a contract”
include only those materials actually incorporated into the property being
improved and those supplies directly used to incorporate such materials into
the property being improved. Overhead supplies and supplies used
indirectly or only incidental to the performance of the Contract with the
OWNER are not included in the exemption.

Under “reasons said purchaser is claiming this exemption” in the exemption
certificate, the CONTRACTOR must name the OWNER and the project for which
the equipment, material and supplies are being purchased, leased or rented.

VENUE AND GOVERNING LAW

The parties agree that the laws of the State of Texas shall govern the interpretation,
validity, performance and enforcement of this Construction Agreement, and that
the exclusive venue for any legal proceeding involving this Construction
Agreement shall be in Collin County, Texas.

NO WAIVER OF LEGAL RIGHTS

Inspection by the Architect or OWNER; any order, measurement, quantity or
certificate by the Architect; any order by the OWNER for payment of money; any
payment for or acceptance of any work; or any extension of time or any possession
taken by the OWNER shall not operate as a waiver of any provisions of the contract
or any power therein reserved to the OWNER of any rights or damages therein
provided. Any waiver of any breach of contract shall not be held to be a waiver of
any other or subsequent breach. The OWNER reserves the right to correct any error
that may be discovered in any estimate that may have been paid and to adjust the
same to meet the requirements of the Contract Documents. The OWNER reserves
the right to recover by process of law sums as may be sufficient to correct any error
or make good any deficiency in the Work resulting from such error, dishonesty or
collusion by the CONTRACTOR or his agents, discovered in the Work after the
final payment has been made.

Neither final acceptance of the Work, nor final payment shall relieve the
CONTRACTOR of responsibility for faulty materials or workmanship, and the
CONTRACTOR shall promptly remedy any defects due thereto and pay for any
damage to other work resulting therefrom. Likewise, neither final acceptance nor
final payment, nor partial or entire use or occupancy of the work by the OWNER
shall constitute acceptance of work not done in accordance with the Contract
Documents or relieve CONTRACTOR of liability with respect to any expressed or
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8.9

8.10

8.11

8.12

8.13

8.14

8.15

implied warranties or responsibility for faulty materials or workmanship, whether
same be patently or latently defective.

OBLIGATION TO PERFORM FUNCTIONS

Any failure or neglect on the part of OWNER or Architect or inspectors to enforce
provisions herein dealing with supervision, control, inspection, testing or
acceptance and approval of the work shall never operate to relieve CONTRACTOR
from full compliance with the Contract Documents nor render OWNER liable to
CONTRACTOR for money damages, extensions of time or increased
compensation of any kind.

SUCCESSORS AND ASSIGNS

Subject to the limitations upon assignment and transfer herein contained, this
contract shall be binding upon and inure to the benefit of the parties hereto, their
respective successors and assigns.

HEADINGS

The title and headings contained in the Contract Documents and the subject
organization are used only to facilitate reference, and in no way define or limit the
scope of intent of any of the provisions of this Contract.

ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT

This Construction Agreement, including the Contract Documents and all the
documents incorporated therein represents the entire and integrated agreement
between the OWNER, Collin County, and the CONTRACTOR, and supersedes all
prior negotiations, representations, or agreements, either written or oral. This
Construction Agreement may be amended only by written instrument signed by
both, the OWNER, Collin County, and the CONTRACTOR. CONTRACTOR
acknowledges that no representations have been made to it, upon which it is relying
in entering into this Contract, which are not expressly set forth in the Contract
Documents.

INTERPRETATION

Although this Agreement is drafted by the OWNER, Collin County, should any
part be in dispute, the parties agree that this Construction Agreement shall not be
construed more favorable for either party. No rule of construction requiring that
ambiguities in this Contract shall be construed more favorably for either party shall

apply.

EXPENSES FOR ENFORCEMENT

In the event either Party hereto is required to employ an attorney to enforce the
provisions of this Agreement or is required to commence legal proceedings to
enforce the provisions hereof, the prevailing Party shall be entitled to recover from
the other, reasonable attorney's fees and court costs incurred in connection with
such enforcement, including collection.

FORCE MAJEURE
No party shall be liable or responsible to the other party, nor be deemed to have
defaulted under or breached this Agreement, for any failure or delay in fulfilling or



57

performing any term of this Agreement, when and to the extent such failure or delay
is caused by or results from acts beyond the affected party’s reasonable control,
including, without limitation: acts of God; flood, fire or explosion; war, invasion,
riot or other civil unrest; actions, embargoes or blockades in effect on or after the
date of this Agreement; or national or regional emergency (each of the foregoing,
a “Force Majeure Event”). A party whose performance is affected by a Force
Majeure Event shall give notice to the other party, stating the period of time the
occurrence is expected to continue and shall use diligent efforts to end the failure
or delay and minimize the effects of such Force Majeure Event.

IN WITNESS WHEREOF, the parties have executed this Construction Agreement
upon the year and date indicated beneath their signatures hereto.

CONTRACTOR:

By:

Date:

ATTEST:

Secretary

COLLIN COUNTY, TEXAS:

By:
Michelle Charnoski, NIGP-CPP, CPPB, Purchasing Agent

Date:

Collin County Commissioners Court Order No.

ATTEST:

Secretary



58

ACKNOWLEDGMENTS
STATE OF TEXAS §
COUNTY OF §
BEFORE ME, on this day personally appeared
, of ,a corporation,
known to me (or proved to me on the oath of) or
through (description of identity card or other document) to be the

person whose name is subscribed to the foregoing instrument and acknowledged to me that
he/she executed the same as the act and deed of the corporation, for the purposes and
consideration therein expressed and in the capacity therein stated.

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the __ day of ,20

Notary Public, State of Texas

Printed Name

My Commission expires on the day of ,

STATE OF TEXAS §

COUNTY OF COLLIN§

BEFORE ME, on this day personally appeared

, Purchasing Agent of COLLIN COUNTY, TEXAS, a political subdivision
of the State of Texas, known to me (or proved to me on the oath of)

or through (description of identity card or other document) to be
the person whose name is subscribed to the foregoing instrument and acknowledged to me
that he/she executed the same as the act and deed of COLLIN COUNTY, TEXAS, for the
purposes and consideration therein expressed and in the capacity therein stated.

GIVEN under my hand and seal of office this the day of
20

Notary Public, State of Texas

Printed Name

My Commission expires on the day of ,




CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

2]

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the information is being disclosed.

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|:| Yes |:| No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

|:| Yes |:| No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021



CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship” means a connection between two or more parties
based on commercial activity of one of the parties. The term does not include a connection based on:
(A) atransaction thatis subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) atransaction conducted at a price and subject to terms available to the public; or
(C) apurchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) Alocal government officer shall file a conflicts disclosure statement with respect to a vendor if:
(2) the vendor:
(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that
(i) a contract between the local governmental entity and vendor has been executed;
or
(i) the local governmental entity is considering entering into a contract with the
vendor;
(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100 in the 12-month period preceding the date the
officer becomes aware that:
(i) a contract between the local governmental entity and vendor has been executed; or
(i) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) Avendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:
(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.
(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or
(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) thatthe vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021



Form W-g Request for Taxpayer
(Rev. March 2024) Identification Number and Certification

Department of the Treasury
Internal Revenue Service

Go to www.irs.gov/FormW9 for instructions and the latest information.

Give form to the
requester. Do not
send to the IRS.

Before you begin. For guidance related to the purpose of Form W-9, see Purpose of Form, below.

entity’s name on line 2.)

1 Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner’s name on line 1, and enter the business/disregarded

2 Business name/disregarded entity name, if different from above.

only one of the following seven boxes.

D LLC. Enter the tax classification (C = C corporation, S = S corporation, P = Partnership)
Note: Check the “LLC” box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax

box for the tax classification of its owner.
|:| Other (see instructions)

3a Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check

|:| Individual/sole proprietor |:| C corporation |:| S corporation |:| Partnership |:| Trust/estate

classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate

Print or type.

3b If on line 3a you checked “Partnership” or “Trust/estate,” or checked “LLC” and entered “P” as its tax classification,
and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check
this box if you have any foreign partners, owners, or beneficiaries. See instructions .

4 Exemptions (codes apply only to
certain entities, not individuals;
see instructions on page 3):

Exempt payee code (if any)
Exemption from Foreign Account Tax

Compliance Act (FATCA) reporting
code (if any)

(Applies to accounts maintained
outside the United States.)

See Specific Instructions on page 3.

6 City, state, and ZIP code

5 Address (number, street, and apt. or suite no.). See instructions. Requester’s name and address (optional)

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid

| Social security number

backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other

entities, it is your employer identification number (EIN). If you do not have a number, see How to get a or

TIN, later.

| Employer identification number

Note: If the account is in more than one name, see the instructions for line 1. See also What Name and
Number To Give the Requester for guidelines on whose number to enter.

Part Il Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. 1am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part I, later.

Sign Signature of

Here U.S. person Date

General InstructiOHS New line 3b has been added to this form. A flow-through entity is
required to complete this line to indicate that it has direct or indirect

Section references are to the Internal Revenue Code unless otherwise foreign partners, owners, or beneficiaries when it provides the Form W-9

noted. to another flow-through entity in which it has an ownership interest. This

Future developments. For the latest information about developments change is intended to provide a flow-through entity with information

related to Form W-9 and its instructions, such as legislation enacted regarding the status of its indirect foreign partners, owners, or

after they were published, go to www.irs.gov/FormWg. beneflmarles, so that it can satisfy any appllcable repor.tlng .
requirements. For example, a partnership that has any indirect foreign

What’s New partners may be required to complete Schedules K-2 and K-3. See the

Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

Line 3a has been modified to clarify how a disregarded entity completes
this line. An LLC that is a disregarded entity should check the Purpose of Form
appropriate box for the tax classification of its owner. Otherwise, it

should check the “LLC” box and enter its appropriate tax classification.

An individual or entity (Form W-9 requester) who is required to file an

information return with the IRS is giving you this form because they

Cat. No. 10231X

Form W-9 (Rev. 3-2024)



A complete copy of the plans and specifications will be on file in Commissioners Court should any
Commissioner require a review. Original documents will be kept on file in the Purchasing Office until
project completion.
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