

EXHIBIT C - Fee Schedule
Method of Payment: Lump Sum with exception of Incremental Services

Colin County Outer Loop Segment 3C Noise Study Traffic
Prime Provider: BGE, Inc.
Project Limits: CCOL WBFR near CR 281

Task Description	Project Manager	QA/QC Manager	Senior Engineer	Project Engineer	Design Engineer	Engineer-in-Training	CADD Operator	Admin/Clerical	Total Labor Hours	Total Labor Costs
	\$300.00	\$285.00	\$300.00	\$240.00	\$200.00	\$150.00	\$175.00			
4. TRAFFIC DESIGN										
Traffic Noise Analysis			4		4				8	\$2,000.00
Data Collection and Traffic Calculation	1		1	1					3	\$840.00
									0	\$0.00
4. TRAFFIC DESIGN Total Hours	1	0	5	1	4	0	0	0	11	
4. TRAFFIC DESIGN Total Cost	\$300.00	\$0.00	\$1,500.00	\$240.00	\$800.00	\$0.00	\$0.00	\$0.00		\$2,840.00

Lump Sum Total Hours	1	0	5	1	4	0	0	0	11	
Lump Sum Total Costs	\$300.00	\$0.00	\$1,500.00	\$240.00	\$800.00	\$0.00	\$0.00	\$0.00		\$2,840.00

BASIC DIRECT EXPENSES						
	Unit	Rate	Quantity	Totals		
8.5" x 11" Copies (b&w)	EA	\$0.10	0	\$0.00		
11" x 17" Copies (b&w)	EA	\$0.20	0	\$0.00	4. TRAFFIC DESIGN	\$2,840.00
11"x17" Copies (color)	EA	\$1.25	0	\$0.00		
COLOR Roll Plots	SF	\$3.20	0	\$0.00		
Binding	EA	\$20.00	0	\$0.00		Basic Labor Costs \$2,840.00
USB Thumb Drive	EA	\$15.00	0	\$0.00		Basic Direct Expenses Costs \$0.00
Postage (express mail)	EA	\$2.00	0	\$0.00		Basic Total Costs \$2,840.00
Car Mileage	MI	\$0.58	0	\$0.00		
Miscellaneous Supplies (w/approval from County PM)	EA	\$100.00	0	\$0.00		
Toll Charges (each)	EA	\$5.00	0	\$0.00		
TOTAL BASIC DIRECT EXPENSES				\$0.00		
					BGE, Inc - Total	\$2,840.00
					BGE, Inc - Total	\$2,840.00