
EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County
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Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

1.0 PROJECT MANAGEMENT / COORDINATION

1.1 quarterly project status meetings and reports (3) - 24 12 6 6 12 12 72 $10,320 200 100 $500 $800 $11,120

1.2 environmental coordination meetings (6) - 48 18 12 12 12 24 24 150 $23,994 100 50 $250 $400 $24,394

1.3 utility relocation coordination and misc exhibits -

1.4 TDLR submittal and review -

2.0 DATA COLLECTION & SUE

2.1 collection and analysis of exist plans/record drwgs - 2 4 8 16 8 16 8 62 $7,914 500 50 $200 $550 $8,464

2.2 review City standards and prepare design criteria - 2 4 8 4 2 4 4 8 2 38 $5,448 100 $50 $5,498

2.3 SUE locating (5 holes) -

2.4 SUE designating -

3.0 ENVIRONMENTAL

E.1 Preliminary Information -

E.1.a Preliminary applicant information - 2 2 4 $698 $698

E.1.b Preliminary description of existing/proposed facility - 2 16 18 $2,938 $2,938

E.1.c Preliminary purpose and need - 2 16 8 26 $3,906 $3,906

E.1.d Preliminary justification and description of alts - 2 8 16 24 50 $6,682 $6,682

E.1.e Preliminary statement of outgrant duration - 2 2 4 $698 $698

E.1.f Preliminary location description - 2 8 8 4 22 $2,982 $2,982

E.1.g Preliminary construction methods/schedule - 2 16 8 26 $3,906 $3,906

E.1.h Preliminary discussion of env impacts - 2 8 48 64 16 138 $17,794 $200 $200 $17,994

E.1.i Non-recreational outgrant request document - 4 8 16 8 8 44 $5,700 500 $200 $450 $6,150

E.2 Detailed Information

E.2.a Resource Agency Coordination

E.2.b Detailed Site Plan

E.2.c Consideration and Mitigation Document

E.2.d Coordinate SWPPP and revegetation requirements 

E.3 Environmental Checklist - NCTCOG -

E.3.a ER data collection -

E.3.b ER site investigation -

E.3.c ER checklist data compilation/constraints map -

E.3.d ER checklist preparation/revision -

E.3.e ER checklist submittal -

E.4 Jurisdictional WOUS Determination -

E.4.a JD purpose/limits of investigation - 2 2 4 8 1 4 21 $2,910 $2,910

E.4.b JD methodology - 2 6 8 16 $2,306 $2,306

E.4.c JD results - 2 12 24 40 78 $10,318 $10,318

E.4.d JD conclusions - 2 8 8 18 $2,626 $2,626

E.4.e JD report - 2 12 8 24 8 54 $6,398 500 $100 $350 $6,748

E.5 Section 404 Permit Application/PCN -

E.6 Environmental Assessment - USACE -

E.6.a EA project history -

E.6.b EA need and purpose -

E.6.c EA describe alternatives -

E.6.d EA data review -

E.6.e EA field surveys -

E.6.f EA evaluate environmental impacts -

E.6.g EA mitigation options/permits needed -

E.6.h EA report submittal (draft and final)/revisions -

E.7 Public Involvement -

E.7.a Draft NOA -

E.7.b Public Comment summary and analysis -

4.0 SURVEY / ROW

4.1 prepare and obtain ROE documents - 4 12 40 56 $4,812 500 50 $200 $550 $5,362

4.2 verify City benchmarks and survey controls - 2 4 4 8 40 58 $8,606 100 $100 $150 $8,756

4.3 topography and surface features - survey for design - 2 4 8 2 8 24 48 $6,528 200 50 $366 $566 $7,094

4.4 tie/stake ROW and easements - 8 4 8 12 32 $4,160 100 20 $100 $190 $4,350

4.5 boundary solutions, legal descritions and exhibits -

4.6 geotechnical staking and ties -

5.0 GEOTECHNICAL 

5.1 field work -

5.2 lab and office work -

5.3 admin/coordination -

PHASE I - PROJECT START UP AND INITIAL USACE COORDINATION
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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hrs /sheet

Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

PHASE I - PROJECT START UP AND INITIAL USACE COORDINATION

6.0 HYDRAULIC STUDIES 

6.1 hydraulic data collection and coordination -

6.2 hydraulic analysis -

6.3 design report -

7.0 ENGINEERING DESIGN / PLAN SET

7.1 General

a. title sheets

b. sheet index

c. project layout / survey control

d. general notes

e. estimated quantity

7.2 Roadway

a. typical sections

b. removal/adjustment plan

c. paving plan / profile

d. roadway grading plan

e. pavement misc. details

f. street intersection layout

7.3 Drainage 

a. offsite drainage area map 

b. roadway drainage area map

c. runoff, inlet and storm drain computations

d. culvert hydrologic / hydraulic data

e. storm drain plan / profile

f. storm drain profile

g. drainage structural details

h. culvert layouts

i. erosion control plan - SW3P

j. misc. grading details

7.4 Traffic Control

a. phase narrative

b. phase layouts

c. plan / profile temporary detours

d. sub-phase details

7.6 Retaining Walls 

a. wall notes

b.  wall layouts

c. structural details

d. misc. / aesthetic details 

7.7 Bridges

a. bridge layout and sections

b. quantity summary

c. boring logs

d. abutment details

e. bent details

f. framing plan

g. slab plan and deck details

h. miscellaneous details 

I r ail crossing exhibit "A"

j. steel beam details

k. column and footing details

7.8 Striping and Signing 

a. striping and signing plans

b. misc sign details 

7.9 Traffic Signals 

a. signal warrant study

b. signal notes and item summary

c. proposed traffic signal layout

d. signal phase / circuit design

e. intersection signing and striping

f. misc signal details

7.10 Illumination

a. lighting notes and fixture details

b. illumination layout

c. power supply details

7.11 Lake Volume Mitigation Grading Plan
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

PHASE I - PROJECT START UP AND INITIAL USACE COORDINATION

a. access and haul route plan

b. grading plan

c. SWPPP

7.12 Utilites

a. wastewater plan and profile

b. NTMWD berm relocation

7.13 Standard Drawings

a. select, review and modify appropriate standards

7.14 Earthwork Cross Sections

a. summary sheets

b. XS sheets

c. produce / check DTM point file data

8.0 SPECIFICATIONS

8.1 Review master notes list and submit draft

8.2 Review standard specifications

8.3 Review std. special specs. / special provisions

8.4 Prepare special specifications / provisions

8.5 Prepare bid document / prepare bid item list

9.0 ESTIMATES

9.1 unit price data collection

9.2 30% quantity takeoff and prepare estimate

9.3 65% quantity takeoff and prepare estimate

9.4 90% quantity takeoff and prepare estimate

9.5 100% quantity takeoff and prepare estimate

10.0 CONSTRUCTION PHASE

10.1 Pre-Construction Conference

10.2 Shop Drawings and Submittals 

10.3 RFI's and Change Order Requests

10.4 Record Plan Set

10.5 Part-Time Bridge Inspection

Subtotal Summary 

1.0 PROJECT MANAGEMENT / COORDINATION 72 18 12 24 6 18 36 36 222 $34,314 300 150 $750 $1,200 $35,514

2.0 DATA COLLECTION & SUE 4 8 16 20 2 4 12 24 10 100 $13,362 600 50 $200 $600 $13,962

3.0 ENVIRONMENTAL 30 58 190 204 1 4 32 519 $69,862 1000 $500 $1,000 $70,862

4.0 SURVEY / ROW 6 2 8 8 8 10 36 76 40 194 $24,106 900 120 $766 $1,456 $25,562

5.0 GEOTECHNICAL

6.0 HYDRAULIC STUDIES

7.0 ENGINEERING DESIGN / PLAN SET

8.0 SPECIFICATIONS

9.0 ESTIMATES

10.0 CONSTRUCTION PHASE

TOTAL 112 18 22 48 34 26 2 4 58 238 228 10 37 80 118 1035 $141,644 2800 320 $2,216 $4,256 $145,900
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

1.0 PROJECT MANAGEMENT / COORDINATION

1.1 quarterly project status meetings and reports (3) - 24 12 6 6 12 6 66 $9,888 200 100 $500 $800 $10,688

1.2 environmental coordination meetings (6) - 48 18 12 12 12 24 12 138 $23,130 100 50 $250 $400 $23,530

1.3 utility relocation coordination and misc exhibits -

1.4 TDLR submittal and review -

2.0 DATA COLLECTION & SUE

2.1 collection and analysis of exist plans/record drwgs -

2.2 review City standards and prepare design criteria -

2.3 SUE locating (5 holes) -

2.4 SUE designating -

3.0 ENVIRONMENTAL

E.1 Preliminary Information -

E.1.a Preliminary applicant information -

E.1.b Preliminary description of existing/proposed facility -

E.1.c Preliminary purpose and need -

E.1.d Preliminary justification and description of alts -

E.1.e Preliminary statement of outgrant duration -

E.1.f Preliminary location description -

E.1.g Preliminary construction methods/schedule -

E.1.h Preliminary discussion of env impacts -

E.1.i Non-recreational outgrant request document -

E.2 Detailed Information

E.2.a Resource Agency Coordination 4 16 64 24

E.2.b Detailed Site Plan 8 16 32 64 16 16 40 4

E.2.c Consideration and Mitigation Document 4 8 40 24

E.2.d Coordinate SWPPP and revegetation requirements 2 8 16 24 24 24

E.3 Environmental Checklist - NCTCOG -

E.3.a ER data collection -

E.3.b ER site investigation -

E.3.c ER checklist data compilation/constraints map -

E.3.d ER checklist preparation/revision -

E.3.e ER checklist submittal -

E.4 Jurisdictional WOUS Determination -

E.4.a JD purpose/limits of investigation -

E.4.b JD methodology -

E.4.c JD results -

E.4.d JD conclusions -

E.4.e JD report -

E.5 Section 404 Permit Application/PCN -

E.6 Environmental Assessment - USACE -

E.6.a EA project history - 4 4 16 32 56 $7,608 $7,608

E.6.b EA need and purpose - 4 24 8 36 $5,564 $5,564

E.6.c EA describe alternatives - 8 16 16 40 80 $10,592 $10,592

E.6.d EA data review - 2 24 40 96 162 $20,914 $500 $500 $21,414

E.6.e EA field surveys - 2 16 16 34 $4,874 10 $198 $218 $5,092

E.6.f EA evaluate environmental impacts - 8 16 160 272 456 $61,704 $61,704

E.6.g EA mitigation options/permits needed - 4 4 16 8 24 2 8 24 24 8 4 126 $15,938 $15,938

E.6.h EA report submittal (draft and final)/revisions - 8 8 32 40 16 104 $13,464 5000 $100 $2,600 $16,064

E.7 Public Involvement -

E.7.a Draft NOA - 2 16 1 19 $3,010 10 $100 $105 $3,115

E.7.b Public Comment summary and analysis - 4 32 40 8 84 $11,292 500 $100 $350 $11,642

4.0 SURVEY / ROW

4.1 prepare and obtain ROE documents - 4 8 12 $968 500 50 $200 $550 $1,518

4.2 verify City benchmarks and survey controls -

4.3 topography and surface features - survey for design - 2 4 8 2 4 16 36 $4,904 200 50 $400 $600 $5,504

4.4 tie/stake ROW and easements - 8 8 16 24 56 $7,464 100 20 $100 $190 $7,654

4.5 boundary solutions, legal descritions and exhibits - 2 4 8 24 16 48 16 16 134 $15,506 200 50 $400 $600 $16,106

4.6 geotechnical staking and ties -

5.0 GEOTECHNICAL 

5.1 field work -

5.2 lab and office work -

5.3 admin/coordination -

PHASE II - USACE COORDINATION AND ENVIRONMENTAL PERMITTING
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

PHASE II - USACE COORDINATION AND ENVIRONMENTAL PERMITTING

6.0 HYDRAULIC STUDIES 

6.1 hydraulic data collection and coordination - 4 8 12 $1,468 200 50 $100 $300 $1,768

6.2 hydraulic analysis - 4 8 16 28 $3,744 100 50 $150 $3,894

6.3 design report -

7.0 ENGINEERING DESIGN / PLAN SET

7.1 General

a. title sheets

b. sheet index

c. project layout / survey control

d. general notes

e. estimated quantity

7.2 Roadway

a. typical sections 2 4 8 24 16 26 52 $5,992 40 20 $60 $6,052

b. removal/adjustment plan

c. paving plan / profile 6 12 4 24 48 23 48 26.5 159 $21,997 120 60 $180 $22,177

d. roadway grading plan

e. pavement misc. details

f. street intersection layout 2 2 8 16 32 16 37 74 $9,258 40 20 $60 $9,318

7.3 Drainage 

a. offsite drainage area map 

b. roadway drainage area map

c. runoff, inlet and storm drain computations

d. culvert hydrologic / hydraulic data

e. storm drain plan / profile

f. storm drain profile

g. drainage structural details

h. culvert layouts

i. erosion control plan - SW3P

j. misc. grading details

7.4 Traffic Control

a. phase narrative

b. phase layouts

c. plan / profile temporary detours

d. sub-phase details

7.6 Retaining Walls 

a. wall notes

b.  wall layouts

c. structural details

d. misc. / aesthetic details 

7.7 Bridges

a. bridge layout and sections

b. quantity summary

c. boring logs

d. abutment details

e. bent details

f. framing plan

g. slab plan and deck details

h. miscellaneous details 

I r ail crossing exhibit "A"

j. steel beam details

k. column and footing details

7.8 Striping and Signing 

a. striping and signing plans

b. misc sign details 

7.9 Traffic Signals 

a. signal warrant study

b. signal notes and item summary

c. proposed traffic signal layout

d. signal phase / circuit design

e. intersection signing and striping

f. misc signal details

7.10 Illumination

a. lighting notes and fixture details

b. illumination layout

c. power supply details

7.11 Lake Volume Mitigation Grading Plan
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

PHASE II - USACE COORDINATION AND ENVIRONMENTAL PERMITTING

a. access and haul route plan 1 2 4 8 8 22 22 $2,542 20 10 $100 $130 $2,672

b. grading plan 2 4 2 8 32 16 31 62 $7,200 40 10 $40 $7,240

c. SWPPP 2 4 16 8 14 28 $3,020 40 $20 $3,040

7.12 Utilites

a. wastewater plan and profile

b. NTMWD berm relocation

7.13 Standard Drawings

a. select, review and modify appropriate standards

7.14 Earthwork Cross Sections

a. summary sheets

b. XS sheets

c. produce / check DTM point file data 2 2 4 24 16 8 54 $7,266 20 $40 $7,306

8.0 SPECIFICATIONS

8.1 Review master notes list and submit draft

8.2 Review standard specifications

8.3 Review std. special specs. / special provisions

8.4 Prepare special specifications / provisions

8.5 Prepare bid document / prepare bid item list

9.0 ESTIMATES

9.1 unit price data collection

9.2 30% quantity takeoff and prepare estimate

9.3 65% quantity takeoff and prepare estimate

9.4 90% quantity takeoff and prepare estimate

9.5 100% quantity takeoff and prepare estimate

10.0 CONSTRUCTION PHASE

10.1 Pre-Construction Conference

10.2 Shop Drawings and Submittals 

10.3 RFI's and Change Order Requests

10.4 Record Plan Set

10.5 Part-Time Bridge Inspection

Subtotal Summary 

1.0 PROJECT MANAGEMENT / COORDINATION 72 18 12 24 6 18 36 18 204 $33,018 300 150 $750 $1,200 $34,218

2.0 DATA COLLECTION & SUE

3.0 ENVIRONMENTAL 64 20 56 24 112 2 8 132 520 664 33 1157 $154,960 5510 10 $998 $3,773 $158,733

4.0 SURVEY / ROW 2 6 12 8 32 26 72 56 24 238 $28,842 1000 170 $1,100 $1,940 $30,782

5.0 GEOTECHNICAL

6.0 HYDRAULIC STUDIES 4 12 24 40 $5,212 300 100 $100 $450 $5,662

7.0 ENGINEERING DESIGN / PLAN SET 17 22 4 42 112 151 120 451 $57,275 300 140 $100 $530 $57,805

8.0 SPECIFICATIONS

9.0 ESTIMATES

10.0 CONSTRUCTION PHASE

TOTAL 17 160 22 84 216 213 282 2 8 132 556 664 26 72 56 75 2090 $279,307 7410 570 $3,048 $7,893 $287,200
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

1.0 PROJECT MANAGEMENT / COORDINATION

1.1 quarterly project status meetings and reports (3) - 24 12 6 6 12 60 $8,400 200 100 $500 $800 $9,200

1.2 design coordination meetings (6) - 24 12 12 12 6 66 $10,272 100 50 $250 $400 $10,672

1.3 utility relocation coordination and misc exhibits - 2 4 8 12 4 8 38 $4,210 200 100 $200 $500 $4,710

1.4 TDLR submittal and review -

2.0 DATA COLLECTION & SUE

2.1 collection and analysis of exist plans/record drwgs - 2 4 8 4 18 $2,160 500 50 $200 $550 $2,710

2.2 review City standards and prepare design criteria -

2.3 SUE locating (10 holes) - 2 8 12 24 4 8 4 24 8 94 $11,640 200 $1,979 $2,079 $13,719

2.4 SUE designating - 2 8 24 48 4 16 40 4 24 16 186 $22,820 500 100 $200 $650 $23,470

3.0 ENVIRONMENTAL

E.1 Preliminary Information -

E.1.a Preliminary applicant information -

E.1.b Preliminary description of existing/proposed facility -

E.1.c Preliminary purpose and need -

E.1.d Preliminary justification and description of alts -

E.1.e Preliminary statement of outgrant duration -

E.1.f Preliminary location description -

E.1.g Preliminary construction methods/schedule -

E.1.h Preliminary discussion of env impacts -

E.1.i Non-recreational outgrant request document -

E.2 Detailed Information

E.2.a Resource Agency Coordination

E.2.b Detailed Site Plan

E.2.c Consideration and Mitigation Document

E.2.d Coordinate SWPPP and revegetation requirements 

E.3 Environmental Checklist - NCTCOG -

E.3.a ER data collection -

E.3.b ER site investigation -

E.3.c ER checklist data compilation/constraints map -

E.3.d ER checklist preparation/revision -

E.3.e ER checklist submittal -

E.4 Jurisdictional WOUS Determination -

E.4.a JD purpose/limits of investigation -

E.4.b JD methodology -

E.4.c JD results -

E.4.d JD conclusions -

E.4.e JD report -

E.5 Section 404 Permit Application/PCN -

E.6 Environmental Assessment - USACE -

E.6.a EA project history -

E.6.b EA need and purpose -

E.6.c EA describe alternatives -

E.6.d EA data review -

E.6.e EA field surveys -

E.6.f EA evaluate environmental impacts -

E.6.g EA mitigation options/permits needed -

E.6.h EA report submittal (draft and final)/revisions -

E.7 Public Involvement -

E.7.a Draft NOA -

E.7.b Public Comment summary and analysis -

4.0 SURVEY / ROW

4.1 prepare and obtain ROE documents - 4 8 12 $968 500 50 $200 $550 $1,518

4.2 verify City benchmarks and survey controls -

4.3 topography and surface features - survey for design - 2 4 8 4 16 40 74 $10,112 200 50 $400 $600 $10,712

4.4 tie/stake ROW and easements - 8 8 16 24 56 $7,464 100 20 $100 $190 $7,654

4.5 boundary solutions, legal descritions and exhibits - 2 4 8 24 16 48 16 118 $13,042 200 50 $400 $600 $13,642

4.6 geotechnical staking and ties - 2 4 6 $812 100 $100 $150 $962

5.0 GEOTECHNICAL 

5.1 field work - $5,000 100 $200 $250 $5,250

5.2 lab and office work - 4 1 2 4 8 19 $10,000 200 $100 $200 $10,200

5.3 admin/coordination

PHASE III - USACE DESIGN APPROVAL
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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hrs /sheet

Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

PHASE III - USACE DESIGN APPROVAL

6.0 HYDRAULIC STUDIES 

6.1 hydraulic data collection and coordination - 2 4 6 $734 100 $100 $150 $884

6.2 hydraulic analysis - 2 8 16 26 $3,340 200 $100 $3,440

6.3 design report -

7.0 ENGINEERING DESIGN / PLAN SET

7.1 General

a. title sheets 2 4 8 16 14 28 $3,424 40 20 $60 $3,484

b. sheet index 2 4 8 8 4 12 24 $2,672 40 20 $60 $2,732

c. project layout / survey control 15 2 6 8 16 4 8 2.9333 44 $5,026 300 150 $450 $5,476

d. general notes 2 4 8 4 8 8 4 18 36 $5,588 40 20 $60 $5,648

e. estimated quantity 2 40 20 $60 $60

7.2 Roadway

a. typical sections 5 4 8 24 16 10.4 52 $5,992 100 50 $150 $6,142

b. removal/adjustment plan 20 8 16 24 2.4 48 $5,024 400 200 $600 $5,624

c. paving plan / profile 40 12 4 24 48 23 48 3.975 159 $21,997 800 400 $1,200 $23,197

d. roadway grading plan 24 8 12 60 24 64 7 168 $21,252 480 240 $720 $21,972

e. pavement misc. details 4 8 12 30 12 30 23 92 $12,420 80 40 $120 $12,540

f. street intersection layout 4 2 6 8 32 16 16 64 $7,630 80 40 $120 $7,750

7.3 Drainage 

a. offsite drainage area map 2 2 1 4 8 16 8 19.5 39 $5,043 40 20 $60 $5,103

b. roadway drainage area map 10 2 4 6 20 12 4.4 44 $5,288 200 100 $300 $5,588

c. runoff, inlet and storm drain computations 8 4 2 4 12 16 8 5.75 46 $6,258 160 80 $240 $6,498

d. culvert hydrologic / hydraulic data 2 2 8 4 7 14 $1,976 40 20 $60 $2,036

e. storm drain plan / profile 20 2 12 24 48 48 6.7 134 $15,858 400 200 $600 $16,458

f. storm drain profile 2 4 8 12 12 24 $2,512 40 20 $60 $2,572

g. drainage structural details 6 4 12 20 8 24 16 14 84 $9,764 120 60 $180 $9,944

h. culvert layouts 4 4 2 10 16 4 8 12 14 56 $7,424 80 40 $120 $7,544

i. erosion control plan - SW3P 20 4 32 56 40 6.6 132 $15,176 400 200 $600 $15,776

j. misc. grading details 4 4 8 12 20 11 44 $5,056 80 40 $120 $5,176

7.4 Traffic Control

a. phase narrative

b. phase layouts

c. plan / profile temporary detours

d. sub-phase details

7.6 Retaining Walls 

a. wall notes

b.  wall layouts 8 8 24 48 16 64 24 40 28 224 $28,232 160 80 $240 $28,472

c. structural details

d. misc. / aesthetic details 

7.7 Bridges

a. bridge layout and sections 2 12 60 90 81 162 $19,170 40 20 $60 $19,230

b. quantity summary

c. boring logs

d. abutment details

e. bent details

f. framing plan

g. slab plan and deck details

h. miscellaneous details 

i. rail crossing exhibit "A"

j. steel beam details

k. column and footing details

7.8 Striping and Signing 

a. striping and signing plans 10 4 16 32 32 8.4 84 $9,464 200 100 $300 $9,764

b. misc sign details 2 4 8 20 16 32 $3,208 40 20 $60 $3,268

7.9 Traffic Signals 

a. signal warrant study

b. signal notes and item summary

c. proposed traffic signal layout

d. signal phase / circuit design

e. intersection signing and striping

f. misc signal details

7.10 Illumination

a. lighting notes and fixture details

b. illumination layout

c. power supply details

7.11 Lake Volume Mitigation Grading Plan
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

Collin County

Labor Category
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Park Boulevard Extension

Team Member   All All All All All All All All All All All All All All All All All All All Print Plot Deliv./Travel All All

Fee Proposal - January 7, 2014 Hourly Billing Rate $189.00 $225.00 $202.00 $153.00 $107.00 $87.00 $175.00 $127.00 $105.00 $160.00 $121.00 $168.00 $98.00 $154.00 $72.00 $154.00 $129.00 Total Manhour Total Labor $ $0.50 $2.00 Misc. Total Expense $ Total $

Scope Plan

Task Description Reference Sheets

PHASE III - USACE DESIGN APPROVAL

a. access and haul route plan 2 4 16 24 16 30 60 $7,216 100 $200 $7,416

b. grading plan 4 8 32 16 24 20 80 $10,312 100 $200 $10,512

c. SWPPP 4 4 16 24 32 19 76 $8,608 80 40 $120 $8,728

7.12 Utilites

a. wastewater plan and profile

b. NTMWD berm relocation

7.13 Standard Drawings

a. select, review and modify appropriate standards 80 8 8 16 16 8 8 24 16 8 24 1.7 136 $18,296 800 800 $2,000 $20,296

7.14 Earthwork Cross Sections

a. summary sheets

b. XS sheets 40 2 4 24 40 32 2.55 102 $11,922 400 400 $1,000 $12,922

c. produce / check DTM point file data 16 8 24 $3,304 $3,304

8.0 SPECIFICATIONS

8.1 Review master notes list and submit draft

8.2 Review standard specifications 8 4 8 20 $3,544 100 $50 $3,594

8.3 Review std. special specs. / special provisions

8.4 Prepare special specifications / provisions

8.5 Prepare bid document / prepare bid item list

9.0 ESTIMATES

9.1 unit price data collection 4 4 $612 50 $25 $637

9.2 30% quantity takeoff and prepare estimate 8 4 8 16 4 2 8 50 $7,244 100 $50 $7,294

9.3 60% quantity takeoff and prepare estimate

9.4 90% quantity takeoff and prepare estimate

9.5 100% quantity takeoff and prepare estimate

10.0 CONSTRUCTION PHASE

10.1 Pre-Construction Conference

10.2 Shop Drawings and Submittals 

10.3 RFI's and Change Order Requests

10.4 Record Plan Set

10.5 Construction Inspection

Subtotal Summary 

1.0 PROJECT MANAGEMENT / COORDINATION 50 12 28 14 30 22 8 164 $22,882 500 250 $950 $1,700 $24,582

2.0 DATA COLLECTION & SUE 6 20 44 72 4 20 48 12 48 24 298 $36,620 1200 150 $2,379 $3,279 $39,899

3.0 ENVIRONMENTAL

4.0 SURVEY / ROW 2 6 12 8 32 28 86 68 24 266 $32,398 1100 170 $1,200 $2,090 $34,488

5.0 GEOTECHNICAL 4 1 2 4 8 19 $15,000 300 $300 $450 $15,450

6.0 HYDRAULIC STUDIES 2 10 20 32 $4,074 300 $100 $250 $4,324

7.0 ENGINEERING DESIGN / PLAN SET 350 64 11 162 488 535 646 40 148 174 8 24 4 8 2312 $285,112 5680 3640 $10,120 $295,232

8.0 SPECIFICATIONS 8 4 8 20 $3,544 100 $50 $3,594

9.0 ESTIMATES 8 4 12 16 4 2 8 54 $7,856 150 $75 $7,931

10.0 CONSTRUCTION PHASE

TOTAL 350 136 12 198 582 645 780 44 148 174 10 32 36 114 116 58 48 32 3165 $407,486 9330 4210 $4,929 $18,014 $425,500
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EXHIBIT C

COLLIN COUNTY

Park Boulevard Extension

BOND PROJECT #07-099

TASK Hours Fee $ Hours Fee $ Hours Fee $ Hours Fee $

1.0 PROJECT MANAGEMENT / COORDINATION 222 $35,514 204 $34,218 164 $24,582 590 $94,314

2.0 DATA COLLECTION & SUE 100 $13,962 0 $0 298 $39,899 398 $53,861

3.0 ENVIRONMENTAL 519 $70,862 1157 $158,733 0 $0 1676 $229,595

4.0 SURVEY / ROW 194 $25,562 238 $30,782 266 $34,488 698 $90,832

5.0 GEOTECHNICAL 0 $0 0 $0 19 $15,450 19 $15,450

6.0 HYDRAULIC STUDIES 0 $0 40 $5,662 32 $4,324 72 $9,986

7.0 ENGINEERING DESIGN / PLAN SET 0 $0 451 $57,805 2312 $295,232 2763 $353,037

8.0 SPECIFICATIONS 0 $0 0 $0 20 $3,594 20 $3,594

9.0 ESTIMATES 0 $0 0 $0 54 $7,931 54 $7,931

10.0 CONSTRUCTION PHASE 0 $0 0 $0 0 $0 0 $0

TOTALS 1035 $145,900 2090 $287,200 3165 $425,500 6290 $858,600

PARK BOULEVARD FEE SUMMARY

PHASE I PHASE III TOTAL (PHASES I TO III)PHASE II


