
TEAM Consultants, Inc. 
Geotechnical, Environmental, Construction Materials Testing 
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3101 Pleasant Valley, Suite 101    Arlington, TX 76015    (817) 467-5500    Fax (817) 468-9920 

 
 December 12, 2007 
 Proposal No. 07D060 
 
 
 
Ms. Julia Xia 
Chiang, Patel & Yerby, Inc. 
Consulting Engineers 
1700 Redbud Blvd., Suite 460 
McKinney, Texas  75069 
 
Re: Geotechnical Investigation 
 North Murphy Road 

Maxwell Creek Bridge 
Collin County, Texas 

 
Dear Ms. Xia: 
 
 In response to your recent request, we are pleased to submit our proposal for a geotechnical 
investigation for the above referenced project.  This proposal is submitted in general accordance with 
your verbal request on December 11, 2007.  The broad objective of the investigation will be to define 
geotechnical related parameters for the proposed North Murphy Road bridge improvements at the 
Maxwell Creek crossing in Collin County, Texas. 
 
 We propose to evaluate subsurface conditions at the designated location with two (2) soil 
borings drilled using truck mounted drilling equipment.  Boring depths are anticipated to be on the 
order of 50 feet on either side of Maxwell Creek along the North Murphy Road right-of-way.  
Continuous samples to 10 feet will be obtained, at the request of the client, in the borings using 
continuous Shelby tube or split spoon sampling procedures, as appropriate.  Texas Cone Penetrometer 
(TCP) tests will be performed at 5 foot intervals to the completion depth of the borings in conjunction 
with a continuous sampler for visual classification.  The boreholes will be logged in the field by a 
qualified engineering technician.  The continuous samples to 10 feet will be sealed at the site to 
minimize loss of moisture and disturbance during shipment to the laboratory.  Groundwater 
observations will be made in the borings during and following the completion of drilling operations. 
 
 The results of the field studies will be submitted in a formal report of the investigation.  The 
report will include a summary of subsurface conditions and soil borehole logs from this study as well 
as pertinent information obtained from our previous geotechnical investigation conducted for this 
project.  Electronic copies of the soil borehole logs can be provided in TxDOT WinCore software 
version 3.1 format if required. 
 
 Based on our understanding of the project requirements and the proposed scope of services, 
we have prepared the attached cost estimate indicating the estimated services required and unit fees.  
Our cost estimate does not include an estimate for the cost of support services that may be required 
for site access or subcontract surveying services.  Should support services related to site access or 
surveying be required, charges will be based on Item 1005 of the attached cost estimate at cost plus 
15%.  You will be notified if unforeseen subsurface conditions are encountered or there is a necessary 
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change in the scope of our services.  Any services not listed in the estimate will be invoiced in 
accordance with our 2007 Schedule of Fees, Schedules I, II, and III.  The invoice will be based upon 
the actual services performed at the unit fees shown in the schedules.   
 
 The borings will be located in accordance with plan drawing provided by the client, subject to 
field conditions.  Permission to enter and access throughout the site for single-drive axle truck-
mounted drilling equipment will be provided by the client.  Clearance at the selected boring locations 
will be required from all utility companies due to potential conflicts with underground pipes, cables, 
etc.  TEAM will provide the necessary utility clearances; however, your assistance may be required. 
 
 The borings will require approximately one day for completion.  The engineering analyses 
will require approximately an additional week.  Preliminary design data will be provided as it 
becomes available, if desired.  We will be able to begin these studies within a few days after receipt 
of your notice to proceed.   

 
TEAM Consultants, Inc. will proceed with scheduling the investigations based on your verbal 

authorization.  However, should this proposal meet with your approval, please sign and return one 
copy to this office as our formal notification to proceed. 
    
 We appreciate the opportunity to submit this proposal and look forward to working with you 
on this project.  Please call the undersigned at (214) 331-4395 if there are any questions or if we can 
be of additional service to you on future projects.   
 
   Very truly yours, 
 
   TEAM Consultants, Inc. 
 
 
   
 
   Andrew Pietrzak, P.E. 
   Senior Project Engineer 
 
AP/eg 
Enclosures 
 
 
 Authorized by:     
 
  Date:     
  



SCHEDULE I - EXPLORATION AND SPECIAL SERVICES
PART 1 - MOBILIZATION AND DEMOBILIZATION

1001 Mobilization, personnel & equipment Est. 1.00 L.S. @ $200.00 /ea. 200.00$           
1005 Support Services (supplied by others)

     (1)  Surveying (borehole locations) Est. Allow @ cost + 15% -
     (2)  Dozer (access to borehole locations) Est. Allow @ cost + 15% -

PART 3 - DRILLING, SAMPLING AND RELATED ACTIVITIES
Soil sampling:  Shelby tube undisturbed samples in cohesive soils and
     standard penetration tests in cohesionless soils
Intermittent Sampling (5-ft. intervals), Texas Cone Penetrometer (TCP)

1030 1-20 ft. depth, per foot Est. 20.0 ft. @ $13.50 /ft. 270.00             
1031 20-50 ft. depth, per foot Est. 60.0 ft. @ $17.50 /ft. 1,050.00          

Continuous Sampling, three-inch diameter
1034 0-20 ft. depth, per foot Est. 20.0 ft. @ $21.50 /ft. 430.00             

PART 4 - DRILLING EQUIPMENT AND PERSONNEL RATES
1110 Project Supervisor (drilling coordination, stake Est. 12.0 hrs. @ $80.00 /hr. 960.00             

     borings, utility clearance, borehole logging, etc.)
1113 Daily Transportation (2 trips) Est. 150 mi. @ $0.60 /mi. 90.00               

Sub-total 3,000.00$        

SECHEDULE III - ENGINEERING AND PERSONNEL SERVICES
PART 1 - DESIGN AND FIELD INSPECTION

Evaluation and Reporting
3002 Senior Project Engineer Est. 0.5 hrs. @ $130.00 /ea. 65.00$             
3005 Geotechnical Engineer Est. 6.0 hrs. @ $100.00 /hr. 600.00$           
3012 Draftsman Est. 3.0 hrs. @ $65.00 /hr. 195.00$           
3013 Typing Est. 1.0 hrs. @ $45.00 /hr. 45.00$             
3020 Report Preparation Est. 3 cpys. @ $20.00 /ea. 60.00$             

Sub-total 965.00$           

ESTIMATED TOTAL 3,965.00$        

CONTINGENCY (10%) 396.50$           

RECOMMENDED BUDGET 4,361.50$        

2007 Schedule of Fees
Schedules I, II, & III
PN07D060

GEOTECHNICAL INVESTIGATION
COST ESTIMATE

NORTH MURPHY ROAD
MAXWELL CREEK BRIDGE

COLLIN COUNTY, TEXAS


