
Revised 9/3/09 Collin County Engineer 
Wage Rates Comparison

August 2009

Firm Project Year Principal
Sr. Project 
Manager

Senior 
Engineer Engineer EIT CADD Admin Asst

HNTB Outer Loop 75-Rockwall 2005 170.10$      115.23$        115.23$      90.54$        68.59$        68.59$        54.87$        
Huitt Zollars FM 2170 2005 165.00$        140.00$      110.00$      90.00$        55.00$        
HNTB Pass-Through 75 2006 197.54$      173.33$        126.20$      98.77$        71.33$        68.59$        43.90$        
Wilson and Co, 825 and 331 Bridges 2007 175.00$      135.00$        105.00$      95.00$        60.00$        60.00$        45.00$        
PBS&J 75 HOV Lanes 2007 180.20$      129.22$        85.59$        70.79$        80.45$        58.87$        
Carter and Burgess 2007 Bond Program 2007 295.00$      155.00$        200.00$      100.00$      110.00$      66.00$        75.00$        

Average for 05-07 203.57$      145.46$        128.67$      94.18$        77.48$        72.27$        55.44$        

CH2M Hill FM6 to Rockwall 2008 236.25$      198.45$        173.25$      135.45$      103.95$      121.28$      78.75$        
HNTB Outer Loop Service Rd 2008 177.00$        146.00$      125.00$      98.00$        111.00$      62.50$        
HNTB Lake Lavon Bridge 2009 198.00$        149.00$      97.00$        82.00$        66.00$        
CH2M Hill FM6 to US 380 2009 236.25$      198.45$        173.25$      135.45$      103.95$      121.28$      78.75$        
LAN SH 289 2009 200.00$        180.00$      138.00$      110.00$      100.00$      60.00$        
CH2M Hill Outer Loop Segment 3 2009 236.25$      198.45$        173.25$      135.45$      103.95$      121.28$      78.75$        

Average for 08-09 236.25$      194.38$        164.30$      126.18$      103.98$      107.11$      69.20$        

CH2M Hill Revised Rates 203.57$      178.61$        155.93$      121.91$      93.56$        121.28$      70.88$        

CH2M Hill Total Hours for Task 1 44 252 312 586 364 668 200
CH2M Hill Total Hours for Task 2 0 0 0 0 0 0 0
CH2M Hill Total Hours for Task 3 0 0 0 0 0 0 0
CH2M Hill Total Hours for Task 4 0 0 0 0 0 0 0
CH2M Hill Total Hours for Task 5 0 0 0 0 0 0 0
CH2M Hill Total Hours for Task 6 82 204 154 28 0 0 116
CH2M Hill Total Hours for Task 7 0 0 0 0 0 0 0
CH2M Hill Total Hours for Task 8 0 0 0 0 0 0 0
CH2M Hill Total Hours for Task 9 0 0 0 0 0 0 0
CH2M Hill Total Hours for Task 10 148 130 40 0 0 0 0
CH2M Hill Total Hours 274 586 506 614 364 668 316

TOTAL
Original Bid 64,732.50$ 116,291.70$ 87,664.50$ 83,166.30$ 37,837.80$ 81,015.04$ 24,885.00$ 495,592.84$ 
Revised Bid 55,778.18$ 104,665.46$ 78,900.58$ 74,852.74$ 34,055.84$ 81,015.04$ 22,398.08$ 451,665.92$ 

Benchmark based on Average for 05-07 55,777.63$ 85,241.51$   65,107.02$ 57,828.57$ 28,202.72$ 48,277.47$ 17,519.04$ 357,953.97$ 
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