* NORTH TEXAS CONTRACTING, INC.

Date: March 25, 2011

Attn:  Matt Dobecka, CPPB
Collin County Purchasing
Collin County Adventure Camp, Waste Water Treatment Plant, Peak Flow Addition
Solicitation 01076-11

Re: Contractor’s Qualifications and Experience

Mr. Dobecka:

In regards to the Qualification of Bidders referenced in Section 00200 1.8, please see the following
documentation showing North Texas Contracting’s ahility to meet these qualifications.

1) Current and Recent Projects — North Texas Contracting { NTC) has been in business since 1990
performing heavy civil construction with a primary focus on utilities and concrete. Since this
time, we have performed over 300 million dollars of successful construction. Most of our work
consists of pipelines, utility rehab and lift stations such as this project and the majority of our
work is for municipalities, airports and educational institutions.. Qur firm has completed
numerous lift station installation and rehabilitation projects. We are currently finishing up
installation of a § 2,500,000 lift station project for the city of Grand Prairie. | have attached a
company profile along with current-and recent projects for your review. Please do not hesitate
to call and check regarding any of our projects. | have also included specific references for Pump
and Lift Stations completed by NTC.

2} - Experience of Key Individuals — Attached is a descriptive Organizational Chart with Project
Personnel. Also included is a flow chart with our staff’s industry experience which is qunte
extensive. | have included resumes from the followmg Vice Pre5|dent Zach Fusilier, Concrete

Superintendent Danny Thompson, Utility Superintendent Craig Benckendorf and Utility
Supermtendent Mike Bradford. NTC’s Equipment L|st is also mcluded to show our company’s
ab|I|ty to complete the job with our own eqmpment

3) Trade and Bank References — NTC has included a Company Proflle Sheet detailing four trade
references along with our surety information. In the sealed envelope you will find an audited
financial staternent. Please note that this statement is not intended for public viewing.

4) Costs of Work ltems - These costs were mcluded in the unit price bid that was submitted at the
bid opening. '

5) Work to be Performed by NTC/Subcontractor/Supplier:
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* NORTH TEXAS CONTRACTING, INC.

Work
BASE BID Performed By Supplier
1 PACKAGED LIFT STA 1: L8 NTC Park Environmental
2 60" POLYPRO TRIPLE WALL 1118 NTC Ferguson
3 YARD PIPING 1: L8 NTC Ferguson
4 CIP CONCRETE 10 : CY NTC TXI
5 COPOLYMER FLAP GATES 21 EA NTC C.C. Lynch & Assoc.
6 DEMQ, SALV, CUT & PATCH 1: LS NTC Ferguson
7 EROSION CONTROL 1: LS NTC Barnsco
3 ELECTRICAL WORK 1: LS | H&H Electrical _H&H Electrical
9 SCADA SYS UPGRADE/ CONTROLS 1: LS | H&H Electrical H&H Electrical
10 TRENCH SAFETY PLAN 1:LS NTC Trentech
11 MOB 1: LS NTC N/A
ALT - 60" PVC PIPE
12 SUBTRACT 80" POLY TRIPLE WALL 11 LS NTC N/A
13 ADD 80" CLOSED PROFILE PIPE 1008 NTC Ferguson

The above statemé_nts along with the attached documentation shows North Texas Contracting’s ability
to meet the qualifications for this project including financial responsibility, experience and possession of
equipment necessary to complete the project in an expeditious and safe manner. If there are any
questions or further information needed, please do not hesitate to contact me.

Respectfully Submitted,
Natalie Gregory /f
North Texas Contracting, Inc.

Project Manager
817-430-9500

4999 Keller Haslet Rd. Keller, TX 76248 + P.O. Box 468 Keller, TX 76244 « (817) 430-9500 + Fax (817) 430-9207



NORTH TEXAS CONTRACTING

COMPANY PROFILE
PHYSICAIL ADDRESS: 4999 Keller Haslet Road
Keller, Texas 76248
MAILING ADDRESS: P.O. Box 468
Keller, Texas 76244
PHONE: 817-430-9500
FAX: 817-430-9207
A/P CONTACT: Linzey Tweed
OFFICER: Jay M. Louy, President
Zach Fusilier, Vice President
TYPE OF CONSTRUCTION: Uﬁlities, Earthwork & Concrete
TYPE OF ENTITY: Corporation (Texas)
BUSINESS ESTABLISHED: 1990
FEDERAL ID #: 75-2337696
BONDING AGENT: AON Risk Services
2711 North Haskell Avenue
Dallas, Texas 75204
214-989-2194 (Jerry Rose)
SURETY: Arch Insurance

TRADE & CREDIT REFERENCES

Barnsco

Dallas, Texas

Jeff Barnes, Owner
P - 214-352-9091

F - 214-352-7020

Rebcon

Dallas, Texas

Rick Burgett, Owner
P - 972-444-8230

F -972-444-8234

Ferguson
Dallas, Texas
Ryan Moore
P-214-507-4896

Texas Construction Supply
Dallas, Texas '
Josh Roberts, Owner

P —214-213-4776



NTC ORGANIZATIONAL CHART W/ PROJECT PERSONNEL

Name:
Job Title:
Degree:

Job Duties:

Name;
Job Title:
Degree:

Job Duties:

Name:
Job Title;
Degree:

Job Duties:

Name:
Job Title:
Degree:

Job Duties:

Name;
Job Title:
Degree:

Job Duties:

Name:
Job Title:

Job Duties:

Name:
Job Title:

Job Duties:

Jay Louy

President

Civil Engineering, Northern Arizona

Oversees all construction while handling all financial matters

Zach Fusilier

Vice President

Construction Science, University of Texas at Arlington

Manage company operations, contractual negotiations, estimate projects as
well as overall company coordination, etc..,

Jarvis Ward

Senior Project Managet/ Chief Estimator

Engineering Design, Angelina College

Estimate projects and handle administrative duties with project such as
submittals, RFI’s, payment applications, subcontractor coordination, etc. ..

Andy Nord

Project Manager/ Estimator

Civil Engineering, Colorado School of Mines

Estimate projects and handle administrative duties with project such as
submittals, RFI’s, payment applications, subcontractor coordination, etc...

Natalie Gregory

Project Manager/ Estimator

Construction Science, Texas A & M University

Estimate projects and handle administrative duties with project such as
submittals, RFI’s, payment applications, subcontractor coordination, etc. ..

Danny Thompson

Concrete General Superintendent

Specializes in concrete construction. Will provide technical expettise
while using past experience to push the job construction pace. Manages
and handles manpower for concrete placement and preparation.

Victor Marshall

Concrete Superintendent

Specializes in concrete construction. Wil] provide technical expertise
while using past experience to push the job construction pace. Manages
and handles manpower for concrete placement and preparation.



Name;
Job Title:

Job Duties:

Name:
Job Title:

Job Duties;

Name:
Job Title:

Job Duties:

Name;
Job Title:

Job Duiies;

Name:
Job Tiile:
Degree:

Job Duties:

Name:
Job Title:
Degree:

Job Duties:

Name:
Job Title:
Degree:

Job Duties:

Name:
Job Title:

Job Duties:

Craig Benckendorf

General Utility Superintendent

Specializes in utility construction. Will provide technical expertise while
using past experience to push the job construction pace. Manages and
handles manpower for utility installation,

Mike Armbrust

Utility Superintendent

Specializes in utility construction. Will provide technical expertise while
using past experience to push the job construction pace. Manages and
handles manpower for utility installation.

Randy Towles

Equipment Manager

Responsible for inspecting job sites for safety issues while enforcing NTC
policies such as hard hats or proper grounding. Also handles equipment
maintenance and coordination of NTC owned dump trucks for earthwork.

Scott Hale

General Project Manager

Handle administrative duties with project such as submittals, RFI’s,
payment applications, subcontractor coordination, etc...

Jacob Murray

General Project Manager

Mechanical Engineering, Texas A & M University

Handle administrative duties with project such as submittals, RFI’s,
payment applications, subcontractor coordination, etc. ..

Andrew Rolph

Utility Project Manager

Construction Science, Texas A & M University

Handle administrative duties with project such as submittals, RFI’s,
payment applications, subcontractor coordination, efc.. .

Josh Hodsdon

Utility Project Manager

Civil Engineering, Colorado School of Mines

Monitor materials, coordinate utility schedule, main source of
communication between contractor and owner.

Gary Bihary

NTC Safety Inspector

Ex. utility locates, trench safety plans, confined space entry permits,
franchise utility coordination, PPE accountability awareness as well as all
other aspects of safety, loss prevention and overall OSHA compliance,
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ZACH FUSILIER

RESUME
Mobile Telephone: (817) 819-6691 484 Halifax Drive
Home Telephone: (972) 393-7180 Coppell, TX 75019
JOB EXPERIENCE

North Texas Contracting (1999 — Current)

Vice President - Estimated and managed commercial projects ranging from $ 100K to 12 Million. Specialized in
municipal and public jobs mostly involving concrete paving, structural concrete foundation work, and utility work.
Management duties included hard bid estimating, private bid negotiating, contract negotiation, submittal
coordination, change order pricing, monthly payment applications, project coordination, sub-contractor management,
field operation management, material and equipment tracking, and project scheduling. Have extensive experience
with hand work concrete paving, lime stabilization, earthwork, demolition, utility structures, structural congcrete,
piers, grade beams, elevated slabs, storm sewer pipe, ductile iron utility pipe, PVC utility pipe, and steel cylinder
utility pipe. Estimated and managed jobs involving civil rehabilitation (concrete & utility), new water and sewer
utilities, storm drainage, new city and airport paving, utility relocations, large structural foundation for buildings,
large parking areas, mass excavation work, municipal park construction, and general building construction,

Yilbig and Asscciates; (1997 — 1999)

Engineer & Survey Technician - Composed Plats and Boundary Topographic Survey drawings. Have been exposed
to deed research, and composed drawings for the sell of property. Have experience in drainage design, civil site
design, erosion control, and utility service design. Have extensive experience with Preliminary Site Evaluation
Reports and feasibility studies. During this period also worked as rod man on survey crew performing construction
layout and topographic and boundary surveying. Developed refationships with city officials while performing
various procedures which included: deed research, filing of plats, building permits, RFI response, and construction
consulting. Work in an environment with Professional Engineers, Engineers in Training, Professional Land
Surveyors, and other Engineer techs.

Projects References:

1} DFW AOA Utility Relocates — Relocated fire hydrants at DFW international airport. Work involved
heavy coordination with airport officials as all work was performed at night and in high security areas.
Project scope included demolition and replacement of runway paving, PVC water main relocation, and
fire hydrant installation. 2.5 Million, Hensel Phelps Construction, Alisha Schmitz — 972-574-1350.

2) DFW MSF Civil - Estimated and managed civil package for maintenance facility for new automated
people mover, Project included 10” concrete paving, utility and duct bank work, mechanical piping,
4,500 LF 20° concrete retaining wall, as well as over 30,000 CY of earthwork. 8 Million, Hensel
Phelps Construction, Iisa Hancock — 972-574-1350

3) Duncanville High School - Performed major demolition at High School eventually installing over
30,000 SY of new paving with all utilities for civil infrastructure improvements program. Over 2
million in contracts, Hunt Construction Group, Jim Monroe, 972-298-3334,

4) Keller Sports Park — Estimated and managed construction of softball sports facility. Park contained
four softball fields including concessions building. Negotiated and facilitated over fifteen
subcontractors performing scopes such as masonty, electrical, landscape, irrigation as well as all
building trades. 2.5 million, Carter Burgess, Thomas Kramer, 817-735-6148

Experienced with: Microsofi Project, Primavera, Paydirt, AutoCAD R - 12, R- 13,R- 14, AutoCAD Lt.
98, TerraModel, Microsoft Word, Excel 97, WordPerfect & Microsoft Works, C++, Turbo Pascal, Corel
Draw 8, QuickBooks Pro., Internet Fluent

EDUCATION

University of Texas at Arlington (BS Civil Engineering)
Graduated 1998, Lakehill Preparatory School, Dallas, Texas

Additional personal, trade and professional references available upon request



JAMES DANIEL THOMPSON
25665 HALL JOHNSON RD.
GRAPEVINE, TEXAS 76051
{817) 354-9836

OBJECTIVE: To be employed by an institution that holds self pride, quality of work, and cost
effective production in the highest regards. Also to incorporate my experience into a
motivated and dedicated work force where | can make substantial contributions to
increase the profit margin per project for this institution.

EDUCATION: 1982 - 1986 Johnson County High School
Wrightsville, Georgia 31096
1987 ~ 1990 Georgia Community College
Studied course work relating to supervisory construction management, blue print
reading, and structural and welded metal systems.

EXPERIENCE

2001 — PRESENT

1996 - 2001

North Texas Contracting Inc.
4999 Keller Haslet Rd.
Keller, Texas 76248

Site and Structural Concrete General Superintendent

Responsible for overseeing and managing muitiple concrete crews.

Supervised large paving projects, specialized structures, and projects involving
structural foundation work such as piers, stabs, grade beams, retaining walls,
and elevated decks. Duties included material ordering and management, labor
organization and management, pour scheduling, coordination of sub-contractors,
and other administrative and field related management duties.

Thompson Industrial Contracting
Route 3 Box 1005

Wrightsville, Georgia

31096

President of Operations (Owner — Self Employed)
Specializing in Structural Concrete Installations

Personally responsibie for alf aspects of structural concrete small business
management and construction activities. Handled all administrative duties such
as estimating, project management, equipment management, and financial
duties. Also handled all field management of approximately 3 crews of 15
workers each. Averaged approximately 2.6 million in revenue each year
performing all types of concrete and miscellaneous concrete work.



1994 — 1996 Prime Industrial Contracting Inc.
501 Hillcrest, Macon GA, 31201

Structural Concrete General Supt.

1993 - 1994 Mills Industrial Contracting
221 Main St. Toomsboro, GA 31090

Structural Concrete Supt.

1987 -1993 B.E.& K. CONSTRUCTION
2000 International Park, Park Drive
Birmingham, AL

Concrete Foreman

ADDITIONAL TRAINING & CERTIFICATIONS:

e Hazmat Certification and 40-hour course — Certification attained in an
accredited coarse sponsored by Marco Environmental in January 2000, and
updated yearly.

¢ OSHA Certification — In March 2000, and underwent re-certification

The sponsoring body being, DFW airport officials in November 2001,

A.O.A.& PCIP 40 hour trained at DFW Airport

Trench Safety / Competent Person current as of 2004

CPR trained and certified

Operator (Track Excavator, Dozer, Loader, Skid Steer, & Back Hoe)

Certified Rodbuster

Certified Iron Worker

Certified Carpenter

Concrete Finisher (Structural & Flatwork)

Block Masonry and Stone Masonry

Certified structural welder

Competent person and trench safety instructed by United Rentals

REFERENCES:

Hunt Construction - Jem Monroe, Superintendent 972-780-3334

Thos. S. Byrne - Martin Lehman, Project Manager 817-335-3394

Tiseo Paving - ' Nelson Mitchell, Project Manager 469-446-0645

Arlington ISD - David Guillory, Construction Supervisor for district, 817-459-7611
Frank Dale Construction -  Eric Burbidge, Superintendent 817-329-6100

Pogue Construction - Neal Crane, Superintendent 972-529-9401



Craig Benckendorf

RESUME
Mobile Telephone: (817) 829-1478
5431 Plainview Rd
Midlothian, TX 76025

OBJECTIVE: To participate in a team environment where my extensive experience can be utilized to

obtain profitability and growth.
JOB EXPERIENCE

North Texas Contracting (2006 — Current)

Quality Control Manager / General Superintendent — Supervise and manage heavy civil projects ranging from

$ 100K to 10 Million in size. Specializes in municipal and public jobs mostly involving general contracting,
building rehabilitation, structural and site concrete, and major underground utility work. Management duties
included quality control, supervision and organization of approximately 15 underground utility crews, material
acquisition and tracking, submittal coordination, change order pricing, monthly payment applications, project
coordination, sub-contractor management, field operation management, equipment tracking, and project scheduling.
Have extensive experience with concrete paving, lime stabilization, earthwork, demolition, utility structures,
structural conerete, piers, grade beams, elevated slabs, storm sewer pipe, ductile iron utility pipe, PVC utility pipe,
fiberglass sewer, mortar lined steel pipe, and steel cylinder utility pipe. Managed jobs involving new building
construction, rehabilitating existing buildings, civil rehabilitation (concrete & utility), new water and sewer utilities,
storm drainage, new city and airport paving, utility relocations, large structural foundation for buildings, large
parking areas, mass excavation work, municipal park construction, and multi-family building construction,

Barson Utilities (2004 — 2006)

Superintendent — Responsible for management of 10 civil underground utility crews focusing mostly on inner-city
rehabilitation and trunk water main projects. Managed multiple projects for the City of Dallas while installing 5
million dollar 48” water pipeline for the City of Keller / Southlake.

SJ Louis of Texas (1994 — 2004)
General Superintendent / Project Manager — Coordinated multiple utility crews with work that involved mostly

large diameter pipelines in excess of 120" diameter pipe. Specialized in deep trunk sewer mains involving
fiberglass, lined RCP or heavy wall PVC pipe materials. Installed over 250,000 LF of civil utilities mostly for
public entities.

Pate Brothers Construction (1989 — 1994)

Project Manager — Assisted superintendents with duties such as payment applications, scheduling, submittals,
testing, change orders as well as other duties associated with heavy civil construction. Responsible for multiple
projects ranging from 250K to 5 million in size.

Projects References: :
1) Dexham Road — Installed 5,000 LF of 36” Hobas Storm sewer and 5,000 LF of 12” PVC water line

for the City of Rowlett. Project involved over 1,500 LF of directional bore, 400 LF of 54" Steel Cased
Tunnel and excavation depths in excess of 25 vertical feet directly adjacent to a public City street.
Contract total 2.3 Million, City of Rowlett, Paul Allison, Inspector — 214-733-4037.

2) Plano/Dallas North Trunk Main — Installed 4,000 LF of 30” profile wall PVC sewer for the City of
Plano. Project involved 8’ diameter coated manholes and excavations in excess of 20 vertical feet in
solid rock. Contract total 2 Million, City of Plano, Gerald Cosgrove, Engineer — 972-941-7152

3) Additional references available upon request.

Experienced with: Microsoft Project, Primavera, Paydirt, AutoCAD R - 12, R- 13,R- 14, AutoCAD
Lt. 98, TerraModel, Microsoft Word, Excel, Internet Fluent




MIKE BRADFORD

RESUME
Mobile Telephone: (817) 819-4117 813 Meadow Crest Dr
Home Telephone: (817) 270-2499 Azle, Tx 76020
JOB EXPERIENCE

North Texas Contracting (1996 — Current)

Utility Superintendent — Oversaw six to eight utility crews performing mostly municipal projects. Managed crews
specializing in smaller diameter PVC utility pipe, steel cylinder, and ductile iron pipe installation, Also, installed
storm drainage pipe ranging from smaller HDPE types to large RCP and box culvert. Responsibilities included
trench safety, equipment coordination and scheduling, coordination with owner / general contractor, change order
documentation, project master planning, and actual supervision of pipe installation. Worked on projects such as new
school construction, city rehabilitation, state paving projects, new municipal utilities, housing sub-division utilities,
and DFW International Airport utility installation.

S.J. Lewis Co: (1992 - 1996)

Utility Foreman — Supervised two utility crews consisting of seven employees each while installing over 8,000 linear
feet of new steel cylinder water pipe. Project duties included material purchasing and ordering, technical
supervision, sub-contractor coordination, and crew employee management. Other projects completed involved large
diameter sanitary sewer installed to depths in excess of 30’ deep.

ITEX Inc.: (1990 — 1992)

Working Foreman — Worked at the Texaco Refinery in Port Arthur, Texas. Duties included scheduling and
coordination of hazardous material clean up and containment. Supervised operations and removal of contaminated
materials from refinery to off site containment site. Received training in hazardous materials and extensive safety

operational procedures.

Professional References:
1) George King — Austin Commercial ~ 512-970-8580 — Supervisor on Terminal D project at DFW

international Airport

2) Nelson Mitchell - Tiseo Paving — 469-446-0645 — Project Manager for large Texas DOT paving
project

3) Bob Comer — Hensel Phelps Construction — 972-574-1350 — Superintendent — Automated People
Mover Project at DFW International Airport.

4) Jay Dunton —214-538-1153 — DFW International Airport Code — Chief Code Inspector on all Airport
new utility construction.

5) Loni Baker — Granite Construction Co. — Project Manager — DFW International Airport Handstand
Relocation Project

6) Zach Fusilier - North Texas Contracting - Vice President — Supervised field operations for utility
projects

Miscellaneous Experience: Track Hoe Operation, Dozer Operation, Back Hoe Operation, Concrete
Replacement, Utility Structures, PVC Utility Pipe, Ductile Iron Utility Pipe, Cathodic Protection, Fire
Hydrant Installation, Utility Testing, RCP Storm Drainage Pipe, HDPE Storm Drainage Pipe, Gly-Col
Fused Pipe, Sanitary Sewer Force Main, Lift Station Construction, Utility Boring, Steel Cylinder Utility
Pipe, Pre-Cast Box Culvert, Cast-in-Place Box Culvert, and Large Pumps and Sump Assemblies.

EDUCATION
West Wood High School — Mesa, Arizona

Additional personal, trade and professional references available upon request



Project Name:
Owner;

Contract Amount:
Location:

Description:

Project Name:
Owner:

Engineer:
Contract Amount:
Location:

Description:

Project Name:
Owner:

Contract Amount:
Location:

Description:

REFERENCES FOR
PUMP / LIFT STATIONS

DFW Terminal D, Glycol Lift Station SA 14/15 —- DFW Airport
DFW Airport

$4,500,000.00

DFW Airport

5,000 SF underground lift station for Aircraft De-Icing materia) at
Terminal D

Depth of structure exceeded 35’

Substantial pump package manufactured by ITT Flygt

1,800 CY of structural concrete for underground structures Please
feel free to contact Jim Cottle, Chief Inspector of DFW Airport
regarding this project at (817-907-1471). You may also contact
Mike Barber of Renaissance Contracting (General Contractor) at
(817-430-0054).

Marshall Branch Interceptor
City of Keller

Freese & Nichols
$2,400,000.00

Keller, TX

Two Lift Stations with depths of 30°

5,000 LF of gravity sewer & force main

Extensive shoring system required for both lift stations
Substantial pump and generator package by ITT Flygt

Verandah Lift Station

Verandah Water District / City of Royse City
$700,374.00

Royse City, TX

This project involved the installation of a 14’ square wet-well that
had an approximate depth of 35°,
Substantial pump package manufactured by ITT Flygt



Project Name:
Owner:

Contract Amount:

Location:

Description:

Project Name:
Owner:

Contract Amount:
Location:

Description:

Project Name:
ISD / Owner:
Contract Amount:
Location:

Description:

Project Name:
Owner:

Contract Amount:
Location:

Description:

TRA Jefferson Avenue Siphon
Trinity River Authority
$1,050,000.00

Dallas, TX

72”,42” & 24” Hobas Sanitary Sewer

Major creek crossing with extensive By-pass pumping of 72” live
sewer.

30 deep CIP concrete junction / siphon structure.

Valwood Lift Station
City of Farmers Branch
$186,000.00

Farmers Branch, TX

This project involved the installation of a 5° diameter manhole at a
depth of 20°. Pump package was supplied by ITT Flygt. Please feel
to contact Randy Walhood, City Engineer, regarding this project.
(972-919-2589).

GPSID - Student Activity Center
Grand Prairie ISD

2,500,000.00

Grand Prairie, TX

This project involved the construction of a new activity centers for
North Grand Prairie and South Grand Prairie High Schools.
Lincoln Builders was selected as the General Contractor who
awarded the contract for the site utilities and the turnkey concrete
to NTC. This was a very large project with work that included a
Pre-fabricated lift station supplied by ITT Flygt along with
substantial storm sewer system, concrete piers, foundation, site
paving and architectural concrete. Please feel free to contact
James Sandifer of Lincoln Builders regarding this project. (817-
232-8245 ext. 302)

Beltline Emergency Repair
City of Grand Prairic
$2,030,000.00

Grand Prairie, TX

This project involved the removal of collapsed 32" triple barrel
corrugated metal piping and the installation of triple barrel 78
Class IV Reinforced Concrete Piping while keeping Beltline Road
open. NTC completed the project within 44 day and received the



Project Name:
Owner:

Contract Amount:

Location:

Description:

Project Name:
Owner:

Contract Amount:

Location:

Description:

Project Name:
Owneér:

Contract Amount:

Location;

Description:

Dexham Road
City of Rowlett
$2,400,000.00
Rowlett, TX

This project involved the installation of 5,000 of Hobas pipe
material to an abandoned lift station. The pipe average 25° in depth
and involved by-pass pumping. NTC tied into a new lift station
while abandoning an existing lift station.

DFW Hanger Drainage
DFW Airport
$8,600,000.00

DFW Airport

This project involved 13,000 of sanitary sewer line installation
under DFW pavement. It also included at 27° deep lift station that
utilized pumps supplied by I'TT Fiygt. Entire project was
performed inside the AOA (high security area) of the DEW
Airport. Please feel free to contact Jim Cottle, Chief Inspector of
DFW Airport regarding this project at (817-907-1471).

DFW Triturator Replacement at Pad Mary (Fueling Station)
DFW Airport

$967,000.00

DFW Airport

This project involved the full upgrade and replacement of existing
triturator, which is the disposal site in which the airport disposes of .
the sanitary sewer waste from the airplanes. This project included
two concrete wet wells, four pumps supplied by Pump Solutions,
and a cast in place stainless steel lined dumping pit. Please feel
free to contact Jim Cottle, Chief Inspector of DFW Airport
regarding this project at (817-907-1471).



NORTH TEXAS CONTRACTING
EQUIPMENT LIST

1 — CAT 365 EXCAVATOR (150,000 Ibs)

1 — CASE 460X EXCAVATOR (104,000 Ibs)

5 - KOMATSU PC 400 EXCAVATORS (100,000 Ibs)
5 - KOMATSU PC 308 EXCAVATORS (75,000 Ibs)
1 - KOBELCO 400 EXCAVATOR (100,000 Ibs)

2 - KOMATSU PC 270 EXCAVATORS (65,000 1bs)
1 - KOMATSU PC 228 EXCAVATOR (55,000 Ibs)

1 -KOMATSU PC 200 EXC W/ BKR (50,000 Ibs)

1 ~ LINKBELT 135 EXCAVATOR (35,000 Ibs)

2 - KOMATSU PC 58 EXCAVATORS (11,000 Ibs)

6 - CASE 621-B/D WHEEL LOADERS (25,000 bs)

10 - KOMATSU 250-5 WHEEL LOADERS (25,000 Ibs)

1 - KOMATSU 180 WHEEL LOADER (20,000 1bs)

1 - DAEWOO MEGA 250 WHEEL LOADER (30,000 Ibs)

2 — CAT 563E SHEEPFOOT COMPACTORS (25,000 Ibs)
9 — /R SD40/45 SHEEPFOOT COMPACTORS (11,000 Ibs)
2 - DOUBLE DRUM ASPHAULT ROLLERS

7 - CASE 580 L/M BACKHOE-LOADERS
I - CASE 570 LXT BOX BLADE-LOADER
5 —-CASE 1845/60XT/410/430 SKIDSTEER UNILOADERS

1 - CASE 850 CRAWLER DOZER
I - CAT 953C CRAWLER LOADER

1 - PETERBUILT 12 YRD DUMP TRUCK

1 —KENWORTH HAUL TRUCK W/ 60 TON LOWBOY TRAILER
1 - MACK HAUL TRUCK AND 60 TON LOWBOY TRAILER

I - DODGE 5500 TRUCK WITH 30 FT GOOSENECK TRAILER

3 -FORD F 250 TRUCKS

7 - 1500 GALLON WATER TRUCKS

1-18 CY END DUMP TRAILER

29- TRENCH BOXES/MANHOLE GAURD
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NORTH TEXAS CONTRACTING
COMPLETED PROJECT LIST

MUNICIPAL f OTHER PROJECTS

JOB NAME CONTRACT AMOUNT DISTRICT
FEDERAL EXPRESS PARKING $ 887,989.00 FEDERAL EXPRESS
CEDAR HILL PARK $ 2,911,501.00 CITY OF CEDAR HILL
FEDERAL EXPRESS PARKING Il $ 972,756.00 FEDERAL EXPRESS
COLLEYVILLE CITY PARK $ 5,036,019.00 CITY OF COLLEYVILLE
ADDISCN CIRCLE $ 1,118,546.00 CITY OF ADDISON
MLK GOLF CENTER / PARK $ 4,963,180.00 CITY OF ARLINGTON
WOMENS SHELTER $ 2,652,717.00 CITY OF ARLINGTON
ADDISON PHASE Il $ 422,366.00 CITY OF ADDISON
POWER HOUSE BUSINESS PARK $ 907,685.00 CITY OF MCKINNEY
KELLER TOWN CENTER $ 2,149,290.00 CITY OF KELLER
CARSBON STREET - TISEO PAVING $ 2,494,746.00 TXDOT
GRANITE PARK $ 719,818.00 PRIVATE PROJECT
NORTHLAKE BATCH PLANT $ 1,487,571.00 LACY CONCRETE
DFW PECPLE MOVER $ 6,627,166.00 DFW AIRPORT
AQA UTILITY RELOCATES $ 1,828,200.00 DFW AIRPORT
TERMINAL D MUDSLAB $ 1,214,800.00 DFW AIRPORT
AA PARCEL BUILDING - DFwW $ 660,643.00 AMERICAN AIRLINES
MANSFIELD ALBERTSONS $ 2,644,103.00 ALBERTSONS
TERMINAL F BUILDING 3 1,833,389.00 DFW AIRPORT
KELLER SPORTS PARK $ 2,492,414.00 CITY OF KELLER
TERMINAL D STRUCTURES $ 2,196,049.00 DFW AIRPORT
SHAWNEE PARK $ 1,062,603.00 CITY OF PLANO
UNIV. PARK UTILITIES $ 1,972,383.00 UNIVERSITY PARK
KAUFMAN HIGH SCHOOL 3 1,374,968.00 KAUFMAN ISD
UNIVERSITY PARK - H20 MAIN $ 660,000.00 UNWERSITY PARK
MCKINNEY AVENUE $ 1,150,000.00 CITY OF DALLAS
CRECENT WEST DEVELOPMENT $ 665,955.00 CITY OF DALLAS
BELLAIRE HEIGHTS DRAINAGE $ 745,685.00 CITY OF GARLAND
CUSTER TRANSFER STATION $ 873,000.00 N. TX. MUNICIPAL WATER
WHEEL CHAIR RENOVATIONS $ 165,000.00 VA HOSPITAL - DALLAS
ALLEN STATION PARK 3 5,850,000.00 CITY OF ALLEN
ARBOR HILLS NATURE PRES. $ 1,368,652.00 CITY OF PLANO
SUNNYVALE TOWN HALL $ 695,258.00 CITY OF SUNNYVALE
KELLER POLICE STATION $ 386,654.00 CITY OF KELLER
TEXOMA WASTE FACILITY 3 178,000.00 CITY OF WHITESBORO
COPPEL / DALLAS COUNTY FH $ 368,000.00 CITY OF COPPELL
MARSHALL BRANCH INTERCEPTOR $ 1,368,000.00 CITY OF KELLER
COLUMBIAN CLUB PIPING $ 215,000.00 CITY OF CARROLLTON
AZLE AVENUE / BOAT CLUB ROAD $ 428,955.00 CITY OF LAKE WORTH
LAKE WORTH 2 MG ELEV. TANK $ 468,000.00 CITY OF LAKE WORTH
VIA DEL NORTE IMPROVEMENTS $ 3,568,000.00 CITY OF MESQUITE
JEFFERSON AVENUE SIPHON $ 1,050,653.00 TRINITY RIVER AUTHORITY
LIMESTONE SUBDIVISION $ 566,860.00 HABITAT FOR HUMANITY
CITY WATER IMPROVEMENTS $ 425,650.00 CITY OF HIGHLAND VILLAGE
TOWN NORTH WATER LINES $ 615,250.00 CITY OF TERRELL
ALVORD DAM PROJECT $ 133,200.00 US ARMY CORE OF ENGINEERS
METROCREST SEWER REPAIR $ 74,057.00 CITY OF TERRELL
STONERIDGE DRIVE $ 131,112.00 CITY OF BARTONVILLE



NORTH TEXAS CONTRACTING
COMPLETED PROJECT LIST

MUNICIPAL / OTHER PROJECTS

JOB NAME
MURPHY ROAD
BLOOMDALE ROAD
LOVING BRANCH CHANNEL
TEMPLE VA HOSPITAL ADDITION
SKYLINE PARK - WATER LINE
EAGLE FORD ADDITION
DENTON DRIVE
MCCOMMAS BLUFF LANDFILL
WALNUT CREEK SEWER
US HWY 377 - TXDOT
SOUTHLAKE UTILITY RELOCATIONS
FURNEAX CREEK SEGMENT [li
MILLER RCAD
WALNUT HILL SEWER REPLACE
COPPELL INTERCEPTOR
NORTH 8TH STREET
FIRE STATION STORM WTR PH |
WAGON WHEEL LANE
HURST VALVE REPLACEMENT
BNSF ETHANOL TANKS
UNIV. PARK ALLEYS 2006
BARTONVILLE STREET REPAIR
UNICORN LLAKE CONSPAN
FIRE ARMS TRAINING CENTER
CITY HALL ADDITION
DEXHAM ROAD
HWY 156 - BLUE MOUND ROAD
ROWLETT ROAD
POLICE STATION RENNOVATIONS
DALLAS FIRE RESCUE CENTER
DALROCK ROAD WATER REPAIR
WATERVIEW GOLF COURSE

SOUTHSIDE WWTR TREATMENT PLANT

FANNIN STREET

HURST PLAZA RECONSTRUCTION
DALLAS STORM INTERCEPTORS
FM-75 COLLIN COUNTY

BOB JONES PARK - PARKING LOT
PLANO DALLAS NORTH TRUNK MAIN
FRETZ PARK

VALWOOD LIFT STATION

CONTRACT AMOUNT

$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$

400,126.00
222,745.00
174,124.00
318,798.00
223,942.00
841,253.00
5,684,365.00
764,063.00
1,355,600.00
2,288,965.00
155,836.00
1,452,365.00
9,684,725.00
210,658.00
136,500.00
733,871.00
1,866,942.00
529,666.00
71,661.00
514,371.00
1,613,445.00
24,896.00
237,500.00
657,000.00
896,425.00
1,988,625.00
1,325,689.00
3,087,000.00
49,500.00
22.,588.00
32,993.00
385,450.00
156,000.00
3,456,000.00
385,000.00
350,000.00
485,000.00
3356,000.00
1,455,000.00
325,000.00
184,000.00

NOTE: This is a partial list of projects NTC has completed. NTC wilt

furnish a complete list upon request.

DISTRICT
DALLAS COUNTY
COLLIN COUNTY
CITY OF BARTONVILLE
VA HOSPITAL - DALLAS
ARGYLE WATER SUPPLY DIST.
BUILDERS OF HOPE
CITY OF DALLAS
CITY OF DALLAS
CITY OF FT. WORTH
TXDOT
CITY OF SOUTHLAKE
CITY OF CARROLLTON
DALLAS COUNTY
TXDOT
TRINITY RIVER AUTHORITY
CITY OF MIDLOTHIAN
CITY OF DALLAS
DALLAS COUNTY
CITY OF HURST
BURLINGTON NORTHERN
CITY OF UNIVERSITY PARK
CITY OF BARTONVILLE
CITY OF DENTON
CITY OF ROCKWAIL
CITY OF UNIVERSITY PARK
CITY OF ROWLETT
TXDOT
CITY OF ROWLETT
CITY OF UNIVERSITY PARK
CITY OF DALLAS
CITY OF ROWLETT
CITY OF ROWLETT
CITY OF DALLAS
CITY OF ROCKWALL
CITY OF HURST
CiTY OF DALLAS
TXDOT
CITY OF SOUTHLAKE
CITY OF PLANO
DALLAS PARKS & REC DEPT.
CITY OF FARMERS BRANCH



NORTH TEXAS CONTRACTING

COMPLETED PROJECT LIST - ISD/ SUB PROJECTS

JOB NAME

KIMBROUGH SCHOOL
ROBINSON MIDDLE SCHOOL
ROWLETT HIGH SCHOOL

SITE WORK UPGRADES
ROCKWALL ISD CIViL
HIGHSCHOOL. DRIVE

MOLINA HIGH SCHOOL

WILLIS ELEMENTARY

NORTH CARROLLTON HIGH
GARLAND FUEL STATION
BETHEL CENTER
CARROLLTON MIDDLE SCHOOL
FLOWER MOUND HIGH
LEWISVILLE HIGH SCHOOL
SPRINGTOWN HIGH SCHOOL
SMU UTILITY IMPROVEMENTS
RENO ELEMENTARY

KELLER MIDDLE SCHOOL
POTEET HIGH SCHOOL
SPINKS ELEMENTARY
DECATUR ELEMENTARY

SMU UTILITY INFRASTRUCTURE
KAUFMAN HIGH SCHOOL
ARGYLE MIDDLE SCHOOL
IRVING ACADEMY CivIL
IRVING ACADEMY BUILDING
RYAN ELEMENTARY

HINKLE ELEMENTARY

QUAIL RUN ELEMENTARY

SMU EAST QUAD UTILITIES
JUNKINS ENGINEERING BLDG.
BLANTON BUILDING

PARKING LOT IMPRCVEMENTS
VICTORY LANE

PHASE III - BASEBALL STADIUM
JOSEY RANCH LIBRARY
PARKING LOT IMPROVEMENTS
HEBRON HIGH SCHOOL
CAREER TECH ACADEMY
ARGYLE HIGH SCHOOL
LEWISVILLE 8TH GRADE CENTER
LEWISVILLE MIDDLE # 14
SUMMER RENOVATIONS 2003
SUMMER RENOVATIONS 2004
ELEMENTARY # 15 & # 16
DAVIS ELEMENTARY
LANCASTER HIGH SCHOOL
NEW ATHLETIC COMPLEX
COBLE MIDDLE SCHOOL
LIBERTY CHRISTAIN HIGH SCH

3
$
$
$
$
3
$
$
$
$
§
$
$
$
E
$
§
3
3
$
$
3
$
$
$
$
$
$
§
$
§
5
$
§
$
§
$
3
$
§
$
$
$
$
$
$
$
$
$
5

AMOUNT

238,315.00
199,638.00
378,371.00
253,569.00
411,231.00
558,626.00
1,347,052.00
695,217.00
2,534,806.00
88,398.00
239,237.00
878,332.00
2,350,274.00
943,289.00
453,327 .00
1,161,580.00
191,500.00
1,123,151.00
228,927.00
1,244,855.00
1,424,753.00
400,545.00
1,374,868.00
134,485.00
1,984,808.00
2,219,000.00
649,875.00
488,454.00
1,807,255.00
§47,995.00
171,964.00
426,082.00
736,109.00
170,969.00
212,130.00
663,484.00
1,331,753.00
320,464.00
2,290,000.00
1,200,000.00
2,240,000.00
2,185,000.00
1,455,000.00
1,265,000.00
750,000.00
465,965.00
3,265,000.00
7,658,950.00
648,000.00
525,000.00

DISTRICT

MESQUITE ISD
PLANO ISD
GARLAND ISD
ARLINGTON ISD
ROCKWALL 18D
LEWISVILLE ISD
DALLAS I1SD
KELLER I1SD
CARROLLTON/FB ISD
GARLAND I1SD
CARROLLTON/FB ISD
CARROLLTON / FB i1SD
LEWISVILLE ISD
LEWISVILLE ISD
SPRINGTOWN ISD
Smu
SPRINGTOWN ISD
KELLER ISD
MESQUITE I1SD
DENTON |SD
DECATUR ISD
SMU
KAUFMAN ISD
ARGYLE ISD
IRVING ISD
IRVING ISD
DENTON ISD
SPRINGTOWN I1SD
LEWISVILLE I1SD
SMu
SMU
SMU
ARLINGTON ISD
DUNCANVILLE ISD
DUNCANVILLE ISD
CARROLLTON/FB ISD
DUNCANVILLE 1SD
LEWISVILLE ISD
MANSFIELD 1SD
ARGYLE ISD
LEWISVILLE I1SD
LEWISVILLE I1SD
DUNCANVILLE I1SD
DUNCANVILLE ISD
MANSFIELD I1SD
PLANO ISD
LANCASTER ISD
MANSFIELD I1SD
MANSFIELD ISD

LIBERTY CHRISTIAN SCH.

GC

KASS CONST.
CADENCE MCSHANE
GALLAGHER
N.TX. CONTRACTING
N.TX. CONTRACTING
N.TX. CONTRACTING
CENTEX CONST.
N.TX. CONTRACTING
TURNER CONST
KASS CONST.
TURNER CONST
TURNER CONST
HUNT CONSTRUC..
HUNT CONSTRUG..
GALLAGHER
N.TX. CONTRACTING
GALLAGHER
BUFORD THOMP,
CADENCE MGSHANE
HISAW & ASSOC.
BFW / SKANSKA
N.TX. CONTRACTING
SONGER CONST.
HUNT CONSTRUC..
N.TX. CONTRACTING
HUNT CONSTRUC..
CHARTER BUILDERS
GALLAGHER
POGUE CONST
N.TX. CONTRACTING
CENTEX CONST.
CENTEX CONST.
N.TX. CONTRACTING
HUNT CONSTRUC..
HUNT CONSTRUC.,
HUNT CONSTRUC..
HUNT CONSTRUG..
HUNT CONSTRUG..
HISAW & ASSOC,
HISAW & ASSOC.
HISAW & ASSOC.,
POGUE CONST
HUNT CONSTRUC..
HUNT CONSTRUC..
THOS. S. BYRNE
BECK GROUP
GALLAGHER
HISAW & ASSOC.
SKANSKA USA
WRIGHT CONST.



NORTH TEXAS CONTRACTING

COMPLETED PROJECT LIST - ISD/ SUB PROJECTS

JOB NAME

DALLAS ACADEMY PAVING
KLEBERG SCHOOL
FIRE LINE IMPROVEMENTS

SITE IMPROVEMENTS - 3 CAMPUSES
BROOKHAVEN FOUNTAIN CONSTRUCTION

GARLAND HIGH SCHOOL
HOUSTON ELEM. SCHOOL
FOWLER MIDDLE SCHOOL

OGLE ELEMENTARY SCHOOL
UNT DALLAS CAMPUS
MANSFIELD ELEM # 20

TOM MUHLENBECK CENTER
ALVORD DAM REPAIRS

PLANO ISD CAFETERIA ADDITIONS
NORTHLAKE FIRE LINE REPAIR
LISD NATATORIUM

ORCHESTRA PIT REPAIR
WILLIAMS HIGH SCHOOL
MURPHY ROAD

BLOOMDALE ROAD

TEMPLE VA HOSPITAL

EAGLE FORD ADDITION
MCCOMMAS BLUFF LANDFILL
UNT WELLNESS CENTER
MESQUITE SPECIALTY HOSPITAL
GARLAND ELEM ADDITIONS

US HwWY 377

FURNEAX CREEK SEGMENT Ili
WALNUT HILL SEWER REPAIR
COPPELL INTERCEPTOR

NORTH 8TH STREET

KITCHEN ADDITIONS
SPRINGTOWN ADDITIONS

BNSF ETHANOL TRACKS
FORNEY HIGH SCHOOL ADDITION
DAVITA DIALYSIS - CARROLLTON
GRAPEVINE ISD BP # 2

DAVITA DIALYSIS - MANSFIELD
HUFFMAN 20 YR RENNOVATION

SPRINGTOWN MULTI PURPOSE BLDG
MILLER BREWERY PAVING REPAIRS

UNICORN LAKE CONSPAN
UNIV. PARK CITY HALL ADDITION

LAKEWORTH ISD DETENTION POND

HWY 156 - BLUE MOUND ROAD
PLANO EAST SENIOR HIGH

UNIV. PARK POLICE STATION
DAFFRON ELEM REPAIRS
CORINTH MEDICAL CENTER

TCCD 8. CAMPUS H20 RELOCATES

eﬂmwwmemmmammﬁaﬁmmmamm%meﬂmmmm%a%mmmmmaeﬂmaammammemam

AMQUNT

§7,5650.00
30,135.00
267,271.00
2,087,000.00
503,000.00
2,511,485.00
1,136,569.00
764,027.00
621,366.00
865,256.00
1,045,263.00
233,000.00
133,200.00
1,865,680.00
160,830.00
454,151.00
43,176.00
65,240.00
400,126.00
222,745.00
318,798.00
841,253.00
764,063.00
166,716.00
208,278.00
344,956.00
2,298,654.00
1,456,854.00
215,654.00
136,500.00
733,871.00
185,326.00
811,881.00
514,371.00
123,824.00
7,000.00
£69,555.00
37,653.00
33,477.00
141,802.00
481,188.00
222,586.00
£56,421.00
2652,554.00
1,315,854.00
891,602.00
49,500.00
4,938.00
680,000.00
1,885,655.00

DISTRICT

DALLAS ACADEMY
DALLAS ISD
DALLAS ISD

DALLAS CNTY COMM. COLL.
DALLAS CNTY COMM. COLL.
GARLAND ISD
LANCASTER ISD
FRISCO ISD
FRISCO ISD
UNIV. OF N. TEXAS
MANSFIELD iSD
GITY OF PLANO
US ARMY CORE OF ENG.
PLANO ISD
DALLAS CNTY COMM. COLL.
LEWISVILLE I1SD

DUNCANVILLE I1SD

PLANO ISD
DALLAS COUNTY
COLLIN COUNTY

VETERANS AFFAIRS
CITY OF DALLAS
CITY OF DALLAS
UNIV. OF N. TEXAS
CITY OF MESQUITE
GARLAND ISD
TXDOT
CITY OF CARROLLTON
TXDOT
TRINITY RIVER AUTHORITY
CITY OF MIDLOTHIAN

PLANO ISD

SPRINGTOWN I1SD

BNSF NORTHERN
FORNEY I1SD

DAVITA CLINICS
GRAPEVINE / COLLEYVILLE ISD
DAVITA CLINICS
PLANO ISD
SPRINGTOWN 1SD
MILLER BREWERY
SHELTCON DEVELOPMENT
CITY OF UNIV. PARK
LAKE WORTH ISD
TXDOT
PLANO ISD
CITY OF UNIV. PARK
PLANO ISD
MEDICAL ASSOC
TARRANT CNTY COMM. COLL.

GC

N.TX. CONTRACTING
N.TX. CONTRACTING
N.TX. CONTRACTING
N.TX. CONTRACTING
N.TX. CONTRACTING
GALLAGHER
GALLAGHER
CADENCE MCSHANE
CORE CONSTRUCTION
N.TX. CONTRACTING
BUFQRD THOMP.
CORE CONSTRUCTION
C. WATTS & SONS
H.C. BECK
N.TX. CONTRACTING
HUNT CONSTRUC..
HUNT CONSTRUC..
CADENCE MCSHANE
REBCON
MCMAMHON CONTRACTING
CHAVEZ CONTRACTING
BUILDERS OF HOPE
C. WATTS & SONS
THOS. 8. BYRNE
M.J. HARRIS
HISAW & ASSOC,
SUNMOUNT CORP.
CRAIG OLDEN INC.
REBCON
INSITUFORM
AUSTIN BRIDGE & ROAD
H.C. BECK
GALLAGHER
SEDALCC
GALLAGHER
NEW GENERATION MECHANICAL
HUNT CONSTRUC..
NEW GENERATION MECHANICAL
H.C. BECK
GALLAGHER
N.TX. CONTRACTING
N.TX. CONTRACTING
GALLAGHER
N.TX. CONTRACTING
MCMAHON CONTRACTING
H.C. BECK
GALLAGHER
H.C. BECK
TARKEN BUILDERS
N.TX. CONTRACTING



NORTH TEXAS CONTRACTING

COMPLETED PROJECT LIST - ISD / SUB PROJECTS

JOB NAME

DAVIS ELEMENTARY - FIRE LANE
DAVITA DIALYSIS - DALLAS

SOUTHSIDE WWTR TREATMENT PLANT
TARRANT COUNTY SURGERY CENTER

AMOUNT

33,245.00
136,000.00
158,000.00
456,000.00

DISTRICT

PLANOC ISD
DAVITA CLINICS
CITY OF DALLAS
MEDICAL ASSOC

GC

H.C. BECK
NEW GENERATION MECHANICAL
SLUDGE TECHNOLOGY
THOS. 8. BYRNE
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