



Lamb-Star Engineering, LP

Client: _____ Collin County
Contract Number: _____ Collin County Permitting Documents
Discipline: _____ Design & Engineering
Date: _____ January 10, 2018

FEE SUMMARY	\$ 168,529.08
Lamb-Star	\$ 84,030.00
Civil Consulting Group	\$ 84,499.08
DIRECT EXPENSES - NON LABOR	\$ -
TOTAL	\$ 168,529.08

