

**IFB 2018-068
Construction, Modifications to Sheriff's Office Lobby**

| | | | | I.S. Construction Group, LLC | Unified Services of Texas |
|---------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|------------|-------------------------------------|----------------------------------|
| Line # | Description | QTY | UOM | | |
| 1 | Base Bid Grand Total | 1 | lump sum | \$249,866.00 | \$264,800.00 |
| 2 | Alternative No. One-Deduct from Base Bid Amount: Above the ceiling, between the termination of gypsum wall board (GWB) and the roof deck, provide and install Level 3 Bullet-Resistant panels in lieu of Level 7 Bullet-Resistant panels as detailed, typical at all locations. | 1 | lump sum | -\$5,846.00 | -\$925.00 |
| Total | | | | \$244,020.00 | \$263,875.00 |