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SECTION 001116 - ADVERTISEMENT FOR BIDS 

  

 
BY ORDER OF the Collin County Commissioners Court, Collin County, Texas, bids will be received 
electronically through Collin County eBid located at https://collincountytx.ionwave.net.  Bidders are 
encouraged to submit bids electronically by utilizing Collin County eBid. However, you may submit a 
sealed hard copy paper bid to the Office of the Collin County Purchasing Agent.  All bids, both electronic 
or hard copy paper form must be submitted as stated below: 
 
 

SUBMIT BIDS HARD COPY PAPER 
BIDS TO: 

 
Office of the Purchasing Agent 
Collin County Adminstration Building 
2300 Bloomdale Road, Suite 3160 
McKinney, Texas  75071 
 
 
**NOTE: 
All Correspondence must include suite 
number to assist in proper delivery.** 

 

SUBMIT NO LATER THAN: 

 
2:00 P.M., Thursday, June 27, 2019 
 

MARK ENVELOPE: 

 
IFB 2019-162 
Project: Construction, Collin County Elections 
RTU Additions 
 

 
 

 
 

 
 
 
 

 
 

ALL BIDS MUST BE RECEIVED IN THE OFFICE OF THE PURCHASING AGENT 
BEFORE OPENING DATE AND TIME 

 
 

SCOPE OF WORK INCLUDES furnish and install (2) two 15-ton Roof Top Units 

(RTU) with associated utilities and structural modifications as indicated in the 

construction documents. Payment for the contract work shall be made pursuant to the 

terms of the Contract Documents. 

 

The opinion of probable construction cost for this contract is $140,000. 

                                       
Collin County uses Collin County eBid for the notification and dissemination of all 
solicitations for commodities and services. The receipt of solicitations through any other 
company may result in your receipt of incomplete specifications and/or addendums which 
could ultimately render your bid non-compliant. Collin County accepts no responsibility 
for the receipt and/or notification of solicitations through any other company. 
 
COLLIN COUNTY APPRECIATES your time and effort in preparing a bid.  Hard copy 
paper bid must be in a separate sealed envelope, manually signed in ink by a person 
having the authority to bind the firm in a contract and marked clearly on the outside as 
outlined above.  Please note that all bids must be received at the designated location by 
the deadline shown.  Bids received after deadline shall be considered void and 
unacceptable.  Collin County is not responsible for lateness of mail, carrier, etc. and 
time/date stamp clock in the Collin County Purchasing Department shall be the official 
time of receipt.  All bid forms provided in this Invitation for Bid must be completed prior 
to submission.  Failure to complete the forms shall render your bid null and void.  We 
would appreciate you indicating on your "NO BID" response any requirements of this bid 
request which may have influenced your decision to "NO BID". 

https://collincountytx.ionwave.net/


 

  

 
BIDS WILL BE publicly opened in the Office of the Purchasing Agent, 2300 Bloomdale 
Rd, Suite 3160, McKinney, TX 75071, at the date and time indicated above. 
 

A PRE-BID CONFERENCE will be held by Collin County at Collin County Elections 

located at 2010 Redbud Blvd., Suite 102, McKinney, TX 75069 on Tuesday, June 18, 

2019, at 10:00 AM in order for bidders to ask questions regarding the proposed work.  

All prospective bidders are requested to have a representative present. It is the bidder’s 

responsibility to review the site and documents to gain a full understanding of the 

requirements of the bid. 
 
No oral, telegraphic, telephonic or facsimile bids will be considered.  IFB’s, RFP’s, 
RFQ’s and RFI’s may be submitted in electronic format via Collin County eBid at 
https://collincountytx.ionwave.net 
 
BID SECURITY:  All Bidders must submit, prior to the bid opening time, a Cashier’s 
Check or acceptable Bid Bond payable without recourse to Collin County in the amount 
of not less than five percent (5%) of the total bid plus alternates as submitted.   
 
  

1. Bid Bond or Cashier’s Check may be mailed or hand delivered to the 
Office of the Collin County Purchasing Agent, Collin County 
Administration Building, 2300 Bloomdale Road, Ste 3160, McKinney, TX 
75071 and shall be delivered in an envelope, marked plainly on the outside 
with the Bid Name and Number.   

2. Bidders submitting a bid via Collin County eBid shall upload a Bid Bond 
at https://collincountytx.ionwave.net 

 
Regardless of delivery method, all Bid Bonds shall be received prior to the bid opening 
time to be considered.  Failure to submit a copy of bid security prior to bid opening 
shall be cause for rejection of bid. 
 
The original Bid Bond shall be received in the Collin County Purchasing Department no 
later than close of business on the third working day after the bid opening. Late receipt 
of original Bid Bond shall be cause for rejection of bid. 
 
 
BONDS:  Contractor must furnish a performance bond, payment bond and one (1) year 
maintenance bond within ten (10) consecutive calendar days following award of contract. 
The bonds shall be issued by a corporate surety in accordance with all Texas Law, 
including but not limited to, Chapter 2253 of the Texas Government Code and Chapter 
3503 of the Texas Insurance Code, for public works projects. 

https://collincountytx.ionwave.net/
https://collincountytx.ionwave.net/


SECTION 002113 - INSTRUCTIONS TO BIDDERS 
 
 
PART 1 - GENERAL REQUIREMENTS 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Specification Sections, apply to this Section. 

 
1.2 DEFINITIONS 
 

A. All definitions set forth in the General Conditions of the Contract for Construction or in 
other Contract Documents are applicable to these Bidding Documents. 

 
B. Bidding Documents include the Advertisement or Invitation for Bids, Instructions to 

Bidders, the bid form, other sample bidding and contract forms and the proposed Contract 
Documents including any Addenda issued prior to receipt of bids. 

 
C. Addenda are written or graphic instruments issued prior to the opening of the Bidding 

Documents, which modify or interpret the Bidding Documents, including Drawings and 
Specifications, by additions, deletions, clarifications or corrections.  Addenda will become 
part of the Contract Documents when the Construction Contract is executed. 

 
D. MD Engineering, L.P., L.L.P. will be hereafter referred to in the Project Manual as 

“Engineer” and all correspondence shall be addressed to: Michael Smith, P.E., MD 
Engineering, 1255 W. 15th St., Ste. 300, Plano, TX 75075. 

  
E. “Bill Burke” will be hereinafter referred to in this Project Manual as “Project Manager”. 
 
F. “Collin County” will be hereafter referred to in this Project Manual as “Owner”. 
 
G. A Bid is a complete and properly signed submittal to do the Work for designated portion 

thereof for the sums stipulated therein, submitted in accordance with the Bidding 
Documents. 

 
H. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which work may be added or from which 
work may be deleted for sums stated in Alternate Bids. 

 
I. An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted 

from the amount of the Base Bid in the corresponding change in the Work, as described in 
the Bidding Documents or in the proposed Contract Documents. 

 
J. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials 

or service as described in the Bidding Documents or in the proposed Contract Documents. 
 
K. A Bidder is a person or entity who submits a Bid. 
 
L. A Sub-Bidder is a person or entity who submits a bid to a Bidder for materials or labor for a 

portion of the work. 
 
M. A Contractor is a person or entity who is determined to be the lowest responsible and 

responsive bidder to whom Owner (on the basis of Owner’s evaluation as hereinafter 
provided) makes an award. 

 



N. The Bid Requirements and Other General Conditions, as provided under the Division of the 
North Central Texas Council of Governments Standard Specifications for Public Works 
Construction will be applicable to this project, unless noted otherwise in the Contract 
Documents 

 
1.3 EXAMINATION OF DOCUMENTS AND SITE 

 
A. Each bidder, by making his/her Bid, represents that he/she has read and understands the 

Bidding Documents. 
 
B. Each Bidder, by making his/her Bid, represents that he/she has visited the site, performed 

investigations and verifications as he/she deems necessary, and familiarized himself/herself 
with the local conditions under which the Work is to be performed and will be responsible 
for any and all errors in his/her bid resulting from his/her failure to do so. 

 
C. The location and elevations of the various utilities and pipe work included within the scope 

of the work are offered as a general guide only, without guarantee as to accuracy.  The 
Contractor shall verify and investigate to his/her own satisfaction the location and elevation 
of all utilities, pipe work, and the like and shall adequately inform himself/herself of their 
relation to the work before submitting a bid. 

 
D. Before submitting a bid each bidder will, at bidder’s own expense, make or obtain any 

additional examinations, investigations, explorations, tests and studies and obtain any 
additional information (surface, subsurface, and underground facilities) at or contiguous to 
the site, or otherwise which may affect cost, progress, performance or furnishing of the work 
and which bidder deems necessary to determine its bid for performing and furnishing the 
work in accordance with the time, price and other terms and conditions of the Contract 
Documents. Bidder will rely solely on its own site investigation and assumes the risk of any 
site conditions not discovered that may result in additional costs and all errors in the bid. 

 
E. On request in advance, Owner will provide each bidder access to the site to conduct 

explorations and tests as each bidder deems necessary for submission of a bid.  Bidder shall 
fill all holes, clean up and restore the site to its former condition upon completion of such 
explorations. 

 
F. The lands upon which the work is to be performed, right-of way and easement for access 

thereto and other lands designated for use by Contractor in performing the work are 
identified in the Contract Documents. 

 
G. Each bidder by making his/her bid represents that his/her bid is based upon the materials, 

systems, and equipment required by the Bidding Documents without exception. 
 

1.4 BIDDING DOCUMENTS 
 

A. Complete sets of Bidding Documents shall be used in preparing bids; neither County, nor 
Architect assume any responsibility for errors or misinterpretations resulting from use of 
incomplete sets of Bidding Documents. 

 
B. County or the Architect, in making copies of the Bidding Documents available on the above 

terms, do so only for the purpose of obtaining Bids on the Work and do not confer a license 
or grant for any other use. 

 
 
1.5 BIDDING PROCEDURES 

 

A. All bids shall be prepared on the forms provided by the Architect and submitted in 

accordance with the Instruction to Bidders.  The Architect or owner will furnish bidders with 



bid forms which will provide for the following bid items.  Bidders shall provide all 

requested information. Prices bid/proposed shall only be considered if they are provided in 

the appropriate space(s) on the Collin County bid form(s).  For consideration, any additions 

or deductions to the bid/proposal prices offered must be shown under the exceptions section 

of the bid/proposal in the case of electronic submittal, ONLY in the case of a hard copy 

submittal will an additional attachment be allowed.  Extraneous numbers, prices, comments, 

etc. or bidder/offeror generated documents appearing elsewhere on the bid or as an 

additional attachment shall be deemed to have no effect on the prices offered in the 

designated locations. 
 
 

1. A single contract price for each bid item as detailed and described in these 
specifications. 

2. Acknowledgment of Addenda. 
3. Number of consecutive calendar days to complete project. 
4. Alternate bids. 
5. Unit prices. 

 
B. A bid (electronic or hard copy) is invalid if it has not been deposited at the designed location 

prior to the time and date for receipt of bids indicated in the Advertisement or Invitation For 
Bid, or prior to any extension thereof issued to the bidders.  Bids received in County 
Purchasing Department after submission deadline shall be returned unopened and will be 
considered void and unacceptable.  Owner is not responsible for lateness of mail, carrier, etc. 
and time/date stamp clock in County Purchasing Department shall be the official time of 
receipt. 

 
C. Unless otherwise provided in any supplement to these Instructions to Bidders, no bidder 

shall modify, withdraw or cancel his/her bid or any part thereof for ninety (90) consecutive 
calendar days after the time designated for the receipt of bids in the Advertisement or 
Invitation For Bid. 

 
D. Bids shall not contain any recapitulation of the Work to be done. 
 
E. The Bidder shall make no additional stipulations on the Bid Form nor limit or qualify his/her 

bid in any other manner.  Bids so qualified will be subject to disqualification. 
 
F. Collin County is by statute exempt from the State Sales Tax and Federal Excise Tax; 

therefore, the prices submitted shall not include taxes. 
 

1.6 DISCREPANCIES AND AMBIGUITIES 
 
Any interpretations, corrections and/or changes to an Invitation For Bid and related Specifications or 
extensions to the opening/receipt date will be made by addenda to the respective document by the 
Collin County Purchasing Department. Questions and/or clarification requests must be submitted no 
later than seven (7) days prior to the opening/receipt date.  Those received at a later date may not be 
addressed prior to the public opening.  Sole authority to authorize addenda shall be vested in Collin 
County Purchasing Agent as entrusted by the Collin County Commissioners’ Court. Addenda may 
be transmitted electronically via Collin County eBid, by facsimile, E-mail transmission or mailed 
via the US Postal Service. 

 
1.6.1  Addenda will be transmitted to all that are known to have received a copy of the IFB and 

related Specifications.  However, it shall be the sole responsibility of the Bidder to verify 
issuance/non-issuance of addenda and to check all avenues of document availability (i.e. 
Collin County eBid at https://collincountytx.ionwave.net; telephoning Purchasing 

https://collincountytx.ionwave.net/


Department directly, etc.) prior to opening/receipt date and time to insure Bidder’s receipt of 
any addenda issued.  Bidder  shall acknowledge receipt of all addenda. 

 
 

1.7 SUBSTITUTIONS 
 
A. Each bidder represents that his/her bid is based upon the materials and equipment described 

in the Bidding Documents. 
 
B. No substitution will be considered unless written request has been submitted to the Architect 

for approval at least seven (7) consecutive calendar days prior to the date for receipt of bids. 
 
C. If the Architect and Owner approves a proposed substitution, such approval will be set forth 

in an Addendum. 
 

1.8 QUALIFICATION OF BIDDERS 
 
A. Within seven (7) consecutive calendar days following bid opening, the apparent low bidder 

shall submit with a properly executed Contractor’s Qualification Statement as evidence to 
establish bidder’s financial responsibility, experience and possession of such equipment as 
may be needed to prosecute the work in an expeditious, safe and satisfactory manner.  This 
Statement shall include: 

 
1. List of current projects. 
2. List of projects completed within the past five years. 
3. Experience of key individuals of the organization. 
4. Trade and Bank references. 
5. A recent financial statement to confirm that the bidder has suitable financial status to 

meet obligations incidental to performing the work.  Audited financial statements are 
not mandatory.  Unaudited financial statements will be accepted.  If bidder’s firm 
does, however, have audited statements, please include a copy with your bid. 

6. A statement of cost for each major item of Work included in the Bid. 
7. A designation of the Work to be performed by the Bidder with his/her own forces. 
8. A list of names of the Subcontractors or other persons or organizations (including 

those who are to furnish materials or equipment fabricated to a special design) 
proposed for each portion of the Work.  The Bidder will be required to establish to 
the satisfaction of the Architect and Owner the reliability and responsibility of the 
proposed Subcontractors.  Prior to the award of the Contract, the Architect will notify 
the Bidder in writing if either the County or the Architect, after due investigation, has 
reasonable and substantial objection to any person or organization on such lists.  If 
Owner or Architect has a reasonable and substantial objection to any person or 
organization on such list, and refuses in writing to accept such person or 
organization, the Bidder may, at his/her option, withdraw his/her Bid without 
forfeiture of Bid Security or provide an acceptable substitute.  Subcontractors and 
other persons and organizations proposed by the Bidder and accepted by Owner and 
Architect must be used on the Work for which they were proposed and accepted, and 
shall not be changed except with the written approval of Owner and the Architect. 

 
B. Bidders may be disqualified and their bids not considered for any of the following specific 

reasons: 
 
1. Reason for believing collusion exists among bidders. 
2. The bidder being interested in any litigation against Owner. 
3. The bidder being in arrears on any existing contract or having defaulted on a 

previous contract. 
4. Lack of competency as revealed by the financial statement, experience and 

equipment, questionnaires, or qualification statement. 



5. Uncompleted work which in the judgment of Owner will prevent or hinder the 
prompt completion of additional work if awarded. 

 
C. Minimum Standards For Responsible Prospective Bidders: A prospective Bidder must meet 

the following minimum requirements: 
 

1. have adequate financial resources, or the ability to obtain such resources as required; 
 

2. be able to comply with the required or proposed delivery/ completion schedule; 
 
3. have a satisfactory record of performance; 
 
4. have a satisfactory record of integrity and ethics; and 
 
5. be otherwise qualified and eligible to receive an award. 
 
Collin County may request representation and other information sufficient to determine 
Bidder's ability to meet these minimum standards listed above. 

  
D. In determining to whom to award the contract, the Owner may consider; 
  
 1. the purchase price; 
 

2. the reputation of the bidder/contractor/vendor and of the bidder/contractor/vendor’s 
goods or services; 

 
3. the quality of the bidder/contractor/vendor’s goods or services; 
 
4. the extent to which the goods or services meet the Owner’s needs; 
 
5. the bidder/contractor/vendor’s past relationship with the Owner; 
 
6. the total long-term cost to the Owner to acquire the bidder/contractor/vendor’s goods 

or services; and 
 
7. any other relevant factors specifically listed in the Instruction to Bidders.. 
 

1.9 PREPARATION OF BID 
 
A. Bidder shall submit his/her bid on the forms furnished by the Architect.  All blank spaces in 

forms shall be correctly filled in and the bidder shall state the prices, written in words and in 
figures.  Where there is discrepancy between the price written in words and the price written 
in figures, the price written in words shall govern.  If bid is submitted by an individual, 
his/her name must be signed by him/her or his/her duly authorized agency.  If the bid is 
submitted by a firm, association or partnership, the name and address of each member must 
be given, and the bid must be signed by an official or duly authorized agent.  Powers of 
attorney authorizing agents or others to sign bids must be properly certified and must be in 
writing and submitted with the bid. 

 
B. Bidder shall bear any/all costs associated with it’s preparation of any bid, proposal or 

submittal.  
 
C. Public Information Act:    Collin County is governed by the Texas Public Information Act, 

Chapter 552 of the Texas Government Code.   All information submitted by prospective 
bidders during the bidding process is subject to release under the Act. 

 



D. The Bidder shall comply with Commissioners’ Court Order No. 2004-167-03-11, County 
Logo Policy. 

 
 

1.10 BID SECURITY 
 
A. Each bid must be accompanied by Bid Security (in accordance with instructions set forth in 

section 0011116-Advertisement For Bids) made payable to Owner in an amount of five 
percent (5%) of the bidder’s maximum bid price and in the form of a Cashier’s Check or a 
Bid Bond, duly executed by bidder as principal and having as surety thereon, a corporate 
surety authorized and admitted to do business in the State of Texas and licensed to issue 
such bond, as a guarantee that the bidder will enter into a Contract and execute required 
Performance, Payment, and one (1) year Maintenance Bonds within ten (10) consecutive 
calendar days of Collin County Commissioners’ Court award of Contract. 

 
B. The Bid Security of the contractor will be retained until such bidder has executed the 

Contract Agreement and furnished the required Contract Security, whereupon, the Bid 
Security will be returned.  If the contractor fails to execute and deliver the Agreement and 
furnish the required Contract Security within ten (10) consecutive calendar days of Collin 
County Commissioners’ Court award of Contract, Owner may annul the award of contract 
and the Bid Security of that bidder will be forfeited.  The Bid Security of the other bidders 
whom Owner believes to have a reasonable chance of receiving the award may be retained 
by Owner until the earlier of the seventh (7th) consecutive calendar day after the effective 
date of the Agreement or the ninety-fifth (95th) consecutive calendar day after the bid 
opening, whereupon, the Bid Security furnished by such bidders will be returned.  Bid 
Security with bids which are not competitive will be returned within seven (7) consecutive 
calendar days after the contract award. 

 
C. Should the bidder to whom the Contract is awarded refuse or neglect to execute and file the 

contract and bonds within ten (10) consecutive calendar days of Collin County 
Commissioners’ Court award of Contract, Owner may annul award of Contract and the Bid 
Security filed with the bid shall become the property of Owner, not as a penalty, but as 
liquidated damages.  Owner reserves the right to award canceled Contract to next 
responsible, lowest and best bidder as it deems to be in the best interest of the County. 

 
D. Owner will have the right to retain the bid security of all bidders until either: 
 

1. the Contract has been executed and the bonds have been furnished, or 
2. the specified time has elapsed so that bids may be withdrawn, or 
3. all bids have been rejected. 

 
 

1.11 PERFORMANCE BOND, LABOR & MATERIAL PAYMENT BOND, MAINTENANCE BOND 
 
A. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a Performance Bond in the amount 
of one hundred percent (100%) of the total contract price in such form as is satisfactory to 
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 
applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do business 
in the State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor 
shall notify its corporate surety of any Contract changes. 

 
B. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a Payment Bond in the amount of 
one hundred percent (100%) of the total contract price in such form as is satisfactory to 
Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 



applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do business 
in the State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor 
shall notify its corporate surety of any Contract changes. 

 
C. The Contractor shall post with Owner, not later than ten (10) consecutive calendar days of 

Collin County Commissioners’ Court award of Contract, a one (1) year Maintenance Bond 
in the amount of ten percent (10%) of the total contract price in such form as is satisfactory 
to Owner, in compliance with Chapter 2253 of the Texas Government Code and all other 
applicable Texas Law, and on the form specified in the Contract Documents.  This bond 
shall be executed by a corporate surety company duly authorized and admitted to do business 
in the State of Texas and licensed to issue such a bond in the State of Texas.  The Contractor 
shall notify its corporate surety of any Contract changes. 

 
D. The Contractor must demonstrate to Owner that it can secure the required performance and 

payment bonds, issued by a corporate surety company authorized and admitted to do 
business in the State of Texas and licensed to issue such a bond in the State of Texas.  
Contractor must also demonstrate that the bond is not in excess of ten percent (10%) of the 
corporate surety company’s capital and surplus.  To the extent the amount of the bond 
exceeds ten percent (10%) of the corporate surety company’s capital and surplus, such bond 
will not be accepted unless bidder provides written certification that the corporate surety 
company has reinsured the portion of the risk that exceeds ten percent (10%) of the corporate 
surety company’s capital and surplus with one or more insurers who are duly authorized, 
accredited or trusted to do business in the State of Texas.  The amount reinsured by any 
reinsurer must not exceed ten percent (10%) of the reinsurer’s capital and surplus. 

 
E. The Contractor must file with the performance bond and payment bond, all documents and 

information necessary to establish that the agent signing the bond is authorized to write the 
bond in the amount requested, and if applicable, that reinsurance requirements, have been 
met, including limits and ratings or other evidence of company solvency. 

 
F. If the corporate surety company on any bond furnished by Contractor to Owner is declared 

bankrupt or becomes insolvent or such corporate surety company’s right to do business in 
the State of Texas is revoked, the Contractor shall within five (5) consecutive calendar days 
thereafter substitute another bond and corporate surety company, both of which shall be 
acceptable to Owner. 

 
1.12 FILING BID 
 

A. All Bids, proposals, or submittals submitted in hard copy paper form shall be submitted in a 
sealed envelope, plainly marked on the outside with the Invitation for Bid (IFB) number and 
name. A hard copy paper form bid, proposal, or submittal shall be manually signed in ink by 
a person having the authority to bind the firm in a contract. Submittals, bids or proposals 
shall be mailed or hand delivered to the Collin County Purchasing Department. 

 
B. No oral, telegraphic or telephonic submittals will be accepted.  Bids, proposals, or submittals 

may be submitted in electronic format via Collin County eBid at 
https://collincountytx.ionwave.net. 

 
C. All Bids, submittals or proposals submitted electronically via Collin County eBid at 

https://collincountytx.ionwave.net  shall remain locked until official date and time of 
opening as stated in the Special Terms and Conditions of the IFB. 

 
D. For hard copy paper form bids, proposals, or submittals, any alterations made prior to 

opening date and time must be initialed by the signer of the bid, proposal, or submittal, 
guaranteeing authenticity.  Bids, proposals, or submittals cannot be altered or amended after 
submission deadline. 

https://collincountytx.ionwave.net/
https://collincountytx.ionwave.net/


 
E. No bid, proposal, or submittal will be considered unless it is filed with the Owner 

Purchasing Department within the time limit for receiving bids as stated in the 
Advertisement for Bids or IFB.  Each hard copy paper bid shall be in a sealed envelope 
plainly marked with the word “BID”, and the name and bid number of the project as 
designated in the Advertisement for Bids or IFB. 

 
1.13 MODIFICATION AND WITHDRAWAL OF BID 
 

A. No bid, proposal, or submittal may be withdrawn or modified after the bid opening except 
where the award of the contract has been delayed beyond ninety (90) consecutive calendar 
days after date of bid opening or as per Texas Local Government Code, Title 8, Chapter 262, 
Subchapter C., Section 262.0305. Modifications after Award. 

 
1.14 IRREGULAR BID 
 

A. It is understood that Collin County, Texas reserves the right to accept or reject any and/or all 
Bids, proposals, or submittals for any or all products and/or services covered in an Invitation 
For Bid (IFB) and to waive informalities or defects in submittals or to accept such submittals 
as it shall deem to be in the best interest of Collin County. 

 
1.15 REJECTION OF BID 
 

A. The bidder acknowledges the right of Owner to reject any or all bids and to waive any 
informality or irregularity in any bid received.  In addition, the bidder recognizes the right of 
Owner to reject a bid if the bidder failed to furnish any required Bid Security, or to submit 
the data required by the Bidding Documents, or if the bid is in any way incomplete or 
irregular. 

 
1.16 METHOD OF AWARD 
 

A. In evaluating bids, Owner will consider whether or not the bids comply with the prescribed 
requirements, base prices, any alternates, unit pricing, completion time, bidder’s 
qualifications, bidder’s proposed subcontractors, suppliers, etc., and other data as may be 
requested in the Bid Documents. 

 
B. Owner may conduct such investigations as Owner deems necessary to assist in the 

evaluation of any bid and to establish the responsibility, qualifications and financial ability 
of bidder, proposed subcontractors, suppliers and other persons and organizations to perform 
and furnish the Work in accordance with the Bidding Documents to Owner’s satisfaction 
within the prescribed time. 

 
C. If the contract is to be awarded, it will be awarded to the lowest and best responsible bidder 

whose evaluation, by Owner, indicates to be in the best interests of the project.  If no 
alternates are selected by Owner, the Owner may award the contract to a responsible bidder 
who submits the lowest and best bid. 

 
D. Evaluation of Alternates - Any and/or all or none of the alternates may be considered in 

evaluation.  Owner may award Contract on base bid plus any and/or all or none of the 
alternates. 

 
E. Owner anticipates award within ninety (90) consecutive calendar days after bid opening. 
 
F. The bid, when properly accepted by the County, shall constitute a Contract equally binding 

between the contractor and Owner.  No different or additional terms will become part of this 
Contract with the exception of a written Change Order, signed by both parties. 

 



G. No oral statement of any person shall modify or otherwise change, or affect the terms, 
conditions or specifications stated in the resulting contract.  All change orders to the contract 
will be made in writing by Collin County Purchasing Agent. 

 
 
 
1.17 EXECUTION OF CONTRACT 

 
A. The person or persons, partnership, company, firm, association or corporation to whom a 

contract is awarded shall within ten (10) consecutive calendar days after such award, sign the 
necessary contract agreements and submit the required bonds entering into the required 
Contract with Owner.  No contract shall be binding on Owner until it has been executed by 
Owner or his/her duly authorized representative, and delivered to the Contractor. 

 
1.18 FAILURE TO EXECUTE CONTRACT 

 
A. The failure of the Bidder to execute the required bonds or to sign the required Contract 

within ten (10) consecutive calendar days after the Contract is awarded, shall be considered 
by Owner as abandonment of his/her Bid, and Owner may annul the award, at the Owner’s 
sole discretion. 

 
1.19 PURCHASE ORDER 

 
A. A purchase order(s) shall be generated by Owner to the contractor.  The purchase order 

number must appear on all itemized invoices.  Collin County will not be responsible for any 
orders placed or delivered without a valid purchase order number. 

 
 

1.20 NOTICE TO PROCEED 
 

A. Upon the execution and delivery of Bonds, Executed Contract by Contractor, progress 
schedule, proof of insurance, and all other documents required prior to commencing work 
herein, Owner will issue a written Notice to Proceed to the Contractor requesting that he/she 
proceed with construction, and the Contractor shall commence work within ten (10) 
consecutive calendar days after the date of Notice to Proceed. 

 
1.21 PAYMENT PROCEDURES 

 
A. Contractor shall submit Applications for Payment in accordance with the Contract, and 

payments shall be made in accordance with the Contract Documents.  
 

 
C. Final Payment:  Upon final completion and acceptance of the work, Owner shall pay the 

remainder of the contract price as recommended by Architect, in accordance with Texas 
Government Code, Title 10, Subtitle F., Chapter 2251.  Contractor(s) is required to pay 
subcontractors within ten (10) days after the contractor has received payment from the 
County. 

 
D. The Contractor understands, acknowledges and agrees that if the Contractor subcontracts 

with a third party for services and/or material, the primary Contractor (awardee) accepts 
responsibility for full and prompt payment to the third party. Any dispute between the 
primary Contractor and the third party, including any payment dispute, will be promptly 
remedied by the Contractor.  Failure to promptly render a remedy or to make prompt 
payment to the third party (subcontractor) may result in the withholding of funds from the 
primary Contractor by Collin County for any payments owed to the third party. 

 
1.22 AFFIDAVIT OF BILLS PAID 



 
A. Prior to final acceptance of this project by Owner, the Contractor shall execute an affidavit 

that all bills for labor, materials, and incidentals incurred in the project construction have 
been paid in full, and that there are no claims pending. 

 
 
1.23 EXEMPTION FROM STATE OF TEXAS AND LOCAL SALES TAX ON MATERIALS 

 
A. Owner qualifies for exemption from State and Local Sales Tax pursuant to the provisions of 

Chapter 151, Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act.  The 
Contractor performing this Contract may purchase all materials, supplies, equipment 
consumed in the performance of this Contract by issuing to his/her suppliers an exemption 
certificate in lieu of the tax. . 

 
1.24 CONFLICT OF INTEREST 

 
A. No public official shall have interest, direct or indirect, in this contract, in accordance with 

Texas Local Government Code Title 5, Subtitle C, Chapter 171. 
 

1.25 ETHICS 
 
A. The bidder/contractor shall comply with Commissioners Court Order No. 96-680-10-28, 

Establishment of Guidelines & Restrictions Regarding The Acceptance of Gifts by County 
Officials & County employees. 

 
1.26 BID COMPLIANCE 

 
A. Bid must comply with all federal, state, county and local laws concerning this type of project 

and the fulfillment of all ADA (Americans With Disabilities Act) requirements. 
 
B. Design, strength, quality of materials and workmanship must conform to the highest 

standards of manufacturing and engineering practice. 
 
C. All products must be new and unused, unless otherwise specified, in first-class condition and 

of current manufacture.   
 

1.27 DRUG FREE 
 
A. All bidders shall provide any and all notices as may be required under the Drug-Free Work 

Place Act of 1988,  41 U.S.C. 701, and Collin County Commissioners' Court Order No. 90-
455-06-11, to its employees and all sub-contractors to insure that Owner maintains a drug-
free work place.  The use, possession or being under the influence of drugs and/or alcohol 
while working on this bid project or while on County property is prohibited and may result 
in removal of an individual from the project and/or immediate termination of contract.  The 
County reserves the right to review drug testing records of any personnel involved in this bid 
project.  The County may require, at contractor's expense, drug testing of contractor's 
personnel if no drug testing records exists or if such test results are older than six (6) 
months. 

 
B. Substances and cut-off levels are as follows: 
 
 SUBSTANCE MAXIMUM LEVEL 
 Amphetamines 1000 NG/ML 
 Barbiturates  300 NG/ML 
 Benzodiazepines  300 NG/ML 
 Cocaine Metabolite  300 NG/ML 
 Opiates  300 NG/ML 



 Phencyclidine (PCP)    25 NG/ML 
THC (Marijuana) Metaboline  100 NG/ML 

 Methadone, Urinary                300 NG/ML 
 Methaquaone, Urine 300 NG/ML 
 Propoxyphene 300 NG/ML 
 

1.28 INDEMNIFICATION 
 

A. To the fullest extent permitted by law, the CONTRACTOR and his sureties shall indemnify, 

defend and hold harmless the OWNER and all of its, past, present and future, officers, agents and 

employees from all suits, cause of action, claims, liabilities, losses, fines, penalties, liens, demands, 

obligations, actions, proceedings, of any kind, character, name and description brought or arising, on 

account of any injuries or damages received or sustained by any person, destruction or damage to 

any property on account of, in whole or part, the operations of the CONTRACTOR, his agents, 

employees or subcontractors; or on account of any negligent act or fault of the CONTRACTOR, his 

agents, employees or subcontractors in the execution of said Contract; failing to comply with any 

law, ordinance, regulation, rule or order of any governmental or regulatory body including those 

dealing with health, safety, welfare or the environment;  on account of the failure of the 

CONTRACTOR to provide the necessary barricades, warning lights or signs; and shall be required 

to pay any judgment, with cost, which may be obtained against the OWNER growing out of such 

injury or damage. In no event shall OWNER be liable to CONTRACTOR for indirect or 

consequential damages or loss of income or profit irrespective of the cause, fault or reason for same. 

CONTRACTOR’S duty to indemnify herein shall not be limited by any limitation on the type or 

amount of damages payable by or for CONTRACTOR or any Subcontractor under workman’s 

compensation acts, disability benefit acts or any other employee benefit acts. 

  

 In addition, the CONTRACTOR likewise covenants and agrees to, and does hereby, indemnify and 

hold harmless the OWNER from and against any and all injuries, loss or damages to property of the 

OWNER during the performance of any of the terms and conditions of this Contract, arising out of 

or in connection with or resulting from, in whole or in part, any and all alleged acts or omissions of 

officers, agents, servants, employees, contractors, subcontractors, licenses or invitees of the 

CONTRACTOR. 

  

 The rights and responsibilities provided in this indemnification provision shall survive the 

termination or completion of this Contract.  
 

1.29 CONSTRUCTION SCHEDULE 
 

A. The time for completion is set forth herein and will be included in the Contract.  All work 
shall be completed within the consecutive calendar day count shown in the Contractor’s bid.  
The calendar day count shall commence ten (10) consecutive calendar days after the date of 
the Notice to Proceed. 

 
B. Prior to the issuance of the Notice to Proceed by Owner, the Contractor shall submit a 

detailed progress and schedule chart to Owner for review.  This chart will be used to assure 
completion of the job within the number of consecutive calendar days stated in bid 
documents. 

 

1.30 DELAYS AND EXTENSIONS OF TIME 

A. If the Contractor is delayed at any time in the commencement or progress of the Work by an 
act or neglect of the Owner or Architect, or of an employee of either, or of a separate 



contractor employed by the Owner, or by changes ordered in the Work, or by labor disputes, 
fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the 
Contractor's control, or by delay authorized by the Owner pending mediation and arbitration, 
or by other causes which the Architect determines may justify delay, then the Contract Time 
shall be extended by Change Order for such reasonable time as the Architect may determine. 

 
B. If adverse weather conditions are the basis for a Claim for additional time, such Claim shall 

be documented by data substantiating that weather conditions were abnormal for the period 
of time and could not have been reasonably anticipated, and that the weather conditions had 
an adverse effect on the scheduled construction. 

 
C. Contractor’s sole remedy for any delays in the project, which are not the fault of the 

Contractor, shall be an equitable extension of time to perform the work, required by the 
Contract. In no event shall the Contractor be entitled tom make a claim for delay, impact or 
acceleration damages against the Owner. 

 
1.31 DAMAGES 
 

 A. Should the contractor fail to complete the project within the specified completion 
schedule the sum of $200.00 per calendar day will be deducted from the moneys due the 
contractor for the work. This sum shall not be considered as a penalty, but rather as 
reasonable liquidated damages, since it would be impracticable or extremely difficult to fix 
the actual damages.  An extension of time may be allowed for delays beyond the control of 
the contractor at the discretion of Owner. 

 
 

1.32 TERMINATION 
 
This contract shall remain in effect until any of the following occurs: 

 
A. completion of project; 
B. acceptance of work ordered; or 
C. termination by either party pursuant to the terms of the Contract with a thirty (30) 

days written notice prior to cancellation that must state therein the reasons for such 
cancellation.  

D. Breach of the contract by the Contractor for failure 
1. to meet completion schedules, or  
2. otherwise perform in accordance with these specifications.   

 
Breach of contract or default authorizes the County to purchase elsewhere and charge the full 
increase in cost and handling to the defaulting Contractor. 

 
 
1.33 PATENTS - COPYRIGHTS 

 
A. The contractor agrees to protect Owner from any claims involving infringements of patents 

and/or copyrights.  In no event shall Owner be liable to a contractor for any/all suits arising 
on the grounds of patent(s) or copyright(s) infringement. 

 
1.34 VENUE; GOVERNING LAW 

 
A. This contract will be governed by the laws of the State of Texas.  Should any portion of this 

contract be in conflict with the laws of the State of Texas, the State laws shall invalidate 
only that portion.  The remaining portion of the contract shall remain in effect.  This contract 
is performable in Collin County, Texas. 

 
 



1.35 ASSIGNMENT 
 
A. The contractor shall not sell, assign, transfer or convey this contract, in whole or in part, 

without the prior written approval from Collin County Commissioners’ Court. 
 

1.36 SILENCE OF SPECIFICATION 
 
A. The apparent silence of any part of the specification as to any detail or to the apparent 

omission from it of a detailed description concerning any point, shall be regarded as meaning 
that only the best commercial practices are to prevail.  All interpretations of the specification 
shall be made on the basis of this statement. 

 
1.37 PROVISION CONCERNING ESCALATOR CLAUSES 
 

A. Bid(s) containing any condition which provides for changes in the stated bid prices due to 
increase or decrease in the costs of materials, labor, or other items required for this project, 
will be rejected and returned to the bidder without being considered. 

 
1.38 ESTIMATES OF QUANTITIES 
 

A. The quantities listed in the Bid Form will be considered as approximate and will be used for 
the comparison of bids.  Payments will be made to the Contractor only for the actual 
quantities of work performed or materials furnished in accordance with the contract.  The 
quantity of work to be done and the materials may be increased or decreased as provided for 
in the Contract Documents. 

 
1.39 TREE PROTECTION OUTSIDE LIMITS OF WORK 
 

A. The Contractor will be required to obtain written authorization from Owner for the removal 
of any tree three inches (3”) in diameter or greater for any area outside the limits of the street 
right-of-way or slope easement.  It is the intent of Owner to preserve as much as possible the 
natural condition of the floodplains. 

 
1.40 EXCAVATION/TRENCH SAFETY 

 

A. TRENCH SAFETY  

 

The CONTRACTOR shall be responsible for complying with state laws and federal 

regulations relating to trench safety, including those which may be enacted during the 

performance under this contract. The CONTRACTOR shall be responsible for selecting an 

appropriate method of providing trench safety after due consideration of the job conditions, 

location of utilities, pavement conditions and other relevant factors. Slope-back methods 

which may result in unnecessary displacement of utilities and/or destruction of pavement 

may not be used without permission from the OWNER. The CONTRACTOR shall be 

responsible for providing to the OWNER an acceptable trench safety plan signed and sealed 

by a Professional Architect qualified to do such work and registered in Texas. Devices used 

to provide trench safety such as trench shields and shoring systems will be likewise certified 

by professional Architects registered in the State of Texas or by a professional Engineer 

registered in the state of manufacture of the shield.  

 

 

B. PAYMENT FOR TRENCH SAFETY  

 



Payment for trench safety shall be by the lineal feet of trench exceeding a depth of five (5) ft. 

Excavation for slope-back methods shall be subsidiary to the trench safety pay item 

including replacement and recompaction. Excess excavation for other trench safety methods 

is also subsidiary to the trench safety pay item. Costs relating to the preparation of the trench 

safety plan including geotechnical investigation, testing and report preparation fees are all 

subsidiary to the pay item for trench safety. Should trench safety measures be required 

during contract performance where no pay item has been provided, then the CONTRACTOR 

shall immediately notify the OWNER and, if directed to do so, provide trench safety under 

the provisions of the contract. Should the OWNER fail to authorize the work, then the 

CONTRACTOR shall proceed under the provisions of the Contract. Trench safety 

requirements are mandatory and may not be waived.  

 

 C. PAYMENT FOR SPECIAL SHORING  

   

  Payment for special shoring, if any, shall be based on the square feet of shoring used.  
 
 

D. The Contractor must be made aware that on construction projects in which trench excavation 
will exceed a depth of five feet (5’), the uniform set of general conditions must require that 
the bid documents and the contract include detailed plans and specifications for adequate 
safety systems that meet Occupational Safety and Health Administration standards that will 
be in effect during the period of construction of the project. The Contractor shall provide a 
separate pay item for trench excavation safety in accordance with the Texas Health & Safety 
Code Chapter 756. The Contractor shall verify that these plans and specifications include a 
pay item for these same trench excavation safety systems, in accordance with Texas 
Government Code, Title 10, Section 2166.303, Uniform Trench Safety Conditions. The 
contractor shall insure that drainage from adjacent properties is not blocked by his/her 
excavations.  Measurement and payment for excavation/trench safety systems will not be 
made directly, but considered subsidiary to the work. 

 
 E. The Contractor shall be responsible for obtaining and paying for all surveys and testing, 

 including geotechnical surveys and testing, necessary to insure it can comply with all laws 
 regarding adequate trench excavation safety. 

 
1.41 CONSTRUCTION STAKING 
 

A. Architect will provide the Contractor with primary horizontal and vertical control to consist 
of one construction baseline and two benchmarks. 

 
B. The Contractor shall take all necessary precautions to preserve any and/or all markings and 

staking.  Payment for costs of restaking shall be the responsibility of the Contractor. 
 
1.42 PERMITS 
 

A. Contractor shall be responsible for obtaining all necessary permits. 
 
1.43 MATERIALS TESTING 
 

A. Owner will be responsible for all materials testing. 
 
1.44 WAGE SCALE 

 
A. In accordance with Texas Government Code, Title 10, Section 2258, Prevailing Wage Rates, 

the general prevailing wage rate has been determined for this locality for the craft or type of 



workman needed to execute work of a similar character of the project listed herein.  The 
Contractor shall pay the prevailing wage rate in this locality to all his/her employees and 
subcontractors performing work on this project, and in no event shall the Contractor pay less 
than the rate shown in the following schedule. 

 

General Decision Number: TX180289 01/12/2018  TX289 
 

General Decision Number: TX190239 02/08/2019  TX239 

 

Superseded General Decision Number: TX20180289 

 

State: Texas 

 

Construction Type: Building 

 

County: Collin County in Texas. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and 

including 4 stories). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.60 for calendar year 2019 

applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2015.  If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage determination at least $10.60 per hour (or the 

applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the 

contract in calendar year 2019.  If this contract is covered by the EO and a classification considered 

necessary for performance of work on the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the wage rate determined through the 

conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is higher than the 

conformed wage rate).  The EO minimum wage rate will be adjusted annually.  Please note that this EO 

applies to the above-mentioned types of contracts entered into by the federal government that are subject to 

the Davis-Bacon Act itself, but it does not apply to contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(2)-(60). Additional information on contractor requirements and 

worker protections under the EO is available at www.dol.gov/whd/govcontracts. 

 

Modification Number     Publication Date 

          0              01/04/2019 

          1              02/08/2019 

 

 ASBE0021-011 06/01/2016 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR (Duct, Pipe and    

Mechanical System Insulation)....$ 24.32             7.52 

---------------------------------------------------------------- 

 BOIL0074-003 01/01/2017 

 



                                  Rates          Fringes 

 

BOILERMAKER......................$ 28.00            22.35 

---------------------------------------------------------------- 

 CARP1421-002 04/01/2016 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 26.60             8.65 

---------------------------------------------------------------- 

* ELEV0021-006 01/01/2019 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 41.24           33.705 

 

FOOTNOTES:   

  A. 6% under 5 years based on regular hourly rate for all hours worked.  8% over 5 years based on regular 

hourly rate for all hours worked. 

 

  B. New Year's Day, Memorial Day, Independence Day, Labor Day,  Thanksgiving Day, the Friday after 

Thanksgiving Day,  Christmas Day, and Veterans Day. 

 

---------------------------------------------------------------- 

 ENGI0178-005 06/01/2014 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     (1) Tower Crane.............$ 29.00            10.60 

     (2) Cranes with Pile  

     Driving or Caisson  

     Attachment and Hydraulic  

     Crane 60 tons and above.....$ 28.75            10.60 

     (3) Hydraulic cranes 59  

     Tons and under..............$ 27.50            10.60 

---------------------------------------------------------------- 

 IRON0263-005 06/01/2017 

 

                                  Rates          Fringes 

 

IRONWORKER (ORNAMENTAL AND    

STRUCTURAL)......................$ 23.25             7.32 

---------------------------------------------------------------- 

 PLUM0100-005 11/01/2017 

 

                                  Rates          Fringes 

 



HVAC MECHANIC (HVAC Unit    

Installation Only)...............$ 30.84            11.51 

PIPEFITTER (Excludes HVAC    

Pipe Installation)...............$ 30.84            11.51 

---------------------------------------------------------------- 

  SUTX2014-015 07/21/2014 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 21.06             0.00 

   

CARPENTER, Excludes Drywall    

Hanging, Form Work, and Metal    

Stud Installation................$ 15.78             0.00 

   

CAULKER..........................$ 15.16             0.00 

   

CEMENT MASON/CONCRETE FINISHER...$ 13.04             0.00 

   

DRYWALL HANGER AND METAL STUD    

INSTALLER........................$ 13.00             0.00 

   

ELECTRICIAN (Alarm    

Installation Only)...............$ 20.93             3.86 

   

ELECTRICIAN (Communication    

Technician Only).................$ 15.35             1.39 

   

ELECTRICIAN (Low Voltage    

Wiring Only).....................$ 17.04             1.39 

   

ELECTRICIAN, Excludes Low    

Voltage Wiring and    

Installation of Alarms/Sound    

and Communication Systems........$ 20.01             2.69 

   

FORM WORKER......................$ 11.89             0.00 

   

GLAZIER..........................$ 16.46             3.94 

   

HIGHWAY/PARKING LOT STRIPING:    

 Operator (Striping Machine).....$ 10.04             2.31 

   

INSTALLER - SIDING    

(METAL/ALUMINUM/VINYL)...........$ 14.74             0.00 

   

INSTALLER - SIGN.................$ 15.50             0.00 

   



INSULATOR - BATT.................$ 13.00             0.00 

   

IRONWORKER, REINFORCING..........$ 12.29             0.00 

   

LABORER:  Common or General......$ 10.52             0.00 

   

LABORER:  Mason Tender - Brick...$ 10.54             0.00 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 10.93             0.00 

   

LABORER:  Pipelayer..............$ 13.00             0.35 

   

LABORER:  Plaster Tender.........$ 12.22             0.00 

   

LABORER:  Roof Tearoff...........$ 11.28             0.00 

   

LABORER: Landscape and    

Irrigation.......................$ 10.55             0.00 

   

LATHER...........................$ 16.00             0.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 12.83             0.00 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 13.93             0.00 

   

OPERATOR:  Bulldozer.............$ 18.29             1.31 

   

OPERATOR:  Drill.................$ 15.69             0.50 

   

OPERATOR:  Forklift..............$ 13.21             0.81 

   

OPERATOR:  Grader/Blade..........$ 13.03             0.00 

   

OPERATOR:  Loader................$ 13.46             0.85 

   

OPERATOR:  Mechanic..............$ 17.52             3.33 

   

OPERATOR:  Paver  (Asphalt,    

Aggregate, and Concrete).........$ 18.44             0.00 

   

OPERATOR:  Roller................$ 15.04             0.00 

   

PAINTER (Brush, Roller and    

Spray), Excludes Drywall    

Finishing/Taping.................$ 13.35             5.10 



   

PAINTER: Drywall    

Finishing/Taping Only............$ 14.24             3.83 

   

PIPEFITTER (HVAC Pipe    

Installation Only)...............$ 20.45             4.00 

   

PLASTERER........................$ 16.58             0.00 

   

PLUMBER, Excludes HVAC Pipe    

Installation.....................$ 22.46             4.06 

   

ROOFER...........................$ 17.19             0.00 

   

SHEET METAL WORKER (HVAC Duct    

Installation Only)...............$ 21.13             4.79 

   

SHEET METAL WORKER, Excludes    

HVAC Duct Installation...........$ 24.88             5.97 

   

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 37.50             0.00 

   

TILE FINISHER....................$ 11.22             0.00 

   

TILE SETTER......................$ 14.25             0.00 

   

TRUCK DRIVER:  1/Single Axle    

Truck............................$ 16.00             0.81 

   

TRUCK DRIVER:  Dump Truck........$ 12.39             1.18 

   

TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57 

   

TRUCK DRIVER:  Semi-Trailer    

Truck............................$ 12.50             0.00 

   

TRUCK DRIVER:  Water Truck.......$ 12.00             4.11 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all 

contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) 

on or after January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees 

with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their own illness, injury or other health-related 



needs, including preventive care; to assist a family member (or person who is like family to the employee) 

who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting 

from, or to assist a family member (or person who is like family to the employee) who is a victim of, 

domestic violence, sexual assault, or stalking.  Additional information on contractor requirements and 

worker protections under the EO is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within the scope of the classifications listed may be 

added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination. The 

classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a 

union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average 

rate (weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other 

than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification 

in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union 

which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. 

The next number, 005 in the example, is an internal number used in processing the wage determination. 

07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement 

(CBA) governing this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in 

the survey and the published rate is derived by computing a weighted average rate based on all the rates 

reported in the survey for that classification.  As this weighted average rate includes all rates reported in the 

survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA 

indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are 

based. The next number, 007 in the example, is an internal number used in producing the wage 

determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 



classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: 

UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates 

the state. The next number, 0010 in the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of 

the current negotiated/CBA rate of the union locals from which the rate is based. 

 

 ---------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, should be with the 

Wage and Hour Regional Office for the area in which the survey was conducted because those Regional 

Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is 

not satisfactory, then the process described in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact should be 

with the Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 

CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 

 



3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

          END OF GENERAL DECISION 
 

 B. Except for work on legal holidays, the “Ge 
 

 B. Except for work on legal holidays, the “General Prevailing Rate of Per Diem Wage” 
for the various crafts or type of workers or mechanics is the product of (a) the 
number of hours worked per day, except for overtime hours, times (b) the above 
respective rate per hour. 

 
C. For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the various 

crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on the legal 
holiday. 

 
D. For overtime work, the “General Prevailing Rate of Per Diem Wage” for the various 

crafts or type of workers or mechanics is the product of (a) one and one-half times 
the above respective rate per hour, times (b) the number of hours worked on 
overtime. 

 
E. Under the provisions of Texas Government Code, Title 10, Section 2258, Prevailing 

Wage Rates, the contractor or subcontractor of the contractor shall forfeit as a 
penalty to the entity on whose behalf the contract is made or awarded, sixty dollars 
($60.00) for each calendar day, or portion thereof, that the worker is paid less than 
the wage rates stipulated in the contract. 

 
F. If the construction project involves the expenditure of Federal funds in excess of 

$2,000, the minimum wages to be paid various classes of laborers and mechanics 
will be based upon the wages that will be determined by the Secretary of Labor to be 
prevailing for the corresponding classes of laborers and mechanics employed on the 
project of a character similar to the contract work. 

 
 

1.45 Collin County Purchasing Department shall serve as Contract Administrator or shall supervise 
agents  designated by Collin County. 

 
1.46 All warranties shall be stated as required in the Uniform Commercial Code. 

 
1.47 The Contractor and Collin County agree that both parties have all rights, duties, and remedies 

available as stated in the Uniform Commercial Code. 
 

1.48 Contractor shall not fraudulently advertise, publish or otherwise make reference to the existence of 
 a contract between Collin County and Contractor for purposes of solicitation.  As exception, 
 Contractor may refer to Collin County as an evaluating reference for purposes of establishing a 
 contract with other entities. 



 
1.49 Contractor shall provide Collin County with diagnostic access tools at no additional cost to Collin 
 County, for all Electrical and Mechanical systems, components, etc., procured through this contract. 

 
1.50  CRIMINAL HISTORY BACKGROUND CHECK:  If required, ALL individuals may be subject to 

a criminal history background check performed by the Collin County's Sheriff's Office prior to 
access being granted to Collin County property or facilities. Upon request, Contractor shall provide 
list of individuals to Collin County Purchasing Department within five (5) working days. 
 

1.51 Vendors/Contractors/Providers must be in compliance with the Immigration and Reform Act of 

1986 and all employees specific to this solicitation must be legally eligible to work in the United 

States of America. 

 
1.52 CERTIFICATION OF ELIGIBILITY: This provision applies if the anticipated Contract 

exceeds $100,000.00 and as it relates to the expenditure of federal grant funds.  By submitting a bid 
or proposal in response to this solicitation, the Bidder/Quoter/Offeror certifies that at the time of 
submission, he/she is not on the Federal Government’s list of suspended, ineligible, or debarred 
contractors.  In the event of placement on the list between the time of bid/proposal submission and 
time of award, the Bidder/Quoter/Offeror will notify the Collin County Purchasing Agent.  Failure 
to do so may result in terminating this contract for default. 
 

1.53 NOTICE TO CONTRACTORS: The Collin County Detention Facility houses persons who 
have been charged with and/or convicted of serious criminal offenses. When entering the Detention 
Facility, you could: (1) hear obscene or graphic language; (2) view partially clothed male inmates; 
(3) be subjected to verbal abuse or taunting; (4) risk physical altercations or physical contact, which 
could be minimal or possibly serious; (5) be exposed to communicable or infectious diseases; (6) be 
temporarily detained or prevented from immediately leaving the Detention Facility in the case of an 
emergency or “lockdown; and (7) subjected to a search of your person or property. While the Collin 
County Sheriff’s Office takes every reasonable precaution to protect the safety of visitors to the 
Detention Facility, because of the inherently dangerous nature of a Detention Facility and the type of 
the persons incarcerated therein, please be advised that the possibility of such situations exist and 
you should carefully consider such risks when entering the Detention Facility. By entering the 
Collin County Detention Facility, you acknowledge that you are aware of such potential risks and 
willingly and knowingly choose to enter the Collin County Detention Facility. 

 
1.54 Contractors doing business with OWNER agree to comply with Federal Executive Order 13465 E-

Verify. It is OWNER’s intention and duty to comply and support the Immigration and Nationality 
Act (INA) which includes provisions addressing employment eligibility, employment verification 
and non-discrimination. According to the INA, contractors/employers may hire only persons who 
may legally work in the United States.  Subsequently, contractors and subcontractors  doing 
business with OWNER must confirm their enrollment in the E-Verify system which verifies 
employment eligibility through completion and checking of I-9 forms.   OWNER reserves the right 
to audit contractors process to verify enrollment compliance.   
 

1.55 INSURANCE REQUIREMENTS 
 
 A. CONTRACTOR’S INSURANCE  

 

1. Before commencing work, the CONTRACTOR and each subcontractor shall be 

required, at its own expense, to furnish the Collin County Purchasing Agent with 

certified copies of all insurance certificate(s) required by Texas Law, and the 

coverages required herein, indicating the coverage is to remain in force 

throughout the term of this Contract. Without limiting any of the other 

obligations or liabilities of the CONTRACTOR, during the term of the Contract 

the CONTRACTOR and each subcontractor at their own expense shall purchase 



and maintain the herein stipulated minimum insurance with companies duly 

approved to do business in the State of Texas and satisfactory to the OWNER. 

Certificates of each policy shall be delivered to the OWNER before any work is 

started, along with a written statement from the issuing company stating that said 

policy shall not be canceled, nonrenewed or materially changed without 30 days 

advance written notice being given to the OWNER.  

 

2. In addition to any coverage required by Texas Law, the CONTRACTOR shall 

provide the following coverages at not less than the specified amounts:  

 

B. Workers Compensation insurance required by Texas Law at statutory limits, 

including employer’s liability coverage of not less than $1,000,000.  In addition to 

these, the CONTRACTOR  must comply with all the requirements of the Texas 

Department of Insurance, Division of Workers’ Compensation; (Note: If you have 

questions concerning these requirements, you are instructed to contact the DWC.) 

 

 1. By signing this contract or providing or causing to be provided a certificate of 

coverage, the CONTRACTOR is representing to the OWNER that all employees of 

the CONTRACTOR and its subcontractors who will provide services on the Project 

will be covered by workers compensation coverage for the duration of the Project, 

that the coverage will be based on proper reporting of classification codes and payroll 

amounts, and that all coverage agreements will be filed with the appropriate 

insurance carrier or, in the case of a self-insured, with the commission's Division of 

Self-Insurance Regulation.  Providing false or misleading information may subject 

the CONTRACTOR to administrative penalties, criminal penalties, civil penalties, or 

other civil actions. 
 

2. The CONTRACTOR’S failure to comply with any of these provisions is a 

breach of Contract by the Contractor which entitles the OWNER to declare the 

Contract void if the CONTRACTOR does not remedy the breach within ten (10) 

days after receipt of notice of breach from the OWNER. 

  

C. Broad form commercial general liability insurance, including independent 

contractor’s liability, completed operations and contractual liability, written on an 

occurrence form, covering, but  not limited to, the liability assumed under the 

indemnification provisions of this contract, fully  insuring CONTRACTOR’S (or 

subcontractor’s) liability for injury to or death of OWNER’S employees and third 

parties, extended to include personal injury liability coverage with damage to 

property, with minimum limits as set forth below:  

 General Aggregate $2,000,000  

 Products — Components/Operations Aggregate $2,000,000  

 Personal and Advertising Injury $ 1,000,000  

 Each Occurrence $ 2,000,000  

 

1. The policy shall include coverage extended to apply to completed operations, 

asbestos hazards (if this project involves work with asbestos) and XCU (explosion, 

collapse and underground) hazards. The completed operations coverage must be 



maintained for a minimum of one year after final completion and acceptance of the 

work, with evidence of same filed with OWNER.  

 

C. D. Comprehensive automobile and truck liability insurance, covering owned, 

hired and non-owned vehicles, with a combined bodily injury and property damage 

minimum limit of $1,000,000 per occurrence; or separate limits of $1,000,000 for 

bodily injury (per person), $1,000,000 for bodily injury (per accident) and 

$1,000,000 for property damage. Such insurance shall include coverage for loading 

and unloading hazards. 

 

 E. OWNER’S PROTECTIVE LIABILITY INSURANCE  

 CONTRACTOR shall obtain, pay for and maintain at all times during the 

prosecution of the work under this contract an OWNER’S protective liability 

insurance policy naming the OWNER as insured for property damage and bodily 

injury, which may arise in the prosecution of the Work or CONTRACTOR’S 

operations under this Contract. Coverage shall be on an “occurrence” basis, and the 

policy shall be issued by the same insurance  company that carries the 

CONTRACTOR’S liability insurance with a combined bodily injury and property 

damage minimum limit of $1,000,000 per occurrence and $2,000,000 aggregate.  

 

 F. “UMBRELLA” LIABILITY INSURANCE  

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance 

during the contract term, insuring CONTRACTOR for an amount of not less than 

$1,000,000 per occurrence combined limit for bodily injury and property damage that 

follows from and applies in excess of the primary liability coverages required 

hereinabove. The policy shall provide “drop down” coverage where underlying 

primary insurance coverage limits are insufficient or exhausted. OWNER shall be 

named as an additional insured.  

 

 G. RAILROAD PROTECTIVE INSURANCE  

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and 

present evidence of railroad protective insurance (RPI). The policy shall be in the 

name of the railroad company having jurisdiction over the right-of-way involved. 

The minimum limit of coverage shall meet the specifications provided by the railroad 

company. The OWNER shall specify the amount of RPI necessary.  

 

H. POLICY ENDORSEMENTS AND SPECIAL CONDITIONS 

  

 1. Each insurance policy to be furnished by CONTRACTOR shall include the 

following conditions by endorsement to the policy:  

  (a) each policy shall name the OWNER as an additional insured as to all 

 applicable coverage;  

 (b) each policy shall require that 30 days prior to the cancellation, nonrenewal 

or any material change in coverage, a notice thereof shall be given to 

OWNER by certified mail;  

 (c) the term “OWNER” shall include all past, present or future, authorities, 

 boards, bureaus, commissions, divisions, departments and offices of the 

 OWNER and individual members, elected official, officers, employees and 



agents thereof in their official capacities and/or while acting on behalf of the 

OWNER;  

(d) the policy phrase “other insurance” shall not apply to the OWNER where 

the OWNER is an additional insured on the policy;   

(e) all provisions of the contract concerning liability, duty and standard of    

care together with the indemnification provision, shall be underwritten by 

contractual liability coverage sufficient to include such obligations within 

applicable policies; 

(f) each policy shall contain a waiver of subrogation in favor of OWNER, 

and its, past, present and future, officials, employees, and volunteers; and,  

(g) each certificate of insurance shall reference the Project and Contract 

number, contain all the endorsement required herein, and require a notice to 

the OWNER of cancellation.  

2. Insurance furnished by the CONTRACTOR shall be in accordance with the

following requirements: 

(a) any policy submitted shall not be subject to limitations, conditions or 

restrictions deemed inconsistent with the intent of the insurance requirements 

to be fulfilled by the CONTRACTOR. The OWNER’S decision thereon shall 

be final;  

(b) all policies are to be written through companies duly licensed to transact 

that class of insurance in the State of Texas with a financial ratings of A+ VII 

or better as assigned by BEST Rating Company or equivalent; and  

(c) All liability policies required herein shall be written with an “occurrence” 

basis coverage trigger.  

3. CONTRACTOR agrees to the following:

(a) CONTRACTOR hereby waives subrogation rights for loss or damage to 

the extent same are covered by insurance. Insurers shall have no right of 

recovery or subrogation against the OWNER, it being the intention that the 

insurance policies shall protect all parties to the Contract and be primary 

coverage for all losses covered by the policies;  

(b) Companies issuing the insurance policies and CONTRACTOR shall have 

no recourse against the OWNER for payment of any premiums or 

assessments for any deductibles, as all such premiums and deductibles are 

the sole responsibility and risk of the CONTRACTOR;  

(c) Approval, disapproval or failure to act by the OWNER regarding any 

insurance supplied by the CONTRACTOR (or any subcontractors) shall not 

relieve the CONTRACTOR of full responsibility or liability for damages and 

accidents as set forth in the Contract Documents. Neither shall the 

bankruptcy, insolvency or denial of liability by the insurance company 

exonerate the CONTRACTOR from liability; and  

(d) No special payments shall be made for any insurance that the 

CONTRACTOR and subcontractors are required to carry; all are included in 

the Contract Price and the Contract unit prices. Any of such insurance 

policies required under this section may be written in combination with 

any of the others, where legally permitted, but none of the specified 

limits may be  lowered thereby. 



1.56     Vendors/Contractors/Providers must be in compliance with the provisions of Section 2252.152 and 

Section 2252.153 of the Texas Government Code which states, in part, contracts with companies engaged 

in business with Iran, Sudan, or Foreign Terrorist Organizations are prohibited.  A governmental entity may 

not enter into a contract with a company that is listed on the Comptroller of the State of Texas website 

identified under Section 806.051, Section 807.051 or Section 2253.253 which do business with Iran, Sudan 

or any Foreign Terrorist Organization.  This Act is effective September 1, 2017. 
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Event Information

Number: 2019-162
Title: Construction, Collin County Elections RTU Additions
Type: Invitation for Bid - Construction
Issue Date: 6/4/2019
Question Deadline: 6/20/2019 03:00 PM (CT)
Response Deadline: 6/27/2019 02:00 PM (CT)
Notes: Please log in to view bid documents.

Ship To Information

Address: 2010 Redbud Blvd.
Ste. 102
Elections
Elections
McKinney, TX 75069

Billing Information

Address: 2300 Bloomdale Rd.
Ste. 3100
Auditor
Admin. Building
Ste. 3100
McKinney, TX 75071

Bid Activities

Pre-Bid Conference 6/18/2019 10:00:00 AM (CT)

A PRE-BID CONFERENCE will be held by Collin County at Collin County Elections located at 2010 Redbud Blvd., Suite
102, McKinney, TX 75069 on Tuesday, June 18, 2019, at 10:00 AM in order for bidders to ask questions regarding the
proposed work. All prospective bidders are requested to have a representative present. It is the bidder’s responsibility
to review the site and documents to gain a full understanding of the requirements of the bid.

Intent to Bid 6/21/2019 5:00:00 PM (CT)

Do you intent to submit a bid?

Bid Attachments

LEGAL NOTICE-2019-162.doc Download

Legal Notice

191115 Collin Co Elections Warehouse RTU Additions Project Manual.pdf View Online

Specifications

191115 Collin Co Elections Warehouse RTU Additions Project Drawings.pdf View Online

Plans

Deadline: 6/27/2019 02:00 PM (CT) 2019-162

https://collincountytx.ionwave.net/extract.aspx?file=output%5Ccollincountytx%5C2019_5%5C2b02803e-4add-4910-b535-bda86039fe87.doc&name=LEGAL+NOTICE-2019-162.doc
https://collincountytx.ionwave.net/VendorLanding.aspx?eq=jlEKTApz5iuLkrivShsntMvJDm3rCsJiaM81vpnEgKDLpepl0pgl52rLXcZQGrAAitwBV9EkIcFx6lCh3MFQLE0Tf7WLtp9VL5VG37YoXTI5M4Jkp-uZTA
https://collincountytx.ionwave.net/VendorLanding.aspx?eq=Vs3_Rtj0N5J-VeopXzFdmvOLjHHVhzWgdVQ4C5iAMTncG9ZkGre932aCDxEv36YVQwyKCBjeo9iA2fF95X8qVm59SLjWLKAwFLY2iKvhRbkybUYq33X2MQ


Requested Attachments

Bid Bond
(Attachment required)

BID SECURITY: All Bidders must submit, prior to the bid opening time, a Cashier’s Check or acceptable Bid Bond
payable without recourse to Collin County in the amount of not less than five percent (5%) of the total bid plus
alternates as submitted.

1. Bid Bond or Cashier’s Check may be mailed or hand delivered to the Office of the Collin County Purchasing Agent,
Collin County Administration Building, 2300 Bloomdale Road, Ste 3160, McKinney, TX 75071 and shall be delivered in
an envelope, marked plainly on the outside with the Bid Name and Number.
2. Bidders submitting a bid via Collin County eBid shall upload a Bid Bond at https://collincountytx.ionwave.net

Regardless of delivery method, all Bid Bonds shall be received prior to the bid opening time to be considered. Failure
to submit a copy of bid security prior to bid opening shall be cause for rejection of bid.

The original Bid Bond shall be received in the Collin County Purchasing Department no later than close of business
on the third working day after the bid opening. Late receipt of original Bid Bond shall be cause for rejection of bid.

W-9
(Attachment required)

Conflict of Interest Questionnaire

Bid Attributes

1 eBid Notice

Collin County exclusively uses IonWave Technologies, Inc. (Collin County eBid) for the notification and
dissemination of all solicitations. The receipt of solicitations through any other means may result in your receipt of
incomplete specifications and/or addendums which could ultimately render your bid/proposal non-compliant. Collin
County accepts no responsibility for the receipt and/or notification of solicitations through any other means. Please
initial.

(Required: Maximum 1000 characters allowed)

2 Contact Information

List the contact name, email address and phone number of the main person(s) Collin County should contact in
reference to this solicitation. Contact(s) shall be duly authorized by the company, corporation, firm, partnership or
individual to respond to any questions, clarification, and or offers in response to this solicitation.

(Required: Maximum 4000 characters allowed)

3 Calendar Days Bid

Please state the consecutive calendar days bid from notice to proceed through completion of project.

(Required: Numbers only)

Deadline: 6/27/2019 02:00 PM (CT) 2019-162



4 Exceptions

Do you take exceptions to the specifications. If so, by separate attachment, please state your exceptions.

  Yes    No
(Required: Check only one)

5 Insurance Acknowledgement

I understand that the insurance requirements of this solicitation are required and are included in the submitted
pricing. A certificate of insurance shall be submitted to the Purchasing department if I am awarded all or a portion of
the resulting contract. Please initial.

(Required: Maximum 1000 characters allowed)

6 Subcontractors

State the business name of all subcontractors and the type of work they will be performing under this contract. If
you are fully qualified to self-perform the entire contract, please respond with "Not Applicable-Self Perform".

(Required: Maximum 4000 characters allowed)

7 Reference No. 1

List a company or governmental agency where these same/like products /services, as stated herein, have been
provided. Texas references preferred. Include the following: Company/Entity, Contact, Address, City/State/Zip,
Phone, and E-Mail.

(Required: Maximum 4000 characters allowed)

8 Reference No. 2

List a company or governmental agency where these same/like products /services, as stated herein, have been
provided. Texas references preferred. Include the following: Company/Entity, Contact, Address, City/State/Zip,
Phone, and E-Mail.

(Required: Maximum 4000 characters allowed)

Deadline: 6/27/2019 02:00 PM (CT) 2019-162



9 Reference No. 3

List a company or governmental agency where these same/like products /services, as stated herein, have been
provided. Texas references preferred. Include the following: Company/Entity, Contact, Address, City/State/Zip,
Phone, and E-Mail.

(Required: Maximum 4000 characters allowed)

1
0

Preferential Treatment

The County of Collin, as a governmental agency of the State of Texas, may not award a contract to a nonresident
bidder unless the nonresident's bid is lower than the lowest bid submitted by a responsible Texas resident bidder by
the same amount that a Texas resident bidder would be required to underbid a nonresident bidder to obtain a
comparable contract in the state in which the nonresident's principal place of business is located (Government
Code, Title 10, V.T.C.A., Chapter 2252, Subchapter A). 1. Is your principal place of business in the State of Texas?
2. If your principal place of business is not in Texas, in which State is your principal place of business? 3. If your
principal place of business is not in Texas, does your state favor resident bidders (bidders in your state) by some
dollar increment or percentage? 4. If your state favors resident bidders, state by what dollar amount or percentage.

(Required: Maximum 4000 characters allowed)

1
1

Debarment Certification

I certify that neither my company nor an owner or principal of my company has been debarred, suspended or
otherwise made ineligible for participation in Federal Assistance programs under Executive Order 12549,
“Debarment and Suspension,” as described in the Federal Register and Rules and Regulations. Please initial.

(Required: Maximum 1000 characters allowed)

1
2

Immigration and Reform Act

I declare and affirm that my company is in compliance with the Immigration and Reform Act of 1986 and all
employees are legally eligible to work in the United States of America. I further understand and acknowledge that
any non-compliance with the Immigration and Reform Act of 1986 at any time during the term of this contract will
render the contract voidable by Collin County. Please initial.

(Required: Maximum 1000 characters allowed)

Deadline: 6/27/2019 02:00 PM (CT) 2019-162



1
3

Disclosure of Certain Relationships

Chapter 176 of the Texas Local Government Code requires that any vendor considering doing business with a local
government entity disclose the vendor’s affiliation or business relationship that might cause a conflict of interest with
a local government entity. Subchapter 6 of the code requires a vendor to file a conflict of interest questionnaire
(CIQ) if a conflict exists. By law this questionnaire must be filed with the records administrator of Collin County no
later than the 7th business day after the date the vendor becomes aware of an event that requires the statement to
be filed. A vendor commits an offense if the vendor knowingly violates the code. An offense under this section is a
misdemeanor. By submitting a response to this request, the vendor represents that it is in compliance with the
requirements of Chapter 176 of the Texas Local Government Code. Please send completed forms to the Collin
County County Clerk's Office located at 2300 Bloomdale Rd., Suite 2104, McKinney, TX 75071. Please initial.

(Required: Maximum 1000 characters allowed)

1
4

Anti-Collusion Statement

Bidder certifies that its Bid/Proposal is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a Bid/Proposal for the same materials, services, supplies, or equipment and
is in all respects fair and without collusion or fraud. No premiums, rebates or gratuities permitted; either with, prior
to, or after any delivery of material or provision of services. Any such violation may result in Agreement cancellation,
return of materials or discontinuation of services and the possible removal from bidders list. Please initial.

(Required: Maximum 1000 characters allowed)

1
5

Disclosure of Interested Parties

Section 2252.908 of the Texas Government Code requires a business entity entering into certain contracts with a
governmental entity to file with the governmental entity a disclosure of interested parties at the time the business
entity submits the signed contract to the governmental entity. Section 2252.908 requires the disclosure form (Form
1295) to be signed by the authorized agent of the contracting business entity, acknowledging that the disclosure is
made under oath and under penalty of perjury. Section 2252.908 applies only to a contract that requires an action
or vote by the governing body of the governmental entity before the contract may be signed or has a value of at
least $1 million. Section 2252.908 provides definitions of certain terms occurring in the section. Section 2252.908
applies only to a contract entered into on or after January 1, 2016. Please initial.

(Required: Maximum 1000 characters allowed)

1
6

Notification Survey

In order to better serve our offerors, the Collin County Purchasing Department is conducting the following survey.
We appreciate your time and effort expended to submit your bid. Should you have any questions or require more
information please call (972) 548-4165. How did you receive notice of this request?

 Plano Star Courier  Plan Room  Collin County eBid Notification  Collin County Website

  Other
(Required: Check only one)

Deadline: 6/27/2019 02:00 PM (CT) 2019-162



1
7

Bonding Requirement Acknowledgement

I understand that the bonding requirements of this solicitation are required and are included in the submitted
pricing. A bond certificate (payment, performance, and/or maintenance) as stated in the specification document
shall be submitted to the Purchasing department if I am awarded all or a portion of the resulting contract. Please
initial.

(Required: Maximum 1000 characters allowed)

1
8

Bid Bond Acknowledgement

I understand that accompanying this bid, is a certified check, cashier’s check or Bid Bond in the amount of five
percent (5%) of the total amount bid. Bidders submitting a bid via Collin County eBid shall upload a Bid Bond at
https://collincountytx.ionwave.net. Regardless of delivery method, all Bid Bonds shall be received prior to the bid
opening time to be considered.
I understand that the original Bid Bond shall be received in the Collin County Purchasing Department no later than
close of business on the third working day after the bid opening. Late receipt of original Bid Bond shall be
cause for rejection of bid. Please initial.

(Required: Maximum 4000 characters allowed)

1
9

Construction Acknowledgement

Bidder, declares that the only person or parties interested in this bid are those principals named herein, that his/her
bid is made without collusion with any other person, firm or corporation, that he/she has carefully examined the
Contract Documents including the Advertisement for Bids, Instruction to Bidders, Construction Agreement,
Specifications and the Drawings, therein referred to and has carefully examined the locations, conditions and
classes of materials for the proposed work, and agrees that he/she will provide all the necessary labor, machinery,
tools, equipment, apparatus and other items incidental to construction and will do all the work and furnish all the
materials called for in the Contract Documents in the manner prescribed therein. Bidder hereby declares that
he/she has visited the site of the Work and has carefully examined the Contract Documents pertaining to the Work
covered by the above Bid, and he/she further agrees to commence work within ten (10) consecutive calendar days
after date of written Notice to Proceed and to substantially complete the work on which he/she has bid within the
number of days specified subject to such extensions of time allowed by Specifications. Bidder certifies that the bid
prices contained in this bid have been carefully checked and are submitted as correct and final. The prices have
been shown in words and figures for each item listed in this bid and it is understood that in the event of a
discrepancy, the words shall govern. Please initial.

(Required: Maximum 1000 characters allowed)

Bid Lines

Deadline: 6/27/2019 02:00 PM (CT) 2019-162



1 Base Bid Grand Total
(Response required)

Quantity: 1 UOM: lump sum Price: $ Total: $

Item Notes: Total Material Cost and Total Labor Cost must add up to the Bid Grand
Total.

Supplier Notes:

No bid

Alternate specification
(Attach separate sheet)

Additional notes
(Attach separate sheet)

Item Attributes

1. Bid Grand Total- Written in Words

The contract award will be based on the total bid price.

(Required: Maximum 4000 characters allowed)

2. Total Material Cost Incorporated in Project

$
(Required: Numbers only)

3. Total Material Cost Incorporated in Project- Written in Words

(Required: Maximum 4000 characters allowed)

4. Total Labor Cost Incorporated in Project

$
(Required: Numbers only)

5. Total Labor Cost Incorporated in Project- Written in Words

(Required: Maximum 4000 characters allowed)

Deadline: 6/27/2019 02:00 PM (CT) 2019-162



Supplier Information

Company Name:

Contact Name:

Address:

Phone:

Fax:

Email:

Supplier Notes

The undersigned hereby certifies the foregoing bid submitted by the company listed below hereinafter called “bidder” is
the duly authorized agent of said company and the person signing said bid has been duly authorized to execute same.
Bidder affirms that they are duly authorized to execute this contract; this company; corporation, firm, partnership or
individual has not prepared this bid in collusion with any other bidder or other person or persons engaged in the same
line of business; and that the contents of this bid as to prices, terms and conditions of said bid have not been
communicated by the undersigned nor by any employee or agent to any other person engaged in this type of business
prior to the official opening of this bid.

Print Name Signature

Deadline: 6/27/2019 02:00 PM (CT) 2019-162



 

 

004313 BID BOND 
 

 

STATE OF TEXAS  § 

COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 

THAT          , a corporation organized and existing under the laws of 

the State of   , and fully authorized to transact business in the State of Texas, whose address is     of the 

City of     County of   , and State of   ,(hereinafter referred to as “Principal”), and    

          (hereinafter referred to as “Surety”, a corporation organized under 

the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 

unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of             

Dollars ($     ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, 

and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

SIGNED, SEALED and DATED this    day of   20 . 

 

WHEREAS, the Principal is herewith submitting its proposal for IFB 2019-162, Construction, Collin County Elections RTU Additions. 

 

The condition of the above obligations are such that if the aforesaid Principal shall be awarded the Contract, the said Principal will, within the time required, 

enter into a Contract and give Bonds, if required, for the faithful performance of the Contract and the prompt payment for labor and materials in the prosecution thereof, 

then this obligation shall be null and void; otherwise the Principal and Surety will pay unto the OWNER the full penal sum hereof, as liquidated damages, it being 

difficult and impractical to determine accurately the actual amount of damages occurring to OWNER by reason of Principal’s failure to execute said Contract and 

Bonds. 

 PROVIDED FURTHER, that if any legal action be filed on this Bond, venue shall lie in      County, Texas.  

 

 

The Resident Agent of the Surety for delivery of notice and service of process is: 

Name:          

Address:            

Phone Number:         

 

 

WITNESS       PRINCIPAL 

               

        Printed/Typed Name      

        Title:       

        Company:       

               

        Address:       

               

WITNESS       SURETY 

               

        Printed/Typed Name       

        Title:        

        Company:        

               

        Address:        

               

 

 
  NOTE: CERTIFIED COPY OF POWER-OF-ATTORNEY SHOULD BE ATTACHED HERETO. 

 

           Revised 11/2008 



SECTION 00 43 25 - PRODUCT SUBSTITUTION REQUEST FORM 
(Must be submitted a minimum of 7 days before the bid date) 

 

 

Bidder:           Project No: IFB 2019-162    

 

Project: Construction, Collin County Elections RTU Additions       

 

Section:                              Article/ Paragraph:       

              
 

Proposed Substitution:             

 

Manufacturer:       Address:        

 

Telephone:       Proposed Model No.:       

 

Attached data includes product description, specifications, drawings, photographs, and performance and test data 

adequate for evaluation of the request; applicable portions of the data are clearly identified. 

 

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will 

require for its installation. 

              

The undersigned warrants and represents: 

• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to 

specified product. 

• Same warranty will be furnished for proposed substitution as for specified product. 

• Same maintenance service and source of replacement parts, as applicable, is available. 

• Proposed substitution will have no adverse effect on other trades and will not affect or delay  

progress schedule. 

• Proposed substitution does not affect dimensions and functional clearances. 

• Payment will be made for changes to building design, including A/E design, detailing, and  

construction costs caused by substitution. 

              

 

Submitted By:        Signed:       

 

Firm:                     Address:       

            

Phone:                  

 

              

 

REVIEW & ACTION (Initial) 

 

 Substitution approved - Make submittals in accordance with Project Manual requirements.  

 Substitution approved as noted - Make submittals in accordance with Project Manual requirements.  

 Substitution rejected - Use specified materials. 

 Substitution Request received too late - Use specified materials. 

 

Signature:        Date:        

 

              

 

Supporting Data Attached:   ____Drawings ____Product Data ____Samples ____Tests ____Reports ____Other 

              

 

 

END OF REQUEST FORM 



SECTION 004547-CONFLICT OF INTEREST 
INFORMATION REGARDING  

CONFLICT OF INTEREST QUESTIONNAIRE 

During the 79th Legislative Session, House Bill 914 was signed into law effective September 1, 2015, 
which added Chapter 176 to the Texas Local Government Code. Recent changes have been made 
to Chapter 176 pursuant to HB23, which passed the 
84th Legislative Session. Chapter 176 mandates the public disclosure of certain information 
concerning persons doing business or seeking to do business with Collin County, including family, 
business, and financial relationships such persons may have with C o l l i n  C o u n t y  officers or 
employees involved in the planning, recommending, selecting and contracting of a vendor for this 
procurement. 

For a copy of Form CIQ and CIS: 

http://www.ethics.state.tx.us/filinginfo/conflict_forms.htm 

The vendor acknowledges by doing business or seeking to do business with Collin County that 
he/she has been notified of the requirements under Chapter 176 of the Texas Local Government 
Code and that he/she is solely responsible for complying with the terms and conditions therein. 
Furthermore, any individual or business entity seeking to do business with Collin County who does 
not comply with this practice may risk award consideration of any County contract. 

For a listing of current Collin County Officers: 
http://www.collincountytx.gov/government/Pages/officials.aspx 

The following County employees will be involved in the planning, recommending, selecting, and 
contracting for the attached procurement: 

Department/Evaluation Team: 
Bill Burke - Director of Building Projects
David Dooley - Building Projects Coordinator 

Purchasing: 
Michalyn Rains, CPPO, CPPB – Purchasing Agent
Michelle Charnoski, CPPB – Assistant Purchasing Agent
J. D. Griffin, CPPB – Buyer II

Commissioners’ Court: 
Chris Hill – County Judge 
Susan Fletcher – Commissioner Precinct No. 1 
Cheryl Williams – Commissioner Precinct No. 2 
Darrell Hale – Commissioner Precinct No. 3 
Duncan Webb – Commissioner Precinct No. 4 

Advisors:
MD Engineering, L.P., L.L.P.
1255 W. 15th St. Suite 300
Plano, TX  75075



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

FORM CIQ

OFFICE USE ONLYThis questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

Date Received

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

7

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

Signature of vendor doing business with the governmental entity Date

Name of vendor who has a business relationship with local governmental entity.1

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

2

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

4

6

5
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

ownership interest of one percent or more.

SECTION 004547 - CONFLICT OF INTEREST



Revised 11/30/2015Form provided by Texas Ethics Commission www.ethics.state.tx.us

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties
based on commercial activity of one of the parties.  The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

***
(2) the vendor:

(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that

(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;

(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100  in the 12-month period preceding the date the
officer becomes aware that:

(i) a contract between the local governmental entity and vendor has been executed; or
(ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:

(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.

(a-1)  The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:

(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or

(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) that the vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.
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005213 CONSTRUCTION AGREEMENT 
 

 
THIS CONSTRUCTION AGREEMENT is made and entered into by and between 
______________________. a _____________ corporation (hereinafter referred to as “Contractor”), 
and COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas (hereinafter referred 
to as “County” or “OWNER”), to be effective from and after the date hereinafter provided. 
 
For and in consideration of the covenants and agreements contained herein, and for the mutual 
benefits to be obtained hereby, the parties hereto agree as follows: 
 

CONTRACT SUM 
 
The County shall pay the Contractor in current funds for the performance of the work, subject to 
additions and deductions by Change orders as provided in the Contract Documents.  The contract 
sum shall be the amount of     ($                                           ). 
 

EFFECTIVE DATE 
 
This Construction Agreement, having been previously approved by the Commissioners’ Court of 
Collin County, Texas, shall be effective upon the date of delivery and execution by Contractor, 
provided the County executes the same within five (5) consecutive calendar days after said delivery 
and execution by Contractor. 
 

I. CONTRACT GENERAL PROVISIONS 

 

1.1   DEFINITIONS  

 

Words which have well-known technical or construction industry meanings shall have their 

commonly understood meanings in the Contract Documents, unless a different meaning is 

stated in the Contract Documents. The following words and expressions, or pronouns used in 

their place, shall wherever they appear in this contract be construed as follows, unless a different 

meaning is clear from the context:  

 

Addendum, Bulletin or Letter of Clarification: Any additional contract provisions, or 

change, revisions or clarification of the Contract Documents issued in writing by the OWNER, 

to prospective bidders prior to the receipt of bids.  

 

Contract or Contract Documents: The written agreement covering the performance of the 

work. The Contract and Contract Documents include this written Construction Agreement 

between OWNER and CONTRACTOR, Advertisement for Bids, Instructions to Bidders, 

Requests for Proposal, all Addenda, the Specifications, including the general and supplemental 

special and technical conditions, Drawings, provisions, plans or working drawings — and any 

supplemental changes or agreements pertaining to the Work or materials therefor; and bonds 

and any additional documents incorporated by reference in the above.  

 

CONTRACTOR: The person, persons, partnership, firm, corporation, association or 

organization, or any combination thereof, entering into the contract for the execution of the 

work, acting directly or through a duly authorized representative.  
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Other CONTRACTORS: Any contractor, other than the CONTRACTOR or his 

subcontractors, who has a direct contact with the OWNER for work on or adjacent to the site 

of the work.  

 

Contract Work or Work: Everything expressly or impliedly required to be furnished and done 

by the CONTRACTOR by the Contract Documents.  

 

Engineer: The term “Engineer” means the Engineer or his duly authorized representative. The 

Engineer shall be understood to be the Engineer of the OWNER, and nothing contained in the 

Contract Documents shall create any contractual or agency relationship between the Engineer 

and the CONTRACTOR.  

 

Extra Work: Work other than that which is expressly or impliedly required by the Contract 

Documents at the time of the execution of the contract.  

 

Change Order: A written order to the CONTRACTOR authorizing and directing an addition, 

deletion or revision in the work within the general scope of the Contract Documents, or 

authorizing an adjustment in the Contract Price or the Contract time.  

 

Contract Price: The total amount of money payable to the CONTRACTOR under the terms 

and conditions of the Contract Documents. When used in such context, it may also mean the 

unit price of an item of work under the Contract terms.  

 

OWNER’S Representative: The Engineer or other duly authorized assistant, agent, engineer, 

inspector or superintendent acting within the scope of their particular duties.  

 

Drawings or Contract Drawings: Those drawings that are the graphic and pictorial portions 

of the Contract Documents showing the design, location and dimensions of the Work, including 

but not limited to, the plans, elevations, sections, details, schedules, diagrams, any bulletin, or 

any detailed drawing furnished by the OWNER, pertaining or supplemental thereto.  

 

Specifications: Those portions of the Contract Documents that specify the requirements for 

materials, equipment, systems, standards and workmanship for performance of the Work, and 

related services. 

 

Inspector: Any representative of the OWNER designated to inspect the work.  

 

Materialman or Supplier: Any subcontractor contracting with the CONTRACTOR, or any of 

his subcontractors, to fabricate or deliver or who actually fabricates or delivers materials, 

supplies or equipment to be consumed or incorporated into the Work.  

 

Notice: Written notice effective the date of the postmark thereon, or if hand delivered, effective 

the date of hand delivery.  

 

OWNER: COLLIN COUNTY, TEXAS, a political subdivision of the State of Texas. The term 

OWNER means the OWNER or its authorized representative.  
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Payment Bond: A bond in the amount of the Contract executed by a corporate surety in 

accordance with all Texas Law, including but not limited to, Chapter 2253 of the Texas 

Government Code and Chapter 3503 of the Texas Insurance Code, for public works projects as 

security furnished by the CONTRACTOR and his sureties solely for the protection of payment 

bond beneficiaries supplying labor and materials in the prosecution of the Contract Work.  

 

Performance Bond: A bond in the amount of the Contract executed by a corporate surety in 

accordance with all Texas Law, including but not limited to, Chapter 2253 of the Texas 

Government Code and Chapter 3503 of the Texas Insurance Code, for public works projects as 

security furnished by the CONTRACTOR and his sureties solely for the protection of the 

Owner, conditioned on the faithful performance of the Contract Work in accordance with the 

plans, specification, and Contract Documents.  

 

Maintenance Bond: A bond executed by a corporate surety for 10% of the Contract Price that 

complies with all Texas Laws, including but not limited to, Chapter 3503 of the Texas Insurance 

Code, guaranteeing the prompt, full and faithful performance of the general guaranty and 

warranty contained in the Contract Documents, and Texas Law. 

 

Project: The total construction of the work described in the Contract Documents performed by 

the Contractor, Other Contractor or the Owner in whole or part. 

 

Proposal: The written statement or statements duly submitted to the OWNER by the person, 

persons, partnership, company, firm, association or corporation proposing to do the Work 

contemplated, including the approved form on which the formal bids for the Work are to be 

proposed.  

 

Plan, or Plans: The plans are the drawings or reproductions therefrom made by the Owner or 

Owner’s Representative and approved by the Owner showing the dimensions, location, design 

and position of the various elements of the Project and Work, including plans, elevations, 

sections, details, schedules, diagrams, working drawings, preliminary drawings, and such 

supplemental drawings as the Owner may issue to clarify other drawings or for the purpose of 

showing changes in the Contract Work authorized by the Owner, or for showing details not 

shown therein.  

 

Special Provisions or Conditions: The special clauses of the Contract, or Contract Documents, 

setting forth conditions or requirements peculiar to the specific Project involved, supplementing 

the standard or general specifications and taking precedence over any conditions or 

requirements of the standard or general specifications with which they are in conflict.  

 

Specifications or Contract Specifications: All of the general, special and technical conditions 

or provisions, and all addendum or supplements thereto consisting of written requirements for 

materials, equipment, systems, standards and performance of the work.  

 

Site: The area upon or in which the CONTRACTOR’S operations are carried on, and such 

other areas adjacent thereto as may be designated as such by the OWNER.  
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Subcontractors: Any persons, firm or corporation, other than employees of the 

CONTRACTOR, who or which contracts with the CONTRACTOR to furnish, or who actually 

furnishes, labor and/or materials and equipment at or about the site.  

 

Sureties: The corporate bodies which are bound by such bonds as are required with and for the 

CONTRACTOR. The sureties engaged to be responsible for the entire and satisfactory 

fulfillment of the Contract and for any and all requirements as set out in the specifications, 

Contract or plans.  

 

The Work: All work including the furnishing of all labor, materials, tools, equipment, required 

submittals and incidentals to be performed by the CONTRACTOR under the terms of the 

Contract.  

 

Directed, Required, Approved and Words of Like Import: Whenever they apply to the 

Work or its performance, the words “directed,” “required,” “permitted,” “ordered,” 

“designated,” “established,” “prescribed” and words of like import used in the Contract, 

specifications or upon the drawings shall imply the direction, requirement, permission, order, 

designation or prescription of the OWNER; and “approved,” “acceptable,” “satisfactory” and 

words of like import shall mean approved by, acceptable to or satisfactory to the OWNER.  

 

Equal: Materials, articles or methods which are of equal or higher quality than those specified 

or shown on the drawings and as further defined in the “or equal” clause. Substitution of 

Materials shall be determined by the Engineer at his or her discretion, and approved by the 

Owner. 

 

Working Time, Completion Time or Contract Time: The time set forth in the Contract for 

the performance and completion of the Work contracted for. The time may be expressed as 

calendar days, working days or a specific date.  

 

Calendar Day or Days: Any successive days of the week or month, no days being excepted.  

 

Working Day: A working day is defined as a calendar day not including Saturdays, Sundays 

or those legal holidays as specified in the list prepared by the OWNER for contract purposes. 

Nothing in this definition shall be construed as prohibiting the CONTRACTOR from working 

on Saturdays if he so desires, however permission of the OWNER shall be necessary if the 

CONTRACTOR chooses to work on Saturday. Work on Sundays shall not be permitted without 

the written permission of the OWNER. If Saturday or Sunday work is permitted, working time 

shall be charged on the same basis as week days. Where the working time is expressed as 

calendar days or a specific date, the concept of working days shall no longer be relevant to the 

contract. 

 

CONTRACT DOCUMENTS 

 

1.2 The parties agree that the Contract Documents shall consist of the following documents in 

addition to any other documents referenced or incorporated herein: 
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A. This written Construction Agreement, including any changes or modifications; 

B. All addenda including the following listed and numbered addenda: 
Addendum No. 1 dated       Received     

Addendum No. 2 dated    Received     

Addendum No. 3 dated    Received     

C. Advertisement for Bids, Instructions to Bidder, the Invitation to Bid and Bid Form;  

D. The Special/Supplemental Conditions; 

E. The Specifications and the Project Drawings (if any); 

F. The Construction Details shown on plans; 

G. The Standard Specifications and Standard Drawings from the Public Works 

Construction Standards-North Central Texas Council of Governments, 2004 edition 

and all subsequent addendums; 

H. The Performance Bond in the sum of ONE HUNDRED PERCENT (100%) of the 

total Contract Price; 

 I. The Payment Bond in the sum of ONE HUNDRED PERCENT (100%) of the total 

Contract Price; and, 
  

 1.2.1 PRIORITY OF THE CONTRACT DOCUMENTS 
  
 These Contract Documents (A through I above) form the Construction Agreement 

and are a part of this Construction Agreement as if fully set forth herein.  In the event 
of an inconsistency in any of the provisions of the Contract Documents, the 
inconsistency shall be resolved by giving precedence to the Contract Documents in 
the order in which they are listed above. 

 
 1.2.2 THE CONTRACT 

 
The Contract Documents form the Contract. The Contract represents the entire 
integrated agreement between the OWNER and the CONTRACTOR and supersedes 
all prior negotiations, and representations by either party. 

  
1.3  CORRELATION AND INTENT OF DOCUMENTS 

 

The Contract Documents are complementary and what is called for by any one shall be as 

binding as if called for by all. The intent of the documents, unless otherwise specifically 

provided, is to produce complete and finished work, which the CONTRACTOR undertakes 

to do in full compliance with the Contract Documents. It is not intended to mention every 

item of work in the specifications which can be adequately shown on the drawings nor to 

show on the drawings all items of work described or required by the specifications. All 

materials or labor for work shown on the drawings or reasonably inferable therefrom as being 

necessary to produce a finished job shall be provided by the CONTRACTOR whether or not 

same is expressly covered in the specifications. No verbal conversation, understanding or 

agreement with any officer or employee or agent of the OWNER, either before or after the 

execution of the Contract, shall affect or modify any of the terms, conditions or obligations 

contained in the Contract Documents.  

 

 1.3.1 CONTRACT DRAWINGS AND SPECIFICATIONS  
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The OWNER shall furnish the CONTRACTOR one copy of the Contract Drawings 

and any supplemental drawings and specifications reasonably necessary for the 

proper execution of the work. At least one copy of all drawings and specifications 

shall be accessible at all times to the OWNER at the job site.  

 

 1.3.2 SUPPLEMENTAL DRAWINGS AND SPECIFICATIONS  

  

 In order to carry out the intent of the Contract Documents and to assist the 

CONTRACTOR in performing its work, the OWNER, after the execution of the 

Contract, may, by supplemental drawings, specifications or otherwise, furnish 

additional information or instructions as may be necessary for construction purposes.  

 

All such supplemental drawings, specifications or instructions are intended to be 

consistent with the Contract Documents and reasonably inferable therefrom. 

Therefore, no extra costs shall be allowed by the OWNER on a claim that particular 

supplemental drawings, specifications or instructions differ from the requirements of 

the Contract Documents, incurring extra costs, unless the CONTRACTOR has first 

brought the matter, in writing, to the OWNER’S attention for adjustment before 

proceeding with the work covered by such.  

 

If the OWNER decides that there is no departure from the requirements of the 

Contract Documents, the CONTRACTOR shall then proceed with the work as 

shown, specified or directed. If the OWNER shall decide that Extra Work is involved, 

he shall so modify the supplemental drawings, specifications or instructions to 

eliminate the Extra Work, or cause a written Change Order to be issued in accordance 

with the Contract Documents.   

 

1.3.3 ERRORS AND CORRECTIONS IN DRAWINGS AND SPECIFICATIONS  

 

The CONTRACTOR shall not take advantage of any apparent errors, omissions or 

discrepancies in the drawings or specifications; and the Architect or Engineer shall 

be permitted to make such corrections or interpretations as may be necessary for the 

fulfillment of the intent of the Contract Documents. In case of any errors, omissions 

or discrepancies in the drawings or specifications, the CONTRACTOR shall 

promptly submit the matter to the OWNER or OWNER’S Representative in writing 

who, in turn, shall promptly make a determination and issue the necessary 

instructions in writing. Any adjustment by the CONTRACTOR without this 

determination and instructions shall be at the CONTRACTOR’S own risk and 

expense. The Work is to be made complete as intended by the Contract Documents.  

 

 1.3.4   EXISTING STRUCTURES 

  

 The plans show the general locations of some known surface and subsurface 

structures. The locations of many gas mains, water mains, conduits, sewers, other 

utilities, etc., however, are unknown, and the OWNER assumes no responsibility for 

failure to show any or all of these structures on the plans or to show them in their 
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exact locations. It is mutually agreed that such failure shall not be considered 

sufficient basis for claims for additional compensation for Extra Work or for 

increasing the pay quantities in any manner whatsoever.  The CONTRACTOR shall 

be solely responsible for locating all gas mains, water mains, conduits, sewers, other 

utilities etc., so as to perform the Work without damaging the same.  
 

II. THE WORK 

  
2.1  SCOPE OF WORK 
  
Contractor shall provide all labor, supervision, materials, and equipment necessary to perform all 
work required by the Contract Documents in connection with IFB 2019-162, Construction, Collin 
County Elections RTU Additions. 
 
2.2 CHANGE OR MODIFICATION OF CONTRACT  

  

 2.2.1 ALTERATION OF PLANS AND SPECIFICATIONS  

 

The OWNER reserves the right to make such changes in the plans and specifications 

and in the character of the work as may be necessary or desirable to insure completion 

in the most satisfactory manner, provided such changes do not materially alter the 

original plans and specifications or change the general nature of the Work as a whole. 

Such changes shall not be considered as waiving or invalidating any condition or 

provision of the Contract or bonds. Such changes shall be issued by the Engineer.  

 

 2.2.2 INCREASED OR DECREASED QUANTITIES OF WORK  

  

 The OWNER reserves the right and may from time to time, by written order, and 

without notice to any surety, make changes in the quantity or time of performance of 

the Work, as may be considered necessary or desirable and such changes shall not be 

considered as waiving or invalidating any conditions or provisions of the Contract or 

bonds. The CONTRACTOR shall perform all the Contract Work in strict compliance 

with the Contract Documents, and shall not make any changes to the Work without 

prior written authorization from the OWNER, in the form of a written Change Order. 

If such changes increase or decrease either the cost or the time necessary for the 

performance of the Work, then the parties will mutually agree upon an equitable 

adjustment to the price or time to perform the Work pursuant to the terms of the 

Contract.  

 

 2.2.3 EXTRA WORK/CHANGE ORDERS  

When any work is necessary to the proper completion of the Project and for which 

no prices are provided for in the Bid or Proposal and Contract, the CONTRACTOR 

shall do such work, but only when and as ordered in writing by the OWNER. The 

OWNER may order changes in the Work without invalidating Contract. Payment for 

Extra Work shall be made as provided herein. Contractor agrees that overhead and 

profit for Extra Work shall not exceed 10% of the total cost of the Extra Work. The 

Contractor shall not be entitled to any additional funds for any work or Extra Work 

performed on the Project, unless a Change Order is issued and signed by the Owner. 
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The CONTRACTOR shall perform the work as altered, whether increased or 

decreased, and no allowances shall be made for anticipated profits. Nothing in this 

section shall give rise to any claims for any delay or acceleration damages, and the 

CONTRACTORS sole remedy for any delays in the Project shall remain an equitable 

extension of time as provided for in the Contract Documents. CONTRACTOR 

acknowledges and agrees to waive all rights or claims for compensation for any 

additional or other work not specifically authorized by the OWNER. 

 

2.3 DISPUTED WORK AND CLAIMS FOR ADDITIONAL COMPENSATION  

 

If the CONTRACTOR is of the opinion that (a) the work necessary or required to accomplish 

the result intended by this Contract, or (b) any work ordered to be done as Contract Work by 

the OWNER is Extra Work and not Contract Work, or (c) any determination or order of the 

OWNER violates the terms and provisions of this Contract, the CONTRACTOR shall 

promptly, either before proceeding with such work or complying with such order or 

determination, notify the OWNER in writing of his contentions with respect thereto and 

request a final determination thereof. 

 

Such determination of the OWNER shall be given in writing to the CONTRACTOR. If the 

OWNER determines that the work in question is Extra Work and not Contract Work, or that 

the order complained of requires performance by the CONTRACTOR beyond that required 

by the Contract or violates the terms and provisions of the Contract, thereupon the OWNER 

shall cause either (a) the issuance of a written Change Order covering the Extra Work as 

provided herein, or (b) the determination or order complained of to be rescinded or so 

modified so as to not require performance beyond that required by the terms and provisions 

of the Contract.  

 

If the OWNER determines that the work in question is Contract Work and not Extra Work, 

or that the determination or order complained of does not require performance by the 

CONTRACTOR beyond that required by the Contract or violate the terms and provisions of 

the Contract, he shall direct the CONTRACTOR to proceed, and the CONTRACTOR must 

promptly comply. In order to reserve his right to claim compensation for such work resulting 

from such compliance, however, the CONTRACTOR must, within 20 calendar days after 

receiving the OWNER’S determination and direction, notify the OWNER in writing that the 

work is being performed, or that the determination and direction is being complied with, 

under protest.  

 

If the CONTRACTOR fails to so appeal to the OWNER for a determination or, having so 

appealed, should the CONTRACTOR thus fail to notify the OWNER in writing of his 

protest, the CONTRACTOR shall be deemed to have waived any claim for extra 

compensation or damages therefore. No oral appeals or oral protests, no matter to whom 

made, shall be deemed even substantial compliance with the provisions of this item.  

 

In addition to the foregoing requirements, the CONTRACTOR shall, upon notice from the 

OWNER, for a minimum period of three (3) years following final payment or termination of 

contract, produce for examination and audit at the CONTRACTOR’S office, by the 
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representatives of the OWNER, all his books and records showing all of his acts and 

transactions in connection with contractual performance as well as relating to or arising by 

reason of the matter in dispute. At such examination a duly authorized representative of the 

CONTRACTOR may be present.  

 

Unless the aforesaid requirements and conditions are complied with by the CONTRACTOR, 

the OWNER shall be released from all claims arising under, relating to or by reason of 

disputed work or Extra Work. It is further stipulated and agreed that no conduct on the part 

of the OWNER or any agent or employee of the OWNER shall ever be construed as a waiver 

of the requirements of this section, when such requirements constitute an absolute condition 

precedent to any approval of any claim for extra compensation, notwithstanding any other 

provisions of the Contract Documents; and in any action against the OWNER to recover any 

sum in excess of the contract amount, the CONTRACTOR must allege and prove strict 

compliance with the provisions of this section. The CONTRACTOR ASSUMES THE RISK 

OF NONPAYMENT, for failing to comply with any of the requirements of this section. 
 

III. CONTRACTORS RESPONSIBILITIES 
 

3.1 CONTRACTOR’S REPRESENTATIONS, WARRANTIES AND  ASSURANCES.  

 

In consideration of, and to induce the award of this contract to him, the CONTRACTOR 

represents and warrants: (a) That he is financially solvent, and sufficiently experienced and 

competent to perform the work; (b) That the facts stated in the proposal and the information 

given by him pursuant to the bidding documents are true and correct in all respects; (c) That 

he has read, understood and complied with all the requirements set forth in the bidding 

documents; (d) That he is familiar with and understands all laws and regulations applicable 

to the work; and (e) unless otherwise specifically provided for in the Contract Documents, 

the CONTRACTOR shall do all the Work and shall furnish all the tools, equipment, 

machinery, materials, labor and appliances, except as herein otherwise specified, necessary 

or proper for performing and completing the work required by this Contract, in the manner 

and within the time herein prescribed.  

 

By executing the contract, the CONTRACTOR represents that he has visited the site of 

Work, has fully familiarized himself with the local and on-site conditions under which the 

work is to be performed and has correlated his observation with the requirements of the 

Contract Documents. In addition, the CONTRACTOR represents that he has satisfied 

himself as to subsurface conditions at the site of the Work. Information, data and 

representations contained in the Contract Documents pertaining to the conditions at the site, 

including subsurface conditions, are for information only and are not warranted or 

represented in any manner to accurately show the conditions at the site of the Work. The 

CONTRACTOR agrees that he shall make no claims for damages, additional compensation 

or extension of time against the OWNER because of encountering actual conditions in the 

course of the Work which vary or differ from conditions or information contained in the 

Contract Documents. All risks of differing subsurface conditions shall be borne solely by the 

CONTRACTOR.  
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 The CONTRACTOR shall carefully study and compare the Contract Documents and shall 

at once report to the OWNER any error, inconsistency or omission he may discover. The 

CONTRACTOR shall perform no portion of the Work at any time without Contract 

Documents or, where required, approved shop drawings, product data or samples for such 

portion of the work.  

 

 3.1.1 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES  

  

 A. Shop drawings are drawings, diagrams, schedules and other data specially 

prepared for the work by the CONTRACTOR or any subcontractor, manufacturer, 

supplier or distributor to illustrate some portion of the Work.  

 

B. Product data are illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by the CONTRACTOR to 

illustrate a material, product or system for some portion of the work.  

 

C. Samples are physical examples which illustrate materials, equipment or 

workmanship and establish standards by which the work shall be judged.  

 

D. the CONTRACTOR shall provide, review, approve and submit to the Engineer 

with reasonable promptness and in such sequence as to cause no delay in the Work 

or in the work of the OWNER or any separate contractor, all shop drawings, product 

data and samples required by the Contract Documents. The Work will be performed 

in accordance with submittals approved by the Engineer. The CONTRACTOR shall 

not be relieved responsibility for deviations from the requirements of the Contract 

Documents by errors or omissions by the OWNER or Engineer in approving Shop 

Drawings, Product Data, samples or any other submittals. 

  

 E. By approving and submitting shop drawings, product data and samples, the 

CONTRACTOR represents that he has determined and verified all materials, field 

measurements, and field construction criteria related thereto, or shall do so, and that 

he has checked and coordinated the information contained within such submittals 

with the requirements of the Work and of the Contract Documents.  

  

 F. As the Engineer’s review is only for general conformance with the requirements 

of the Contract Documents, the CONTRACTOR shall not be relieved of 

responsibility for any deviation from the requirements of the Contract Documents by 

the Engineer’s approval of shop drawings, product data or samples unless the 

CONTRACTOR has specifically informed the Engineer in writing of such deviation 

at the time of submission and the Engineer have given written approval to the specific 

deviation. The CONTRACTOR shall not be relieved from responsibility for errors or 

omissions in the shop drawings, product data or samples by the Engineer’s approval 

thereof. The CONTRACTOR shall direct specific attention, in writing or on 

resubmitted shop drawings, product data or samples, to revisions other than those 

requested by the Engineer on previous submittals.  
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G. the CONTRACTOR shall be responsible for delays caused by rejection of the 

submittal of inadequate or incorrect shop drawings, product data or samples. The 

CONTRACTOR shall be responsible for seeing that any “approved” copies of shop 

drawings bearing the approval of the Engineer are allowed on the job site. The 

CONTRACTOR shall be responsible for providing all copies of approved shop 

drawings necessary for the construction operations.  

 

H. the CONTRACTOR shall keep adequate records of submittal and approvals so 

that an accurate up-to-date record file is maintained at the job site at all times.  

  

 I. No portion of the work requiring submission of a shop drawing, product data or 

sample shall be commenced until the submittal has been approved by the Engineer. 

All such portions of the work shall be in accordance with approved submittals.  

 

 3.1.2 SURETY BONDS  

 

With the execution and delivery of the contract, the CONTRACTOR shall furnish 

and file with the OWNER in the amounts herein required, the surety bonds specified 

hereunder. Without exception, the OWNER’S bond forms, attached hereto as Section 

00610 must be used, and exclusive venue for any lawsuit in connection with such 

bonds shall be specified as the county in which the OWNER’S principal office is 

located. Such surety bonds shall be in accordance with Texas Law, including but not 

limited to, the provisions of Chapter 2253 of the Texas Government Code and 

Chapter 3503 of the Texas Insurance Code. These bonds shall automatically be 

increased by the amount of any change order or supplemental agreement which 

increases the contract price with or without notice to the surety, but in no event shall 

a change which reduces the contract amount reduce the penal amount of such bonds.  

  

 A. Performance Bond. A good and sufficient bond in an amount not less than 100 

percent of the total amount of the Contract Price guaranteeing the full and faithful 

execution of the Work and performance of the Contract in accordance with the plans, 

specifications and Contract Documents, including any extensions thereof, for the 

protection of the OWNER. This bond shall provide for the repair and/or replacement 

of all defects due to faulty materials and workmanship that appear within a period of 

one year from the date of completion and acceptance of the improvement by the 

OWNER or such lesser or greater period as may be designated in the Contract 

Documents.  

 

B. Payment Bond. A good and sufficient bond in an amount not less than 100 percent 

of the total amount of the Contract Price guaranteeing the full and proper protection 

of all payment bond beneficiaries and claimants supplying labor and material in the 

prosecution of the work provided for in said Contract and for the use of each claimant.  

 

C. Maintenance Bond.  A good and sufficient bond in an amount not less than ten 

percent (10%) of the total amount of the Contract Price guaranteeing the project 

against defects. 
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D. Sureties. No sureties shall be accepted by the OWNER who are now in default or 

delinquent on any bonds or who are interested in any litigation against the OWNER. 

All bonds shall be made on forms furnished by the OWNER and shall be executed 

by not less than one corporate surety authorized to do business in the State of Texas 

and acceptable to the OWNER. The sureties shall be listed in the most current Federal 

Register Treasury List. Each bond shall be executed by the CONTRACTOR and 

surety. Each surety shall designate an agent resident in the OWNER’S jurisdictional 

area acceptable to the OWNER to whom any requisite notices may be delivered and 

on whom service of process may be had in matters arising out of such suretyship. The 

OWNER reserves the right to reject any and all sureties.  

 

E. Additional or Substitute Bonds. If at any time the OWNER is or becomes 

dissatisfied with any surety, then upon the performance or payment bond, the 

CONTRACTOR shall, within five days after notice from the OWNER to do so, 

substitute an acceptable bond (or bonds), or provide an additional bond, in such form 

and sum and signed by such other surety or sureties as may be satisfactory to the 

OWNER. The premiums on such bonds shall be paid by the CONTRACTOR without 

recourse to the OWNER. No further payments under the contract shall be deemed 

due or payable until the substitute or additional bonds shall have been furnished and 

accepted by the OWNER.  

 

 3.1.3 PERMITS AND FEES 

  

 The CONTRACTOR shall secure and pay for all building permits and other permits 

and governmental fees, licenses and inspections necessary for proper execution and 

completion of the Work which are normally and legally required for the construction 

of similar projects in the State of Texas. The CONTRACTOR will give all notices 

required by laws, ordinances, rules, regulations and lawful orders of authorized public 

authorities required for the proper and legal performance of the Work. 

 

 3.14 CONTRACT DOCUMENTS AT SITE 

 

The CONTRACTOR shall keep and maintain at the Project site one record copy of 

the Contract Documents, including but not limited to, the Drawings, Specifications, 

addenda, Change Orders, submittals, Product Data, Samples and other modifications, 

in good order and marked to show the current construction of the Project. These 

documents shall be available to the OWNER or Engineer to review at any time and 

shall be submitted to the OWNER upon completion of the Project, along with a 

complete set of as built drawings.  

  

3.2  CONTRACTOR’S RESPONSIBILITIES  

 

 3.2.1 PERFORMANCE OF THE WORK  
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In addition to those matters elsewhere expressly made the responsibility of the 

CONTRACTOR, the CONTRACTOR shall have the full and direct responsibility for 

the performance and completion of the Work under this Contract and for any act or 

neglect of the CONTRACTOR, his agents, employees or subcontractors. He shall 

bear all losses, if any, resulting on account of the amount and character of the Work, 

or because the conditions under which the work must be done are different from what 

were estimated or anticipated by him, or because of weather, floods, elements or other 

causes.  

 

 3.2.2 MEANS AND METHODS OF CONSTRUCTION  

  

 Unless otherwise expressly provided in the contract drawings, specifications or 

bulletins, the means and methods of construction shall be such as the 

CONTRACTOR may choose; subject, however, to the OWNER’S right to prohibit 

means and methods proposed by the CONTRACTOR which in the OWNER’S 

judgment:  

  

 A. shall constitute a hazard to the Work, or to persons or property, or 

shall violate express requirements of applicable laws or ordinances; or  

B. shall cause unnecessary or unreasonable inconvenience to the public; 

or  

C. shall not produce finished work in accordance with the requirements 

of the Contract Documents; or  

D. shall not assure the Work to be completed within the time allowed by 

the contract.  

 

The OWNER’S approval of the CONTRACTOR’S means or methods of 

construction, or the OWNER’S failure to exercise his right to prohibit such means or 

methods, shall not relieve the CONTRACTOR of his responsibility for the Work or 

of his obligation to accomplish the result intended by the Contract Documents; nor 

shall the exercise or non-exercise of such rights to prohibit create a cause of action 

for damages or provide a basis for any claim by the CONTRACTOR against the 

OWNER. The CONTRACTOR shall be solely responsible for, the construction 

means and methods, techniques, sequences, procedures, and for the safety 

precautions and programs in connection with the Work or the Project. 

  

 If the Contract Documents specify any means, methods, techniques, sequences or 

procedures, the CONTRACTOR shall evaluate said specifications and determine that 

they are safe for the proper prosecution of the Work. The CONTRACTOR shall be 

solely responsible for the job site safety of such means, methods, techniques, 

sequences or procedures. If the CONTRACTOR determines the specified means, 

methods, techniques, sequences or procedures may not be safe, the CONTRACTOR 

shall immediately notify the OWNER and Engineer and shall not proceed without 

further instructions.  

 

 3.2.3 CONSTRUCTION SCHEDULE 
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 The CONTRACTOR, immediately after being awarded the contract, shall prepare 

and submit for the OWNER or Engineer’s information an estimated progress 

schedule for the work. The progress schedule shall be related to the entire Project to 

the extent required by the Contract Documents and shall provide for expeditious and 

reasonable execution of the work, not to exceed the time limits for completion 

provided in the Contract Documents. The progress schedule shall be updated as the 

Work proceeds or the schedule changes and immediately upon request by the 

OWNER. The CONTRACTOR shall also prepare a schedule of submittals that 

allows for a reasonable time for the OWNER or Engineer to review the submittals so 

as not to delay the Project. 

 

 3.2.4 TIME OF PERFORMANCE OF THE WORK  

 

The CONTRACTOR shall begin the work to be performed under this Contract not 

later than 10 days from the date specified in the purchase or work order and shall 

conduct the work in such a manner and with sufficient equipment, material and labor 

as is necessary to insure its completion within the working time. It is the intent of this 

specification to provide a continuous construction operation without delay except as 

occasioned by unforeseeable causes beyond the control and without the fault or 

negligence of the CONTRACTOR, and it shall be the CONTRACTOR’s 

responsibility to execute the work in the most expeditious manner.  

 

 Work shall be done only during the regular and commonly accepted and prescribed 

working hours. No work shall be done on nights, Sundays or regular holidays unless 

permission is given by the OWNER  

   

 Time is of the Essence for the performance of the Work by the CONTRACTOR. 

CONTRACTOR agrees that the time allotted for the performance of the Work is 

reasonable. 

  

 3.2.5 PERFORMANCE OF EXTRA OR DISPUTED WORK  

  

 While the CONTRACTOR or his subcontractor is performing Extra Work in 

accordance with the OWNER’S written order, the cost of which is to be determined 

on a time and material basis, or is performing disputed work or complying with a 

determination or order under protest, the CONTRACTOR shall, on the Monday 

following the performance of the work, furnish the OWNER’S representative at the 

site with three copies of verified statements showing:  

 

  A. the name, address and telephone number of each workman employed on 

 such Extra Work or engaged in complying with such determination or order, 

 the character of Extra Work each is doing and the wages paid to him, 

 including the rate and amount of payroll taxes, contributions for insurance, 

 and federal social security; and  
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  B. the nature, cost and quantity of any materials, plant equipment or 

 construction equipment furnished or used in connection with the 

 performance of such Extra Work or in complying with such determination 

 or order, and from whom purchased or rented, along with copies of invoices 

 for such materials, plant equipment or construction equipment.  

  

 The CONTRACTOR and his subcontractors, when required by the OWNER, must 

also produce for inspection for a minimum period of three (3) years following final 

payment or termination of contract, produce for examination and audit by designated 

OWNER representatives, any and all of his books, vouchers, records, daily job diaries 

and reports, canceled checks, etc. showing the nature and quantity of labor, materials 

and equipment actually used in the performance of the Extra Work; the amounts 

expended therefore; and the costs incurred for insurance premiums and other items 

of expense directly chargeable to such Extra Work. The CONTRACTOR must permit 

the OWNER’S representatives to make extracts therefrom or copies thereof as may 

be desired.  

  

 Failure of the CONTRACTOR to comply strictly with the requirements of this 

section shall constitute a waiver of any claim for extra compensation on account of 

the performance of such Extra Work. 

 

3.3 QUALITY OF WORK 

  

 3.3.1 INSPECTION AND TESTS  

  

 The CONTRACTOR shall furnish the OWNER with every reasonable 

accommodation and opportunity to ascertain whether or not the work performed is in 

accordance with the requirements and intent of the plans and specifications. Any 

work done or materials used without suitable inspection by the OWNER may be 

ordered removed and replaced at the CONTRACTOR’S expense. The 

CONTRACTOR shall not be relieved from his obligations to perform the Work in 

accordance with the Contract Documents either by the activities or duties of the 

OWNER in his administration of the contract, or by inspections, tests or approvals 

required or performed by persons other than the CONTRACTOR. 

  

 Unless otherwise provided, the CONTRACTOR shall make arrangements for all 

tests, inspections and approvals with an independent testing laboratory or entity 

required by the Contract Documents or by laws, ordinances, rules, regulations or 

orders of public authorities having jurisdiction over the Work or items to be tested, 

inspected or approved. If additional testing or inspection is required they shall be 

performed at the CONTRACTOR’S expense. 

  

 3.3.2 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK  

  

 All work which has been rejected or condemned shall be repaired, or if it cannot be 

repaired satisfactorily, it shall be removed and replaced at the CONTRACTOR’S 
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expense. Defective materials shall be immediately removed from the site of the work. 

Work done without line and grade having been given, work done beyond the lines or 

not in conformity with the grades shown on the plans or as given, save as herein 

provided, work done without written authority and prior agreement in writing as to 

process, shall be done at the CONTRACTOR’S risk and shall be considered 

unauthorized and at the option of the OWNER may be ordered removed at the 

CONTRACTOR’S expense.  

  

 Upon failure of the CONTRACTOR to repair satisfactorily or to remove and replace, 

if so directed, rejected, unauthorized or condemned work or materials immediately 

after receiving notice form the OWNER, the OWNER shall, after giving written 

notice to the CONTRACTOR, have the authority to cause defective work to be 

remedied or removed and replaced, or to cause unauthorized work to be removed and 

to deduct the cost thereof from any monies due or to become due the 

CONTRACTOR. Alternatively, the OWNER may, at its option, declare the 

CONTRACTOR in default.  

 

3.3.3 WORKING AREA; COORDINATION WITH OTHER CONTRACTORS; FINAL 

CLEANUP  

  

 The CONTRACTOR shall confine his equipment, storage of materials and 

construction operations to the area shown on the contract drawings or stated in the 

specifications, prescribed by ordinance, laws, or permits or as may be directed by the 

OWNER, and shall not unreasonably encumber the site or public right-of-way with 

his construction equipment, plant or materials.  

  

 Such area shall not be deemed for the exclusive use of the CONTRACTOR. Other 

contractors of the OWNER may enter upon and use such portions of the area and for 

such items as determined by the OWNER are necessary for all purposes required by 

their contracts. The CONTRACTOR shall give to such other contractors all 

reasonable facilities and assistance to the end that the work on this and other contracts 

shall not be unduly or unreasonably delayed. Any additional areas desired by the 

CONTRACTOR for his use shall be provided by him at his own cost and expense.  

  

 The CONTRACTOR is responsible for cutting, fitting or patching any parts of the 

Work where such work is necessary to make the Work complete, for parts to fit 

together, or for any damage to the Work prior to Final Acceptance.  

  

 The CONTRACTOR shall keep the Project and the surrounding area clean and free 

from the accumulation of waste materials or trash. Upon completion of the work and 

before final acceptance and final payment shall be made, the CONTRACTOR shall 

completely clean and remove from the site of the work surplus and discarded 

materials, temporary structures and debris of every kind. He shall leave the site of the 

work in a neat and orderly condition equal to that which originally existed, or as 

called for in the Contract Documents. Surplus and waste materials removed from the 
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site of the work shall be disposed of at locations satisfactory to the OWNER, and at 

the CONTRACTOR’S sole cost.  

 

3.4 LEGAL RESPONSIBILITIES 

 

 3.4.1. PATENTS AND COPYRIGHTS 

  

 The CONTRACTOR shall pay all royalties and license fees and shall provide, by 

suitable legal agreement with the patentee or owner, for the use of any design, device, 

material or process covered by letters, patent or any copyright. The CONTRACTOR 

shall indemnify, defend, hold and save the OWNER and its officers, employees and 

agents harmless from all liability and claims for infringement of any patent or 

copyright.  

 

In the event that any claims, suit or action at law or in equity of any kind whatsoever 

is brought against the OWNER, or its officers, employees or agents involving any 

such patents, copyrights or license rights, then the OWNER shall have the right to 

and may retain from any money due or to become due to the CONTRACTOR such 

sum deemed necessary by the OWNER for its protection until such claim or suit shall 

have been settled and satisfactory evidence to that effect shall have been furnished 

the OWNER.  

 

 3.4.2 INDEMNIFICATION  

 

To the fullest extent permitted by law, the CONTRACTOR and his sureties shall 

indemnify, defend and hold harmless the OWNER and all of its, past, present and 

future, officers, agents and employees from all suits, cause of action, claims, 

liabilities, losses, fines, penalties, liens, demands, obligations, actions, proceedings, 

of any kind, character, name and description brought or arising, on account of any 

injuries or damages received or sustained by any person, destruction or damage to 

any property on account of, in whole or part, the operations of the CONTRACTOR, 

his agents, employees or subcontractors; or on account of any negligent act or fault 

of the CONTRACTOR, his agents, employees or subcontractors in the execution of 

said Contract; failing to comply with any law, ordinance, regulation, rule or order of 

any governmental or regulatory body including those dealing with health, safety, 

welfare or the environment;  on account of the failure of the CONTRACTOR to 

provide the necessary barricades, warning lights or signs; and shall be required to pay 

any judgment, with cost, which may be obtained against the OWNER growing out of 

such injury or damage. In no event shall OWNER be liable to CONTRACTOR for 

indirect or consequential damages or loss of income or profit irrespective of the cause, 

fault or reason for same. CONTRACTOR’S duty to indemnify herein shall not be 

limited by any limitation on the type or amount of damages payable by or for 

CONTRACTOR or any Subcontractor under workman’s compensation acts, 

disability benefit acts or any other employee benefit acts. 
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 In addition, the CONTRACTOR likewise covenants and agrees to, and does hereby, 

indemnify and hold harmless the OWNER from and against any and all injuries, loss 

or damages to property of the OWNER during the performance of any of the terms 

and conditions of this Contract, arising out of or in connection with or resulting from, 

in whole or in part, any and all alleged acts or omissions of officers, agents, servants, 

employees, contractors, subcontractors, licenses or invitees of the CONTRACTOR. 

  

 The rights and responsibilities provided in this indemnification provision shall 

survive the termination or completion of this Contract.  

 

3.5 SUPERVISION AND CONSTRUCTION PROCEDURES 

 

 3.5.1. SUPERVISION BY CONTRACTOR  

  

 The status of the CONTRACTOR is that of an independent CONTRACTOR under 

Texas law and the work under this Contract shall be under the direct charge and 

superintendence of the CONTRACTOR. Except where the CONTRACTOR is an 

individual and gives his personal superintendence to the work, the CONTRACTOR 

shall provide a competent superintendent or general foreman on the work site at all 

times during progress with full authority to act for the CONTRACTOR. The 

CONTRACTOR shall also provide an adequate staff for the coordination and 

expediting of the Work.  

  

 The superintendent and staff shall be satisfactory to the OWNER. The superintendent 

or general foreman shall not be changed during this Contract except with the written 

consent of the OWNER or unless the superintendent or general foreman proves 

unsatisfactory to the CONTRACTOR and ceases to be in his employ.  

  

 If the superintendent should be or become unsatisfactory to the OWNER, he shall be 

replaced by the CONTRACTOR upon written direction of the OWNER, and in such 

event, the CONTRACTOR shall not be entitled to file a claim for any additional 

working time or money from the OWNER.  

 

 3.5.2 EMPLOYEES  

  

 The CONTRACTOR shall employ only competent, efficient workmen and shall not 

use on the work any unfit person or one not skilled in the work assigned to him and 

shall at all times maintain good order among its employees. Whenever the OWNER 

shall inform the CONTRACTOR in writing that, in his opinion, any employee is 

unfit, unskilled, disobedient, or is disrupting the orderly progress of the work, such 

employee shall be removed from the work and shall not again be employed on it. 

Under urgent circumstances, the OWNER may orally require immediate removal of 

an employee for cause, to be followed by written confirmation. 

  

 The CONTRACTOR shall supervise and direct all the work, using his best skill and 

attention. He shall be solely responsible for all construction means, methods, 
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techniques, sequences, procedures and safety procedures and for coordinating all 

portions of the Work under the Contract. The CONTRACTOR shall be responsible 

to the OWNER for the acts and omissions of his employees, subcontractors and their 

agents, employees and subcontractors performing any of the work under a contract 

with the CONTRACTOR.  

 

 3.5.3 LABOR AND MATERIALS  

  

 Unless otherwise provided in the Contract Documents, the CONTRACTOR shall 

provide and pay for all labor, materials, equipment, tools, construction equipment 

and machinery, water, heat, utilities, transportation and other facilities and services 

necessary for the proper execution and completion of the work, whether temporary 

or permanent and whether or not incorporated or to be incorporated into the work.  

  

 The CONTRACTOR shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the work site any unfit person or anyone not 

skilled in the task assigned to him.  

  

 The rate of progress shall be such that the whole work shall be performed and the 

premises cleaned up in accordance with the Contract within the working time 

established in the Contract, unless an extension of time is made in the manner 

hereinafter specified.  
 3.5.4 WAGE SCALE 

 
In accordance with The Texas Government Code, Title 10, Chapter 2258, Prevailing 
Wage Rates, the general prevailing wage rate has been determined for this locality 
for the craft or type of workman needed to execute work of a similar character of the 
project listed herein.  The Contractor shall pay the prevailing wage rate in this locality 
to all his/her employees and subcontractors performing work on this project, and in 
no event shall the Contractor pay less than the rate shown in the following schedule. 

  
General Decision Number: TX180289 01/12/2018  TX289 
 

General Decision Number: TX190239 02/08/2019  TX239 

 

Superseded General Decision Number: TX20180289 

 

State: Texas 

 

Construction Type: Building 

 

County: Collin County in Texas. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments 

up to and including 4 stories). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.60 for calendar year 

2019 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and 
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any solicitation was issued) on or after January 1, 2015.  If this contract is covered by the EO, the 

contractor must pay all workers in any classification listed on this wage determination at least $10.60 

per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours 

spent performing on the contract in calendar year 2019.  If this contract is covered by the EO and a 

classification considered necessary for performance of work on the contract does not appear on this 

wage determination, the contractor must pay workers in that classification at least the wage rate 

determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum 

wage rate,if it is higher than the conformed wage rate).  The EO minimum wage rate will be adjusted 

annually.  Please note that this EO applies to the above-mentioned types of contracts entered into by 

the federal government that are subject to the Davis-Bacon Act itself, but it does not apply to 

contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor requirements and worker protections under the 

EO is available at www.dol.gov/whd/govcontracts. 

 

Modification Number     Publication Date 

          0              01/04/2019 

          1              02/08/2019 

 

 ASBE0021-011 06/01/2016 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR (Duct, Pipe and    

Mechanical System Insulation)....$ 24.32             7.52 

---------------------------------------------------------------- 

 BOIL0074-003 01/01/2017 

 

                                  Rates          Fringes 

 

BOILERMAKER......................$ 28.00            22.35 

---------------------------------------------------------------- 

 CARP1421-002 04/01/2016 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 26.60             8.65 

---------------------------------------------------------------- 

* ELEV0021-006 01/01/2019 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 41.24           33.705 

 

FOOTNOTES:   
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  A. 6% under 5 years based on regular hourly rate for all hours worked.  8% over 5 years based on 

regular hourly rate for all hours worked. 

 

  B. New Year's Day, Memorial Day, Independence Day, Labor Day,  Thanksgiving Day, the Friday 

after Thanksgiving Day,  Christmas Day, and Veterans Day. 

 

---------------------------------------------------------------- 

 ENGI0178-005 06/01/2014 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     (1) Tower Crane.............$ 29.00            10.60 

     (2) Cranes with Pile  

     Driving or Caisson  

     Attachment and Hydraulic  

     Crane 60 tons and above.....$ 28.75            10.60 

     (3) Hydraulic cranes 59  

     Tons and under..............$ 27.50            10.60 

---------------------------------------------------------------- 

 IRON0263-005 06/01/2017 

 

                                  Rates          Fringes 

 

IRONWORKER (ORNAMENTAL AND    

STRUCTURAL)......................$ 23.25             7.32 

---------------------------------------------------------------- 

 PLUM0100-005 11/01/2017 

 

                                  Rates          Fringes 

 

HVAC MECHANIC (HVAC Unit    

Installation Only)...............$ 30.84            11.51 

PIPEFITTER (Excludes HVAC    

Pipe Installation)...............$ 30.84            11.51 

---------------------------------------------------------------- 

  SUTX2014-015 07/21/2014 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 21.06             0.00 

   

CARPENTER, Excludes Drywall    

Hanging, Form Work, and Metal    

Stud Installation................$ 15.78             0.00 
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CAULKER..........................$ 15.16             0.00 

   

CEMENT MASON/CONCRETE FINISHER...$ 13.04             0.00 

   

DRYWALL HANGER AND METAL STUD    

INSTALLER........................$ 13.00             0.00 

   

ELECTRICIAN (Alarm    

Installation Only)...............$ 20.93             3.86 

   

ELECTRICIAN (Communication    

Technician Only).................$ 15.35             1.39 

   

ELECTRICIAN (Low Voltage    

Wiring Only).....................$ 17.04             1.39 

   

ELECTRICIAN, Excludes Low    

Voltage Wiring and    

Installation of Alarms/Sound    

and Communication Systems........$ 20.01             2.69 

   

FORM WORKER......................$ 11.89             0.00 

   

GLAZIER..........................$ 16.46             3.94 

   

HIGHWAY/PARKING LOT STRIPING:    

 Operator (Striping Machine).....$ 10.04             2.31 

   

INSTALLER - SIDING    

(METAL/ALUMINUM/VINYL)...........$ 14.74             0.00 

   

INSTALLER - SIGN.................$ 15.50             0.00 

   

INSULATOR - BATT.................$ 13.00             0.00 

   

IRONWORKER, REINFORCING..........$ 12.29             0.00 

   

LABORER:  Common or General......$ 10.52             0.00 

   

LABORER:  Mason Tender - Brick...$ 10.54             0.00 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 10.93             0.00 

   

LABORER:  Pipelayer..............$ 13.00             0.35 
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LABORER:  Plaster Tender.........$ 12.22             0.00 

   

LABORER:  Roof Tearoff...........$ 11.28             0.00 

   

LABORER: Landscape and    

Irrigation.......................$ 10.55             0.00 

   

LATHER...........................$ 16.00             0.00 

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 12.83             0.00 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 13.93             0.00 

   

OPERATOR:  Bulldozer.............$ 18.29             1.31 

   

OPERATOR:  Drill.................$ 15.69             0.50 

   

OPERATOR:  Forklift..............$ 13.21             0.81 

   

OPERATOR:  Grader/Blade..........$ 13.03             0.00 

   

OPERATOR:  Loader................$ 13.46             0.85 

   

OPERATOR:  Mechanic..............$ 17.52             3.33 

   

OPERATOR:  Paver  (Asphalt,    

Aggregate, and Concrete).........$ 18.44             0.00 

   

OPERATOR:  Roller................$ 15.04             0.00 

   

PAINTER (Brush, Roller and    

Spray), Excludes Drywall    

Finishing/Taping.................$ 13.35             5.10 

   

PAINTER: Drywall    

Finishing/Taping Only............$ 14.24             3.83 

   

PIPEFITTER (HVAC Pipe    

Installation Only)...............$ 20.45             4.00 

   

PLASTERER........................$ 16.58             0.00 

   

PLUMBER, Excludes HVAC Pipe    

Installation.....................$ 22.46             4.06 
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ROOFER...........................$ 17.19             0.00 

   

SHEET METAL WORKER (HVAC Duct    

Installation Only)...............$ 21.13             4.79 

   

SHEET METAL WORKER, Excludes    

HVAC Duct Installation...........$ 24.88             5.97 

   

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 37.50             0.00 

   

TILE FINISHER....................$ 11.22             0.00 

   

TILE SETTER......................$ 14.25             0.00 

   

TRUCK DRIVER:  1/Single Axle    

Truck............................$ 16.00             0.81 

   

TRUCK DRIVER:  Dump Truck........$ 12.39             1.18 

   

TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57 

   

TRUCK DRIVER:  Semi-Trailer    

Truck............................$ 12.50             0.00 

   

TRUCK DRIVER:  Water Truck.......$ 12.00             4.11 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to 

all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation 

was issued) on or after January 1, 2017.  If this contract is covered by the EO, the contractor must 

provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of 

paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, 

injury or other health-related needs, including preventive care; to assist a family member (or person 

who is like family to the employee) who is ill, injured, or has other health-related needs, including 

preventive care; or for reasons resulting from, or to assist a family member (or person who is like 

family to the employee) who is a victim of, domestic violence, sexual assault, or stalking.  Additional 

information on contractor requirements and worker protections under the EO is available at 

www.dol.gov/whd/govcontracts. 
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Unlisted classifications needed for work not included within the scope of the classifications listed 

may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) 

(1) (ii)). 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification and wage rates that have been found to 

be prevailing for the cited type(s) of construction in the area covered by the wage determination. 

The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or 

a union average rate (weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters 

other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that 

classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation 

identifier of the union which prevailed in the survey for this classification, which in this example 

would be Plumbers. 0198 indicates the local union number or district council number where 

applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number 

used in processing the wage determination. 07/01/2014 is the effective date of the most current 

negotiated rate, which in this example is July 1, 2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 

classification in the survey and the published rate is derived by computing a weighted average rate 

based on all the rates reported in the survey for that classification.  As this weighted average rate 

includes all rates reported in the survey, it may include both union and non-union rates. Example: 

SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average calculation of rates and are not majority rates. 

LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and 

rates are based. The next number, 007 in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates 

under that identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for 

those 
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classifications; however, 100% of the data reported for the classifications was union data. 

EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 

used in producing the wage determination. 08/29/2014 indicates the survey completion date for the 

classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 

average of the current negotiated/CBA rate of the union locals from which the rate is based. 

 

 ---------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

with the Wage and Hour Regional Office for the area in which the survey was conducted because 

those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from 

this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) 

can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 

1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 
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3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to 

the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

          END OF GENERAL DECISION 
 

 B. Except for work on legal holidays, the “General Prevailing Rate of Per Diem 
Wage” for the various crafts or type of workers or mechanics is the product 
of (a) the number of hours worked per day, except for overtime hours, times 
(b) the above respective rate per hour. 

 
C. For legal holidays, the “General Prevailing Rate of Per Diem Wage” for the 

various crafts or type of workers or mechanics is the product of (a) one and 
one-half times the above respective rate per hour, times (b) the number of 
hours worked on the legal holiday. 

 
D. For overtime work, the “General Prevailing Rate of Per Diem Wage” for the 

various crafts or type of workers or mechanics is the product of (a) one and 
one-half times the above respective rate per hour, times (b) the number of 
hours worked on overtime. 

 
E. Under the provisions of Texas Government Code, Title 10, Section 2258, 

Prevailing Wage Rates, the contractor or subcontractor of the contractor shall 
forfeit as a penalty to the entity on whose behalf the contract is made or 
awarded, sixty dollars ($60.00) for each calendar day, or portion thereof, that 
the worker is paid less than the wage rates stipulated in the contract. 

 
F. If the construction project involves the expenditure of Federal funds in excess 

of $2,000, the minimum wages to be paid various classes of laborers and 
mechanics will be based upon the wages that will be determined by the 
Secretary of Labor to be prevailing for the corresponding classes of laborers 
and mechanics employed on the project of a character similar to the contract 
work. 

 

3.5.5 Contractors doing business with OWNER agree to comply with Federal Executive 
Order 13465 E-Verify. It is OWNER’S intention and duty to comply and support the 
Immigration and Nationality Act (INA) which includes provisions addressing 
employment eligibility, employment verification and non-discrimination. According 
to the INA, contractors/employers may hire only persons who may legally work in 
the United States.  Subsequently, contractors and subcontractors doing business with 
OWNER must confirm their enrollment in the E-Verify system which verifies 
employment eligibility through completion and checking of I-9 forms.   OWNER 
reserves the right to audit contractor’s process to verify enrollment compliance.    
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3.5.6 COMPLIANCE WITH LAWS  
  

 The CONTRACTOR shall fully comply with all local, state and federal laws, 

including all codes, ordinances and regulations applicable to this Contract and the 

Work to be done thereunder, which exist or which may be enacted later by 

governmental bodies having jurisdiction or authority for such enactment.  

  

 All work required under this Contract is intended to comply with all requirements of 

law, regulation, permit or license. If the CONTRACTOR finds that there is a 

variance, he shall immediately report this to the OWNER for resolution.  

 

   3.5.6.1 EQUAL EMPLOYMENT OPPORTUNITY 

  

 The CONTRACTOR shall comply with all local, state and federal 

employment and discrimination laws and shall not discriminate 

against any employee or applicant for employment because of race, 

color, religion, sex, age, national origin or any other class protected 

by law. 

 

 3.5.7 RAILWAY CROSSINGS  

 

Where the Work encroaches upon any right-of-way of any railway, the OWNER shall 

secure the necessary easement for the work. Where railway tracks are to be crossed, 

the CONTRACTOR shall observe all the regulations and instructions of the railway 

company as to methods of doing the work or precautions for safety of property and 

the public. All negotiations with the railway company, except for right-of-way, shall 

be made by the CONTRACTOR. The railway company shall be notified by the 

CONTRACTOR not less than five days prior to commencing the work. The 

CONTRACTOR shall not be paid separate compensation for such railway crossing 

but shall receive only the compensation as set out in the proposal.  

 

 3.5.8 OTHER CONTRACTORS; OBLIGATION TO COOPERATE  

  

 The OWNER reserves the right to perform construction on the Project with its own 

forces or may award other contracts for additional work on this Project, and the 

CONTRACTOR shall fully cooperate with such other contractors and shall 

coordinate and fit his work to be done hereunder to such additional work as may be 

contracted by the OWNER. The CONTRACTOR shall not commit or permit any act 

which shall interfere with the performance of work by any other contractor.  

  

 Upon receiving written notice from the CONTRACTOR that the OWNER or another 

contractor is failing to coordinate his work with the Work under this Contract as 

directed by the OWNER, the OWNER shall promptly investigate the charge and take 

such necessary action as the situation may require. However, the OWNER shall not 

be liable to the CONTRACTOR for damages suffered by the CONTRACTOR due to 

the fault or negligence of another contractor or through failure of another contractor 
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to carry out the directions of the OWNER. Should any interference occur between 

contractors, the Engineer may furnish the CONTRACTOR with written instructions 

designating priority of effort, whereupon the CONTRACTOR shall immediately 

comply with such direction. In such event, the CONTRACTOR shall be entitled to 

an extension of working time only for unavoidable delays verified by the Engineer; 

however, no increase in the Contract Price shall be due the CONTRACTOR. 

 

 3.5.9 SUBCONTRACTS  

  

 The CONTRACTOR shall not make any subcontract for performing any portion of 

the Work included in the contract without written notice to the OWNER. This 

contract having been made pursuant to the bid submitted by the CONTRACTOR and 

in reliance with the CONTRACTOR’S personal qualifications and responsibility, the 

OWNER reserves the right to withhold approval of any subcontractor which the 

OWNER may deem would not be in the OWNER’S best interest.  

  

 The CONTRACTOR shall, as soon as practicable after signing the Contract, submit 

a separate written notice to the OWNER identifying each proposed subcontractor. 

Upon request of the OWNER, the CONTRACTOR shall promptly furnish additional 

information tending to establish that any proposed subcontractor has the necessary 

facilities, skill, integrity, past experience and financial resources to perform the work 

in accordance with the terms and conditions of this Contract.  

  

 If the OWNER determines that any proposed subcontractor is unacceptable, he shall 

so notify the CONTRACTOR, who may thereupon submit another proposed 

subcontractor unless the CONTRACTOR decides to do the work himself. 

Disapproval by the OWNER of any proposed subcontractor shall not provide a basis 

for any claim by the CONTRACTOR.  

  

 If an approved subcontractor fails to properly perform the work undertaken, he shall 

be removed from the job upon request of the OWNER, following notification to the 

CONTRACTOR in writing of the request for removal and the reasons therefore.  

  

 Each subcontract entered into shall provide that the provisions of this Contract shall 

apply to such subcontractor and his officers and employees in all respects as if he and 

they were employees of the CONTRACTOR. The OWNER’S decision not to 

disapprove of any subcontract shall not relieve the CONTRACTOR of any of his 

responsibilities, duties and liabilities hereunder. The CONTRACTOR shall be solely 

responsible for the acts, omissions, negligence or defaults of his subcontractors and 

of such subcontractor’s officers, agents and employees, each of whom shall, for this 

purpose, be deemed to be the agent or employee of the CONTRACTOR to the extent 

of his subcontract.  

  

 The CONTRACTOR agrees to bind each subcontractor and each subcontractor 

agrees to be bound by the terms of the Contract Documents insofar as applicable to 

his work. The CONTRACTOR and each subcontractor jointly and severally agree 
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that nothing in the Contract Documents or otherwise shall create or be deemed to 

create any rights in favor of a subcontractor against the OWNER; nor shall be deemed 

or construed to impose upon the OWNER any obligation, liability or duty to a 

subcontractor; or to create any contractual relation whatsoever between a 

subcontractor and the OWNER.  

  

 The provisions contained herein shall likewise apply to any sub-subcontracts. 

 

3.6 PROTECTION OF WORK AND OF PERSONS AND PROPERTY 

  

 3.6.1 PROTECTION OF WORK  

  

 During performance and up to date of final acceptance, the CONTRACTOR shall be 

under the absolute obligation to protect the finished work against any damage, loss 

or injury. In the event of such damage, loss or injury, the CONTRACTOR shall 

promptly replace or repair such work, whichever the OWNER shall determine to be 

preferable. The obligation to deliver finished work in strict accordance with the 

Contract prior to final acceptance shall be absolute and shall not be affected by the 

OWNER’S approval of or failure to prohibit means and methods of construction used 

by the CONTRACTOR. All risk of loss or damage to the work shall be borne solely 

by the CONTRACTOR until final completion and acceptance of all work by the 

OWNER, as evidenced by the OWNER’S issuance of a certificate of acceptance.  

 

 3.6.2 PROTECTION OF PERSONS AND PROPERTY  

  

 The CONTRACTOR shall have the responsibility to provide and maintain all 

warning devices and take all precautionary measures required by law or otherwise to 

protect persons and property while said persons or property are approaching, leaving 

or within the work site or any area adjacent to said work site. No separate 

compensation shall be paid to the CONTRACTOR for the installation or maintenance 

of any warning devices, barricades, lights, signs or any other precautionary measures 

required by law or otherwise for the protection of persons or property.  

  

 The CONTRACTOR shall assume all duties owed by the OWNER to the general 

public in connection with the general public’s immediate approach to and travel 

through the work site and the area adjacent to said work site.  

  

 Where the work is carried on in or adjacent to any street, alley, sidewalk, public right-

of-way or public place, the CONTRACTOR shall at his own cost and expense 

provide such flagmen and watchmen and furnish, erect and maintain such warning 

devices, barricades, lights, signs and other precautionary measures for the protection 

of persons or property as may be prudent or necessary, or as are required by law. The 

CONTRACTOR’S responsibility for providing and maintaining flagmen, watchmen, 

warning devices, barricades, signs and lights and other precautionary measures shall 

not cease until the project shall have been completed and accepted by the OWNER, 
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and shall cease when the certificate of acceptance is issued by the OWNER pursuant 

to the Contract Documents.  

  

 If the OWNER discovers that the CONTRACTOR has failed to comply with the 

applicable federal and state law (by failing to furnish the necessary flagmen, warning 

devices, barricades, lights, signs or other precautionary measures for the protection 

of persons or property), the OWNER may order the CONTRACTOR to take such 

additional precautionary measures as required by law to be taken to protect persons 

and property.  

  

 In addition, the CONTRACTOR shall be held responsible for all damages to the work 

and other public or private property due to the failure of warning devices, barricades, 

signs, lights or other precautionary measures in protecting said property; and 

whenever evidence is found of such damage, the OWNER may order the damaged 

portion immediately removed and replaced by and at the cost and expense of the 

CONTRACTOR.  

 

 3.6.3 SAFETY; TRENCH SAFETY; UNDERGROUND UTILITY SAFETY;   

 PUBLIC CONVENIENCE AND SAFETY;   

 

 The CONTRACTOR shall be responsible for complying with state laws and federal 

regulations relating to safety, trench safety, and underground utility safety, including 

those which may be enacted during the performance under this Contract. The 

CONTRACTOR shall comply with the provisions of the The Standard Specifications 

and Standard Drawings from the Public Works Construction Standards-North Central 

Texas Council of Governments, 2004 edition and all subsequent addendums and the 

Instructions to Bidders regarding trench safety, public convenience and safety, and 

sanitary provisions. The CONTRACTOR shall be solely responsible for, the 

construction means and methods, techniques, sequences, or procedures, or for the 

safety precautions and programs in connection with the Work and the Project.  

 

3.7 MATERIALS AND WORKMANSHIP; WARRANTIES AND GUARANTEES 

Unless otherwise expressly provided in the contract drawings or specifications, the work 

shall be performed in accordance with the best modern practice with materials and 

workmanship of the highest quality and suitable for their purpose. The OWNER shall judge 

and determine the CONTRACTOR’S compliance with these requirements.  

 

 3.7.1 MATERIALS AND EQUIPMENT  

 

The CONTRACTOR shall be free to secure the approved materials, equipment and 

articles from sources of his own selection. However, if the OWNER finds that the 

work shall be delayed or adversely affected in any way because a selected source of 

supply cannot furnish a uniform product in sufficient quantity and at the time required 

and a suitable source does exist, or the product is not suitable for the Work, the 

OWNER shall have the right to require the original source of supply changed by the 
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CONTRACTOR. The CONTRACTOR shall have no claim for extra cost or damage 

because of this requirement.  

  

 The CONTRACTOR warrants to the OWNER that all materials and equipment 

furnished under this contract shall be new unless otherwise specified in the Contract 

Documents and that same shall be of good quality and workmanship, free from faults 

and defects and in conformance with the Contract Documents. All materials and 

equipment not conforming to these requirements, including substitutions not properly 

approved and authorized, may be considered defective and shall be promptly repaired 

or replaced by the CONTRACTOR at the CONTRACTOR’s sole cost upon demand 

of the OWNER. If required by the OWNER, the CONTRACTOR shall furnish 

satisfactory evidence as to the kind and quality of materials and equipment.  

 

   3.7.1.1 “OR EQUAL” CLAUSE  

  

 A. Whenever a material or article required is specified or shown on 

the plans, by using the name of a proprietary product or of a particular 

manufacturer or vendor, any material or article which the Engineer 

determines shall perform adequately the duties imposed by the general 

design or which the Engineer deems to be of similar appearance (in 

cases where appearance is of importance) shall be considered equal 

and satisfactory, provided the material or article so proposed is of  

equal substance and function. Authorization for any substitution of 

materials or articles must be obtained by the CONTRACTOR from 

the Engineer before proceeding with such substitution.  

  

 B. Should an authorized substitution require redesign of a portion of 

the work or alterations to the plans or specifications in order for the 

materials or articles which are to be substituted to properly fit or in 

other ways to be satisfactory, the Engineer shall accomplish such 

redesigns and alterations. The CONTRACTOR shall bear all 

reasonable costs associated with redesign and alteration efforts 

performed by the Engineer. 

 

 3.7.2 WORKMANSHIP  

  

 The CONTRACTOR shall promptly correct or replace all work rejected by the 

OWNER as defective or as failing to conform to the Contract Documents whether 

observed before or after substantial completion and whether or not fabricated, 

installed or completed. The CONTRACTOR shall bear all costs of correcting such 

rejected work, including costs incurred for additional services made necessary 

thereby.  

 

3.8      WARRANTIES 

 

 3.8.1 SPECIAL WARRANTY  
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 If within one year after final acceptance of the work by the OWNER, as evidenced 

by the final certificate of acceptance or within such longer or shorter period of time 

as may be prescribed by law or by the terms of any other applicable special warranty 

on designated equipment or portions of work as required by the Contract Documents, 

any of the work is found to be defective or not in accordance with the Contract 

Documents, the CONTRACTOR shall correct it promptly after receipt of a written 

notice from the OWNER to do so. This obligation shall survive termination or 

completion of the Contract. The OWNER shall give such notice promptly after 

discovery of the condition.  

  

 The CONTRACTOR shall remove from the site all portions of the work which are 

defective or nonconforming and which have not been corrected unless removal is 

waived in writing by the OWNER.  

 

 3.8.2 SUBCONTRACTORS’ AND MANUFACTURERS’ WARRANTIES  

 All subcontractors’, manufacturers’ and suppliers’ warranties and guarantees, 

express or implied, respecting any part of the work and any materials used therein, 

shall be obtained and enforced by the CONTRACTOR for the benefit of the OWNER 

without the necessity of separate transfer or assignment thereof.   

 

 3.8.3 CORRECTED WORK WARRANTY  

 Any work repaired or replaced, pursuant to this section, shall be subject to the 

provisions of this section to the same extent as work originally performed.  

 

 3.8.4 RIGHTS AND REMEDIES  

The rights and remedies of the OWNER provided in this section are in addition to, 

and do not limit, any rights or remedies afforded to the OWNER by law or any other 

provision of the Contract Documents, or in any way limit the OWNER’S right to 

recovery of damage due to default under the Contract. No action or inaction by the 

OWNER shall constitute a waiver of a right or duty afforded it under the Contract.  

 

 

IV. INSURANCE 

 

4.1 CONTRACTOR’S INSURANCE  

 

Before commencing work, the CONTRACTOR and each subcontractor shall be required, at 

its own expense, to furnish the Collin County Purchasing Agent with certified copies of all 

insurance certificate(s) required by Texas Law, and the coverages required herein, indicating 

the coverage is to remain in force throughout the term of this Contract. Without limiting any 

of the other obligations or liabilities of the CONTRACTOR, during the term of the Contract 

the CONTRACTOR and each subcontractor at their own expense shall purchase and 

maintain the herein stipulated minimum insurance with companies duly approved to do 

business in the State of Texas and satisfactory to the OWNER. Certificates of each policy 

shall be delivered to the OWNER before any work is started, along with a written statement 
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from the issuing company stating that said policy shall not be canceled, nonrenewed or 

materially changed without 60 days advance written notice being given to the OWNER.  

 

In addition to any coverage required by Texas Law, the CONTRACTOR shall provide the 

following coverages at not less than the specified amounts:  

 

4.2 Workers Compensation insurance required by Texas Law at statutory limits, including 

employer’s liability coverage at $1,000,000.  In addition to these, the CONTRACTOR must 

comply with all the requirements of the Texas Department of Insurance, Division of 

Workers’ Compensation; (Note: If you have questions concerning these requirements, you 

are instructed to contact the DWC.) 
 
By signing this contract or providing or causing to be provided a certificate of coverage, the 

CONTRACTOR is representing to the OWNER that all employees of the CONTRACTOR 

and its subcontractors who will provide services on the Project will be covered by workers 

compensation coverage for the duration of the Project, that the coverage will be based on 

proper reporting of classification codes and payroll amounts, and that all coverage 

agreements will be filed with the appropriate insurance carrier or, in the case of a self-insured, 

with the commission's Division of Self-Insurance Regulation.  Providing false or misleading 

information may subject the CONTRACTOR to administrative penalties, criminal penalties, 

civil penalties, or other civil actions. 
 

The CONTRACTOR’S failure to comply with any of these provisions is a breach of Contract 

by the Contractor which entitles the OWNER to declare the Contract void if the 

CONTRACTOR does not remedy the breach within ten (10) days after receipt of notice of 

breach from the OWNER. 

  

4.3 Broad form commercial general liability insurance, including independent contractor’s 

liability, completed operations and contractual liability, written on an occurrence form, 

covering, but not limited to, the liability assumed under the indemnification provisions of 

this contract, fully insuring CONTRACTOR’S (or subcontractor’s) liability for injury to or 

death of OWNER’S employees and third parties, extended to include personal injury liability 

coverage with damage to property, with minimum limits as set forth below:  

 

General Aggregate $2,000,000  

Completed Products — Components/Operations Aggregate $2,000,000  

Personal and Advertising Injury $ 1,000,000  

Each Occurrence $ 2,000,000  

 

4.3.1 The policy shall include coverage extended to apply to completed operations, asbestos 

hazards (if this project involves work with asbestos) and XCU (explosion, collapse 

and underground) hazards. The completed operations coverage must be maintained for 

a minimum of one year after final completion and acceptance of the work, with 

evidence of same filed with OWNER.  

 

4.4 Comprehensive automobile and truck liability insurance, covering owned, hired and non-

owned vehicles, with a combined bodily injury and property damage minimum limit of 
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$1,000,000 per occurrence; or separate limits of $1,000,000 for bodily injury (per person), 

$1,000,000 for bodily injury (per accident) and $1,000,000 for property damage. Such 

insurance shall include coverage for loading and unloading hazards.  

 

4.5 OWNER’S PROTECTIVE LIABILITY INSURANCE  

  

CONTRACTOR shall obtain, pay for and maintain at all times during the prosecution of the 

work under this contract an OWNER’S protective liability insurance policy naming the 

OWNER as insured for property damage and bodily injury, which may arise in the 

prosecution of the Work or CONTRACTOR’S operations under this Contract. Coverage 

shall be on an “occurrence” basis, and the policy shall be issued by the same insurance 

company that carries the CONTRACTOR’S liability insurance with a combined bodily 

injury and property damage minimum limit of $1,000,000 per occurrence and $2,000,000 

aggregate.  

 

4.6 “UMBRELLA” LIABILITY INSURANCE  

 

CONTRACTOR shall obtain, pay for and maintain umbrella liability insurance during the 

contract term, insuring CONTRACTOR for an amount of not less than $1,000,000 per 

occurrence combined limit for bodily injury and property damage that follows from and 

applies in excess of the primary liability coverages required hereinabove. The policy shall 

provide “drop down” coverage where underlying primary insurance coverage limits are 

insufficient or exhausted. OWNER shall be named as an additional insured.  

 

4.7 RAILROAD PROTECTIVE INSURANCE  

 

When required in the Special Provisions, CONTRACTOR shall obtain, maintain and present 

evidence of railroad protective insurance (RPI). The policy shall be in the name of the 

railroad company having jurisdiction over the right-of-way involved. The minimum limit of 

coverage shall meet the specifications provided by the railroad company. The OWNER shall 

specify the amount of RPI necessary.  

 

4.8 POLICY ENDORSEMENTS AND SPECIAL CONDITIONS  

  

 Each insurance policy to be furnished by CONTRACTOR shall include the 

 following conditions by endorsement to the policy:  

  

 A. each policy shall name the OWNER as an additional insured as to all applicable 

coverage;  

B. each policy shall require that 30 days prior to the cancellation, nonrenewal or any 

material change in coverage, a notice thereof shall be given to OWNER by certified 

mail;  

C. the term “OWNER” shall include all past, present or future, authorities, boards, 

bureaus, commissions, divisions, departments and offices of the OWNER and 

individual members, elected official, officers, employees and agents thereof in their 

official capacities and/or while acting on behalf of the OWNER;  
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D. the policy phrase “other insurance” shall not apply to the OWNER where the 

OWNER is an additional insured on the policy;   

E. all provisions of the contract concerning liability, duty and standard of care 

together with the indemnification provision, shall be underwritten by contractual 

liability coverage sufficient to include such obligations within applicable policies; 

F. all policies shall contain a waiver of subrogation in favor of OWNER, and its, past, 

present and future, officials, employees, and volunteers; and,  

G. each certificate of insurance shall reference the Project and Contract number, 

contain all the endorsement required herein, and require a notice to the OWNER of 

cancellation.  

  

 Insurance furnished by the CONTRACTOR shall be in accordance with the 

 following requirements:  

 

A. any policy submitted shall not be subject to limitations, conditions or restrictions 

deemed inconsistent with the intent of the insurance requirements to be fulfilled by 

the CONTRACTOR. The OWNER’S decision thereon shall be final;  

B. all policies are to be written through companies duly licensed to transact that class 

of insurance in the State of Texas with a financial ratings of A+VII or better as 

assigned by BEST Rating Company or equivalent; and  

C. All liability policies required herein shall be written with an “occurrence” basis 

coverage trigger.  

  

 CONTRACTOR agrees to the following:  

 

A. CONTRACTOR hereby waives subrogation rights for loss or damage to the extent 

same are covered by insurance. Insurers shall have no right of recovery or subrogation 

against the OWNER, it being the intention that the insurance policies shall protect all 

parties to the Contract and be primary coverage for all losses covered by the policies;  

B. Companies issuing the insurance policies and CONTRACTOR shall have no 

recourse against the OWNER for payment of any premiums or assessments for any 

deductibles, as all such premiums and deductibles are the sole responsibility and risk 

of the CONTRACTOR;  

C. Approval, disapproval or failure to act by the OWNER regarding any insurance 

supplied by the CONTRACTOR (or any subcontractors) shall not relieve the 

CONTRACTOR of full responsibility or liability for damages and accidents as set 

forth in the Contract Documents. Neither shall the bankruptcy, insolvency or denial 

of liability by the insurance company exonerate the CONTRACTOR from liability; 

and  

D. No special payments shall be made for any insurance that the CONTRACTOR 

and subcontractors are required to carry; all are included in the Contract Price and the 

Contract unit prices. Any of such insurance policies required under this section may 

be written in combination with any of the others, where legally permitted, but none 

of the specified limits may be lowered thereby. 

 
V. OWNERS RIGHTS AND RESPONSIBILITIES 
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MONTHLY ESTIMATE, PARTIAL PAYMENTS AND FINAL PAYMENTS 

 
5.1  Progress and final payments shall be paid to the Contractor based upon the progress of the 

Project as indicated by the approved Applications for Payment, certificates of acceptance, or 
Certificates for Payment, that include an approved Schedule of Values that will be submitted 
by the CONTRACTOR to the OWNER prior to the commencement of the Work and in 
accordance with the following: 

 
5.2 MONTHLY ESTIMATES 

 

The CONTRACTOR shall deliver to the OWNER an itemized Application for Payment that 

shall include the work completed, materials stored at the Project site but not incorporated 

into the work, materials ready to be installed and stored at another agreed location, and the 

percentage of Work completed, through the 20th day of each month, on an Application for 

Payment with a schedule of values previously submitted by the Contractor and approved by 

the Owner.  Prior to release of funds in connection with any Application for Payment, the 

Owner may request, and the Contractor must provide, properly executed statements of full 

or partial releases of claims acceptable to Owner in form and content, for all persons or 

entities supplying labor or materials to the Project. 

 

5.2.1 The Application for Payment is a representation by the CONTRACTOR to the OWNER 

that the construction has progressed to the point indicated, the quality of the Work 

covered by the application is in accordance with the Contract Documents, and the 

Contractor is entitled to payment in the amount requested. 

 

 5.2.2 INSPECTION AND PARTIAL PAYMENTS 

  

Whenever the CONTRACTOR shall submit an Application for Payment to the 

OWNER for work performed by the CONTRACTOR, the CONTRACTOR shall 

notify the Engineer that the improvement is ready for inspection. The Engineer shall 

then make such inspection, and will have the authority to reject work that does not 

conform to the Contract Documents. If the work is satisfactory and in accordance 

with the specifications and Contract Documents, the Engineer shall issue a Certificate 

for Payment.   

 

5.2.3 Within thirty (30) days of the Owner's receipt of a properly submitted and correct 

Application for Payment, and the issuance of a Certificate for Payment, the Owner 

shall make payment to the Contractor, in the amount approved by the Owner less 5% 

retainage. Such payment shall be adjusted for work that is incomplete or not in 

accordance with the Contract Documents or that is the subject of a separate contract, 

or subcontract or supplier claim or lien against the Contractor or the payment bonds 

for the project. 

 

 5.2.4 No partial or final payment or the entire use or occupancy of the Project by 

 the OWNER shall be considered acceptance of work that does not strictly  comply 

 with the Contract Documents or release the CONTRACTOR of any of his 

 responsibilities under the Contract. 
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 5.2.5 PAYMENT FOR LABOR AND MATERIAL; NO LIENS  

  

 The CONTRACTOR for himself or any of his subcontractors shall pay all 

indebtedness which may become due to any person, firm or corporation having 

furnished labor, material or both in the performance of this Contract. It shall be the 

responsibility of each person, firm or corporation claiming to have furnished labor, 

materials or both, in connection with this Contract, to protect his or its interest in the 

manner prescribed by applicable laws of the State of Texas, provided, however, that 

as this Contract provides for a public works project, no lien of any kind shall ever 

exist or be placed against the Work or any portion thereof, or any public funds or 

retainage held by the OWNER; and any subcontractor shall look solely to the 

CONTRACTOR and the payment bond surety, and not the OWNER, for payment of 

any outstanding amounts due for labor, materials or any other indebtedness in 

connection with the Work. However, the OWNER may, at any time prior to making 

final payment, require the CONTRACTOR to furnish a Consent of Surety to any 

payment due the CONTRACTOR for completed work and may, at the discretion of 

the OWNER or the request of the Surety, make the check jointly payable to the 

CONTRACTOR and the Surety. The Owner shall have no obligation under this 

Agreement to pay or to be responsible in any way for payment to any, Engineer, 

another design professional, contractor, subcontractor or supplier performing 

portions of the Work, pursuant to a contract with the Contractor. 

 

 5.2.6 PAYMENT WITHHELD  

  

 In addition to express provisions elsewhere contained in the contract, the OWNER 

may withhold from any payment otherwise due the CONTRACTOR such amount as 

determined necessary to protect the OWNER’S interest, or, if it so elects, may 

withhold or retain all or a portion of any progress payment or refund payment on 

account of:  

   

 A. unsatisfactory progress of the Work not caused by conditions beyond the 

CONTRACTOR’S control,  

  B. defective work not corrected,  

 C. CONTRACTOR’S failure to carry out instructions or orders of the OWNER or 

his representative,  

D. a reasonable doubt that the Contract can be completed for the balance then unpaid,  

E. work or execution thereof not in accordance with the Contract Documents,  

F. claim filed by or against the CONTRACTOR or reasonable evidence indicating 

probable filing of claims,  

G. failure of the CONTRACTOR to make payments to subcontractor or for material 

or labor,  

H. damage to another contractor,  

I. unsafe working conditions allowed to persist by the CONTRACTOR,  

J. failure of the CONTRACTOR to provide work schedules as required by the 

OWNER,  
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K. use of subcontractors without the OWNER’S approval or,  

L. failure of the CONTRACTOR to keep current as-built record drawings at the job 

site or to turn same over in completed form to the OWNER.  

When the above grounds are removed, payment shall be made for amounts withheld 

because of them, and OWNER shall never be liable for interest on any delayed or late 

payment.  

 

 5.2.7 PAYMENT FOR EXTRA WORK  

 

The extra work done by the CONTRACTOR as authorized and approved by the 

Engineer shall be paid for in the manner hereinafter described, and the compensation 

thus provided shall be accepted by the CONTRACTOR as payment in full for all 

labor, materials, tools, equipment and incidentals and all superintendents’ and 

timekeepers’ services, all insurance, bond and all other overhead expense incurred in 

the performance of the extra work.  

 

Payment for extra work shall be made by one of the following methods:  

 

A. Method “A” — by unit prices agreed on in writing by the OWNER and 

CONTRACTOR before said extra work is commenced, subject to all other 

conditions of the contract.  

 

B. Method “B” — by lump sum price agreed on in writing by the OWNER 

and the CONTRACTOR before said extra work is commenced, subject to all 

other conditions of the contract.  

 

 5.2.8 SUBSTANTIAL COMPLETION 

 

The Project will be considered substantially complete when the OWNER can utilize 

the Project for its intended purpose and the Work is in conformance with the Contract 

Documents. 

 

5.3 APPLICATION FOR FINAL PAYMENT. 

 

Upon full performance of all the Contract Work and the full performance of all the provisions 

of the Contract, the CONTRACTOR shall submit a final application for payment to the 

OWNER, the CONTRACTOR shall notify the Engineer that the improvement is ready for 

inspection. All warranties and guaranties required of the CONTRACTOR by the Contract 

Documents shall be assembled and delivered by the CONTRACTOR to the OWNER as Part 

of the final Application for Payment. The Contractor will assign to the Owner all 

manufacturer’s warranties relating to materials and labor used in the work and will perform 

the Work in such a manner as to preserve all such manufacturer’s warranties. The 

CONTRACTOR will deliver a certificate evidencing that insurance and bonds required by 

the Contract Documents will remain in full force and effect pursuant to the requirements of 

the Contract. The final Certificate for Payment will not be issued until all such warranties 
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and guaranties have been received and accepted by the Owner, and a Certificate of 

Acceptance is issued by the or Engineer. 

 5.3.1 FINAL INSPECTION AND ACCEPTANCE  

 

Whenever the improvements provided for by the Contract shall have been completely 

performed on the part of the CONTRACTOR, the CONTRACTOR shall notify the 

OWNER, and Engineer that the improvement is ready for final inspection. The 

Engineer shall then make such final inspection, and if the work is satisfactory and in 

accordance with the specifications and Contract Documents, the CONTRACTOR 

shall be issued a certificate of acceptance.  

 

 5.3.2 FINAL PAYMENT  

 

Whenever the improvements provided for by the Contract shall have been completely 

performed on the part of the CONTRACTOR, as evidenced in the certificate of 

acceptance, and all required submissions provided to the OWNER, a final estimate 

showing the value of the work shall be prepared by the Engineer as soon as the 

necessary measurements and computations can be made. All prior estimates upon 

which payments have been made are subject or necessary corrections or revisions in 

the final payment. The amount of this final estimate, less any sums that have been 

previously paid, or deducted under the provisions of the Contract, shall be paid the 

CONTRACTOR within 30 days after the final acceptance, provided that the 

CONTRACTOR has furnished to the OWNER a consent of surety and an affidavit 

or other satisfactory evidence that all indebtedness connected with the Work and all 

sums of money due for any labor, materials, apparatus, fixtures or machinery 

furnished for and used in the performance of the work have been paid or otherwise 

satisfied, or that the person or persons to whom the same may respectively be due 

have consented to such final payment.   

  

 The acceptance by the CONTRACTOR of the final payment as aforesaid shall 

operate as and shall be a release to the OWNER from all claims or liabilities under 

the Contract, including all subcontractor claims, for anything done or furnished or 

relating to the Work under the Contract or for any act or neglect of said OWNER 

relating to or connected with the Contract.  

  

 All warranties and guarantees shall commence from the date of the certificate of 

acceptance. No interest shall be due the CONTRACTOR on any partial or final 

payment or on the retainage.  
 

5.3  MODIFICATIONS TO CONTRACT WORK OR TIME OF PERFORMANCE 
 

 5.3.1 OWNER’S RIGHT TO TEMPORARILY SUSPEND WORK  

  

 5.3.2 REASONS FOR SUSPENSION  
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 The OWNER shall have the right by written order to temporarily suspend the work, 

in whole or in part, whenever, in the judgment of the OWNER, such temporary 

suspension is required:  

    

 A.  in the interest of the OWNER generally,  

 B.  due to government or judicial controls or orders which make     

  performance of this contract temporarily impossible or illegal,  

 C.   to coordinate the work of separate contractors at the job site,  

  D.  to expedite the completion of a separate contract even though the    

  completion of this particular Contract may be thereby delayed,  

  E.  because of weather conditions unsuitable for performance of the  

  Work, or  

  F.  because the CONTRACTOR is proceeding contrary to contract  

  provisions or has failed to correct conditions considered unsafe for  

  workmen.  

 

The written order of the OWNER to the CONTRACTOR shall state the reasons for 

suspending the work and the anticipated periods for such suspension. Upon receipt 

of the OWNER’S written order, the CONTRACTOR shall suspend the work covered 

by the order and shall take such means and precautions as may be necessary to 

properly protect the finished and partially finished work, the unused materials and 

uninstalled equipment, including the providing of suitable drainage about the work 

and erection of temporary structures where necessary. The CONTRACTOR shall not 

suspend the Work without written direction from the OWNER and shall proceed with 

the work promptly when notified by the OWNER to resume operations.  

 

 5.3.3 NO ADDITIONAL COMPENSATION  

 

No additional compensation shall be paid to the CONTRACTOR for a temporary 

suspension of the Work by the OWNER or otherwise where same is caused by the 

fault of the CONTRACTOR. Where such temporary suspension is not due to the fault 

of the CONTRACTOR, he shall be entitled to:  

 

A. an equitable extension of working time for the completion of the work, not 

to exceed the delay caused by such temporary suspension, as determined by 

the OWNER; and  

 

B. the actual and necessary costs of properly protecting the finished and 

partially finished work, unused materials and uninstalled equipment during 

the period of the ordered suspension as determined by the OWNER as being 

beyond the Contract requirements, such costs, if any, to be determined 

pursuant to the terms of the Contract; and  

 

C. where the CONTRACTOR elects to move equipment from the job site and 

then return it to the site when the work is ordered resumed, the actual and 



 

 42 

necessary costs of these moves, in an amount determined by the OWNER 

pursuant to the terms of the Contract.  

 

5.3.4 USE OF COMPLETED PORTIONS OF WORK  

 

The OWNER may, after written notice to the CONTRACTOR, and without incurring 

any liability for increased compensation to the CONTRACTOR, take over and use 

any completed portion of the Work prior to the final completion and acceptance of 

the entire work included in the Contract, and notwithstanding that the time allowed 

for final completion has not expired. The OWNER and CONTRACTOR agree that 

occupancy of portions of the Work by the OWNER shall not in any way evidence the 

substantial completion of the entire work or signify the OWNER’s acceptance of the 

Work. 

 

The CONTRACTOR shall not object to, nor interfere in any way with, such 

occupancy or use after receipt of the OWNER’S written notice. Immediately prior to 

such occupancy and use, the OWNER shall inspect such portion of the Work to be 

taken over and shall furnish the CONTRACTOR a written statement of the work, if 

any, still to be done on such part. The CONTRACTOR shall promptly thereafter 

complete such unfinished work to permit occupancy and use on the date specified in 

the OWNER’S written order, unless the OWNER shall permit specific items of work 

to be finished after the occupancy and use by the OWNER.  

 

In the event the CONTRACTOR is unreasonably delayed by the OWNER exercising 

its rights under this section, the CONTRACTOR may submit a request for an 

extension of time; CONTRACTOR’S sole remedy for an unreasonable delay shall be 

an extension of time and shall not be entitled to any additional compensation.  

 

5.4 COMMENCMENT; TIME OF COMPLETION; DELAYS; EXTENSION OF TIME; 

LIQUIDATED DAMAGES 
 

 5.4.1 COMMENCEMENT; TIME OF COMPLETION 
 

Contractor shall commence work within ten (10) consecutive calendar days after 
receiving from County a notice to proceed.  Contractor agrees and covenants that the 
number of consecutive calendar days allowed to complete all work following a notice 
to proceed shall be as follows: 
 

____________________________________________________________ 
 

 
5.4.2. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ON TIME  

 

Time is of the essence in the progress and completion of this Contract. For each 

calendar day that any Work shall remain uncompleted after the time specified in the 

proposal and the Contract, or the increased time granted by the OWNER, or as 

equitably increased by additional work or materials ordered after the Contract is 
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signed, the sum per day given in the following schedule, unless otherwise specified 

in the special provisions, shall be deducted from the monies due the CONTRACTOR:   

   

Two Hundred Dollars and Zero Cents ($200.00) 

   

The sum of money thus deducted for such delay, failure or non-completion is not to 

be considered as a penalty, but shall be deemed, taken and treated as reasonable 

liquidated damages, per calendar day that the CONTRACTOR shall be in default 

after the time stipulated in the Contract for completing the Work. The said amounts 

are fixed and agreed upon by and between OWNER and CONTRACTOR because of 

the impracticability and extreme difficulty of fixing and ascertaining the actual 

damages the OWNER in such event would sustain; and said amounts are agreed to 

be the amount of damages which the OWNER would sustain and which shall be 

retained from the monies due, or that may become due, the CONTRACTOR under 

this Contract; and if said monies be insufficient to cover the amount owing, then the 

CONTRACTOR or his surety shall pay any additional amounts due.  

 

 5.4.3 EXTENTIONS OF TIME 

 

The CONTRACTOR shall be entitled to an extension of working time under this 

Contract only when claim for such extension is submitted to the OWNER in writing 

by the CONTRACTOR within seven days from and after the time when any alleged 

cause of delay shall occur, and then only when such time is approved by the OWNER. 

In adjusting the Contract working time for the completion of the Project, 

unforeseeable causes beyond the control and without the fault or negligence of the 

CONTRACTOR, including, acts of God or the public enemy, acts of the OWNER, 

fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, or delays 

of subcontractors due to such causes beyond their control shall be taken into 

consideration.  

 

If the satisfactory execution and completion of the Contract should require work and 

materials in greater amounts or quantities than those set forth in the Contract, 

requiring more time for completion than the anticipated time, then the contract 

working time shall be equitably increased, but not more than in the same proportion 

as the cost of the additional work bears to the cost of the original work contracted for. 

No allowances shall be made for delays or suspension of the performance of the Work 

due to the fault of the CONTRACTOR.  

 

No adjustment to working time shall be made if, concurrently with the equitable cause 

for delay, there existed a cause for delay due to the fault or negligence of the 

CONTRACTOR, his agents, employees or subcontractors; and no adjustment shall 

be made to the Contract Price and the CONTRACTOR shall not be entitled to claim 

or receive any additional compensation as a result of or arising out of any delay 

resulting in adjustment to the working time hereunder, including delays caused by 

the acts or negligence of the OWNER. Notwithstanding any other provision of the 

Contract Documents, all claims for extension of working time must be submitted in 
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accordance with the provisions of this Contract, and no act of the OWNER shall be 

deemed a waiver or entitlement of such extension.  

 

5.5 TERMINATION FOR CONVENIENCE OF THE OWNER  

  

 5.5.1 NOTICE OF TERMINATION  

 

The performance of the Work under this Contract may be terminated by the OWNER 

in whole or from time to time in part, in accordance with this section, whenever the 

OWNER shall determine that such termination is in the best interest of the OWNER. 

Any such termination shall be effected by mailing a notice of termination to the 

CONTRACTOR specifying the extent to which performance of work under the 

Contract is terminated, and the date upon which such termination becomes effective. 

Receipt of the notice shall be deemed conclusively presumed and established when 

the letter is placed in the United States Mail by the OWNER. Further, it shall be 

deemed conclusively presumed and established that such termination is made with 

just cause as therein stated; and no proof in any claim, demand or suit shall be 

required of the OWNER regarding such discretionary action.  

 

 5.5.2 CONTRACTOR ACTION 

 

After receipt of a notice of termination, and except as otherwise directed by the 

OWNER or Engineer, the CONTRACTOR shall:  

 

A. stop work under the Contract on the date and to the extent specified in the 

notice of termination;  

B. place no further orders or subcontracts for materials, services or facilities 

except as may be necessary for completion of such portion the Work under 

the Contract as is not terminated;  

C. terminate all orders and subcontracts to the extent that they relate to the 

performance of work terminated by the notice of termination;  

D. transfer title to the OWNER and deliver in the manner, at the times, and to 

the extent, if any, directed by the OWNER or Engineer:  

1. the fabricated or unfabricated parts, work in process, completed 

work, supplies and other material produced as a part of, or acquired in 

connection with the performance of, the work terminated by the notice 

of termination; and  

2. the completed or partially completed plans, drawings, information 

and other property which, if the Contract had been completed, would 

have been required to be furnished to the OWNER.  

E. complete performance of such part of the work as shall not have been 

terminated by the notice of termination; and  

F. take such action as may be necessary, or as the Engineer may direct, for 

the protection and preservation of the property related to its Contract which 

is in the possession of the CONTRACTOR and in which the OWNER has or 

may acquire an interest.  
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At a time not later than 30 days after the termination date specified in the notice of 

termination, the CONTRACTOR may submit to the OWNER a list, certified as to 

the quantity and quality, of any or all items of termination inventory not previously 

disposed of, exclusive of items the disposition of which has been directed or 

authorized by the Engineer. Not later than 15 days thereafter, the OWNER shall 

accept title to such items and remove them or enter into a storage agreement covering 

the same, provided that the list submitted shall be subject to verification by the 

Engineer upon removal of the items, or, if the items are stored, within 45 days from 

the date of submission of the list, and provided that any necessary adjustments to 

correct the list as submitted shall be made prior to final settlement.  

 

 5.5.3 TERMINATION CLAIM  

 

Within 60 days after notice of termination, the CONTRACTOR shall submit his 

termination claim to the Engineer and the OWNER in the form and with the 

certification prescribed herein. Unless one or more extensions in writing are granted 

by the OWNER upon request of the CONTRACTOR, made in writing within such 

60-day period or authorized extension thereof, any and all such claims shall be 

conclusively deemed waived.  The termination claim shall (1) list all Contract Work 

which the CONTRACTOR has completed but for which the CONTRACTOR asserts 

it has not been paid, including any retainage; (2) list of all fabricated or unfabricated 

parts, work in process, completed work, supplies and other material produced as a 

part of, or acquired in connection with the performance of the Contract and the 

itemized cost for each such fabricated or unfabricated part, work in process, 

completed work, supplies and other material; (3) list all costs and expenses saved as 

a result of the termination of the Contract.  The termination claim must include a copy 

of all invoices for fabricated or unfabricated parts, supplies and other material 

produced as a part of, or acquired in connection with the performance of the Contract 

for which the CONTRACTOR seeks compensation; all invoices for any 

subcontractors providing services related to the Contract; and (3) evidence of 

payment of all material suppliers and subcontractors, together with 

CONTRACOTR’s certification that all such-material suppliers and subcontractors 

have been fully paid together with executed lien releases from each such material 

supplier and subcontractor.  The termination claim may not include any request for 

payment of Extra Work for which a Change Order has not been issued or for which 

the CONTRACTOR has not fully and timely complied with the provisions of section 

2.3 of this Contract. 

 

 5.5.4 AMOUNTS  

 

The CONTRACTOR and OWNER may agree upon the whole or any part of the 

amount or amounts to be paid to the CONTRACTOR by reason of the total or partial 

termination of work pursuant hereto, provided that such agreed amount or amounts 

shall never exceed the total contract price as reduced by the amount of payments 

otherwise made and as further reduced by the Contract Price of work not terminated. 



 

 46 

The contract shall be amended accordingly, and the CONTRACTOR shall be paid 

the agreed amount. No amount shall be due for lost or anticipated profits. Nothing 

prescribing the amount to be paid to the CONTRACTOR in the event of failure of 

the CONTRACTOR and the OWNER to agree upon the whole amount to be paid to 

the CONTRACTOR by reason of the termination of work pursuant to this section, 

shall be deemed to limit, restrict or otherwise determine or affect the amount or 

amounts which may be agreed upon to be paid to the CONTRACTOR pursuant to 

this paragraph.  

 

 5.5.5 FAILURE TO AGREE  

 

In the event of the failure of the CONTRACTOR and the OWNER to agree, as 

provided herein, upon the whole amount to be paid to the CONTRACTOR by reason 

of the termination of work pursuant to this section, the OWNER shall determine, on 

the basis of information available to it, the amount, if any, due to the CONTRACTOR 

by reason of the termination and shall pay to the CONTRACTOR the amounts 

determined. No amount shall be due for lost or anticipated profits.  

 

  

 5.5.6 DEDUCTIONS  

 

In arriving at the amount due the CONTRACTOR under this section, there shall be 

deducted (a) all unliquidated advance or other payments on account theretofore made 

to the CONTRACTOR, applicable to the terminated portion of this contract; (b) any 

claim which the OWNER may have against the CONTRACTOR in connection with 

this Contract; and (c) the agreed price for or the proceeds of sale of any materials, 

supplies or other things kept by the CONTRACTOR or sold, pursuant to the 

provisions of this clause, and not otherwise recovered by or credited to the OWNER.  

 

 5.5.7 ADJUSTMENT  

 

If the termination hereunder be partial prior to the settlement of the terminated portion 

of this Contract, the CONTRACTOR may file with the Owner a request in writing 

for an equitable adjustment of the price or prices specified in the Contract relating to 

the continued portion of the Contract (the portion not terminated by the notice of 

termination), and such equitable adjustment as may be agreed upon shall be made in 

such price or prices; nothing contained herein, however, shall limit the right of the 

OWNER and the CONTRACTOR to agree upon the amount or amounts to be paid 

to the CONTRACTOR for the completion of the continued portion of the Contract 

when said contract does not contain an established contract price for such continued 

portion.  

 

 5.5.8 NO LIMITATION OF RIGHTS  

 

Nothing contained in this section shall limit or alter the rights which the OWNER 

may have for termination of this Contract under any other provision of this Contract 
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or any other right which OWNER may have for default or breach of contract by 

CONTRACTOR.  

 

5.6 CONTRACTOR DEFAULT: OWNER’S RIGHT TO SUSPEND WORK AND ANNUL 

CONTRACT  

 

The Work or any portion of the Work under contract shall be suspended immediately on 

written order of the OWNER declaring the CONTRACTOR to be in default. A copy of such 

notice shall be served on the CONTRACTOR’S surety. The contract may be annulled by the 

OWNER for any good cause or causes, among others of which special reference is made to 

the following:  

A. failure of the CONTRACTOR to start the work within 10 days from date specified 

in the written work order issued by the OWNER to begin the work;  

B. evidence that the progress of the work being made by the CONTRACTOR is 

insufficient to complete the work within the specified working time;  

C. failure of the CONTRACTOR to provide sufficient and proper equipment, 

materials or construction forces for properly executing the Work;  

D. evidence that the CONTRACTOR has abandoned the Work or discontinuance of 

the performance of the Work or any part thereof and failure to resume performance 

within a reasonable time after notice to do so;  

E. evidence that the CONTRACTOR has become insolvent or bankrupt, or otherwise 

financially unable to carry on the Work;  

F. deliberate failure on the part of the CONTRACTOR to observe any requirements 

of the specifications or to comply with any orders given by the Engineer as provided 

for in the specifications;  

G. failure of the CONTRACTOR to promptly make good any defects in materials or 

workmanship, or any defects of any nature, the correction of which has been directed 

in writing by the OWNER;  

H. evidence of collusion for the purpose of illegally procuring a contract or 

perpetrating fraud on the OWNER in the construction of work under contract;  

I. repeated violations of safe working procedures;  

J. the filing by the CONTRACTOR of litigation against the OWNER prior to final 

completion of the Work. When the Work is suspended for any of the causes itemized 

above, or for any other cause or causes, the CONTRACTOR shall discontinue the 

Work or such part thereof as the OWNER shall designate, whereupon the surety may 

either at its option assume the Contract or that portion thereof which the OWNER 

has ordered the CONTRACTOR to discontinue and perform the same or, with the 

written consent of the OWNER, sublet the same, provided, however, that the surety 

shall exercise its option within two weeks after the written notice to discontinue the 

work has been served upon the CONTRACTOR and upon the surety or its authorized 

agents. The surety in such event shall assume the CONTRACTOR’S place in all 

respects and shall be paid by the OWNER for all work performed by it in accordance 

with the terms of the Contract, but in no event shall such payments exceed the 

contract amount, regardless of the cost to the surety to complete the Work.  
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In the event that the surety assumes the CONTRACTOR’S place, duties and responsibilities 

in the Contract, all monies remaining due the CONTRACTOR at the time of his default shall 

thereupon become due and payable to the surety as the work progresses, subject to all terms 

of the Contract. In case the surety does not, within the hereinabove specified time, exercise 

its obligation to assume the Contract or that portion thereof which the OWNER has ordered 

the CONTRACTOR to discontinue, then the OWNER shall have the power to complete by 

contract or otherwise, as it may determine, the Work herein described or such part thereof as 

it may deem necessary; and the CONTRACTOR hereto agrees that the OWNER shall have 

the right to take possession of or use any or all of the materials, plans, tools, equipment, 

supplies and property of every kind provided by the CONTRACTOR for the purpose of the 

Work and to procure other tools, equipment and materials for the completion of the same and 

to charge to the account of the CONTRACTOR the expense of said contract for labor, 

materials, tools, equipment and expenses incident thereto. The expense so charged shall be 

deducted by the OWNER out of such monies as may be due or may at any time thereafter 

become due the CONTRACTOR under and by virtue of the Contract or any part thereof.  

 

The OWNER shall not be required to obtain the lowest bid for the work of completing the 

Contract, but the expenses to be deducted shall be the actual cost of such work. In case such 

expense is less than the sum which would have been payable under the contract if the same 

had been completed by the CONTRACTOR, then in such case the OWNER may pay the 

CONTRACTOR the difference in the cost, provided that the CONTRACTOR shall not be 

entitled to any claim for damages or for loss of anticipated profits.  

 

In case such expense shall exceed the amount which would have been payable under the 

Contract if the same had been completed by the CONTRACTOR, the CONTRACTOR and 

his surety shall pay the amount of the excess to the OWNER on notice from the OWNER for 

excess due including any costs incurred by the OWNER, such as inspection, legal fees and 

liquidated damages. When any particular part of the Work is being carried out by the 

OWNER by contract or otherwise under the provisions of this section, the CONTRACTOR 

shall continue the remainder of the Work in conformity with the terms of the contract and in 

such manner as not to hinder or interfere with the performance of workmen employed as 

above provided by the OWNER or surety.  

 

5.7  SUSPENSION BY COURT ORDER AGAINST THE OWNER  

 

The CONTRACTOR shall suspend such part or parts of the Work pursuant to a court order 

issued against the OWNER and shall not be entitled to additional compensation by virtue of 

such court order; neither shall the CONTRACTOR be liable to the OWNER in the event the 

Work is suspended by such court order, unless such suspension is due to the fault or 

negligence of the CONTRACTOR. A delay of the CONTRACTOR due to a court order 

against the OWNER, or due to the OWNER’S failure to secure right-of-way at the time 

required or because of a conflict of a utility with the Work, shall not be cause for additional 

compensation for damages sustained by the CONTRACTOR, but may be a cause for 

extension of contract working time only. The CONTRACTOR’S sole remedy for any 

suspensions of the Work is an equitable extension of time to perform the Work. 
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5.8 NO WAIVER OF RIGHTS OR ESTOPPEL  

 

The OWNER, or any officer or agent thereof, shall not be precluded at any time, either before 

or after final completion and acceptance of the Work and final payment therefore from:  

 

A. showing the true and correct amount, classifications, quality and character of the 

Work done and materials furnished by the CONTRACTOR or any other person under 

this Contract, or from showing at any time that any determination, return, decision, 

approval, order, letter, payment or certification is untrue and incorrect or improperly 

made in any particular, or that the Work or the materials or any parts thereof do not 

in fact conform to the contract requirements; and (b) demanding the recovery from 

the CONTRACTOR of any overpayments made to him, or such damages as the 

OWNER may sustain by reason of the CONTRACTOR’S failure to perform each 

and every part of this Contract in strict accordance with its terms; or both. 

 

VI. AUTHORITY OF THE ENGINEER 

 

6.1 All work shall be performed in a good and workmanlike manner and to the satisfaction of 

the Engineer. The Engineer shall decide all questions which arise as to the quality and 

acceptability of materials furnished, work performed, manner of performance, rate of 

progress of the work, sequence of the construction, interpretation of the plans and 

specifications, acceptable fulfillment of the Contract, compensation, mutual rights between 

contractors under these specifications and suspension of the Work. He shall determine the 

amount and quality of work performed and materials furnished, and his decisions and 

estimates shall be final. His estimate in such event shall be a condition precedent to the right 

of the CONTRACTOR to receive money due him under the Contract.  

 

6.2 OWNER’S REPRESENTATIVES  

 

Where the Contract Documents indicate that determinations, directions or approvals shall be 

made by the OWNER or “Owner’s representatives,” this shall mean the OWNER acting 

directly, or through duly authorized persons acting within the limit of authority delegated to 

them. Any determination, direction or approval of such authorized representatives shall be 

subject to review by the OWNER. For purposes of administering the schedule or the payment 

provisions of this Contract the Engineer may act as the Owner’s representative for purposes 

of approving payments, changes, scheduling, or acceptance of the Work, at the OWNER’S 

discretion.  

 

6.3 INSPECTIONS OF WORK PROGRESS 

 

The Engineer shall visit the site at during construction of the Project as necessary as the 

Owner’s Representative to verify that the Work is being performed in compliance with the 

Contract Documents and shall be given total access to the Project by the CONTRACTOR. 

Site visits or inspections by the Engineer shall in no way relieve the CONTRACTOR of any 

of its responsibilities or duties pursuant to the Contract Documents. The Engineer will neither 

have control over, nor be responsible for, the construction means and methods, techniques, 
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sequences, or procedures, or for the safety precautions and programs in connection with the 

Work or the Project. The CONTRACTOR shall be solely responsible for, the construction 

means and methods, techniques, sequences, or procedures, or for the safety precautions and 

programs in connection with the Work or the Project. 

 

6.4 CONSTRUCTION STAKES  

 

Engineer will provide the Contractor with primary horizontal and vertical control to consist 

of one construction baseline and two benchmarks. 

 

The Contractor shall take all necessary precautions to preserve any and/or all markings and 

staking.  Payment for costs of restaking shall be the responsibility of the Contractor. 
 
6.5 APPROVAL OF SUBMITTALS 
 

The Engineer shall review and approve or take other appropriate action the 

CONTRACTOR’s submittals such as Shop Drawings, Product Data and Samples, for the 

purpose of checking for conformance with the Contract Documents. The Engineers review 

of the submittals shall not relieve the CONTRACTOR of any of its obligations to perform 

the Work in strict compliance with the Contract Documents. The Engineer’s review shall not 

be considered approval of safety precautions, means and methods, techniques, sequences or 

procedures that are the responsibility of the CONTRACTOR. 
 

VII. CLAIMS OR DISPUTES 

 

7.1 CLAIMS AGAINST OWNER AND ACTION THEREON.  

 

No claim against the OWNER under the Contract or for breach of the Contract or additional 

compensation for extra or disputed work shall be made or asserted against the OWNER under 

the Contract or in any court action, unless the CONTRACTOR shall have strictly complied 

with all requirements relating to the giving of notice and information with respect to such 

claim as required by the Contract.  

 

7.2 CLAIM AGAINST OFFICERS, EMPLOYEES OR AGENT OF THE OWNER.  

 

No claim whatsoever shall be made by the CONTRACTOR against any, past, present or 

future, officer, employee or agent of the OWNER for or on account of, anything done or 

omitted to be done in connection with this Contract.  

 
 

VIII. MISCELLANEOUS PROVISIONS 
 

8.1 FINANCIAL INTEREST IN ANY CONTRACT BY OWNER’S OFFICERS, 

 EMPLOYEES OR AGENTS  

 

No officer, employee or agent of the OWNER shall have a financial interest, direct or 

indirect, in any contract with the OWNER or be financially interested, directly or indirectly, 
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in the sale to the OWNER of any land, materials, supplies or services, except on behalf of 

the OWNER as an officer or employee. Any willful violation of this article shall constitute 

malfeasance in office, and any officer or employee guilty thereof shall thereby forfeit his 

office or position. Any violation of this article with the knowledge, expressed or implied, of 

the persons, partnership, company, firm, association or corporation contracting with the 

OWNER shall render the contract involved voidable by the OWNER.  
 
8.2 SERVICE OF NOTICES  

 

The OWNER and the CONTRACTOR shall each designate addresses where all notices, 

directions or other communication may be delivered or to which they may be mailed.  

 

Notices to the surety or sureties on contract bonds shall be directed or delivered to the home 

office, or to the agent or agents who executed the bonds on behalf of the surety or sureties, 

or to their designated agent for delivery of notices.  

 

Actual delivery of any such notice, direction or communication to the aforesaid places or 

depositing it in a postpaid wrapper addressed thereto in any post office regularly maintained 

by the United States Postal Service shall be conclusively deemed to be sufficient service 

thereof upon the above persons as of the date of such delivery or deposit.  

 

The designated addresses may be changed at any time by an instrument in writing executed 

by the party changing the addresses and delivered to the other party.  

 

Nothing herein contained shall, however, be deemed to preclude or tender inoperative the 

service of any notice, direction or communication upon the above parties personally or, if 

the CONTRACTOR be a corporation, upon any officer or director thereof.  

 

8.3 UNLAWFUL PROVISIONS DEEMED STRICKEN  

 

In the event a term, condition, or provision of this Agreement is determined to be void, 

unenforceable, or unlawful by a court of competent jurisdiction, then that term, condition, or 

provision shall be deleted and the remainder of the Agreement shall remain in full force and 

effect. 

 

8.4 ALL LEGAL PROVISIONS INCLUDED  

 

It is the intent and agreement of the parties to this contract that all legal provisions of law 

required to be inserted herein shall be and are inserted herein. If through mistake or oversight, 

however, any such provision is not herein inserted, or is not inserted in proper form, then 

upon application of either party, the contract shall be amended so as to strictly comply with 

the law and without prejudice to the rights of either party hereunder.  

 

8.5 ASSIGNMENTS  

 



 

 52 

 The CONTRACTOR shall not assign, transfer, convey or otherwise dispose of this contract, 

or his right to execute it, or his right, title or interest in it or any part thereof without the 

previous written consent of the surety company and the written approval of the OWNER.  

 

The CONTRACTOR shall not assign, either legally or equitably, by power of attorney or 

otherwise, any of the monies due or to become due under this Contract or its claim thereto 

without the prior written consent of the surety company and the written approval of the 

OWNER.  

The approval of the OWNER of a particular assignment, transfer or conveyance shall not 

dispense with such approval to any further or other assignments.  

 

The approval by the OWNER of any assignment, transfer or conveyance shall not operate to 

release the CONTRACTOR or surety hereunder from any of the Contract and bond 

obligations, and the CONTRACTOR shall be and remain fully responsible and liable for the 

defaults, negligent acts and omissions of his assignees, their agents and employees, as if they 

were his own. 
 
8.6 STATE AND LOCAL SALES AND USE TAXES  

 

The OWNER qualifies for exemption from the state and local sales and use taxes, pursuant 

to the provisions of Section 151.309 of the Texas Limited Sales, Excise and Use Tax Act. 

Therefore, the CONTRACTOR shall not pay such taxes which would otherwise be payable 

in connection with the performance of this Contract.  

 

The CONTRACTOR shall issue an exemption certificate in lieu of the tax on the purchase, 

rental or lease of:  

  

 A. all materials, supplies, equipment and other tangible personal property 

incorporated into the real property being improved; and  

B. all materials, supplies, equipment and other tangible personal property used or 

consumed by the CONTRACTOR in performing the Contract with the OWNER. 

Materials and supplies “used in the performance of a contract” include only those 

materials actually incorporated into the property being improved and those supplies 

directly used to incorporate such materials into the property being improved. 

Overhead supplies and supplies used indirectly or only incidental to the performance 

of the Contract with the OWNER are not included in the exemption.  

 

Under “reasons said purchaser is claiming this exemption” in the exemption certificate, the 

CONTRACTOR must name the OWNER and the project for which the equipment, material 

and supplies are being purchased, leased or rented.  

 

8.7 VENUE AND GOVERNING LAW  

 

The parties agree that the laws of the State of Texas shall govern the interpretation, validity, 

performance and enforcement of this Construction Agreement, and that the exclusive venue 

for any legal proceeding involving this Construction Agreement shall be in Collin County, 

Texas.  



 

 53 

 

8.8 NO WAIVER OF LEGAL RIGHTS  

 

Inspection by the Engineer, or OWNER; any order, measurement, quantity or certificate by 

the Engineer; any order by the OWNER for payment of money; any payment for or 

acceptance of any work; or any extension of time or any possession taken by the OWNER 

shall not operate as a waiver of any provisions of the contract or any power therein reserved 

to the OWNER of any rights or damages therein provided. Any waiver of any breach of 

contract shall not be held to be a waiver of any other or subsequent breach. The OWNER 

reserves the right to correct any error that may be discovered in any estimate that may have 

been paid and to adjust the same to meet the requirements of the Contract Documents. The 

OWNER reserves the right to recover by process of law sums as may be sufficient to correct 

any error or make good any deficiency in the Work resulting from such error, dishonesty or 

collusion by the CONTRACTOR or his agents, discovered in the Work after the final 

payment has been made.  

 

Neither final acceptance of the Work, nor final payment shall relieve the CONTRACTOR of 

responsibility for faulty materials or workmanship, and the CONTRACTOR shall promptly 

remedy any defects due thereto and pay for any damage to other work resulting therefrom. 

Likewise, neither final acceptance nor final payment, nor partial or entire use or occupancy 

of the work by the OWNER shall constitute acceptance of work not done in accordance with 

the Contract Documents or relieve CONTRACTOR of liability with respect to any expressed 

or implied warranties or responsibility for faulty materials or workmanship, whether same 

be patently or latently defective.  

 

8.9 OBLIGATION TO PERFORM FUNCTIONS  

Any failure or neglect on the part of OWNER, Engineer or inspectors to enforce provisions 

herein dealing with supervision, control, inspection, testing or acceptance and approval of 

the work shall never operate to relieve CONTRACTOR from full compliance with the 

Contract Documents nor render OWNER liable to CONTRACTOR for money damages, 

extensions of time or increased compensation of any kind.  

 

8.10 SUCCESSORS AND ASSIGNS  

Subject to the limitations upon assignment and transfer herein contained, this contract shall 

be binding upon and inure to the benefit of the parties hereto, their respective successors and 

assigns.  

8.11 HEADINGS  

The title and headings contained in the Contract Documents and the subject organization are 

used only to facilitate reference, and in no way define or limit the scope of intent of any of 

the provisions of this Contract.  
 
8.12  ENTIRE AGREEMENT; AMENDMENTS; BINDING EFFECT 

This Construction Agreement, including the Contract Documents and all the documents 

incorporated therein represents the entire and integrated agreement between the OWNER, 

Collin County, and the CONTRACTOR, and supersedes all prior negotiations, 

representations, or agreements, either written or oral.  This Construction Agreement may be 

amended only by written instrument signed by both, the OWNER, Collin County, and the 
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CONTRACTOR. CONTRACTOR acknowledges that no representations have been made to 

it, upon which it is relying in entering into this Contract, which are not expressly set forth in 

the Contract Documents. 
 
8.13 INTERPRETATION 
 Although this Agreement is drafted by the OWNER, Collin County, should any part be in 

dispute, the parties agree that this Construction Agreement shall not be construed more 

favorable for either party. No rule of construction requiring that ambiguities in this Contract 

shall be construed more favorably for either party shall apply.  

 

8.14  EXPENSES FOR ENFORCEMENT   

 In the event either Party hereto is required to employ an attorney to enforce the provisions of 

this Agreement or is required to commence legal proceedings to enforce the provisions 

hereof, the prevailing Party shall be entitled to recover from the other, reasonable attorney's 

fees and court costs incurred in connection with such enforcement, including collection. 
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IN WITNESS WHEREOF, the parties have executed this Construction Agreement upon 
 the year and date indicated beneath their signatures hereto. 
 
 

 
 
 
CONTRACTOR: 

 
              
 
      By:        
 
      Date:        
 
 
ATTEST: 
 
       
Secretary 
 
 
     COLLIN COUNTY, TEXAS: 
 
     By:         

     Michalyn Rains, CPPO, CPPB, Purchasing Agent 

 
     Date:        
 
     ________________     
     Collin County Commissioners’ Court Order No. 
 
ATTEST: 
 
       
Secretary 
 
 
 
APPROVED AS TO FORM: 
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ACKNOWLEDGMENTS 
 
STATE OF TEXAS     § 
       
COUNTY OF    § 
 
BEFORE ME,      on this day personally appeared               

 , of     , a     corporation, known to me (or 

proved to me on the oath of)       or through     

(description of identity card or other document) to be the person whose name is subscribed to the 

foregoing instrument and acknowledged to me that he/she executed the same as the act and deed of 

the corporation, for the purposes and consideration therein expressed and in the capacity therein 

stated. 

 

GIVEN UNDER MY HAND AND SEAL OF OFFICE, this the   day of  , 2019 

 

       

Notary Public, State of Texas 

             

Printed Name 
 

My Commission expires on the   day of    ,   . 
 

 
 
STATE OF TEXAS     § 
       
COUNTY OF COLLIN  § 
 
BEFORE ME,      on this day personally appeared    
  , Purchasing Agent of COLLIN COUNTY, TEXAS, a political subdivision of the State of 
Texas, known to me (or proved to me on the oath of)      or through  
  (description of identity card or other document) to be the person whose name is 
subscribed to the foregoing instrument and acknowledged to me that he/she executed the same as 
the act and deed of COLLIN COUNTY, TEXAS, for the purposes and consideration therein 
expressed and in the capacity therein stated. 
 
GIVEN under my hand and seal of office this the    day of    , 2019. 
 
        
Notary Public, State of Texas 
 
        
Printed Name 
 
My Commission expires on the   day of    ,   . 
 



006111  PERFORMANCE BOND    
STATE OF TEXAS  § 

COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 

That          , a corporation organized and existing under the laws of 

the State of   , and fully authorized to transact business in the State of Texas, whose address is     of the 

City of     County of   , and State of   ,(hereinafter referred to as “Principal”), and    

          (hereinafter referred to as “Surety”, a corporation organized under 

the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 

unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of             

Dollars ($     ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal  plus 10-

percent of the stated penal sum as an additional sum of money representing additional court expenses, attorneys’ fees, and liquidated damages arising out of or 

connected with the below identified Contract) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their 

heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 201   , to which 

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of  IFB 2019-162, 

Construction, Collin County Elections RTU Additions. 

CONDITION OF THIS OBLIGATION IS SUCH, that if the said Principal fully and faithfully executes the work and performance of the Contract in 

accordance with the plans specifications, and Contract Documents, including any extensions thereof which may be granted with or  without notice to Surety, during the 

original term thereof, and during the life of any guaranty required under the Contract, and according to the true intent and meaning of said Contract and the plans and 

specifications hereto annexed, if the Principal shall repair and/or replace all defects due to faulty materials or  workmanship that appear within a period of one year from 

the date of final completion and final acceptance of the work by OWNER; and if the Principal shall fully indemnify and save harmless the OWNER from all costs and 

damages which OWNER may suffer by reason of failure to so perform herein and shall fully reimburse and repay OWNER all outlay and expense which the OWNER 

may incur in making good any default or deficiency, then this obligation shall be void; otherwise, to remain in full  force and effect; and in case said CONTRACTOR 

shall fail to do so, it is agreed that the OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this 

obligation.  Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas.  

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 

of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 

they were fully copied at length herein.  

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 

agreement which increases the Contract price with or without notice to the Surety, but in no event shall a Change Order or Supplemental Agreement which reduces the 

Contract price decrease the penal sum of the Bond.  And further that no change, extension of time, alteration, or addition to the terms of the Contract, or to the work 

performed thereunder, or the plans, specifications, or drawings accompanying the same shall in any way affect its obligation on this bond, and it does hereby waive 

notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder. 

Surety agrees that the bond provides for the repairs and/or replacement of all defects due to faulty materials and workmanship that appear within a period of 

one (1) year from the date of completion and acceptance of the improvement by the OWNER.  

 The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 

whom service of process may be had in matters arising out of such suretyship. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of    201  . 

WITNESS       PRINCIPAL 

               

        Printed/Typed Name      

        Title:       

        Company:       

               

        Address:       

               

WITNESS       SURETY 

               

        Printed/Typed Name       

        Title:        

        Company:        

               

        Address:        

               

The Resident Agent of the Surety for delivery of notice and service of process is: 

Name:          

Address:           Note:  Date of Bond must NOT be 

Phone Number:           prior to date of contract. 

           Revised 11/2008 



 

 006113  PAYMENT BOND     

 
STATE OF TEXAS  § 

COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 

That          , a corporation organized and existing under the laws of 

the State of    , and fully authorized to transact business in the State of Texas, whose address is     

of the City of        County of    , and State of     

,(hereinafter referred to as “Principal”), and              

(hereinafter referred to as “Surety”, a corporation organized under the laws of the State of        and authorized under the laws of the State 

of Texas to act as surety on bonds for principals, are held and firmly bound unto        (hereinafter referred 

to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform labor upon the buildings, structures or improvements referred to 

in the attached Contract, , in the penal sum of                  

Dollars ($     ) (not less than 100% of the approximate total amount of the Contract as evidenced in the proposal) in lawful 

money of the United States, for the payment whereof, the said Principal and Surety bind themselves, and their heirs, administrators, executors, successors, and assigns, 

jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 201   , to which 

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of IFB 2019-162, 

Construction, Collin County Elections RTU Additions. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper protection of all claimants 

supplying labor and material in the prosecution of the work provided for in said Contract and for the use of each claimant, and that conversely should the Principal 

faithfully perform said Contract and in all respects duly and faithfully observe and perform all and singular the covenants, conditions, and agreements in and by said 

Contract, agreed to by the Principal, and according to the true intent and meaning of said Contract and the claims and specifications hereto annexed, and any and all 

duly authorized modifications of said Contract that may hereafter be made, notice of which modification to Surety being hereby waived, then this obligation shall be 

void; otherwise, to remain in full force and effect.  Provided further, that if any legal action be filed on this Bond, venue shall lie in Collin County, Texas. 

"PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions Texas Government Code, Chapter 2253, as amended, and Chapter 3503 

of the Texas  Insurance Code, as amended, and all liabilities on this bond shall be determined in accordance with the provisions of said articles to the same extent as if 

they were fully copied at length herein.  

Surety, for value received, stipulates and agrees that the bond shall automatically be increased by the amount of any Change Order or supplemental 

agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or addition to the terms of the 

Contract, or to the work performed thereunder, or the plans, specifications, or drawings accompanying the same, shall in anyway affect its obligation on this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract, or to the work to be performed thereunder.  

 The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 

whom service of process may be had in matters arising out of such suretyship. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of    201  . 

 

WITNESS       PRINCIPAL 

               

        Printed/Typed Name      

        Title:       

        Company:       

               

        Address:       

               

WITNESS       SURETY 

               

        Printed/Typed Name       

        Title:        

        Company:        

               

        Address:        

               

 

The Resident Agent of the Surety for delivery of notice and service of process is: 

Name:          

Address:           Note:  Date of Bond must NOT be 

Phone Number:           prior to date of contract. 

 

           Revised 11/2008 



 

 

006119 MAINTENANCE BOND    

 

STATE OF TEXAS  § 

COUNTY OF COLLIN  §   KNOW ALL MEN BY THESE PRESENTS:  

 

That          , a corporation organized and existing under the laws of 

the State of   , and fully authorized to transact business in the State of Texas, whose address is     of the 

City of     County of   , and State of   ,(hereinafter referred to as “Principal”), and    

          (hereinafter referred to as “Surety”, a corporation organized under 

the laws of the State of       and authorized under the laws of the State of Texas to act as surety on bonds for principals, are held and firmly bound 

unto     (hereinafter referred to as “Owner”) and unto all persons, firms and corporations who may furnish materials for or perform 

labor upon the buildings, structures or improvements referred to in the attached Contract, , in the penal sum of             

Dollars ($     ) in lawful money of the United States, for the payment whereof, the said Principal and Surety bind themselves, 

and their heirs, administrators, executors, successors, and assigns, jointly and severally, firmly by these presents:  

WHEREAS, the Principal has entered into a certain written contract with the Owner, dated the   day   of    , 201   , to which 

said Contract is hereby referred to and made a part hereof and as fully and to the same extent as if copied at length herein for the construction of IFB 2019-162, 

Construction, Collin County Elections RTU Additions.  

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that the bond guarantees the full and proper maintenance and repair of 

the work herein contracted to be done and performed for a period of    year(s) from the date of acceptance and Principal will do all necessary 

backfilling that may arise on account of sunken conditions in ditches, or otherwise, and do and perform all necessary work and repair any defective condition growing 

out of or arising from the improper laying or construction of same, or on account of any breaking of same caused by said CONTRACTOR in construction of same , or 

on account of any defect arising in any of said work laid or constructed by said CONTRACTOR or on account of improper excavation or backfilling, it being 

understood that the purpose of this section is to cover all defective conditions arising by reason of defective materials, work or labor performed  by said 

CONTRACTOR, then this obligation shall be void; otherwise, to remain in full force and effect; and in case said CONTRACTOR shall fail to do so, it is agree that the 

OWNER may do said work and supply such materials and charge the same against said CONTRACTOR and Surety on this obligation.  Provided further, that if any 

legal action be filed on this Bond, venue shall lie in Collin County, Texas.  

"PROVIDED, HOWEVER, that said Surety, for value received, stipulates and agrees the bond shall automatically be increased by the amount of any 

Change Order or supplemental agreement which increases the Contract price with or without notice to the Surety and that no change, extension of time, alteration or 

addition to the terms of the Contract, or to the work performed thereunder, or the plans specifications, or drawings accompanying the same shall in any way affect its 

obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the Contract or to the work to be 

performed thereunder.  

 The undersigned and designated agent is hereby designated by Surety herein as the agent resident to whom any requisite notice may be delivered and on 

whom service of process may be had in matters arising out of such suretyship. 

 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of    201  . 

WITNESS       PRINCIPAL 

               

        Printed/Typed Name      

        Title:       

        Company:       

               

        Address:       

               

WITNESS       SURETY 

               

        Printed/Typed Name       

        Title:        

        Company:        

               

        Address:        

               

The Resident Agent of the Surety for delivery of notice and service of process is: 

Name:          

Address:           Note:  Date of Bond must NOT be 

Phone Number:           prior to date of contract. 

 

           Revised 11/2008 



bsmith
Typewriter
THIS PAGE INTENTIONALLY LEFT BLANK



 

COLLIN COUNTY ELECTIONS WAREHOUSE RTU ADDITIONS MCKINNEY, TEXAS 

MDE PROJECT 191115               

MECHANICAL SUBMITTAL PROCESS 

 23 00 10 - 1 

SECTION 23 00 10 – MECHANICAL SUBMITTAL PROCESS 

PART 1 – GENERAL 

 

 

1.1 SUBMITTALS 

A. Comply with all submittal provisions of Division 1. 

B. Submit electronic copies of the submittal to the prime consultant (i.e. architect) in order to 

process and track the submittals properly in accordance with Division 1 and 23 submittal 

requirements. Architects and consultants are to submit all submittals and RFI’s to the 

mechanical engineer electronically. Send to “mdengca@md-eng.com”. Submittals shall 

be labeled by their project specification section or CSI specification section if not listed in 

project specifications. 

C. Contractor is responsible to separate submittals per specification section. Unseparated 

submittals are subject to rejection without review. 

D. Allow a minimum of ten (10) working days for the review of submittals and each re-

submittal. 

E. Submittals that have been reviewed and marked as REJECTED (REJ) or REVISE & 

RESUBMIT (RES) should be resubmitted within 10 days to be reviewed again by 

engineer. 

F. Compliance with the Contract documents shall be the sole responsibility of the Contractor. 

 Items on equipment that are were not accepted by the Architect in writing as an approved 

equal shall be replaced or revised to comply with the contract documents at the 

Contractor's expense. 

G. Resubmission of rejected submittals shall be limited to one (1) in number.  Costs for 

processing subsequent resubmittals in excess of the first resubmittal, resulting from the 

Contractor's disregard of Architect/Engineer's primary submittal rejection comments, shall 

be borne by the Contractor.  Costs shall be based on Architect/Engineer's hourly rates as 

published in their current professional fee schedules and shall also include reimbursable 

costs for delivery, mailing, and photocopies at direct cost plus ten percent (10%). 

1.2 REQUIRED SPECIFICATIONS (Project specific) 

A. The chart below are the submittals required for the project. 

1. Submittals marked with an “X” are required for this project. 

2. Submittals without an “X” are not required for this project. 

 
 
 
 

See required specifications on next page 
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Required  
Submittal Name 

Spec  Required  
Submittal Name 

Spec 

X Reference  
X Reference 

 x 
Common Work Results for HVAC 

23 05 00 

 

  
 

      -O&M manual, Shop Drawings 
 

 

  
 

 

 
 

 
     

 
     

  

 

 

     

 
      

 
  x Packaged Outdoor HVAC Equipment 

23 74 00 

x 
Vibration & Seismic Controls for HVAC Pipe, etc. 

23 05 48 

        -Packaged Equipment, Controls, Hail Guards   

     -Isolation material, Support units,  
 

x 
Identification for HVAC Piping & Equipment 

23 05 53 

 

     -Valve tags, Pipe markers, Equipment plates, 
 

x 
Testing, Adjusting & Balancing for HVAC 

23 05 93 

 

     -Certifications 
 

x 
HVAC Insulation 

23 07 00 

 

     -Piping Insulation, Duct insulation, Adhesives 
 

     -Sealants, Covers, Aluminum UV covers. 
 

 
  

 

 
 

   
 

 
 

 
 

 

 

 
 

 
 

x 
Air Distribution 

23 31 00 

 

     -Duct Work, Flexible duct, Access doors  

     -Fire & Smoke dampers  
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SECTION 23 05 00 - COMMON WORK RESULTS FOR HVAC 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 DESCRIPTION 

A. The General Requirements for Mechanical Work are intended to be complementary to the 

General Requirements of the Construction Contract. 

B. Work Included:  Provide complete mechanical systems where shown on the drawings, as 

specified herein, and as needed for a complete and proper installation including, but not 

necessarily limited to the following summary of work: 

1. Furnish and install a complete gas system as shown on drawings and described 

herein. 

2. Furnish and install a complete heating and air conditioning system as shown on 

drawings and described herein. 

3. Furnish and install a complete ventilation system as shown on drawings and 

described herein. 

4. Other items and services required to complete the systems. 

1.3 GENERAL REQUIREMENTS 

A. Unless otherwise specified, materials are to be new and of current U.S. manufacture, free 

from defects and of the best quality of their respective kinds.  

B. Equipment and/or materials damaged in shipment or handling, or otherwise damaged 

before installation, shall be replaced with new equipment and/or materials.  Damaged 

equipment and/or materials shall not be repaired at the jobsite.  

C. Furnishing of the proper equipment and/or materials and to see that it is installed as 

recommended by the manufacturer is entirely the responsibility of the Contractor.  If 

required for proper installation, the Contractor shall obtain advice and supervisory 

assistance from a representative of the specific manufacturer of the equipment being 

installed.   

D. Materials and adhesives to conform to Federal Standard Flame-Spread Properties, Inc., 

with composite fire and smoke hazard ratings, maximum 25 for flame spread and 50 for 

smoke developed.  Adhesives to be waterproof.   

E. The Contractor shall promptly notify the Architect in writing of any conflict between the 

requirements of the Contract Documents and the manufacturer's directions and shall 

obtain the Architect instructions before proceeding with the work.  Should the Contractor 

perform any such work that does not comply with the manufacturer's directions or such 

instructions from the Architect, he shall bear all costs arising in connection with the 

deficiencies.   

F. Belts, pulleys, chains, gears, couplings, projecting screws, keys or other rotating parts 

which are located so that a person can come in close proximity thereto shall be fully 

enclosed properly provided with a guard.  

1.4 QUALITY ASSURANCE AND APPLICABLE STANDARDS 

A. Use adequate numbers of skilled workers that are thoroughly trained and experienced in 

the necessary crafts and are completely familiar with the specified requirements and the 

methods needed for proper performance of the work of this Section. 

B. The Contractor shall be responsible for fitting his material and apparatus into the building 

and shall carefully lay out his work at the site to conform to the structural conditions, to 



 

COLLIN COUNTY ELECTIONS WAREHOUSE RTU ADDITIONS MCKINNEY, TEXAS 

 

MDE PROJECT 191115   

COMMON WORK RESULTS FOR HVAC 

 23 05 00 - 2 

avoid all obstructions, to conform to the details of the installation and thereby to provide 

an integrated satisfactory operating installation.  The contractor must support all duct, 

pipe, equipment, and all other items furnished and installed under this scope from 

steel joists or structural steel frames.  It is prohibited to support duct, pipe, 

equipment, and all other items furnished under this scope from the metal deck. 

C. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

D. Codes:  Perform all work in accordance with the latest edition of the following codes: 

1. State and city building, fire, plumbing and mechanical codes. 

2. International Fire Code  

3. International Mechanical Code  

4. International Plumbing Code  

5. International Electrical Code  

6. Energy Conservation Code  

7. National Fire Protection Association (NFPA) 

8. American with Disabilities Act (ADA) 

9. ICC/ANSI A117.1 Accessible and Useable Buildings and Facilities. 

10. All authorities having jurisdiction. 

11. Architectural code review drawing. 

E. The Contractor shall comply in every respect with all requirements of National Fire 

Protection Association, local Fire Department regulations and utility company 

requirements.  In no case does this relieve the Contractor of the responsibility of 

complying with these Specifications and Drawings where specified conditions are of 

higher quality than the requirements of the above-specified authorities.  Where 

requirements of the Specifications and Drawings are more lenient than the requirements 

of the above authorities having jurisdiction, the Contractor shall make installations in 

compliance with the requirements of the above authorities with no extra compensation.  

F. Where conflicts occur between drawings, specifications or code requirements, the most 

stringent requirement shall take precedence. 

G. Standards:  The specifications and standards of the following organizations are by 

reference made a part of these specifications.  All work, unless otherwise indicated, shall 

comply with the requirements and recommendations wherever applicable: 

1. American National Standards Institute (ANSI). 

2. Air Conditioning and Refrigeration Institute (ARI). 

3. American Gas Association (AGA). 

4. American Society for Testing and Materials (ASTM). 

5. American Society of Mechanical Engineers (ASME). 

6. American Society of Refrigeration, Heating and Air Conditioning Engineers 

(ASHRAE). 

7. Electrical Testing Laboratories (ETL). 

8. National Bureau of Standards (NBS). 

9. National Electrical Manufacturer's Association (NEMA). 

10. National Fire Protection Association (NFPA). 

11. Sheet Metal and Air Conditioning National Association (SMACNA). 

12. Underwriters Laboratories, Inc. (UL). 

H. Welding Qualifications:  Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 

2. ASME Boiler and Pressure Vessel Code:  Section IX. 
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1.5 REQUIREMENTS OF REGULATORY AGENCIES 

A. The requirements and recommendations of the latest edition of the Occupational Safety 

and Health Administration (OSHA) Act are by reference made a part of these 

specifications. All work shall comply with the requirements and recommendations 

wherever applicable. 

1.6 SUBMITTALS 

A. Comply with all submittal provisions of Division 1. 

B. Submit electronic copies of the submittal to the prime consultant (i.e. architect) in order to 

process and track the submittals properly in accordance with Division 1 and 23 submittal 

requirements. Architects and consultants are to submit all submittals and RFI’s to the 

mechanical engineer electronically. Send to “mdengca@md-eng.com”. Submittals shall 

be labeled by their project specification section or CSI specification section if not listed in 

project specifications 

C. Product Data:  Submit the following: 

1. Materials list of items proposed to be provided under Division 23. 

2. Manufacturer's specifications and other data needed to prove compliance with the 

specified requirements.  The term "Compliance" is understood to mean that the 

Contractor certifies that the submitted equipment will meet or exceed the contract 

document requirements.  Items that do not clearly meet this definition should be 

identified and explained as required in the following paragraph. 

3. Identify the difference between the specified item or function and the proposed.  

Explain with enough detail so that the Engineer/Owner can easily determine that 

the item complies with the functional intent.  List any disadvantages or 

advantages of the proposed item versus the specified item.  Submit technical 

data sheets and/or pictures and diagrams to support and clarify.  Organize in a 

clear and concise format.  All substitutions shall be approved in writing by 

Architect.  The Architect’s decision shall be final. 

4. Allow a minimum of ten (10) working days for the review of submittals and each 

re-submittal. 

5. Submittals that have been reviewed and marked as REJECTED (REJ) or 

REVISE & RESUBMIT (RES) should be resubmitted within 10 days to be 

reviewed again by engineer. 

6. Compliance with the Contract documents shall be the sole responsibility of the 

Contractor.  Items on equipment that are were not accepted by the Architect in 

writing as an approved equal shall be replaced or revised to comply with the 

contract documents at the Contractor's expense. 

7. Manufacturer's recommended installation procedures which, when reviewed by 

the Architect, shall become the basis for accepting or rejecting actual installation 

procedures used on the work.  

8. Sign the submittal as an indication of compliance with the contract documents.  

Any deviations from the contract documents shall be indicated on the submittal 

prior to signing.  Any deviations not indicated shall be cause for rejection and 

removal of the non-complying equipment at the Contractor’s expense. 

D. Submittals required of materials and equipment under this section include the following: 

1. Piping and Accessories Materials: 

a. Clearly marked up manufacturer's data showing compliance with the 

specifications for: (Include model numbers and highlight products) 

1) Piping material proposed for each system. 

2) Valves, cocks, and specialties. 

3) Flexible connectors for piping. 

4) Flanges. 
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2. Mechanical Identification Materials: 

a. Clearly marked-up product literature or samples showing compliance 

with specified materials for: (Include model numbers and highlight 

products) 

1) Valve tagging. 

2) Pipe marking. 

3) Equipment marking. 

3. Heating: 

a. Provide clearly marked-up manufacturer's data showing compliance with 

scheduled values and specifications for: (Include model numbers and 

highlight products) 

1) Flue pipe and accessories. 

2) Unit heaters. 

b. Provide all electrical characteristics. 

4. Refrigeration: 

a. Provide clearly marked-up manufacturer's data showing compliance 

with scheduled values and specifications for: (Include model numbers 

and highlight products) 

1) Condensing Units 

b. Provide all electrical characteristics. 

5. Air Handling: 

a. Provide clearly marked-up manufacturer's data showing compliance 

with scheduled values and specifications for: (Include model numbers 

and highlight products) 

1) AHU, factory assembled. 

2) Fan coil units. 

3) Filters. 

b. Provide all electrical characteristics. 

6. Air Distribution Materials: 

a. Provide clearly marked-up manufacturer's data showing compliance 

with scheduled values and specifications for: (Include model numbers 

and highlight products) 

1) Air devices. 

7. Testing and Balancing: 

a. Brief description of test and balance contractor experience. 

b. Certificate of Qualification from AABC. 

c. Biographical information of the Registered Professional Engineer and 

certified Test and Balance Supervisor proposed to manage the project. 

d. List of instruments to be used with latest date of calibration test for each. 

e. Test and balance reports. 

8. Record Documents:  Reference the requirements detailed in this section. 

9. Operation and Maintenance Data:  Reference the requirements detailed in this 

section. 

E. Resubmission of rejected submittals shall be limited to one (1) in number.  Costs for 

processing subsequent resubmittals in excess of the first resubmittal, resulting from the 

Contractor's disregard of Architect/Engineer's primary submittal rejection comments, shall 

be borne by the Contractor.  Costs shall be based on Architect/Engineer's hourly rates as 

published in their current professional fee schedules and shall also include reimbursable 

costs for delivery, mailing, and photocopies at direct cost plus ten percent (10%). 
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1.7 SUBSTITUTIONS 

A. Comply with all provisions of Division 1. 

B. The use of manufacturers' names and catalog numbers followed by the phrase "or equal" 

is generally used to establish a standard of quality and utility for the specified items and to 

provide a dimensional reference for construction documents that are drawn to scale. 

C. Submittals for "equal" items shall, where applicable, include the following data that are not 

necessarily required for specified items: 

1. Performance characteristics. 

2. Materials. 

3. Finish. 

4. Certification of conformance with specified codes and standards. 

5. Manufacturer's specifications and other data needed to prove compliance with the 

specified requirements.  The term "Compliance" is understood to mean that the 

Contractor certifies that the submitted equipment will meet or exceed the contract 

document requirements.  Items that do not clearly meet this definition should be 

identified and explained as required in Paragraph 6 below. 

6. Identify the difference between the specified item or function and the proposed.  

Explain with enough detail so that the Architect/ Engineer/Owner can easily 

determine that the item complies with the functional intent.  List any 

disadvantages or advantages of the proposed item versus the specified item.  

Submit technical data sheets and/or pictures and diagrams to support and clarify. 

 Include shop drawings for all piping and ductwork equipment per Paragraph 1.5 

Submittals.  Organize in a clear and concise format 

D. Submittals of "equal" components or systems may be rejected if: 

1. The material or equipment would necessitate the alteration of any portion of the 

mechanical, electrical, architectural or structural design. 

2. Dimensions vary from the specified material or equipment in such a manner that 

accessibility or clearances are impaired or the work of other trades is adversely 

affected. 

E. Proposed substitutions for materials or equipment must be submitted seven (7) days prior 

to final bid date for consideration as approved equals.  Otherwise, such substitutions will 

not be permitted.  Proposals for substitutions shall be made only by the prime bidders.  

Manufacturers, distributors, and sub-contractors shall not make proposals to the Architect 

for substitutions. 

F. All equipment installed on this project shall have local representation, local factory 

authorized service, and a local stock of repair parts 

G. No substitution shall be made unless authorized in writing by the Architect. Should a 

substitution be accepted, and should the substitute material prove defective or otherwise 

unsatisfactory for the service intended, and within the guarantee period, the Contractor 

shall replace this material or equipment with material or equipment specified, at his own 

expense, and to the satisfaction of the Architect. 

H. Contractors submitting bids on substitute materials and equipment must also provide a 

written performance guarantee certifying that the substitute materials and equipment will 

produce the specified effects and meet the approval of the Architect.  

1.8 ORDINANCES, PERMITS, METERS, UTILITIES AND ROYALTIES 

A. Procure all permits and licenses necessary for completion of this project and pay all lawful 

fees required and necessary pursuant in obtaining said permits and licenses.  All required 

certificates of approvals and inspections by local governing and regulating authorities 

shall be obtained and paid for by the Contractor. 

B. Pay all fees required for the connection of gas to utility mains, and any meter fees if 

required. 
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C. Pay any royalty payments required or fees for the use of patented equipment or systems. 

Defend all law suits or claims for infringement of any patent rights and shall hold the 

Owner and/or Architect/Engineer harmless from loss as a result of said suits or claims. 

1.9 COMPATIBILITY OF EQUIPMENT 

A. Assume full responsibility for satisfactory operation of all component parts of the mechanical 

systems to assure compatibility of all equipment and performance of the integrated systems 

in accordance with the requirements of the specifications.  Should the Contractor consider 

any part of the specifications or drawings as rendering his acceptance of such responsibility 

impossible, prohibitive, or restrictive, he shall notify the Engineer before submitting his bid, 

and the bid shall be accompanied by a written statement of any objections or exceptions to 

the specifications and drawings. 

B. The size of mechanical and electrical equipment indicated on the Drawings is based on 

the dimensions of a particular manufacturer.  While other manufacturers may be 

acceptable, it is the responsibility of the Contractor to determine if the equipment he 

proposes to furnish will fit in the space.  Fabrication Drawings shall be prepared when 

required by the Architect/Engineer or Owner to indicate a suitable arrangement. 

C. All equipment shall be installed in a manner to permit access to all surfaces.  All valves, 

motors, drives, filters, and other accessory items shall be installed in a position to allow 

removal for service without disassembly of another part. 

1.10 CONSTRUCTION REQUIREMENTS 

A. The drawings show the arrangements of work.  Should project conditions necessitate 

rearrangement, or if the materials or equipment can be installed to a better advantage in a 

different manner, the Contractor shall, before proceeding with the work, prepare and 

submit five copies of Drawings of the proposed arrangement for the Architect’s review.  

Allow a minimum of ten (10) working days for review. 

B. Should the Contractor propose to install equipment requiring space conditions other than 

those shown, or rearrange the equipment, he shall assume responsibility for the 

rearrangement of the space and shall have the Architect review the change before 

proceeding with the work.  The request for such changes shall be accompanied by shop 

drawings of the space in question.  Identify monetary credits proposed or other benefits of 

the change.  Allow a minimum of ten (10) working days for review. 

C. The Contractor shall be responsible for the proper location and size of all slots, holes or 

openings in the building structure pertaining to his work and for the correct location of pipe 

sleeves. 

1.11 CONNECTIONS FOR OTHERS 

A. The Mechanical Contractor shall rough in for and make all gas connections to all 

equipment, machinery, etc., provided by others in accordance with detailed roughing-in 

Drawings provided by the equipment suppliers, by actual measurements of the equipment 

connections, or as detailed 

B. After the equipment is set in place, this Contractor shall make all final connections and 

shall provide all required pipe, fittings, valves, traps, etc. 

C. Provide all air gap fittings required, using materials hereinbefore specified.  In each 

service line connected to an item of equipment or piece of machinery, provide a shutoff 

valve.  On each drain not provided with a trap, provide a suitable trap. 

D. All pipe fittings, valves, traps, etc., exposed in finished areas and connected to chrome 

plated lines provided by others shall be chrome plated to match. 

E. Provide all galvanized sheet metal ductwork, transition pieces, etc., required for a 

complete installation.  Exposed sheet metal shall be paint-grip type.  
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1.12 LOCATION OF OUTLETS  

A. Supply and return air outlets in suspended acoustical tile ceilings shall occur 

symmetrically in tile joints or in the centers of whole tiles.  The final determination of the 

exact location of each outlet and the arrangement to be followed shall be acceptable to 

the Architect.  

B. The drawings show the locations of the various outlets and equipment.  Exact locations of 

these outlets and equipment shall be determined by reference to the general construction 

plans and to all detail drawings, equipment drawings, roughing-in drawings, etc., by 

measurements at the building, and in cooperation with the other trades.  The Architect 

reserves the right to make any reasonable change in location of any outlet or equipment 

before installation, without additional cost.   

C. The Contractor shall install his work complete and in good working order.  If any of the 

requirements of the drawings and specifications are impossible to perform, or if the 

installation when made in accordance with such requirements will not perform 

satisfactorily, he shall report same to the Architect for correction.   

D. No extra compensation will be allowed for extra work or change caused by failure to 

comply with the above requirements.  

 

1.13 PROJECT RECORD DOCUMENTS 

A. Provide the record documents associated with the work of Division 23 in strict accordance 

with the provisions of these specifications. 

B. Throughout progress of the Division 23 Work, maintain an accurate record of changes in 

the Contract Documents that apply to work of Division 23.  Changes shall include all 

addendums issued during bidding.  Maintain an accurate record of the location of 

mechanical service lines and outlets and all outside utilities. 

C. Delegate the responsibility for maintenance of Record Documents to one person on the 

Contractor's staff as approved by the Architect. 

D. Accuracy of Records 

1. Thoroughly coordinate changes within the Record Documents, making adequate 

and proper entries on each page of Specifications and each sheet of drawings 

and other documents where such entry is required to show the change properly.  

Match the symbology and format of the base documents. 

2. Accuracy of records shall be such that a future verification of items shown in the 

Contract Documents may rely reasonably on information obtained from the 

approved Project Record Documents. 

E. Maintain the job set of Record Documents completely protected from deterioration and 

from loss and damage until completion of the work and transfer of all recorded data to the 

final Project Record Documents. 

F. Making Entries on Drawings 

1. Using an erasable colored pencil (not ink or indelible pencil), clearly describe the 

change by graphic line and note as required. 

2. Date all entries. 

3. Call attention to the entry by a "cloud" drawn around the area or areas affected. 

4. In the event of overlapping changes, use different colors for the overlapping 

changes. 

5. Make entries within 24 hours after receipt of information that the change has 

occurred. 

6. Maintain the base drawing format and use the same symbology. 

7. Convert field mark-ups to finished CADD record drawings when required in this 

section. 

G. Conversion of Schematic Layouts 

1. In some cases on the drawings, arrangements of ductwork and piping and similar 
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items are shown schematically and are not intended to portray precise physical 

layout.  Determine final physical arrangement subject to the Architect's approval. 

However, design of future modifications of the facility may require accurate 

information as to the final physical layout of items which are shown only 

schematically on the drawings. 

2. Show on the job set of record drawings, by dimension accurate to within one inch, 

the centerline of each run of items such as all sleeves and piping, etc., below 

grade, in walls, or in the concrete slab.  A surface mounted device indicates the 

exact location: 

a. Clearly identify the item by accurate note such as "Sanitary Sewer" and 

the like. 

b. Show, by symbol or note, the vertical location of the item "under slab," "in 

ceiling plenum," "exposed," and the like. 

c. Make all identification sufficiently descriptive that it may be related reliably 

to the specifications. 

H. Final Project Record Documents 

1. The purpose of the final Project Record Documents is to provide factual  

 information regarding all aspects of the Work, both concealed and visible, to enable 

future modification of the Work to proceed without lengthy and expensive site 

measurement, investigation, and examination. 

  2. Provide CAD electronic files in .dwg format using AutoCAD software.  Upon written 

request, completion of a release form, and payment of the Engineer’s standard fee 

of $200 plus applicable sales tax for a set-up charge and $50 per drawing plus 

applicable sales tax for copies of such files, Engineer will provide AutoCAD 

electronic files of base Contract Drawings in dwg format on compact discs.  

Engineer will also provide a list of drawing layers and names that shall be 

maintained. 

  3. Provide completed record drawings on CD-R and one full size hard copy of each 

drawing. 

4. Refer to Division 1 for additional requirements. 

I. OPERATION AND MAINTENANCE DATA 

Submit two copies of a preliminary draft of the proposed manual or manuals to the 

Architect for review and comments.  Allow a minimum of ten (10) working days for review. 

J. Submit specified number copies of the approved manual to the Architect prior to 

indoctrination of operation and maintenance personnel. 

K. Prepare in accordance with the following standards: 

 

Format: 

 

 Size: 

 

 Paper: 

 

 Text: 

 

 Drawings: 

 

 

8½" x 11" 

 

White bond, at least 20 lb. weight 

 

Neatly written or printed 

 

11" in height preferable; bind in with text; foldout acceptable; 

larger drawings acceptable but fold to fit within the Manual and 

provide a drawing pocket inside rear cover or bind in with text. 

 

Flysheets: Separate each section of the Manual with neatly prepared 

flysheets briefly describing contents of the ensuing section; 

flysheets may be in color. 

 

Binding: Use heavy-duty plastic or fiber-board covers with binding 
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mechanism concealed inside the manual; 3-ring binders will be 

acceptable; all binding is subject to the Architect's approval. 

 

Measurements: Provide all measurements in U.S. standard units such as 

feet-and-inches, lbs, and cfm.  Where items may be expected 

to be measured within ten years in accordance with metric 

formulae, provide additional measurements in the "International 

System of Units" (SI). 

 

L. Provide front and back covers for each manual, using durable material approved by the 

Architect, and clearly identified on or through the cover with at least the following 

information: 

 

   OPERATING AND MAINTENANCE INSTRUCTIONS 

 

OPERATIN

G AND 

MAINTENA

NCE 

MANUAL 

(Required 

Layout 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

• Title Page 

o Job Name 

o Site Address 

o Include Contact information of prime contractor. 

• Table of contents 

• Warranty Information. 

o Include all contractor warranties 

▪ Signed and dated documents 

• Permits-Inspections 

• Subcontractor list 

o Include all subcontractors. 

▪ Company name, Contact info. 

▪ Trade Responsibility. 

• Vendor list 

o Include name and addresses of vendors  

▪ Warranty information 

▪ Replaceable parts 

• Approved submittals 

o Include all approved product submittals 

• Reports/Certificates/Redlines 

o Engineers Observation Reports 

o Contractor Start-up Report 

o Manufacturer Start-up Report 

o Test & Balance Report 

o As-builts for  Duct, & refrigeration piping 

o Owners Training Report (All Trades) 

• O&M Manuals 

• Equipment Information. 

o Include Model, Serial and location. 

• Signed Approval 

o Page for approval signature of the engineer and approval date. 
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M. Contents:  Include at least the following: 

1. Neatly typewritten index near the front of the manual, giving immediate 

information as to location within the manual of all emergency information 

regarding the installation. 

2. Complete instructions regarding operation and maintenance of all equipment 

provided including lubrication, disassembly, and reassembly. 

3. Complete nomenclature of all parts of all equipment. 

4. Complete nomenclature and part number of all replaceable parts, name and 

address of nearest vendor, and all other data pertinent to procurement 

procedures. 

5. Copy of all guarantees and warranties issued. 

6. Manufacturer's bulletins, drawings, and descriptive data, clearly indicating the 

precise items included in this installation and deleting, or otherwise clearly 

indicating, all manufacturers' data with which this installation is not concerned. 

7. Such other data as required in other sections of these specifications. 

1.14 WARRANTY 

A. Contractor shall warranty all equipment and workmanship for a period of one year after 

date of substantial completion and replace or repair any faulty equipment or installation at 

no cost to the Owner for such service during this period, all in accordance with 

requirements of Division 1. 

B. This warranty shall not void specific warranties issued by manufacturers for greater 

periods of time.  Nor shall it void any rights guaranteed to the Owner by law. 

C. Warranties shall be in writing in a form satisfactory to the Owner, and shall be delivered to 

the Owner before final payment is made. 

D. Upon completion of the work of Division 23, thoroughly clean all exposed portions of the 

mechanical installation, removing all traces of soil, labels, grease, oil and other foreign 

material and using only the type cleaner recommended by the manufacturer of the item 

being cleaned. 

PART 2 - PRODUCTS 

2.1 ACCESS DOORS 

A. Access doors mounted in painted surfaces shall be of Milcor (Inland-Ryerson 

Construction Products Company) manufacturer, Style K for plastered surfaces and Style 

M or DW for non-plastered surfaces.  The Style K doors shall be set so that the finished 

surface of the door is even with the finished surfaces of the adjacent finishes.  Access 

doors mounted on tile surfaces shall be stainless steel materials.  Access doors shall be a 

minimum of 18" x 18" in size.   

PART 3 - EXECUTION 

3.1 ACCESS DOORS 

A. In fire-rated walls, access door shall be fire rated same as wall.  

3.2 TESTING AND INSPECTION 

A. Provide personnel and equipment, make required tests, and secure required approvals 

from the Architect and governmental agencies having jurisdiction. 

B. Make written notice to the Architect adequately in advance of each of the following stages 

of construction: 

1. When all rough-in is complete, but not covered. 

2. As specified in all Division 23 sections. 

3. At the completion of the work of Division 23. 
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C. When material or workmanship is found to not comply with the specified requirements, 

remove the noncomplying items from the job site and replace them with items complying 

with the specified requirements at no additional cost to the Owner.  This shall be 

performed within 3 days after receipt of written notice of noncompliance. 

3.3 INSTALLATION METHODS 

A. Unless noted otherwise, piping and ductwork may be run exposed in mechanical rooms 

and janitor's closets.  Piping and ductwork exposed in mechanical rooms and janitor's 

closets shall be run tight against the structure, as required by the Architect, allowing for 

expansion. 

B. Conceal piping and ductwork to be installed as hereinbefore specified.  

C. Piping suspended from the structure shall be adequately and properly supported on 

hanger rods or clamps as specified in Section 23 0529 “Hangers and Supports for HVAC 

Piping and Equipment”.  Perforated strap hangers will not be permitted.  The contractor 

must support all duct, pipe, equipment, and all other items furnished and installed 

under this scope from steel joists or structural steel frames.  It is prohibited to 

support duct, pipe, equipment, and all other items furnished under this scope from 

the metal deck. 

D. Where space is limited above ceilings, below concrete beams or other concrete 

projections, piping shall be sleeved through the beam or projection, rather than hung 

below.  Provide sleeves where required and locate where approved by the Architect.   

E. Cut pipe accurately to measurements established at the building and install into position 

without springing or forcing.  All open ends of pipes shall be capped or otherwise closed 

until the systems are closed with final connections.   

F. No pipe joints nearer than 12" to a wall, ceiling or floor penetration will be permitted, 

unless joint is of the welded type.  

G. Piping systems shall be made up straight and true and run at proper grades to permit 

proper flow of the contained material.  Piping shall be graded for proper drainage.  

H. Piping shall follow as closely as possible the routes shown on plans, which take into 

consideration conditions to be met at the site and in the building.  Should any unforeseen 

conditions arise, lines shall be changed or rerouted as required after approval from the 

Architect.   

I. All piping shall be installed with due regard to expansion and contraction and so as to 

prevent excessive strain and stress in the piping and in connections to equipment.   

J. All piping shall be clean when it is installed; rust and/or dirt shall be removed.   

K. Screw joints shall be made with taper threads, properly cut.  Threads shall be cut using 

graphite and oil applied to the pipe only.  When threads are cut on pipes, the ends shall 

be carefully reamed to remove any burrs.  Pipe shall be up-ended and hammered to 

remove all shavings and foreign material, before installing.   

L. Requirements for assembling joints in cast iron and copper lines are set forth elsewhere 

in these specifications.  For any special materials, consult the manufacturers for the 

recommended procedures in assembling the joints.   

M. This Contractor shall provide wall or ceiling access doors for unrestricted access to all 

concealed items of the fire suppression system.  

N. Install roof pipe penetrations through sleeves, and flash with membrane flashing and 

roofing mastic compatible with roofing system.  Roofing Supplier/Contractor shall approve 

roof penetration and flashing. 

O. For additional installation requirements, refer to individual sections in Division 23.   
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3.4 CUTTING AND PATCHING 

A. Perform cutting and patching associated with the work in strict accordance with the 

provisions of Division 1 of these Specifications and the following: 

1. Coordinate work to minimize cutting and patching work.  Cut and patch walls, 

floors, etc., resulting from work in existing construction or by failure to provide 

proper openings or recesses in new construction.  If cutting and patching is 

required, it shall be performed by trades specializing in that type work.  

2. Perform Architect-approved cutting and demolition by methods which will prevent 

damage to other portions of the work and provide proper surfaces to receive 

installation of new work and/or repair. 

a. Openings cut through concrete and masonry shall be made with masonry 

saws and/or core drills and at such locations acceptable to the Architect.  

Impact-type equipment will not be used except where specifically 

acceptable to the Architect.   

b. Openings in precast concrete slabs or walls for pipes, etc., shall be core 

drilled to exact size.  Oversize the hole to allow for link seals, and to deter 

pipe corrosion condensation from forming. 

c. Where openings are cut through masonry walls, provide and install lintels 

or other structural supports to protect the remaining masonry.  Adequate 

supports shall be provided during the cutting operation to prevent any 

damage to the masonry occasioned by the operation.  All structural 

members, supports, etc., shall be of the proper size and shape, and shall 

be installed in a manner acceptable to the Architect.   

d. Openings cut through plaster or drywall shall be cut prior to plaster finish 

coat or texture coat on drywall.  Cutting of the finish coat of plaster or 

texture coat of drywall will not be permitted unless written approval of the 

Architect is obtained. 

e. Openings shall be restored and/or repaired as required to replace the cut 

surface to an "as-new" and/or "as original" condition.  Refer to the 

appropriate section of the specifications for the material involved. 

3. Perform fitting and adjusting of products to provide finished installation complying 

with the specified tolerances and finishes. 

4. Provide all core drilling of holes. Where sleeves and/or blockouts are required, 

they shall be cut or provided at locations required. On completion of this work or 

as work progresses, make all repairs and do all patching required as a result of 

work under this Contract.  All patching shall be performed in a manner that will 

restore the surrounding work to its original condition to the satisfaction of the 

Architect. 

5. Assume responsibility for the proper size of all sleeves and/or blockouts in the 

building structure pertaining to the work and for providing the correct location of 

pipe sleeves and/or blockouts. 

6. No cutting, boring or excavating which will weaken the structure will be permitted.  

3.5 DEMOLITION AND RELOCATION 

A. The Contractor shall modify, remove, and/or relocate all materials and items so indicated on 

the Drawings or required by the installation of new facilities.  All removals and/or dismantling 

shall be conducted in a manner as to produce maximum salvage.  Salvage materials shall 

remain the property of the Owner, and shall be delivered to such destination or otherwise 

disposed of as directed by the Owner.  Materials and/or items scheduled for relocation and 

which are damaged during dismantling or reassembly operations shall be repaired and 

restored to good operative condition.  The Contractor may, at his discretion, and upon the 

approval of the Owner, substitute new materials and/or items of like design and quality in 

lieu of materials and/or items to be relocated. 
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B. All items which are to be relocated shall be carefully removed in reverse to original assembly 

or placement and protected until relocated.  The Contractor shall clean and repair and 

provide all new materials, fittings, and appurtenances required to complete the relocations 

and to restore to good operative order.  All relocations shall be performed by workmen 

skilled in the work and in accordance with standard practice of the trades involved. 

C. When items scheduled for relocation and/or reuse are found to be in damaged condition 

before work has been started on dismantling, the Contractor shall call the attention of the 

Owner to such items and receive further instructions before removal.  Items damaged in 

repositioning operations are the Contractor's responsibility and shall be repaired or replaced 

by the Contractor as approved by the Owner, at no additional cost to the Owner. 

D. Service lines and wiring to items to be removed, salvaged, or relocated shall be removed to 

points indicated on the Drawings, specified, or acceptable to the Owner.  Service lines and 

wiring not scheduled for reuse shall be removed to the points at which reuse is to be 

continued or service is to remain.  Such services shall be sealed, capped, or otherwise 

tied-off or disconnected in a safe manner acceptable to the Owner.  All disconnections or 

connections into the existing facilities shall be done in such a manner as to result in 

minimum interruption of services to adjacent occupied areas.  Services to existing areas or 

facilities which must remain in operation during the construction period shall not be 

interrupted without prior specific approval of the Owner as hereinbefore specified.  

3.6 JOBSITE CONDITIONS 

A. Examine the areas and conditions under which work of this Section will be performed.  

Include required work to correct conditions detrimental to the timely and proper completion 

of all Division 21 Work.  Do not proceed until unsatisfactory conditions are corrected. 

B. The Contractor shall at all times take such precautions as may be necessary to properly 

protect all materials and equipment from damage from the time of delivery until the 

completion of the work.  This shall include the erection of all required temporary shelters and 

supports to adequately protect any items stored in the open on the site from the weather, the 

ground and surrounding work; the cribbing of any items above the floor of the construction; 

and the covering of items in the incomplete building with tarpaulins or other protective 

covering; the installation of electric heaters in electrical switchgear and similar equipment to 

prevent moisture damage.  Failure on the part of the Contractor to comply with the above 

will be sufficient cause for the rejection of the items in question. 

C. Take particular care not to damage the building structure in performing work.  All finished 

floors, step treads, and finished surfaces shall be covered to prevent any damage by 

workmen or their tools and equipment during the construction of the building. 

D. Equipment and materials shall be protected from rust both before and after installation.  Any 

equipment or materials found in a rusty condition at the time of final inspection must be 

cleaned of rust and repainted as specified elsewhere in these Specifications. 

3.7 STORAGE AND PROTECTION  

A. Contractor shall provide the required protection of equipment and materials from the time 

of delivery until the completion of the Work.  Protect from damage, rust, rain, humidity and 

dust.   

B. Do not receive equipment or materials on the jobsite until adequate space has been 

provided for storage.   

C. Provide adequate supports for protection from the ground and erect required shelters for 

items stored in the open.   

D. Items stored within the building are to be adequately protected and covered with 

tarpaulins or other protective covering.   

E. Protect the building at all times during construction from damage by workmen, their tools 

and/or equipment.  Protect floors, steps, wall, ceilings, doors, windows and other finish 

surfaces.  

F. Equipment and materials found in a rusty condition at completion of the work will be 

thoroughly cleaned of rust and refinished as required to its original condition.  
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3.8 PREPARATION AND COORDINATION  

A. Perform coordination work in strict accordance with provisions of these specifications and 

the following: 

1. Coordinate as necessary with other trades to assure proper and adequate 

interface with all work. 

2. Where pipes or other fire suppression items are shown in conflict with locations of 

structural members and other equipment, include labor and materials required for 

extensions, offsets and supports to clear the encroachment. 

3. Although such work is not specifically indicated, furnish and install all 

supplementary or miscellaneous items, appurtenances and devices incidental to 

or necessary for a sound, secure and complete installation of the fire suppression 

system. 

4. Coordinate accepted equipment changes from those scheduled or specified with 

other trades affected.  Additional compensation to other trades for equipment 

changes is the responsibility of the Contractor making the change. 

B. The Mechanical, Electrical, Plumbing, and associated Drawings are necessarily 

diagrammatic by their nature, and are not intended to show every connection in detail or 

every pipe or conduit in its exact location.  These details are subject to the requirements 

of standards referenced elsewhere in these specifications, and structural and architectural 

conditions.  The Contractor shall carefully investigate structural and finish conditions and 

shall coordinate the separate trades in order to avoid interference between the various 

phases of work.  Work shall be organized and laid out so that it will be concealed in furred 

chases and suspended ceilings, etc., in finished portions of the building, unless 

specifically noted to be exposed.  All exposed work shall be installed parallel or 

perpendicular to the lines of the building unless otherwise noted. 

C. When the mechanical, plumbing and electrical Drawings do not give exact details as to 

the elevation of pipe, conduit and ducts, the Contractor shall physically arrange the 

systems to fit in the space available at the elevations intended with proper grades for the 

functioning of the system involved.  Piping, exposed conduit and the duct systems are 

generally intended to be installed true and square to the building construction, and located 

as high as possible against the structure in a neat and workmanlike manner.  The 

Drawings do not show all required offsets, control lines, pilot lines and other location 

details.  Work shall be concealed in all finished areas. 

D. The general installation precedence of materials shall be as follows.  Note that if an 

interference is encountered, this shall guide the contractor in the determination of which 

trade shall be given the "Right-of-Way".  

 

Building lines 

Structural Members 

Condensate Drains 

Vent Piping 

Supply, Return, and Outside Air Ductwork 

Gas Piping 

 

E. Where items such as diffusers, thermostats, switches, and control panels are not 

specifically located on the Drawings, locate as determined in the field by the Architect.  

Where such items are installed without such specific direction, relocate as directed by the 

Architect and at no additional cost to the Owner. 

F. Verify all dimensions and distances.  No additional compensation will be allowed because 

of differences between work shown on the Drawings and actual dimensions and 

distances at the jobsite. 
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3.9 PAINTING 

A. All equipment shall be delivered to the job with suitable factory finish.  Should the finish be 

damaged in transit or during the installation, it shall be finished to match appearance of 

original finish.  All work shall be subject to approval by Architect. 

B. All equipment, piping, conduit, insulation, etc., furnished and installed in exposed areas 

under Divisions 23 of these Specifications and as hereinafter specified shall be cleaned, 

prepared, and painted according to the following specification.  In the event of a conflict 

between the specifications referenced, the provisions of this specification shall prevail 

only for Division 23 work. 

C. Before painting, materials and equipment surfaces shall be thoroughly cleaned of cement, 

plaster, and other foreign materials, and all oil and grease spots shall be removed.  Such 

surfaces shall be carefully wiped and all cracks and corners scraped out.  Exposed metal 

work shall be carefully brushed down with the steel brushes to remove rust and other 

spots and left smooth and clean. 

 

3.10 TRAINING 

A. Contractors are responsible to provide owner with an adequate amount of training to be 

able to operate any system installed. 

1. This includes training for any HVAC, Fire. 

2. Provide a sign in sheet that is to be added to the O&M manual 

1. Owners & all building maintenance personal are required to have training. 

 

 

 

 

 

END OF SECTION 
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SECTION 23 0548 - VIBRATION AND SEISMIC CONTROLS FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SUMMARY  

A. The extent of vibration isolation work is indicated by drawings and schedules, and by the 

requirements of this section.  

B. The types of vibration isolation work specified in this section include the following:   

1. Support isolation for motor-driven mechanical equipment.  

2. Isolation including support isolation for piping risers.  

3. Support isolation of piping.  

4. Flexible connections for piping at equipment.  

C. Refer to other sections of these specifications for equipment foundations, hangers, 

sealants, gaskets, flexible connections for piping, and other work related to vibration 

isolation work.  

1.3 QUALITY ASSURANCE 

A. Product Qualification:  Provide each type of vibration isolation unit produced by a 

specialized manufacturer, with not less than 5 years' successful experience in the 

production of units similar to those for the project.  

1. Except as otherwise indicated obtain support isolation units from a single 

manufacturer.   

2. Engage the manufacturer to provide technical supervision of the installation of 

support isolation units produced by him, and of associated inertia bases (if any).  

B. Manufacturer:  Acceptable vibration isolation support unit manufacturers are as follows: 

1. Mason Industries, Inc. 

2. Vibration Mountings and Controls, Inc.  

3. Amber Booth 

4. Peabody Kinetics 

C. Manufacturer Certification:  Where vibration isolation support units are indicated for a 

minimum static deflection, provide manufacturer's certification that units have been tested 

and comply with the indicated requirements.  

D. All items of equipment, whether suspended, floor mounted or otherwise supported, which 

are capable of producing vibration, shall be installed with vibration isolation.  The isolation 

shall prevent the transmission of objectionable noise or vibration to the building structure. 

E. Submit for approval data showing disturbing frequency, supported weight, static deflection 

or natural frequency, and calculations supporting same for each isolator. 

1.4 SUBMITTALS 

A. Manufacturer's Data, Vibration Isolation:   

1. Provide submittals as required in Section 23 00 10, “Submittal Process”. 

2. For information, submit manufacturer's specifications, detailed drawings, 

performance characteristics data and installation instructions for each type of unit 

required.  

3. Include data for each type and size of unit, showing isolation efficiency, stiffness, 

natural frequency and transmissibility at lowest operating speed of equipment. 

4. Where required, include independent test agencies certified report of test results 

for each type of unit.  
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5. For spring units, show wire size, spring diameter, free height, solid-compression 

height, operating height, fatigue characteristics and ratio of horizontal to vertical 

stiffness.  

6. For spring-and-pad-type units show basis of spring-rate selection for range of 

loading weights.  

7. Include performance certifications where required.  

PART 2 - PRODUCTS 

2.1 ISOLATION MATERIALS AND SUPPORT UNITS 

A. Double deflection neoprene mountings shall have a minimum static deflection of 0.35".  

All metal surfaces shall be neoprene covered to avoid corrosion and have friction pads 

both top and bottom so they need not be bolted to the floor.  Bolt holes shall be provided 

where bolting is required.  On equipment such as small vent sets and close coupled 

pumps, steel rails shall be used above the mountings to compensate for the overhang. 

B. Vibration hangers shall contain a steel spring and 0.3" deflection neoprene element in 

series.  The neoprene element shall be molded with a rod isolation bushing that passes 

through the hanger box.  Spring diameters and hole sizes shall be large enough to permit 

the hanger rod to swing through a 30 degree arc before contacting the hole and short-

circuiting the spring.  Springs shall have a minimum additional travel to solid equal to 50% 

of the rated deflection. 

C. Vibration hangers shall be as described above, but they shall be precompressed to the 

rated deflection so as to keep the piping or equipment at a fixed elevation during 

installation.  The hangers shall be designed with a release mechanism to free the spring 

after the installation is complete and the hanger is subjected to its full load.  Deflection 

shall be indicated by a scale. 

D. Vibration hangers shall contain a steel spring located in a neoprene cup manufactured 

with a grommet to prevent short-circuiting.  The cup shall contain a steel washer designed 

to properly distribute the load on the neoprene and prevent its extrusion.  Spring 

diameters and hole sizes shall be large enough to permit the hanger rod to spring through 

a 30 degree arc before contacting the hole and short circuiting the spring.  Springs shall 

have as minimum additional travel to solid equal to 50% of the rated deflection.  Hangers 

shall be provided with an eyebolt on the spring end and provision to attach the housing to 

the flat iron duct straps. 

E. Vibration isolator shall be steel members welded to height saving brackets to cradle 

machines having legs or bases that do not require a complete supplementary base.  

Members shall be sufficiently rigid to prevent strains in the equipment. 

F. Flexible neoprene connectors shall be used on all equipment as indicated on the 

drawings.  They shall be manufactured of multiple plies of nylon tire cord fabric and 

neoprene.  No steel wire or rings shall be used as pressure reinforcement.  Straight 

connectors shall have two spheres.  Neoprene elbows shall have a single sphere forming 

the corner of the joint itself.  Connectors up to and including 2" diameter may have 

threaded ends.  Connectors 2-1/2" and larger shall have floating steel flanges.  All 

connectors shall be rated a minimum of 150 psi at 200 degrees F.  All sizes operating at 

pressures above 100 psi shall employ control cables with end fittings isolated from the 

anchoring plates by means of 1/2" thick bridge bearing neoprene washer bushings 

designed for a maximum of 1000 psi. 

G. Flexible stainless steel hose shall have stainless steel braid and carbon steel fittings.  

Sizes 3" and larger shall be flanged.  Smaller sizes shall have male nipples.  Lengths 

shall be as tabulated: 

 

  Flanges     Male Nipples 

  3 x 14  10 x 26   1/2 x 9   1-1/2 x 13 

  4 x 15  12 x 28   3/4 x 10   2 x 14 

  5 x 19  14 x 30   1 x 11   2-1/2 x 18 
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  6 x 20  16 x 32   1-1/4 x 12 

  8 x 22 

 

H. Hoses shall be installed on the equipment side of the shut-off valves horizontally and 

parallel to the equipment shafts wherever possible.  Hoses shall be type BSS. 

I. Where piping passes through equipment walls, floors or ceilings, the vibration isolator 

shall be a split seal consisting of two bolted pipe halves with 3/4" or thicker neoprene 

sponge bonded to the inner faces.  The seal shall be tightened around the pipe to 

eliminate clearance between the inner sponge face and the piping.  Concrete may be 

packed around the seal to make it integral with the floor, wall or ceiling if the seal is not 

already in place around the pipe prior to the construction of the building member.  Seals 

shall project a minimum of 1" past either face of the wall.  Where temperatures exceed 

240 degrees F., 10# density fiberglass may be used in lieu of the sponge. 

J. Isolator pads shall be neoprene waffle rated for 60#/sq. in. 

K. Pipe Riser Isolators:  Provide manufacturer's standard pad-type isolator bonded to steel 

plate, formed for welding to pipe sleeve extension. 

PART 3 - EXECUTION 

3.1 PERFORMANCE OF ISOLATORS 

A. General:  Comply with the minimum static deflections recommended by ASHRAE, 

including the definitions of critical and non-critical locations, for the selection and 

application of vibration isolation materials and units as indicated.  

B. Manufacturer's Recommendations:  Except as otherwise indicated, comply with 

manufacturer's recommendations for selection and application of vibration isolation 

materials and units.  

3.2 APPLICATIONS 

A. General:  Apply the types of vibration isolation materials and units indicated at the 

locations shown or scheduled.  Selection is Contractor's option where more than one type 

is indicated.   

B. Provide Neoprene Pads at the following locations/items of equipment: 

1. Where shown on drawings. 

C. Provide Vibration Isolation Springs for the following items of equipment: 

1. Where shown on drawings.   

D. Provide Spring Isolator, housed at the following items of equipment: 

1. Where shown on drawings.   

E. Provide Isolation Hangers for the following: 

1. Piping connected to machinery.   

3.3 INSTALLATION 

A. General:   

1. Except as otherwise indicated, comply with manufacturer's instructions for the 

installation and load application to vibration isolation materials and units.  

2. Adjust to ensure that units do not exceed rated operating deflections or bottom 

out under loading, and are not short-circuited by other contacts or bearing points.  

3. Remove spacer blocks and similar devices (if any) intended for temporary 

protection during shipping or against overloading during installation.  

4. Anchor and attach units to substrate and equipment as required for secure 

operation and to prevent displacement by normal forces, and as indicated.  

5. Adjust leveling devices as required to distribute loading uniformly onto isolators.  

Shim units as required where leveling devices cannot be used to distribute 

loading properly.  
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6. Install inertia base frames on isolator units as indicated, so that a minimum of 2" 

clearance below base will result when frame is filled with concrete and supported 

equipment has been installed and loaded for operation.  

7. Locate isolation hangers as near the overhead support structure as possible.  

8. Weld riser isolator units in place as required preventing displacement from 

loading and operations.  

3.4 EXAMINATION OF RELATED WORK 

A. Installer of vibration isolation work shall observe the installation of other work related to 

vibration isolation work, including work connected to vibration isolation work; and, after 

completion of other related work (but before equipment startup), shall furnish a written 

report to the Contractor listing observed inadequacies for proper operation and 

performance of vibration isolation work.  Report shall cover, but not necessarily be limited 

to the following: 

1. Equipment installations (performed as work of other sections) on vibration 

isolators.  

2. Piping connections including flexible connections.  

3. Passage of piping which is to be isolated through walls and floors.  

B. Do not start-up equipment until inadequacies have been corrected in a manner 

acceptable to the vibration isolation Installer. 

3.5 DEFLECTION MEASUREMENTS 

A. Upon completion of vibration isolation work, take measurements and prepare a report 

showing measured equipment deflections for each item of equipment.  

 

 

END OF SECTION 
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SECTION 23 05 53 - IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SCOPE 

A. Provide all equipment, materials, labor, supervision, and services necessary for or incidental 

to the installation of all necessary identification items as indicated on the drawings and as 

specified. 

B. Work included: 

1. Valve tagging 

2. Pipe marking 

3. Equipment marking 

C. Submittals:  Provide submittals as required in Section 23 00 10. “Submittal Process”. 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificate that materials meet 

or exceed minimum requirements as specified.  Marking system shall conform to ASME 

13.1, latest edition and OSHA 29 CFR 1910.261 requirements. 

PART 2 - PRODUCTS 

2.1 VALVE TAGS 

A. Provide a tag for each valve in main and branch piping of natural gas and refrigerant 

piping systems. 

1. Tags shall be 1-1/2" diameter of solid brass with blacked filled stamped 

characters of 1/4" height above and 1/2" height below. 

2. Provide 8" long meter seals for use with valve tags. 

B. Provide a valve chart with a schedule and location plans for all identified equipment, both 

in a frame with an acrylic cover to be located as directed by the Architect. 

2.2 PIPE MARKERS 

A. Provide pipe markers for pipes that provide 360 degree visibility with ANSI approved color 

coded background, color of legend in relation to background color, legend letter size, and 

length of color field.  Additionally, direction of flow arrows shall be printed on the same 

markers, and words shall be repeated and reversed for use with flow in either direction. 

1. Each marker shall be formed with a clear acrylic covering suitable for use 

outdoors. 

2. For diameters 3/4" to 6", marker shall be formed in order to snap on and 

completely surround the pipe. For diameters 6" and larger, provide radius formed 

markers of same material. 
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2.3 EQUIPMENT PLATES 

A. Plate shall be black with white letters that appear when the plate is engraved. 

 

B. Plate material shall be specifically suited for conditions surrounding the equipment.  

Outdoor equipment shall require special plate material for outdoor use. 

C. Plate size shall be as required with lettering size appropriate for the information shown but 

in no case less than 1/8" high.  Lettering style shall match existing facility standards. 

D. Nomenclature for plates shall be based on the equipment designations shown on the 

equipment schedules and as approved by the Architect. 

2.4 CONCEALED DEVICES 

A. Operable devices and equipment located above ceilings shall be marked with color coded 

W. H. Brady "Tack" type markers. 

2.5 MANUFACTURERS 

A. Provide marking system as manufactured by W. H. Brady Company, Seton, Craftmark, or 

approved equal. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Place all markers and plates in such locations that they are easily read by a person 

without assuming awkward or hazardous positions. 

3.2 VALVE TAGS 

A. Secure one valve tag to each REFRIGERANT valve. 

3.3 PIPE MARKERS 

A. For diameters 3/4" to 6", markers shall snap around the pipe, completely surrounding the 

pipe.  Markers shall not require taping or the use of any adhesive material or fasteners to 

permanently secure them to the pipe.  For diameters 6" and larger, secure with stainless 

steel spring fasteners. 

B. Install sufficient quantities of markers that tracing of pipe systems can be readily 

accomplished.  Install within three feet before and/or after penetrations through walls, 

floors, ceilings, underground or other non-accessible enclosures; at access doors, 

manholes or other access points which permit view of concealed piping; and when there 

is a change in direction of the concealed pipe.  Locations in major mechanical rooms shall 

be labeled at a maximum spacing of every 20 feet.  Other piping shall have labels at a 

maximum spacing of every 30 feet and at least once in every area that the pipe passes 

over or through.  Install additional markers where directed by the Architect. 

3.4 EQUIPMENT PLATES 

A. Provide engraved plates for all HVAC equipment and all remote mounted 

starter/disconnects. 

B. Secure all plates with two self-tapping metal screws with round heads.  Alternately, plates 

may be fastened with "pop" rivets provided no cracking or injury occurs to the plate.  

Plates attached with adhesives shall not be permitted. 

 

END OF SECTION 
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SECTION 23 05 93 - TESTING, ADJUSTING, AND BALANCING FOR HVAC 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

 A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SUMMARY 

 A. Testing and Balancing Agency Qualifications 

1. The testing, adjusting, and balancing of the heating, ventilating and air 

conditioning systems shall be performed by a technical firm or balancing agency 

certified in Air TAB and system commissioning by the Associated Air Balance 

Council (AABC).  The TAB agency shall also employ a permanent full time 

Registered Professional Engineer on staff with a minimum of five years 

specialized experience in testing and balancing.  The testing and balancing 

agency shall possess calibrated instruments, qualified engineers, and skilled 

technicians to perform required tests in accordance with the AABC. 

2. The testing and balancing agency shall be an independent firm separate and 

distinct from; not to be associated with, or be subsidiary of a firm performing work 

under other Sections of Division 22 & 23 and shall be under contract directly to 

the Owner. 

 B. Testing and Balancing Agency Responsibilities 

1. Submittals 

   a. Engineer and Technicians Data:  Submit proof that the agency, the Test 

and Balance Engineer assigned to supervise the procedures, and the 

technicians proposed to perform the procedures meet the qualifications 

specified. 

   b. Sample Form:  Submit sample forms, proposed for use on this project, 

for approval. 

   c. Certified Reports:  Submit testing, adjusting, and balancing reports 

bearing the seal and signature of the Certified Agency. 

d.      Review the construction documents, submittal, and shop drawings for 

balance ability.  Submit a list of suggestions or recommendations to the 

Architect/Engineer for consideration. 

2. Perform a job site observation prior to the ceiling installation to verify that 

ductwork, piping, dampers, valves, and air terminal devices have been installed 

per the contract documents.  Submit in writing to the Architect/Engineer a list of 

any discrepancies noted. 

3. Test, adjust and balance the heating, ventilating, and air conditioning systems in 

accordance with AABC or National Standards for field measurement. 

4. Verify the operation, calibration, and set points of all heating, ventilating, and air 

conditioning systems controls. 

5. Submit in writing to the Architect/Engineer a list of deficiencies for correction by 

the installing contractor.  In the event a deficiency remains after being reported as 

corrected, the balancing agency may submit an itemized request for its lost time 

for payment by the installing contractor.  All deficiencies that prevent proper T&B 

work from being completed shall be corrected prior to submittal of the Final T&B 

Report. 

6. Measure and record space temperature readings after occupancy for a period of 

two consecutive eight-hour periods.  Make adjustments if necessary, to achieve 

an even temperature distribution. 
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7. Submit certified, bound, typewritten report for approval by the Owner and 

Architect/Engineer including all test report data, instrument calibration, and 

schematic drawings of the HVAC layout. 

8. Provide preliminary smoke testing and smoke testing for all authorities having 

jurisdiction.  Preliminary smoke testing must be completed in the presence of the 

architect/engineer and must be completed a minimum of 14 days prior to any 

smoke tests scheduled for authorities having jurisdiction.  Provide all materials 

required to perform smoke tests.  

9. Make a total of three inspections within 90 days after occupancy of the building to 

insure that satisfactory conditions are being maintained.  Submit a report of the 

findings to the Owner and Architect/Engineer. 

10. Make an inspection in the building during the opposite season from which the 

initial adjustments were made.  At that time, make any necessary modifications to 

the initial adjustments required to produce optimum operation of the system for all 

seasons.  Submit a report of the findings to the Owner and Engineer. 

 C. Contractor Responsibilities 

1. The Contractor shall provide the T&B firm with copies of all Drawings, 

Specifications, Shop Drawings, Submittal Data, Up-to-Date Revisions, Change 

Orders, and other data required for planning, preparation and execution of the 

T&B work. 

2. Coordinate the HVAC installation and start up schedule with the T&B Agency and 

General Contractor to allow sufficient time prior to the completion date for testing 

and balancing to be conducted and deficiency items corrected and retested.  

Provide sufficient personnel and utilities to operate the HVAC systems during 

normal and overtime hours to meet the completion date and testing and 

balancing schedule. 

3. Provide written notification to the T&B agency and General Contractor the 

systems are ready for balancing.  Should the systems not be ready for balancing, 

it shall be the Contractor’s responsibility to compensate the T&B Agency for time 

lost. 

4. Correct any deficiency items noted during testing and balancing including controls 

calibration, installation of balancing devices, sheave replacements, and motor 

replacements at no additional cost to the Owner.  Provide written notification to 

the Testing and Balancing Agency and General Contractor when systems are 

ready for retesting.  Should the systems not be ready for retesting it shall be the 

Contractors responsibility to compensate the T&B Agency for time lost. 

5. It shall be the responsibility of the Contractor to install all valves, dampers, and 

other adjustment devices in a manner that will leave them accessible and readily 

adjustable. 

6. The Control Contractor shall provide and install the control system, complete with 

all temperature, pressure and humidity sensors installed and calibrated for 

accurate control. 

7. Provide all instruments, materials and labor to perform the testing and to obtain 

and record all measurements. 

8. The Contractor is to perform duct leakage testing in accordance with the latest 

edition of the SMACNA - HVAC Air Duct Leakage Test Manual and maintain a log 

book on site indicating the area tested, date tested, leakage amount, and 

personnel performing the test.  At the end of the project submit a final type written 

report with the results.  The test and balance agency is to be notified one week 

prior to duct leakage testing and at their option witness the testing to confirm the 

testing is being performed in accordance with these specifications. 
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PART 2 - PRODUCTS 

2.1 EQUIPMENT  

 A. The balancing agency shall have a complete set of instruments as required by 

AABC.standards. 

 B. Calibration histories for each instrument used for measurement shall be available for 

examination.  Calibration, accuracy, and maintenance of all instruments shall be in 

accordance with AABC standards. 

PART 3 – EXECUTION   

3.1 NOT USED 

3.2 EQUIPMENT AND SYSTEM TESTS 

 A. General:  The Test and Balance firm shall test all HVAC equipment and systems and 

make final adjustments and corrections necessary to place the systems in proper 

operating condition. 

  1. After testing and balancing, patch insulation, ductwork, and housings, using 

materials identical to those removed.  Air test drilled openings shall be sealed 

with plastic plugs to allow future access.  Seal insulation to re-establish integrity of 

the vapor barrier. 

  2. Mark equipment settings, including damper control positions, valve indicators, fan 

speed control levers, and similar controls and devices to show final settings. 

 B. Air Distribution Devices:   

1. Proportion each air handling unit, damper, register, diffuser and grille so that air 

distribution will be as scheduled, with tests showing air quantities indicated for 

each inlet and outlet that do not vary by more than plus or minus 10 percent from 

those indicated on the drawings. 

C. Ductwork: 

1. The contractor shall perform duct leakage testing on 25% of the supply, return 

and exhaust ductwork in accordance with SMACNA - HVAC Air Duct Leakage 

Test Manual. Seal any ductwork not meeting the following acceptable leakage 

rates and retest until test is successful. 

Duct System   Allowable % Leakage 

Low Pressure Supply  2% @ construction pressure class   

Low Pres. Return/Exhaust 2% @ construction pressure class 

Smoke Exhaust  2% @ construction pressure class 

 D. Gas System:   

  1. The complete gas piping system shall be tested with air at a pressure of fifteen 

(15) PSI and proved tight at such pressure for twenty-four (24) hours.  Test may 

be done in segments as dictated by construction requirements. 

   Peppermint fumes or soap bubbles shall be used to locate leaks.  All tests shall 

be approved by the local authorities and reviewed by a representative of the 

Architect before the tests are removed. 

 E. Fan Balancing: 

  1. Provide proper fan design and balance fans and drives to limit vibration 

(displacement in mils) at operating speed to the values in the following table 

unless specified elsewhere. Measure vibration at each fan bearing, in all three 

planes. 
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    FAN VIBRATION CRITERIA 

 

  Fan RPM (peak-to peak) Mils (in each plane) 

   500    4.2 

   800    3.0 

    1200    2.0 

    1700    1.5 

    2000 and greater  1.3 

 

 

3.3 SYSTEM OPERATING TESTS 

 A. After the successful completion of all equipment start-up and test requirements, the 

following formal testing and balancing shall be performed on the complete mechanical 

system: 

  1. Temperature Controls - The balancing agency shall be assisted by the 

temperature controls contractor in the commissioning of the operation and 

calibration of all temperature control systems.  The following tests are required: 

a. Verify all controlling devices are calibrated and set for design operating 

conditions. 

b. Verify all components are installed and functional. 

c. Verify the accuracy of each temperature sensor by temperature 

measurement. 

d. Check the sequence of operation for all control modes to ensure that they 

are in accordance with the contract documents. 

e. Verify that default setpoints are correct if different from the normal 

operating set points. 

f. Verify all interlock systems function. 

g. Perform all system verifications to assure the safety of the system and its 

components. 

h. Verify changeover from heating to cooling occurs as specified. 

i. Calibrate and adjust all thermostats and other controlling devices. 

j. Replace defective controllers at no cost to the Owner. 

  2. Mechanical Contractor Responsibility 

a. Final Operating Test:  An operating test shall be performed by the 

Contractor to the satisfaction of the Architect and the Owner for a period 

of not less than 8 hours.  Should any element of the system not perform 

properly, the Contractor shall make all required corrections, and the test 

shall be repeated until successfully performed 

3.4 AIR SYSTEM PROCEDURES 

 A. The balancing agency shall perform the following testing and balancing functions in 

accordance with the AABC National Standards for TAB. 

1. Diffusers and Grilles - Determine air velocity at outlets with a velometer or 

anemometer and using air device manufacturer's data, calculate the delivery cfm, 

or determine cubic feet per minute flow with a test hood.  

  2. Fans - Test supply, return, exhaust fans and adjust fan blower speeds to achieve 

specified CFM.  

  3. Current and Voltage - Measure and record motor full load amperage and voltage. 

Actual amperages higher than nameplate full load amps are not acceptable.  

Verify heater sizes. 
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  4. Pitot-tube Traverse - Perform a Pitot-tube traverse (minimum of 16 points) on 

main supply and return ducts to obtain design CFM.  If a Pitot-tube traverse is not 

practical, the summation of the outlets or inlets may be used with an explanation 

why a traverse was not conducted. 

  5. Outside Air - Test and adjust system minimum outside air by Pitot-tube traverse.  

If a Pitot-tube traverse is not practical, the percentage of outside air may be 

determined by calculations from the return air, outside air, and mixed air 

temperatures when the temperature differential between the return and outside 

air is greater than 20oF. 

  6. Static Pressure - Test and record system static pressures, including entering and 

leaving static pressures of each fan, coil section, and filter section.  For VAV 

systems, establish and record the minimum operating static pressure setpoint 

required for the air handling unit to achieve design airflow at the last terminal box 

in the system. 

  7. Air Temperature - Take wet bulb and dry bulb air temperatures on the entering 

and leaving side of each cooling coil.  Dry bulb temperature shall be taken on the 

entering and leaving side of each heating coil. 

  8. Main Ducts - Adjust main ducts to within design CFM requirements and traverse 

for total CFM quantities. 

9. Branch Ducts - Adjust branch ducts to within design CFM requirements.  Multi-

diffuser branch ducts shall have at least one volume damper completely open. 

10. Tolerances 

a. Test and balance each diffuser, grille and register to within 10% of design 

requirements. 

b. Test and balance each fan and air-handling unit to within plus 10% and 

minus 5% of design requirements.  Test and balance units having filters 

with clean filters in place. 

  11. Minimizing Drafts - Adjust all diffusers, grilles, and registers to minimize drafts in 

all areas. 

  12. If inspections or tests reveal defects, such defective work or material shall be 

replaced or repaired as necessary and inspections and tests shall be repeated.  

Repairs to piping shall be made with new materials. Patching of screwed joints or 

holes shall not be acceptable. 

3.5 TEST AND BALANCE REPORT 

 A. The Final TAB Report shall be typewritten on 8.5 x 11 inch white bond paper, in bound 

form with an index and tabs to segregate the data into logical sections.  The summary 

shall include information on special testing conditions and results.  A listing of the TAB 

Agency, Contractor, Owner, Architect, and Engineer shall be included. 

 B. The report shall present data entered on AABC or NEBB standard forms (modified as 

necessary to include additional data hereinafter required) or pre-approved acceptable 

equivalent thereof. 

 C. The report shall contain copies of pump curves, fan curves, field test reports and as-built 

plans (size 11 x 17 inches) of the HVAC systems.  

 D. Include a certification sheet containing the seal and name, corporate address, telephone 

number, and signature of the Certified Test and Balance Engineer.   

 E. Include a listing of the instrumentation’s used for the procedures along with the proof of 

calibration. 

 F. System Identification - Each supply, return, and exhaust opening shall be identified and 

numbered on reduced plans no larger than 11 x 17 inches to correspond to the numbers 

used on the report data sheets. 

 G.  Air Outlet Test Report Forms - Each grille, diffuser, and register shall be identified as to 

location (room number) and area served.  Record the size, type, and manufacturer of 

each diffuser, grille, and register. 
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 H. Air Handling Unit Test Report Forms - Record the manufacturer, model number and 

motor nameplate data and all design and manufacturer-rated data including supply, 

return, and outside airflows, fan rpm, sp, and bhp.  Report the following. 

  1. Total actual CFM by traverse.  Include duct traverse form.  If not practical, the 

sum of the outlets may be used, or a combination of each of these procedures. 

  2. Inlet and outlet static pressures at the fan, coil and filter sections. 

  3. Actual outside air and return air total CFM. 

  4. Actual operating current, voltage, and brake horsepower of each fan motor. 

  5. Final RPM of the fan and motor. 

  6. Fan and motor sheave sizes and center distance. Belt size and quantity. 

  7. For VAV air handling systems, report the minimum static pressure set point 

required to achieve design CFM to the last terminal box in the system while 

maintaining design airflow at the air handler.   

  8. Coil EAT and LAT (db/wb), EWT, LWT, and air pressure drops. 

  9. Outside air temperature (DB/WB). 

 I. Fan Test Report Forms - Record the manufacturer, model number, motor nameplate data 

and all design and manufacturer-rated data.  Report the following. 

  1. Total actual CFM by traverse.  Include duct traverse form.  If not practical, the 

sum of the outlets may be used, or a combination of each of these procedures. 

  2. Suction and discharge static pressure of each fan.   

  3. Actual operating current, voltage, and brake horsepower of each fan motor. 

  4. Final RPM of the fan and motor. 

  5. Fan and motor sheave sizes and center distance. Belt size and quantity. 

3.6 FINAL JOB MEETING 

 A. At job completion, all Division 21, 22, 23, 26, and 28 representatives shall meet at the job 

site and shall demonstrate the operation of all equipment and systems.  The Architect and 

Owner shall be advised in writing 10 days prior to the time and date of this inspection. 

3.7 SYSTEM PERFORMANCE VERIFICATION: 

A. Testing and Balancing Agency   

  1. At the time of final inspection, the Test and Balance Agency may be required to 

recheck, in the presence of the Owner's representative, specific and random 

selections of data, air quantities, and air motion recorded in the Certified Report. 

  2. Points and areas for recheck shall be selected by the Owner's representative. 

  3. Measurement and test procedures shall be the same as approved for work 

forming basis of Certified Report. 

  4. If random tests elicit a measured flow deviation of 10% or more from that 

recorded in the Certified Report the report will be rejected, all systems shall be 

retested, new data recorded, new Certified Report submitted, and new inspection 

tests made, at no additional cost to Owner. 

 

 

END OF SECTION 
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SECTION 23 07 00 - HVAC INSULATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

 A.  The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the insulation of the mechanical systems as indicated on the drawings and as 

specified herein. 

B. Factory insulated equipment is excluded from this section of the specifications except that 

the insulating material characteristics shall equal or exceed those of specified materials 

for similar service. 

 C. Work Included: 

  1. Piping: 

a. Cooling coil condensate drain lines. 

b. All refrigerant lines. 

2. Ductwork: 

   a. Supply air: 

1) Insulate externally with thermal duct wrap. 

   b. Return air: 

    1) Insulate externally with thermal duct wrap. 

   c. Make-up air duct: 

1) Insulated externally. 

d. All round ductwork exposed to view shall be double wall factory internally 

insulated with 1" thick glass fiber duct and fittings. 

 D. Submittals:  Provide submittals as required in Section 23 00 10, “Submittal 

Process”. 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificate that materials meet 

or exceed minimum requirements as specified. 

D. Pipe joints or cuts, shall be sealed with manufacturers glue. Any type of duct tape, foil 

tape, electrical tape or any other product that what the manufacturer supplies will be 

rejected and all insulation will be removed and replaced at the contractors cost.  

E. Splits or exposed piping will not be acceptable. All incorrectly installed insulation will be 

repaired at contractors cost.  

F. Acceptable Manufacturers: 

1. Fiberglass Insulation: 

a. Owens-Corning Fiberglas 

b. Manville 

c. Certain Teed 

2. Urethane Insulation: 

a. Armstrong (Armalok) 
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b. Thermacor 

3. Mastics: 

a. Benjamin Foster 

b. Insul-Coustic 

c. Chicago Mastic 

d. Childers Products 

4. High Temperature Bonding Cements:  Ryder Thermocote 

5. PVC Fittings:  Zeston, Inc. 

1.4 GENERAL 

A. All materials shall be applied by workmen skilled in this trade.  Mechanical fasteners shall 

be used whenever possible to assure permanent construction.  Unsightly work shall be 

cause for rejection. 

B. Materials will be applied only after all surfaces have been tested and cleaned. 

C. All material, jacket, coverings, sealers, mastics and adhesives shall not exceed flame 

spread rating of 25 and smoke developed of 50 in accordance with ASTM Method E84, 

UL Standard 723 and NFPA Bulletins 255 and 90A. 

D. Insulation shall be vermin resistant. 

E. Non-compressible insulation material shall be installed at hangers of cold piping to 

eliminate through metal conductance. 

F. Sizing, paint, pipe shield or saddle, and internal duct insulation shall be provided under 

other sections of Division 23. 

G. Insulation of cold surfaces shall be vapor sealed. 

H. Minimum thickness of insulation shall be as listed or energy code as adopted by authority 

having jurisdiction.  However, sufficient insulation shall be provided to eliminate 

condensation on the cold surfaces and to maintain a maximum exterior insulation surface 

of 125ºF.  (OSHA Standard) on the hot surfaces. 

PART 2 - PRODUCTS 

2.1 PIPING SYSTEMS 

A. Pipe Insulation: 

1. Above ground-Johns Manville AP-T preformed one-piece fiberglass with 

reinforced craft paper and aluminum foil jacket.  Include vapor barrier where 

required. 

a. Use pre-formed PVC fitting covers with fiberglass inserts.  Fiberglass 

shall be same density as pipe insulation. 

b. Where insulation is exposed to weather, use Manville Flame-Safe ML, or 

approved equal, Metal-Jacketed Fiberglass pipe insulation.  Attachment 

shall be made by 1/2" 0.020 aluminum bands with approved closure 

system. 

2. 1” Armstrong SOLID CORE Armaflex or equal for all refrigerant lines. Split 

Armaflex is not approved in refrigeration applications. Both the liquid and gas 

refrigerant lines must be insulated 

3. Condensate drain lines shall be insulated from AC unit to indirect waste 

termination points and first 10'-0" of horizontal drain line at floor drains receiving 

condensate.  Material shall be closed cell type with 3/4" thick molded pipe 

covering with a density of 7 lbs. thermal conductivity at 0.28 at 75ºF.  Do not split 

the insulation.  All joints shall be glued with manufacturer's adhesive. 

2.2 DUCTWORK SYSTEMS  

A. External insulation for metal ductwork (flexible blanket):  Johns Manville Microlite 

fiberglass duct wrap with FSK reinforced craft paper and aluminum foil facing, conforming 

to the requirements of NFPA 90A and 90B. 
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B. High velocity ductwork with external insulation shall be insulated with blanket wrap 

fiberglass insulation, 1-1/2 inches thick, one (1) pound density or minimum thermal 

resistance of 6.0, complete with scrim kraft jacket.  Facing overlapping joints shall be at 

least two (2) inches and held in place with outward clinching staples on approximately four 

(4) inch centers.  Underside of ducts exceeding 24 inches in diameter shall be spot 

cemented and finally secured with sheet metal screws and washers. 

 

C. High velocity flexible ductwork shall be UL 181, Class I, with rating to meet or exceed 

NFPA 90A-90B and reinforced with a perforated sheet metal inner jacket. 

D. High velocity ductwork located in non-conditioned spaces shall be insulated with 2" thick 

fiberglass board insulation with vapor barrier jacket. 

E. Other manufacturers are Certainteed, Knauf, and Owens Corning or approved equal. 

F.  Fibrous-Glass Duct Liner:  Comply with ASTM C 1071, NFPA 90A, or NFPA 90B; and 

with NAIMA AH124, "Fibrous Glass Duct Liner Standard." 

1. Acceptable Manufacturers:  Subject to compliance with requirements, provide 

products by one of the following: 

a. CertainTeed Corporation; Insulation Group. 

b. Johns Manville. 

c. Knauf Insulation. 

d. Owens Corning. 

2. Maximum Thermal Conductivity: 0.27 Btu x in./h x sq. ft. x deg F at 75 deg F 

mean temperature. 

3. All duct liner products shall avoid air erosion up to velocities of 4,000 feet per 

minute. 

G. Solvent-Based Liner Adhesive:  Comply with NFPA 90A or NFPA 90B and with 

ASTM C 916. 

2.3 ADHESIVES 

A. Water based, polymeric, UL classified lagging adhesive for applying canvas and glass 

cloth; Foster 30-36 or Childers CP-50. 

B. A fast setting, rubber based, UL classified, vapor barrier lap and attachment adhesive; 

Foster 85-15 or Childers CP-85. 

C. Same adhesive, except non-flammable when wet; Foster 85-20 or Childers CP-82. 

D. A rubber based, UL classified, fast setting contact adhesive for adhering flexible cellular 

insulation; Foster 82-40 or Armstrong 520. 

2.4 INSULATION THICKNESS 

A. Piping insulation thickness based on a maximum k value of 0.23 Btu in/hr ft² F at a mean 

temperature of 75F. 

 

Pipe Sizes 

System 

Runou

ts To 

12 ft. 

Max. 

1 1/2 

" and 

Less 

1 

1/2” 

Up 

Refrigerant piping 1" 1" 2" 

Condensate drain piping 1" 1" 1" 
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2.5 DUCT SEALANTS 

A. A fast setting, rubber based, UL classified, high velocity duct sealer; Foster 32-14 or 3M 

EC-800. 

B. Same sealer, except non-flammable when wet; Foster 30-02. 

C.  

PART 3 - EXECUTION 

3.1 GENERAL 

 A. The installation of all insulation shall be made by experienced craftsmen in a neat, 

workmanlike manner and shall be in accordance with the manufacturer's published 

recommendations for service intended, as interpreted by the Architect. 

 B. All adhesives used in conjunction with insulation shall be compatible with the insulation 

and vapor barrier used and be vermin-proof and mildew resistant. 

3.2 APPLICATION 

A. Install materials in accordance with manufacturer's instructions. 

B. Ductwork: 

1. External Duct Insulation:  All external duct shall be installed without sagging or 

loose fitting sections.  Outer jacket shall be sealed with mastic to form a 

continuous vapor barrier.  Install as recommended by the insulation 

manufacturer. 

2. Flexible fiberglass insulation shall be wrapped around ducts and secured with 

outward clinching staples.  Ducts 24" wide and larger shall have the insulation 

additionally secured with stick clips on 18" centers or with 4" wide bands of 

adhesive applied on 18" centers.  Insulation shall be lapped a minimum of 4" and 

all seams and penetrations shall be sealed with an approved mastic reinforced 

with 3" glass mesh reinforcement.  Where insulation terminates, all raw glass 

shall be sealed to duct. 

C. Insulation shall be the full specified thickness, continuous through walls, floors, ceilings, 

etc.  Reducing thickness or cutting back of insulation to pass obstructions or through 

sleeves will not be permitted. 

D. Valve and fitting insulation shall be built up to the thickness of the adjacent pipe insulation 

or may be factory prefabricated units at the Contractor's option. 

E. Any painting of pipe insulation shall be accomplished under the Painting Section.  After 

finish painting, any insulation showing splits or other signs of poor workmanship shall be 

replaced. 

F. No part of any system shall be insulated until all required tests have been completed. 

G. All insulation shall be installed so that it does not interfere with the functions of 

thermometer wells, gage connections and/or cocks, unions, access panels, hand holes, 

manholes, sight glasses, etc., or obscure serial numbers or other nameplate data. 

H. Insulation shall be extended to include stiff leg supports as required to prevent sweating. 

I. Complete vapor barriers to prevent sweating shall be installed on all cold systems and 

equipment.  If a single tape adhesive system or staples are used for closure of the 

longitudinal lap, a vapor barrier mastic must be used to ensure a vaporproof closure.  All 

edges and abutments shall be sealed, waterproof and vaporproof. Supplier of jacket 

materials shall certify that the material proposed is approved for use in return air plenums, 

where applicable. 

J. Where necessary, the application of insulation shall be arranged to accommodate 

movement of piping due to thermal expansion and/or contraction. 

K. Exterior Refrigeration Piping:  All pipe and fittings specified herein to be insulated 

when installed exposed to weather,  and wrapped with an 0.016" smooth or 

corrugated aluminum jacket with proper closure system positioned to shed water 

to make a waterproof assembly.  Fittings shall be insulated with molded insulation 

fittings or pipe insulation carved and mitered to fit properly. Insulation shall be butted 
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together and adhered in place with contact cement.  Where possible tubing shall be 

slipped on without slitting.  Where insulation terminates, it shall be neatly beveled and 

finished.  No portion of this insulation shall be concealed prior to approval by the Architect.  

L. Piping supports shall pass completely around the exterior of the finished insulation. Rigid 

blocks of insulation material shall be provided at all support points. In addition, sheet 

metal saddles shall be provided at support points in accordance with the following table: 

 

Pipe Size Gauge Metal Saddle Length 

Up to 2-1/2" 18 6" 

3" - 5" 16 10" 

6" - 8" 16 14" 

10" and Over 16 18" 

 

M. Saddles shall cover the bottom of the insulation, and saddle edges shall be hemmed or 

suitably covered to prevent damage to the insulation material. 

N. The vapor barrier and finish shall be continuous at all support points. 

O. Shop Application of Duct Liner:  Comply with SMACNA's "HVAC Duct Construction 

Standards - Metal and Flexible," Figure 2-19, "Flexible Duct Liner Installation." 

1. Adhere a single layer of indicated thickness of duct liner with at least 90 percent 

adhesive coverage at liner contact surface area.  Attaining indicated thickness 

with multiple layers of duct liner is prohibited. 

2. Apply adhesive to transverse edges of liner facing upstream that do not receive 

metal nosing. 

3. Butt transverse joints without gaps, and coat joint with adhesive. 

4. Fold and compress liner in corners of rectangular ducts or cut and fit to ensure 

butted-edge overlapping. 

5. Do not apply liner in rectangular ducts with longitudinal joints, except at corners of 

ducts, unless duct size and dimensions of standard liner make longitudinal joints 

necessary. 

6. Apply adhesive coating on longitudinal seams in ducts. 

7. Secure liner with mechanical fasteners 4 inches from corners and at intervals not 

exceeding 12 inches transversely; at 3 inches from transverse joints and at 

intervals not exceeding 18 inches longitudinally. 

8. Secure transversely oriented liner edges facing the airstream with metal nosings 

that have either channel or "Z" profiles or are integrally formed from duct wall.  

Fabricate edge facings at the following locations: 

a. Fan discharges. 

b. Intervals of lined duct preceding unlined duct. 

c. Upstream edges of transverse joints in ducts where air velocities are 

higher than 2000 fpm or where indicated. 

9. Secure insulation between perforated sheet metal inner duct of same thickness 

as specified for outer shell.  Use mechanical fasteners that maintain inner duct at 

uniform distance from outer shell without compressing insulation. 

a. Sheet Metal Inner Duct Perforations:  3/32-inch diameter, with an overall 

open area of 23 percent. 

P. Lined exterior ductwork shall be treated with an acid etch bath and two coats of UV 

resistant paint.  Color shall be approved by Architect. 

Q. Terminate inner ducts with buildouts attached to fire-damper sleeves, dampers, turning 

vane assemblies, or other devices.  Fabricated buildouts (metal hat sections) or other 

buildout means are optional; when used, secure buildouts to duct walls with bolts, screws, 

rivets, or welds. 

 

 

END OF SECTION 
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SECTION 23 31 13 – AIR DISTRIBUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision and services necessary for or incidental 

to the installation of all air distribution items as indicated on the drawings and as specified. 

B. Work Included: 

1. Ductwork. 

2. Access Doors. 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are required 

to complete the work of this Section in accordance with the requirements of governmental 

agencies having jurisdiction, regardless of whether such materials and associated labor are 

called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificate that materials and 

methods meet or exceed minimum requirements as specified. 

D. Under no circumstances shall OBD’s or butterfly dampers be used on any 

registers. In accessible areas manual dampers shall be used. In hard lid ceiling 

areas, remote cable dampers shall be used. Access panels shall not be used to 

access any damper in a hard lid ceiling. 

E. Mechanical rooms and Electrical rooms shall not be used as return air plenums. Hard duct 

OSA & R/A directly into FCU’s. 

F. Return Air, Exhaust, Air Make-up & OSA ducts shall be steel duct work connections. 

Flexible duct shall not be used for these types of terminations. 

G. Exterior Duct & Serviceability  

1) Exterior duct shall have a minimum 18” clearance from the roof deck. 

2) Provide engineered stamped & OSHA approved steps over duct to easily access all 

areas of the roof. 

 

1.4  SUBMITTALS 

A.  Provide submittals as required in section 23 00 10, “Submittal Process.” 

PART 2 - PRODUCTS 

2.1 SHEET METAL DUCTWORK 

A. Ducts shall be constructed of new-galvanized steel sheets and erected in a first class 

manner, straight and smooth, with joints neatly finished, anchored securely to the building 

and free from vibration.   

B. All ducts penetrating fire walls shall be minimum 26-gauge galvanized steel regardless of 

SMACNA Standards. 

C. All elbows shall be curved elbows with a centerline radius equal to 1-1/2 times the width of 

the duct.  Air turns consisting of curved metal vanes, arranged to permit the air to follow 
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abrupt turns without appreciable turbulence shall be installed in square elbows, only where 

approved by the engineer.  Air turns shall be the manufacturer's standard products, and 

shall be quiet and free from vibration. 

D. All primary and secondary ductwork of constant volume, shall be fabricated in accordance 

with the Sheet Metal and Air Conditioning Contractor's National Association, Inc. (SMACNA) 

"HVAC Duct Construction Standards, Metal and Flexible, Second Edition, 2005".  The duct 

static pressure rating for this duct shall be two times the external static pressure of the 

system fan.  The requirements for the seal class corresponding to the above static pressure 

shall be met. 

E. Longitudinal joints shall be Pittsburgh lock or Acme grooved seam. Side panels greater than 

10 inches in depth shall be cross-broken for added stiffness. 

F. Transverse joints (With a side wall larger than 14”) shall be Ductmate, TDC or types 

fabricated according to SMACNA's "HVAC Duct Construction Standards - Metal and 

Flexible" Figure 1-4, "Transverse (Girth) Joints," for static-pressure class, applicable 

sealing requirements, materials involved, duct-support intervals, and other provisions in 

SMACNA's "HVAC Duct Construction Standards - Metal and Flexible." 

G. Round steel duct shall be spiral duct construction in all commercial applications. 

Snap lock round duct is acceptable in residential construction only.  

H. At each major branch from a primary rectangular or square trunk duct, and where shown on 

the drawings, install a splitter damper or multiblade adjustable air pickup.  Splitter damper 

shall have end bearings and consist of a blade constructed of 20 gauge-galvanized steel 

securely riveted or welded to a square operating rod.  The length of the splitter blade shall 

be 1-1/2 times the width of the split in the main duct, but in no case less than 12".  

Multi-blade adjustable pickup shall be as manufactured by Titus Model AG-45 or approved 

equal with operator adjustable from the duct exterior. 

I. Each individual air supply duct tap shall be equipped with a volume control device for the 

manual adjustment of airflow in each tap.  Face bars, blanks, OBD’s and equalizing grids 

shall not be used to regulate airflow. 

J. Exposed duct shall use Fantech IR Series manual control dampers. No substitutes.  

K. Volume dampers shall have end bearings and be multi-blade type with opposed acting 

blades linked together and controlled by a single operator.  Multi-blade dampers shall be not 

less than No. 16-gauge galvanized steel mounted to plenum or ductwork per SMACNA 

requirements. 

L. Regulators shall be stamped galvanized steel, lever type with locking screw mounted on 

face of ductwork or concealed type with adjustable cover plate as manufactured by Young 

Regulator Model No. 315 with 2-1/4" diameter cover plate or approved equal.   

M. Dampers handles shall be extended so the damper is not obstructed by any insulation and 

easily adjustable. 

N. Damper quadrants, volume dampers and other duct flow control quadrants shall be as 

manufactured by Young Regulator or approved equal and shall be damper sleeves. 

O. For all areas where damper adjustments cannot be accessed through the ceiling, Bowden 

cable controls shall be used.  Damper controller and cable shall be concealed above the 

ceiling.  Cable shall consist of Bowden cable 0.054” stainless steel control wire encapsulated 

with 1/16” flexible galvanized spiral wire sheath.  Control kit shall consist of 270-896 bracket 

with a 7/8” diameter cold rolled steel zinc plated threaded cap suitable for painting, and 14 

gauge steel rack and pinion gear drive converting rotary motion to push-pull motion.  Control 

shafts shall be D-style flatted ¼” diameter with 265 degree rotation providing graduations for 

positive locking and control, and 1-1/2” linear travel capability.  Control kit shall be manually 

operated using Young Regulator Model 030-12 wrench. Provide a wrench for each cable 

control system installed.  Control kit shall be Young Regulator Model 270-896P with tamper 

proof screws or prior approval equal. 

P. On the inlet and outlet of each piece of air moving equipment or terminal unit, unless noted 

otherwise, install a flexible connection made with sufficient slack to render it flexible.   

Q. Furnish and install 24-gauge galvanized steel counter flashings for all ducts penetrating 

roofs and for all roof mounted equipment unless directed otherwise by the Architect. 

R. All duct penetrations through the floor to another level must be sealed with 24-gauge sheet 
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metal fastened to the floor and duct sealing the hole. No open areas are acceptable. All 

Standards for penetrations through floors and fire safety must be followed. 

S. All exposed duct shall be fabricated with paint grip duct and shall be painted with 2 coat 

primer and 2 coat gloss paint. Color to be chosen by owner. 

 

 

2.2 FLEXIBLE DUCTWORK 

A. Core material shall be a PVC Coated Fiberglass reinforced fabric supported by helically 

wound galvanized steel.  The fabric shall be mechanically fastened to the steel helix without 

the use of adhesive.  

B. The internal working pressure rating shall be at least as follows with a bursting pressure of 

at least 2-1/2 times the working pressure. 

C. The duct shall be rated for a velocity of at least 5500 feet per minute. 

D. Suitable for operating temperatures of at least 250 degrees F. 

E. Factory insulate the flexible duct with flexible fiberglass insulation.  The R value shall 

be at least 8.0 at a mean temperature of 75 degrees F. (R4.2 & 6 not acceptable)  

F. Cover the insulation with a reinforced aluminum pigmented vapor barrier jacket having a 

permeance of not greater than 0.05 perms when tested in accordance with ASTM E 96, 

procedure A. 

G. The ductwork shall be UL 181 listed, Class 1 Air Duct and comply with NFPA 90A and 

NFPA 90B. 

H. Duct shall be secured with metal bands no less than 1.5” wide. 

I. Duct shall be Flexmaster Type 8M or pre-approved equal 

 

2.3 ACCESS DOORS 

A. Access doors mounted in painted surfaces shall be of Milcor (Inland-Ryerson 

Construction Products Company) manufacturer, Style K for plastered surfaces and Style 

M or DW for non-plastered surfaces.  The Style K doors shall be set so that the finished 

surface of the door is even with the finished surfaces of the adjacent finishes.  Access 

doors mounted on tile surfaces shall be stainless steel materials.  Access doors shall be a 

minimum of 18" x 18" in size.   

B. Access doors are not permitted in public areas of buildings. 

 

PART 3 - EXECUTION 

3.1 INSTALLATION - METAL DUCTS 

A. All ductwork shall be installed as recommended by SMACNA and as shown or indicated 

on the drawings. Coordinate ductwork with all other trades and elements of the building 

construction. 

B. All ductwork accessories shall be provided as specified or shown or indicated on the 

drawings, install as recommended by SMACNA and the manufacturer. 

C. Ductwork shall be installed in a neat, workmanlike manner with ducts generally parallel to 

structure and tops of ducts as high as possible against building construction.  Provide 

offsets as necessary to avoid obstructions, piping, or structural members, It is contractors 

responsibility to communicate with other trades to reduce the amount of offsets needed. 

The additional cost of offsets and fittings shall not be passed onto the owner. 

D. Flexible ductwork shall be installed and supported as recommended by SMACNA and the 

manufacturer. Refer to section 2.4 for more details. 

E. At each major branch from a primary rectangular or square trunk duct, and where shown on 

the drawings, install a splitter damper or multi-blade adjustable air pickup.  Refer to section 

2.1 for requirements. 

F. Volume dampers shall be installed within ducts or plenums where shown on the drawings 

and on all supply/return/exhaust taps for balancing of system.  
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G. All Dampers shall be marked with a flag for easy identification of location.   

H. Round or oval ductwork shall be fastened together with a minimum of three sheet metal 

screws equally spaced around the perimeter of the duct and taped with an approved duct 

sealing tape.  Ductwork shall be furnished complete with all factory fabricated starting 

collars, Y shaped branch takeoffs, adjustable elbows, etc. 

I. Where ducts are in mechanical rooms or unfinished areas, or where dampers occur above 

lift out ceilings, regulators shall be stamped galvanized steel, lever type with locking screw 

mounted on face of ductwork.  For all other areas, where damper adjustments cannot be 

accessed through the ceiling, regulators shall be the concealed type with adjustable cover 

plate. 

J. On the inlet and outlet of each piece of air moving equipment, unless noted otherwise, install 

a flexible connection made with sufficient slack to render it flexible.   

K. Where air intakes and/or discharges are indicated on the drawings and no air device is 

indicated, install 1/4" bird screens over each duct opening set in galvanized steel frames and 

securely attach to the openings. 

L. Provide concentric taps on all connections from the main duct to branch ducts. 

M. Provide stamped steel duct access doors at each fire damper, fire and smoke damper, 

where control devices occur within ductwork, and as indicated on the drawings.  Access 

doors shall be fully insulated where duct is lined internally. Provide with mounting flange, 

double thickness door with cam latch, gasket and retaining wire.  No tools shall be required 

to open the access door. 

N. The minimum size of each access door shall be sufficient to provide adequate access for 

the intended purpose of installation. 

 

3.2 FIELD QUALITY CONTROL 

A. Commissioning: Include testing and verification of functional and operational performance at 

intended pressure and temp ranges, training for operations maintenance and 

documentation.  Commissioning test pressure shall not exceed the pressure rating to which 

the ductwork has been  designed and fabricated. 

B. Air Leakage Testing: Test in accordance with ASHRAE 90.1 and with SMANCA HVAC Air 

Duct Leakage Test Manual, including operation at static pressure on at least 25 percent of 

the total installed duct area. 

 

3.3 DUCT SEALING 

A. All exposed duct shall be internally sealed, or gasket sealed fittings shall be used. 

1. Duct sealer on exposed joints will not be acceptable. 

B. All seams, joints and taps must be sealed with a water and air tight sealant. 

C. Sealer must be a Water Based Duct Sealer designed for use in high velocity air 

conditioning, refrigeration, ventilating, and air distributing systems up to 15w.g.. It must be 

suitable for use in both indoor and outdoor applications and exceeds all SMACNA 

Pressure and Sealing Classes. 
1. Duct tape and Foil tape is not an approved sealer. 

 

 

END OF SECTION 
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SECTION 23 74 00 - PACKAGED OUTDOOR HVAC EQUIPMENT 
 
PART 1 - GENERAL  
 
1.1 RELATED DOCUMENTS  

A. The Drawings and General Provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to the Work in this 
Section.   
 

1.2 SUMMARY 
A. Provide all equipment, materials, labor, supervision and services necessary for or 

incidental to the installation of a complete and operating refrigeration and air handling 
system as indicated on the drawings and as specified.  

B. Work included:  
1. RTU 

C. Submittals:  Provide submittals as required in Section 23 00 10, “Mechanical Submittal 

Process”. 

1.3 QUALITY ASSURANCE  
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who area completely familiar with the specified requirements and 
the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 
required to complete the work of this Section in accordance with the requirements of 
governmental agencies having jurisdiction, regardless of whether such materials and 
associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificate that the equipment 
meets or exceeds minimum requirements as specified.  

D. All equipment shall have a minimum EER in accordance with ASHRAE 90.1 unless 
specified otherwise.   

E. The units shall be listed by Electrical Laboratories (ETL) and bear the ETL label. 
F. All wiring shall be in accordance with the National Electric Code (NEC). 
G. The system will be produced in an ISO 9001 and ISO 14001 facility, which are standards 

set by the International Standard Organization (ISO).   
 
PART 2 - PRODUCTS   
 
 
2.1 PACKAGED EQUIPMENT (ELECTRIC COOLING) VAV ROOFTOP UNIT  

 
A. General:  All units shall be factory assembled, piped, internally wired and fully charged with 

refrigerant. All units shall be designed to operate at outdoor ambient temperatures as high 
as 125°F Cooling capacities shall be rated in accordance with AHRI standards. The cooling 
unit design is certified to ANSI Z21.47, specifically for outdoor applications using natural 
gas or propane. All units shall be designed for outdoor rooftop.   

B. Unit Cabinet: Unit cabinet shall be constructed of galvanized steel, with exterior surfaces 
coated with a non-chalking, powdered paint finish, certified at 750 hours salt spray test per 
ASTM-B117 standards. Indoor blower section shall be insulated with a minimum 1/2" thick 
insulation, coated on the airside. Aluminum foil faced insulation shall be used in the furnace 
compartment and be fastened with ridged fasteners to prevent insulation from entering the 
air stream. Cabinet panels shall be "large" size, easily removable for servicing and 
maintenance. Full perimeter base rails shall be provided. Filters shall be furnished and be 
accessible through a removable access door, sealed airtight. Units filter track shall be 
designed to accommodate either 2" or 4" filters. Fan performance measuring ports shall be 
provided on the outside of the cabinet to allow accurate air measurements of evaporator 
fan performance without removing panels or creating air by-pass of the coils. Condensate 
pan shall be internally sloped and conform to ASHRAE 62-89 self-draining standards. 
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Condensate connection shall be a minimum of 1" I.D. female and be a ridged mount 
connection. Unit shall incorporate a fixed outdoor air damper with an outdoor air intake 
opening covered with a bird screen and a rain hood painted to match the exterior of the 
unit. 

C. Controls: Unit shall have the following controls:  
1. Unit shall be complete with self-contained low-voltage control circuit protected by 

a resettable circuit breaker on the 24-volt transformer side 
2. Unit shall incorporate a lockout circuit which provides reset capability at the 

space thermostat or base unit, should any of the following standard safety 
devices trip and shut off compressor 

3. Loss-of-charge/Low-pressure switch. (1) High-pressure switch, (2) Freeze-
protection thermostat, evaporator coil. If any of the above safety devices trip, a 
LED (light-emitting diode) indicator shall flash a diagnostic code that indicates 
which safety switch has tripped 

4. Unit shall incorporate "AUTO RESET" compressor over temperature, over 
current protection 

5. Unit shall operate with conventional thermostat designs and have a low voltage 
terminal strip for easy hook-up 

6. Unit control board shall have on-board diagnostics and fault code display 
7. Controls shall include anti-short cycle and low voltage protection, and permit 

cooling operation down to 0 °F 
8. Control board shall monitor each refrigerant safety switch independently 
9. Control board shall retain last 5 fault codes in non volatile memory, which will not 

be lost in the event of a power loss 
D. Compressors: The compressor shall be scroll compressors internally protected with 

internal high-pressure relief and over temperature protection.  The compressors shall have 
internal spring isolation and sound muffling to minimize vibration and noise, and be 
externally isolated on a dedicated, independent mounting. Compressors shall be provided 
with factory installed vibration isolation and shall be warranted for a minimum of five (5) 
years.   

E. Evaporator Coil: Internally enhanced 3/8-inch OD seamless copper tubing mechanically 
bonded to aluminum fins, factory pressure and leak tested at 250 to 300 psig. All units have 
TXV to control refrigeration flow. 

F. Condenser Coil: The condenser coil shall be continuously wrapped, corrosion resistant all 
aluminum with minimum brazed joints. This coil is 3/8 inch O.D. seamless aluminum tubing 
glued to a continuous aluminum fin. Coils are lab tested to withstand 2,000 pounds of 
pressure per square inch. The outdoor coil provides low airflow resistance and efficient 
heat transfer. The coil is protected on all four sides by louvered panels.  

G. Indoor Air Fan: Fan shall be a belt drive assembly and include an adjustable- pitch motor 
pulley. Job site selected (B.H.P.) brake horsepower shall not exceed the motors nameplate 
horsepower rating, plus the service factor. Units shall be designed not to operate above 
service factor. Fan wheel shall be double-inlet (ype with forward-curved blades, 
dynamically balanced to operate smoothly throughout the entire range of operation. The 
variable air volume (VAV) option using a variable frequency drive (VFD) shall be supplied to 
require a constant supply duct static pressure. Units equipped for VAV shall be controlled by a 
duct pressure transducer with a 0 - 5" WC pressure range. The pressure transducer shall 
provide a 0 - 5 VDC output signal to a control board which, in turn shall provide a 2 - 10 
VDC speed reference signal to the VFD. Units shall have factory-installed manual bypass 
as an option 

H. Condenser Fan: The outdoor fans shall be of the direct-driven propeller type, discharge air 
vertically, have aluminum blades riveted to corrosion resistant steel spider brackets and 
shall be dynamically balanced for smooth operation. The 4 outdoor fan motors shall be 
totally enclosed with permanently lubricated bearings, internally protected against overload 
conditions and staged independently.  
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I. Low Ambient: The compressor, shall be capable of operation down to 25° F outdoor 
temperature. Accessory low ambient kit shall be supplied for operation to 0° F. Unit shall 
be provided with fan time delay to prevent cold air delivery before heat exchanger warms 
up. 

J. Roof Curb: The roof curb shall be designed to NRCA standard and mate with the unit and 
existing roof curb.  The roof curb shall provide support and complete weather-tight 
installation when properly installed.  

K. Modulating Economizer: Outdoor and return air dampers that are interlocked and 
positioned by a fully-modulating, spring-return damper actuator. The maximum leakage 
rate for the outdoor air intake dampers shall be designed to meet ASHRAE 90.1-2010, 
AMCA 511 Class 1A damper, and the International Energy Conservation Code (IECC) 
certification requirements by achieving leakage rates of 3 cfm/sq. ft. at 1" of static pressure. 
During economizer operation, a mixed-air temperature control shall modulate the outdoor 
and return air damper assembly to prevent the supply air temperature from dropping below 
55°F. Changeover from compressor to economizer operation shall be provided by an 
integral electronic enthalpy control that feeds input into the basic module. The outdoor 
intake opening shall be covered with a rain hood that matches the exterior of the unit. Water 
eliminator/filters shall be provided. Simultaneous economizer/compressor operation is also 
possible. Dampers shall fully close on power loss. 

L. Humidity Controls: With NO exceptions, Hot Gas Reheat, on new units shall be used on 
all systems to mitigate humidity. The use of a dual stage compressor is not an acceptable 
by of humidity control. 
a. Hot Gas Reheat: Each unit as indicated shall have a hot gas reheat coil, 

energized via a hot gas solenoid valve, and shall be used to reheat the supply air 
to a nearly neutral temperature only when in the dehumidification mode. Provide 
R.H. sensors for all units required to have dehumidification and locate in the return 
air ductwork. Should the space temperature drop even further below the heating 
set point, the dehumidification mode shall be de-energized and the gas heat shall 
be allowed to cycle on as needed to satisfy the heating set point and only after the 
compressor is cycled off. 

i. The space relative humidity (R.H.) sensor shall, cause the unit to go into the 
dehumidification mode only when there is not a sensible cooling demand; and, 
upon a rise in space R.H. above set point, 60% R.H., adjustable. 

M. Electrical:  All unit power wiring shall enter unit cabinet at a single factory provided location 
and be capable of side or bottom entry, to minimize roof penetrations and avoid unit field 
modifications. Separate side and bottom openings shall be provided for the control wiring. 

N. Units shall be as manufactured by Carrier, York, JCI 
 

PART 3 - EXECUTION   
 
3.1 INSTALLATION   

A. Equipment shall be installed as shown or indicated on the drawings and as recommended by 
the manufacturer. 

B. Equipment shall be installed on existing or retrofit curbs that do not require additional roofing 
work or affect the roofing warranty. 

 
3.2 PRODUCT SUPPORT  

A. Maintain a fully staffed service office within 400 miles (1 day drive) of the job site.  Fully 
staffed means a full time secretary, complete service library, at least 2 factory trained 
service technicians and the factory recommended spare parts inventory. 

B. Provide a 24 hour/7 day technical support phone number to factory service office.  Support 
shall be for all components including controls, mechanical components, system operation 
and alarm codes, etc. 

C. The Manufacturer or local representative shall maintain a complete parts inventory for all 
systems that will allow for 24 hour receipt of any necessary part. 

D. Provide owner/operator and service training both on line and at designated training centers. 
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3.3 EQUIPMENT START-UP 

A. Equipment start up shall be by factory trained personnel.  The startup shall be attended by 
the control’s contractor and Test and Balance contractor.  

 
END OF SECTION 
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SECTION 26 00 10 – ELECTRICAL SUBMITTAL PROCESS 

PART 1 – GENERAL 

 

 

1.1 SUBMITTALS 

A. Comply with all submittal provisions of Division 1. 

B. Submit electronic copies of the submittal to the prime consultant (i.e. architect) in order to 

process and track the submittals properly in accordance with Division 1 and 26 submittal 

requirements. Architects and consultants are to submit all submittals and RFI’s to the 

electrical engineer electronically. Send to “mdengca@md-eng.com”. Submittals shall be 

labeled by their project specification section or CSI specification section if not listed in 

project specifications. 

C. Contractor is responsible to separate submittals per specification section. Unseparated 

submittals are subject to rejection without review. 

D. Allow a minimum of ten (10) working days for the review of submittals and each re-

submittal. 

E. Submittals that have been reviewed and marked as REJECTED (REJ) or REVISE & 

RESUBMIT (RES) should be resubmitted within 10 days to be reviewed again by 

engineer. 

F. Compliance with the Contract documents shall be the sole responsibility of the Contractor. 

 Items on equipment that were not accepted by the Architect in writing as an approved 

equal shall be replaced or revised to comply with the contract documents at the 

Contractor's expense. 

G. Resubmission of rejected submittals shall be limited to one (1) in number.  Costs for 

processing subsequent resubmittals in excess of the first resubmittal, resulting from the 

Contractor's disregard of Architect/Engineer's primary submittal rejection comments, shall 

be borne by the Contractor.  Costs shall be based on Architect/Engineer's hourly rates as 

published in their current professional fee schedules and shall also include reimbursable 

costs for delivery, mailing, and photocopies at direct cost-plus ten percent (10%). 

1.2 REQUIRED SPECIFICATIONS (Project specific) 

A. The chart below are the submittals required for the project. 

1. Submittals marked with an “X” are required for this project. 

2. Submittals without an “X” are not required for this project. 

 
 
 
 

See required specifications on next page 

 
 

 

 

 

 

 



 

COLLIN COUNTY ELECTIONS WAREHOUSE RTU ADDITIONS MCKINNEY, TEXAS 

 

MDE PROJECT 191115      

                      ELECTRICAL SUBMITTAL PROCESS 

26 00 10 - 2 

 

Required  
Submittal Name 

Spec  Required  
Submittal Name 

Spec 

X Reference  X Reference 

x  
Common Work Results for Electrical 

26 05 00  

 x 
Panelboards 

26 24 16      -Submittals, Shop Drawings.       -Manufacturer, Panelboards, Distribution  

  
       -Lighting, Circuit breakers 

  

  
 

 

 x 
Electrical Work in Existing Facilities 

26 05 02   

     -Site Inspection Report   

  
     

 
 

   

x  
Low Voltage Electrical Power Conductors 

and Cables 26 05 19   x Electrical Cabinets & Enclosures 26 27 16 

     -Conductors, Cables       -Hinged cover enclosures, cabinets, Fab. 

x  
Grounding & Bonding For Electrical Systems 

26 05 26   
 

 

     -Materials, Chemical ground rod   

x  
Hangers & Supports for Electrical Systems 

26 05 29   
 

 

     -Hanger & clamps, Fabricated devices   

 x 
Conduit for Electrical Systems 

26 05 33.13   
 

 

     -Conduit & fittings, Supports   

   
    

 

   

  
 

   
 

 

   

  IN-Floor Race Ways for Electrical Systems 
26 05 39    

 
     -In-floor Duct Systems   

x  
Identification for Electrical Systems 

26 05 53   
 

 
     -Submit all marking systems per spec.   

  
 

   
 

 

   

  
 

   
 

 

   

x  
Disconnect Switches 

26 06 20 
 

 
 

      -Manufacturer, Switches, Components   
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SECTION 26 05 00 - COMMON WORK RESULTS FOR ELECTRICAL 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. General Requirements for Electrical Work are intended to be complementary to General 

Requirements of Construction Contract. 

B. Work Included: Provide complete electrical systems where shown on Drawings, as 

specified herein, and as needed for complete and proper installation including, but not 

necessarily limited to following summary of Work. 

1. Panelboards 

2. Power feeds to mechanical, plumbing and fire protection equipment: 

a. Provide conduit, wire, disconnect switch, overcurrent and short circuit 

protection for all equipment, whether shown on the drawings or not, 

including, motorized dampers, smoke dampers, electric heat trace, power 

for energy management system, water softening equipment, water 

treatment systems, air dryers, electric flush valves, electric trap primers, 

electric solenoids, shower valves, and other miscellaneous equipment.  

 

1.3 QUALITY ASSURANCE AND APPLICABLE STANDARD 

A. Use adequate numbers of skilled workers thoroughly trained and experienced in 

necessary crafts and completely familiar with specified requirements and methods 

needed for proper performance of Work of this Division.  Ensure that there is a minimum 

of one journeyman electrician, on job site whenever Division 26 Work is being performed.  

B. Without additional cost, provide labor and materials as required to complete Work of this 

Division in accordance with requirements of Governmental Agencies having jurisdiction, 

regardless of whether materials and associated labor are called for elsewhere in these 

Contract Documents. 

C. Codes: Electrical and fire alarm work shall conform to requirements and 

recommendations of the following codes.  Refer to the most recent code adopted by the 

Authority Having Jurisdiction (AHJ). 

1. National Electrical Code 

2. International Energy Code 

3. International Fire Code 

4. International Building Code 

5. Local amendments to the above codes 

D. Standards: Specifications and Standards of following organizations are by reference 

made part of these Specifications.  Electrical Work, unless otherwise indicated, shall 

comply with requirements and recommendations wherever applicable: 

1. Association of Edison Illuminating Companies (AEIC) 

2. American National Standards Institute (ANSI) 

3. American Society of Mechanical Engineers (ASME) 

4. American Society for Testing and Materials (ASTM) 

5. Certified Ballast Manufacturers (CBM) 

6. Electrical Testing Laboratories (ETL) 

7. Institute of Electrical and Electronic Engineers (IEEE) 

8. Insulated Power Cable Engineers Association (IPCEA) 

9. National Bureau of Standards (NBS) 
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10. National Electrical Contractors Association (NECA) 

11. National Electrical Manufacturer's Association (NEMA) 

12. National Fire Protection Association (NFPA) 

13. Radio-Television Manufacturer's Association (RTMA) 

14. Reflector Luminaire Manufacturers (RLM) 

15. Underwriters' Laboratories, Inc. (UL) 

 

1.4 REQUIREMENTS OF REGULATORY AGENCIES 

A. Requirements and recommendations of latest editions of Occupational Safety and Health 

Act (OSHA), and Americans with Disabilities Act (ADA), project accessibility standards 

are by reference made part of these Specifications. Work shall comply with requirements 

and recommendations wherever applicable. 

 

1.5 DEFINITIONS 

A. Terms furnish, install, and provide are used interchangeably and shall mean to furnish 

and install, complete and ready for intended use. 

 

1.6 SUBMITTALS 

A. Comply with pertinent provisions of 26 00 10. 

B. Submittals required of materials and equipment include following: 

1. Materials list of items proposed to be provided under Division 26. 

2. Manufacturer's specifications and other data needed to prove compliance with 

specified requirements.  Term "Compliance" is understood to mean that 

Contractor certifies that submitted equipment meets or exceeds Contract 

Document requirements.  Items that do not clearly meet this definition should be 

identified and explained as required in following paragraph. 

3. Identify difference between specified item and proposed item. Explain with 

enough detail so that it can easily be determined that item complies with 

functional intent.  List the disadvantages or advantages of proposed item versus 

specified item.  Submit technical data sheets and/or pictures and diagrams to 

support and clarify.  Organize in clear and concise format.  Substitutions shall be 

approved in writing by Engineer.  Engineer’s decision shall be final. 

4. Allow minimum of 10 working days for review of each submittal and re-submittal. 

5. Items of equipment that are not accepted in writing as approved equal shall be 

replaced or revised to comply with Contract Documents at Contractor's expense. 

6. The manufacturers recommended installation procedures shall become basis for 

accepting or rejecting actual installation procedures used on Work. 

7. Shop drawings shall consist of detailed drawings with dimensions, schedules, 

weights, capacities, installation details and pertinent information needed to 

describe the material or equipment. 

C. Submittals required of materials and equipment under this Division include following listed 

items not supplied by Owner.  These submittal requirements are intended to be 

complimentary to requirements that may be listed in individual sections.  In event of 

conflict, more stringent requirement shall apply. 

1. Conductors and Cables: 

a. Submit product data for each specified product. 

b. Submit tabular list of wire and wiring systems that will be increased in 

capacity or size to comply with Section 26 05 19 and/or similar 

requirements shown on Drawings.  List shall include size shown on 

Drawings, proposed increase to comply with Section 26 0519, and 

proposed installed length. 

2. Raceways and Boxes: 

a. Submit product data for surface raceways, wireways and fittings, floor 

boxes, hinged-cover enclosures, and cabinets. 
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b. Submit Shop Drawings including layout drawings showing components 

and wiring for nonstandard boxes, enclosures, and cabinets. 

3. Wiring Devices: 

a. Submit product data for each specified product. 

b. Submit operation and maintenance data for wiring devices, for inclusion 

in "Operating and Maintenance Manual" specified in this Section. 

c. Submit dimension plan for locations of all non-standard devices including 

but not limited to floor boxes, ceiling boxes, cord reels and welding 

boxes. 

4. Grounding: 

a. Submit product data for grounding rods, connectors and connection 

materials, and grounding fittings. 

5. Panelboards: 

a. Submit product data for each type panelboard, accessory item, and 

component specified. 

b. Submit Shop Drawings prepared by the manufacturers including 

dimensioned plans, sections, and elevations.  Show tabulations of 

installed devices, major features, and voltage rating.  Include enclosure 

type with details for types other than NEMA Type 1; bus configuration and 

current ratings; short-circuit current rating of panelboard; and features, 

characteristics, ratings, and factory settings of individual protective 

devices and auxiliary components. 

c. Submit typewritten panelboard schedules to the Engineer for approval 

prior to installation. 

d. Submit maintenance data for panelboard components, for inclusion in 

Operating and Maintenance Manual specified in this Section.  Include 

instructions for testing circuit breakers. 

6. Disconnect Switches: 

a. Submit product data for disconnect switches and specified accessories.  

7. Provide a dimension layout of electrical rooms(s) and elevator equipment room(s) 

if applicable. 

 

1.7 SUBSTITUTIONS 

A. The Contract Documents list manufacturers' names and catalog numbers followed by 

phrase "or equal" are to establish a standard of quality and utility for the specified items 

and to provide a dimensional reference to the scaled drawings. 

B. Submittals for "equal" items shall include the following data, which is not necessarily 

required for specified items, which list the manufacturer and catalog number: 

1. Performance characteristics. 

2. Materials. 

3. Finish. 

4. Certification of conformance with specified codes and standards. 

5. Manufacturer's specifications and other data needed to prove compliance with 

specified requirements.  Term "compliance" is understood to mean that the 

submitted equipment will meet or exceed the Contract Document requirements.  

Items that do not clearly meet this definition shall be identified and explained as 

required in following Paragraph. 

6. Identify all differences between the specified item and proposed item. Explain all 

differences with sufficient detail to permit the Engineer to easily determine that 

the substituted item complies with the functional intent.  List disadvantages and 

advantages of proposed item versus specified item.  Submit technical data 

sheets and/or pictures and diagrams to support and clarify. Organize in clear and 

concise format. Engineer shall approve substitutions in writing. Engineer’s 

decision shall be final unless owner approves. 
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C. Submittals of "equal" components or systems may be rejected if: 

1. Material or equipment would necessitate alteration of mechanical, electrical, 

architectural, or structural design. 

2. Dimensions vary from specified material or equipment so that accessibility or 

clearances are impaired or Work of other trades is adversely affected. 

D. Proposed substitutions for materials or equipment must be submitted seven (7) days prior 

to final bid date for consideration as approved equals.  Otherwise, substitutions will not be 

permitted.  Only the prime bidders shall be permitted make proposals for substitutions.   

E. No substitution shall be made unless authorized in writing by the Engineer. Should 

substitution be accepted, and should substitute material prove defective or otherwise 

unsatisfactory for service intended, and within guarantee period, replace this material or 

equipment with material or equipment specified, to satisfaction of Engineer and at no cost 

to Owner. 

 

1.8 ORDINANCES, PERMITS, METERS, UTILITIES AND ROYALTIES 

A. Purchase all necessary permits and licenses necessary for completion of the Work. Pay 

all lawful fees required and necessary pursuant in obtaining said permits and licenses. 

Required certificates of approvals and inspections by local governing and regulating 

authorities.  

B. Pay all fees required for connection of utility power and telephone services required for 

the Work. 

C. Pay royalty payments or fees required for use of patented equipment or systems.  Defend 

lawsuits or claims for infringement of patent rights and hold Owner and/or Engineer 

harmless from loss as result of said suits or claims. 

 

1.9 COMPATIBILITY OF EQUIPMENT 

A. Assume full responsibility for satisfactory operation of component parts of electrical 

systems. Assure compatibility of equipment and performance of integrated systems in 

accordance with requirements of the Construction Documents.  Notify the Engineer 

before submitting a bid should Specifications or Drawings make acceptance of 

responsibility impossible, prohibitive, or restrictive.  The bid shall be accompanied by a 

written statement listing any objections or exceptions to the applicable specification 

section and/or drawing. 

 

1.10 UTILITIES AND TEMPORARY POWER 

A. Verify location and capacity of all existing utility services before starting Work. The 

locations and sizes of electrical lines are shown in accordance with data secured from 

Owner's survey.  The data shown is offered as estimating guide without guarantee of 

accuracy. 

B. Pay all utility charges for temporary power. Provide temporary lighting and power 

required. Install in accordance with OSHA requirements and as described in General 

Requirements Division 01. 

 

1.10 FLASHINGS, SLEEVES, AND INSERTS 

A. Furnish and install flashings where conduits pass through outside walls.  Flashings shall 

be properly formed to fit around conduit and shall be caulked, with 790 Silicone Building 

Sealant by Dow Corning Corporation, so as to make watertight seal between conduit and 

building. 

B. Unless otherwise specified, install sleeves for each conduit where it may pass through 

interior walls or floors.  Galvanized 22-gage sheet iron sleeves shall be used.  Finish flush 

with each finished wall surface.  In pipe chases, the sleeve shall extend 1-1/2 inches 

above floor slab and shall be watertight.   

C. Raceways that pass through concrete beams or walls and masonry exterior walls shall be 

provided with galvanized wrought iron pipe sleeves, unless shown otherwise on drawings. 
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Inside diameter of these sleeves shall be at least 1/2 inch greater than outside diameters 

of service pipes.  After pipes are installed in these sleeves, fill annular space between 

pipes and sleeves with 790 Silicone Building Sealant by Dow Corning Corporation.  

Completed installation shall be watertight. 

D. Roof penetrations shall be provided with counter flashings arranged to provide 

weatherproof installation. 

E. Penetrations through walls, floors and ceilings shall be done in manner to maintain 

integrity of fire rating of respective wall, floor, or ceiling. 

F. Reference Division 7 for additional sealant requirements.  Where conflicts occur with the 

specified requirements, the more stringent shall apply. 

 

1.11 CUTTING AND PATCHING 

A. Perform cutting and patching in strict accordance with provisions of these Specifications 

and following: 

1. Coordinate Work to minimize cutting and patching. 

2. Use adequate number of skilled workers who are thoroughly trained and 

experienced in necessary crafts and who are completely familiar with specified 

requirements and methods needed for proper performance of Work. 

B. Request for Engineer’s consent: 

1. Prior to cutting which affects structural safety, submit a written request to 

Engineer for permission to proceed with cutting. 

2. When conditions of Work or schedule require a change of materials or methods 

for cutting and patching, notify Engineer and secure written permission to proceed 

with the work. 

C. Perform cutting and demolition using methods that will prevent damage to other portions 

of Work. 

D. Perform fitting and adjusting to provide a finished installation complying with specified 

tolerances and finishes. 

 

1.12 SURFACE CONDITIONS 

A. Examine areas and conditions under which Work of this Division will be performed.  Work 

required to correct conditions detrimental to timely and proper completion of Work shall 

be included as part of Work of this Division.  Do not proceed until unsatisfactory 

conditions are corrected. 

 

1.13 CONSTRUCTION REQUIREMENTS 

A. Drawings show arrangements of Work.  Rearrangement of spaces and equipment will be 

considered when Project conditions make this necessary and/or materials or equipment 

can be installed to better advantage.  Prior to proceeding with Work, coordinate with 

various trades to prepare and submit electronic copies of Drawings of proposed 

arrangement for Engineer’s review.  Allow minimum of 10 working days for review. 

B. Installation or rearrangement of equipment and space for Contractor’s convenience or to 

accommodate material or equipment substitutions will be considered. Assume 

responsibility for rearrangement of equipment and space and have Engineer review 

change before proceeding with Work.  Request for changes shall be accompanied by 

Shop Drawings of affected equipment and space.  Identify proposed monetary credits or 

other benefits.  Allow minimum of 10 working days for review. 

C. Properly locate and size all required pipe sleeves and slots, holes, or openings in 

structure. 

 

1.14 PREPARATION AND COORDINATION 

A. Coordinate the work in strict accordance with the Contract Documents as follows: 
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1. Where lighting fixtures and other electrical items are shown in conflict with 

locations of structural members and mechanical or other equipment, provide 

required supports and wiring to clear encroachment. 

2. Install power and control wiring for installation of equipment furnished under 

Divisions 21, 22 and 23.  Furnish disconnect switches and other equipment as 

required for proper operation of equipment unless equipment is specified to be 

factory mounted. 

B. Information on the Drawings and in these Specifications is as accurate as could be 

secured, but absolute accuracy is not guaranteed.  The drawings are diagrammatic, and 

the exact locations, distances, levels, and other conditions shall be governed by actual 

construction. The drawings and specifications shall be for guidance. 

C. Where receptacle locations are not dimensioned on either the Architectural or 

Engineering Drawings, the J-box may be located on the nearest stud.  When receptacles 

are dimensioned on the Drawings, Provide a cross brace and mount the receptacle as 

dimensioned.  

D. Field-verify measurements.  No extra compensation will be allowed because of 

differences between Work shown on Drawings and actual site measurements.  

E. Branch circuit wiring and arrangement of home runs have been designed for maximum 

economy consistent with adequate sizing and other considerations.  Increase size of 

wiring and wiring systems to accommodate more stringent requirements listed in these 

Specifications or on Drawings.  Install wiring with circuits arranged as shown on Drawings. 

Deviations shall be approved in advance by Engineer. 

 

1.15 PROJECT RECORD DOCUMENTS 

A. Provide Project record documents associated with Work in accordance with provisions of 

these Specifications. Refer to Division 1 for additional requirements. 

B. Throughout progress of the Work, maintain accurate record of all changes in Contract 

Documents (Drawings and Specifications). Changes shall include Addendums issued 

during bidding and location of electrical service lines, receptacles, and outside utilities. 

C. Delegate responsibility for maintenance of record documents to one person on 

Contractor's staff. 

D. Accuracy of Records 

1. Thoroughly coordinate changes within record documents, making adequate and 

proper entries on each page of Specifications and each sheet of Drawings and 

other documents where required to show change properly.  Match symbology and 

format of base documents. 

2. Accuracy of records shall be such that future searches for items shown in 

Contract Documents may rely reasonably on information obtained from approved 

Project record documents. 

E. Maintain a job set of record documents protected from deterioration and from loss and 

damage until completion of Work. Transfer all recorded data to final Project record 

documents. 

F. Making Entries on Drawings 

1. Using erasable colored pencil (not ink or indelible pencil), clearly describe change 

by graphic line and note as required. 

2. Date entries. 

3. Call attention to entry by "cloud" drawn around area or areas affected. 

4. In event of overlapping changes, use different colors for overlapping changes. 

5. Make entries within 24 hours after receipt of information that changes have 

occurred. 

6. Maintain base drawing format and use the same symbols. 

7. Convert field mark-ups to finished CADD record drawings when required in this 

Section. 

G. Conversion of Schematic Layouts 
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1. In some cases on Drawings, arrangements of conduits, circuits, and similar 

items, are shown schematically and are not intended to portray precise physical 

layout.  Determine final physical arrangement, subject to Engineer’s approval. 

The design of future modifications of facility may require accurate information as 

to final physical layout of items that are shown only schematically on Drawings. 

Show by dimension accurate to within one inch, centerline of each run of sleeves 

and conduit below grade, in walls, or in concrete slab, etc.  Surface mounted 

device indicates exact location: 

a. Clearly identify item by accurate note (e.g., "Rigid Conduit”). 

b. Show, by symbol or note, vertical location of item “under slab,” “in ceiling 

plenum,” “exposed,” etc. 

c. Make identification sufficiently descriptive that it may be related reliably to 

Specifications. 

H. Final Project Record Documents 

1. The purpose of the final Project Record Documents is to provide factual 

information regarding all aspects of the Work, both concealed and visible, to 

enable future modification of the Work to proceed without lengthy and expensive 

site measurement, investigation, and examination. 

2. Provide CADD electronic files in dwg Format using AutoCAD Release 2002 or 

later software.  Upon written request, completion of a release form, and payment 

of the Engineer’s standard fee of $200 plus applicable sales tax for a set-up 

charge and $50 per drawing plus applicable sales tax for copies of such files, 

Engineer will provide AutoCAD Release 2002 electronic files of base Contract 

Drawings in dwg format on compact discs.  Engineer will also provide a list of 

drawing layers and names that shall be maintained. 

3. Provide completed record drawings on a CD reproducible of each drawing. 

4. Refer to Division 01 for additional requirements. 

 

1.16 OPERATION AND MAINTENANCE DATA 

A. Submit two copies of preliminary draft of proposed manual or manuals to Engineer for 

review and comments.  Allow minimum of 10 working days for review.   

B. Submit approved manual to Engineer prior to indoctrination of operation and maintenance 

personnel. 

C. Where instruction manuals are required for submittal, they shall be prepared in 

accordance with the following: 

 

Format: 

Size: 

 

Paper: 

 

Text: 

 

Drawings: 

 

8-1/2-inch by 11-inch 

 

White bond, at least 20 pound weight 

 

Neatly written or printed 

 

11 inches in height preferable; bind in with text; foldout 

acceptable; larger drawings acceptable but fold to fit within 

Manual and provide drawing pocket inside rear cover or bind in 

with text. 

 

Flysheets: Separate each section of Manual with neatly prepared flysheets 

briefly describing contents of ensuing section; flysheets may be 

in color. 

Binding: Use heavy-duty plastic or fiberboard covers with binding 

mechanism concealed inside manual; 3-ring binders will be 

acceptable; binding is subject to Engineer’s approval. 
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D. Provide front and back covers for each manual, using durable material approved by 

Engineer, and clearly identified on or through cover with at least following information: 

OPERATING AND MAINTENANCE INSTRUCTION 

 

Name and Address of Work 

Name of Contractor 

General subject of this manual 

Space for approval signature of Engineer and approval date[s] 

E. Contents: Include at least following: 

1. Neatly typewritten index near front of Manual, giving immediate information as to 

location within manual of emergency information regarding installation. 

Measurements: Provide measurements in U.S. standard units (e.g., feet, 

inches, and pounds).  Where items may be expected to be 

measured within 10 years in accordance with metric formulae, 

provide additional measurements in "International System of 

Units" (SI). 

O&M Manual Requirements 

MEP & Fire Suppression 

 

• Title Page 

o Job Name 

o Site Address 

o Include Contact information of prime contractor. 

• Table of contents 

• Warranty Information. 

o Include all contractor warranties 

▪ Signed and dated documents 

• Permits-Inspections 

• Subcontractor list 

o Include all subcontractors. 

▪ Company name, Contact info. 

▪ Trade Responsibility. 

• Vendor list 

o Include name and addresses of vendors  

▪ Warranty information 

▪ Replaceable parts 

• Approved submittals 

o Include all approved product submittals 

• Reports/Certificates/Redlines 

o Engineers Observation Reports 

o Electrical tests. 

o Grounding test Report 

o Generator testing  

o Overcurrent Protection Study 

o Sequence of operations report 

o Surge Protection Commissioning Report 

o Contractor Start-up Report 

o Manufacturer Start-up Report 

o Owners Training Report. (All Trades) 

• O&M Manuals 

• Equipment Information. 

o Include Model, Serial and location. 

• Signed Approval 

o Page for approval signature of the engineer and approval date. 
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2. Complete instructions regarding operation and maintenance of equipment 

involved including lubrication, disassembly, and reassembly. 

3. Complete nomenclature of parts of equipment. 

4. Complete nomenclature and part number of replaceable parts, name and 

address of nearest vendor and other data pertinent to procurement procedures. 

5. Copy of guarantees and warranties issued. 

6. Manufacturer's bulletins, cuts, and descriptive data, where pertinent, clearly 

indicating precise items included in this installation and deleting, or otherwise 

clearly indicating, manufacturers' data with which this installation is not 

concerned. 

7. Other data as required in pertinent Sections of these Specifications. 

 

1.17 EQUIPMENT FOUNDATIONS 

A. Provide equipment foundations in accordance with provisions of these Specifications. 

B. Provide concrete bases for main switchboard, distribution panelboards, floor-mounted 

transformers and other equipment that is to be pad- or floor-mounted.  Bases shall be 

4 inches high above finished floors or grades (unless otherwise noted) and shall protrude 

2 inches beyond sides of equipment and shall have exposed chamfered edges.  

Construct bases from ready-mixed hard rock concrete, ASTM C94, reinforced with #3 

Rebars, ASTM A615, Grade 40.  Rebars shall be located at 18 inches on center each 

way. 

C. Field-verify exact location of outdoor pad mounted equipment with Engineer.  Supply 

necessary fill and grade site to provide natural drainage away from equipment. 

D. Provide structural concrete foundations for generator, pad mounted transformers and 

lighting pole bases. 

 

1.18 TESTING AND INSPECTION 

A. Provide personnel and equipment, make required tests, and secure required approvals 

from Engineer and Governmental Agencies having jurisdiction 

B. Make written notice to Engineer adequately in advance of each of following stages of 

construction: 

1. When rough in is complete, but not covered 

2. At completion of Work of this Division 

3. In underground condition prior to placing backfill, concrete floor slab, and when 

associated electrical Work is in place 

C. When material or workmanship is found to not comply with specified requirements, 

remove items from job site and replace them with items complying with specified 

requirements at no additional cost to Owner.  This shall be performed within 3 days after 

receipt of written notice of noncompliance. 

D. In Engineer’s presence, test parts of electrical system and prove that items provided 

under this Division function electrically in required manner. 

 

1.19 SITE VISITS BY FACTORY PERSONNEL 

A. Pay for travel expenses, living expenses, and miscellaneous expenses associated with 

site visits of factory personnel to perform on site testing, inspections, and reviews. 

 

1.20 WARRANTY 
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A. Warrant equipment and workmanship for period of one year after date of substantial 

completion and replace or repair faulty equipment or installation at no cost to Owner for 

service during this period, in accordance with requirements of Division 1. 

B. Warranty shall not void specific warranties issued by manufacturers for greater periods of 

time or void rights guaranteed to Owner by law. 

C. Warranties shall be in writing in form satisfactory to Owner, and shall be delivered to 

Owner before final payment is made. 

D. All manufacturers shall provide the manufacturers warranties starting at time of start-up 

and not at time of delivery. 

 

1.21 PROJECT COMPLETION 

A. Upon completion of Work of this Division, thoroughly clean exposed portions of electrical 

installation, removing traces of soil, labels, grease, oil, and other foreign material, and 

using only type cleaner recommended by manufacturer of item being cleaned. 

B. Thoroughly indoctrinate Owner's operation and maintenance personnel in contents of 

operations and maintenance manual required to be submitted as part of this Division of 

these Specifications. 

 

1.22 TRAINING 

A. Contractors are responsible to provide owner with an adequate amount of training to be 

able to operate any system installed. 

1. This includes training but not limited to any Lighting Controls, Generator, Digital 

Controls, Security systems,  

2. Provide a sign in sheet that is to be added to the O&M manual 

a. Owners & all building maintenance personal are required to have training. 

 

Part 2 – Not Used 

 

Part 3 – Not Used 

 

END OF SECTION 
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SECTION 26 05 02 - ELECTRICAL WORK IN EXISTING FACILITIES 
 
 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 
A. The Drawings and General Provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to the Work in this Section. 

1.2 SUMMARY 
A. Provide labor, materials, equipment, transportation, tools and services, and perform 

operations required for, and reasonably incidental to the providing or modification of electrical 
work and systems in existing facilities. 

1.3 SHOP DRAWINGS 
A. Show the joining of new work with existing, illustrating the actual existing conditions in 

accordance with Division 01. 

1.4 QUALITY ASSURANCE 
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and the 
methods needed for proper performance of the work of this Section. 

 B. Without additional cost to the Owner, provide such other labor and materials as are required 
to complete the work of this Section in accordance with the requirements of governmental 
agencies having jurisdiction, regardless of whether such materials and associated labor are 
called for elsewhere in these Contract Documents. 

PART 2 - PRODUCTS  

2.1 WIRING METHODS AND MATERIALS 
A. Where new conduits, wires, cables, outlets, light fixtures wiring devices, fire alarm devices, 

etc. are installed, they shall be of the type and quality specified, regardless of the types and 
quality of existing materials that are to remain. 

B. Where existing light fixtures are shown to be relocated and such relocation can be made 
without disconnecting and extending the existing wiring, the light fixture and wiring may 
remain, if permitted by local codes, for the occupancy under construction. 

C. Where existing light fixtures are shown to be removed, they must not be used elsewhere as 
they are not suitable for meeting the energy code. 

PART 3 – EXECUTION 

3.1 SITE INSPECTION 
A. The Contract Documents do not propose to show all existing systems material or equipment. 

 Obtain information related to existing facilities from existing documents, measurements, 
notations, photographs, surveys and other observations at the site. 

B. Visit the project site and verify the existing materials, conditions, wiring methods, penetrations 
through fire rated walls, supporting devices and panelboards.  Inspect ceiling spaces, 
panelboard interiors, connections to light fixtures, etc.  Note any existing conditions which 
require work to bring the project into code compliance for the occupancy under construction. 

C. Modify, repair and replace materials relating to any existing conditions whether shown on the 
drawings, noted during the site visit or discovered during the course of construction, which 
require work to bring the project into code compliance for the occupancy under construction. 

D. Where existing light fixtures are shown to remain, - clean, re-lamp, repair damaged parts and 
replace ballast if defective so as to bring the fixture to good operating condition. 
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  E. Where new inaccessible ceilings are shown to be installed, survey the existing conditions and 
relocate any j-boxes, pull boxes and any other items of electrical equipment requiring access. 
 Where such relocations are difficult, coordinate with the architect to provide an access panel. 

 
3.2 SCHEDULE OF WORK 

A. Since the building will continue in use throughout the construction period, carry out the work 
under this Division in such a manner as to minimize disturbance to the occupants. 

B. The schedule contemplates working in designated areas in the existing building while other 
adjacent areas are still being occupied.  Carry out work in this Division in such a manner as 
to minimize disturbance to those occupied areas. 

C. Should the work in the designated areas affect any services to the areas to remain in use, 
new permanent or temporary services or a combination of both shall be installed as required 
to enable those occupied areas to function properly. 

D. Perform no work in the existing building which would interfere with its use during normal 
hours of occupancy, unless special permission is granted by the Owner.  Included shall be 
operations which would cause objectionable noise or service interruptions. 

E. Any work involving a service suspension shall be scheduled in advance with the Owner 
F. Should it be necessary to perform certain operations on an “overtime” basis in order not to 

interrupt the normal usage of the building, include the costs of such overtime without change 
in the Contract amount. 
 

3.3 TEMPORARY WORKING ACCESS 
A. Remove existing wire, conduit, equipment, fixtures, and other items as required to provide 

access for work in existing facilities. 
B. Reinstall and refinish items removed, or otherwise damaged, to match existing adjacent 

conditions upon completion of the work. 
 
3.4 DISRUPTION OF EXISTING FUNCTIONS 

A. Access:  Access to and use of the existing facilities and site will be restricted, and shall be 
under the direction and control of the Owner. 

B. Outages: Schedule power outages to avoid interference with the Owner's or other tenant's 
activities.  Obtain approval prior to the requested outage as specified in Division 1.  Provide a 
schedule showing sequence and duration of all activities during the requested outage. 

C. Disruptions:  Maintain existing electrical, communications, alarm, and other existing systems, 
and maintain existing functions in service except for scheduled disruptions as specified in 
Division 1.  Where existing functions to remain in use are disrupted, they shall be fully 
restored after disruption, in full compliance with this Division of the Specifications. 

D. Duration:  Complete as large a portion of the work as possible before initiating disruption and 
perform only that work necessary so as to minimize duration of disruption.  Maintain 
adequate personnel, supplies, materials, equipment, tools, and other resources at job site to 
avoid unnecessary delay in resumption of normal service. 

E. Schedule:  Provide a complete schedule to the Owner for review and approval indicating the 
type and duration of any required disruption involved in the execution of the work. 

 
3.5 SALVAGE, DEMOLITION AND RELOCATION 

A. General 
1. Modify, remove, or relocate materials, equipment and devices as indicated or 

required by the installation of new facilities. 
2. Working jointly with the Owner's Representative, establish and mark salvage and 

demolition items before commencing work; report items scheduled for relocation, 
reinstallation or reuse, which are found to be in damaged condition; await further 
instructions from the Owner before commencing with work. 

3. Demolition material shall be removed from the site and disposed of by the 
Contractor.  Salvaged equipment and devices shall be the property of the Owner 
unless noted otherwise.  Store or dispose of as directed by Owner. 

B. Relocations 
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1. Make minor relocations necessitated by the conditions at the site or as directed by 
the Owner's Representative, without additional cost to the Owner. 

2. Repair and restore to good functional condition, equipment, materials and items 
scheduled for relocation, which are damaged during dismantling or reassembly 
operations. 

3. New materials and items of similar design and quality may be substituted for 
materials and items indicated to be relocated upon approval of Shop Drawings, 
product data, and samples. 

4. Remove carefully, in reverse order to original assembly or placement, items which 
are to be relocated. 

5. Protect items until relocation is complete. 
6. Clean and repair items to be relocated, and provide new materials, fittings, and 

appurtenances required to complete the relocations and to restore to good operating 
order. 

7. Perform the relocation work in full compliance with this Division of the Specifications, 
utilizing skilled workers. 

C. Relocating Devices:  Remove and reinstall in locations designated by the Owner's 
Representative wiring devices, fixtures, equipment, other devices and associated wire and 
conduit required for the operation of the various systems that are installed in existing-to-be-
removed construction. 

 
 

END OF SECTION 
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SECTION 26 05 19 - LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of conductors as indicated on the Drawings and as specified. 

B. Work included: 

1. Wiring connections and terminations, 600 Volt rating and below. 

 

1.3 SUBMITTALS: Provide submittals as required in section 26 00 10, “Submittal Process.” 

 

1.4 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance to the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the manufacturer's certifications that confirm that materials 

meet or exceed minimum requirements as specified. 

PART 2 – PRODUCTS 

 

2.1 CONDUCTORS 

A. Provide conductors made of soft-drawn, annealed copper with conductivity not less than 

that of 98% pure copper.  

B. Building Wire: 

1. Thermoplastic-insulated building wire: NEMA WC 5 

2. Feeders and branch circuits: Copper, stranded conductor, 600-volt insulation, 

THHN/THWN-2 

3. Control circuits: Copper, stranded conductor 600-volt insulation, THHN/THWN-2 

4. Where more than one conductor of the same phase or more than one neutral 

conductor occurs at the same outlet or junction box, these conductors shall be 

identifiable from each other by use of stripes or distinguishing markings 

5. Type MC and AC cables shall not be used 

6. Use the following color code system: 
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 240/120 Volt Systems 208Y/120 Volt Systems 480Y/277 Volt Systems 

Phase A Black Black Brown 

Phase B Orange Red Orange 

Phase C Blue Blue Yellow 

Neutral White White Gray 

Ground Green Green Green 

Switch Purple Purple Purple 

 

C. Remote Control and Signal Cable: 

1. Control cable for Class 2 or Class 3 remote control and signal circuits: Copper 

conductor, 300-volt insulation, rated 60-degree C, individual conductors twisted 

together, shielded, and covered with a PVC jacket; UL listed. 

2. Plenum cable for Class 2 or Class 3 remote control and signal circuits: Copper 

conductor, 300-volt insulation, rated 60-degree C, individual conductors twisted 

together, shielded, and covered with a nonmetallic jacket; UL listed for use in air 

handling ducts, hollow spaces used as ducts, and plenums. 

 

2.2 ACCEPTABLE MANUFACTURERS 

A. Provide products by the following manufacturers: 

1. Rome 

2. Cable 

3. Pirelli 

4. Belden 

5. Or approved equal 

PART 3 – EXECUTION 

 

3.1 GENERAL WIRING METHODS (LESS THAN 600 VOLTS) 

A. Install conductor sizes as indicated.  Provide No. 10 AWG conductor for the entire circuit  

 length for single-phase, 20-ampere circuits for which the distance from panelboard to the 

last outlet is more than 100 feet for 120-volt circuits or 200 feet for 277-volt circuits. The 

minimum wire size shall be 12 AWG for power and lighting circuits, and no smaller than 

18 AWG for control wiring.  Remote control wiring shall not be less than 14 AWG for 

installed lengths of 50 feet or less.  Remote control conductors shall be increased one 

size (per NEC Table 310) for each additional 50 feet of length.  Increase the raceway 

system to accommodate the increased wire size. 

B. Provide an equal number of conductors of equal size for each phase of a circuit in same 

raceway or cable. 

C. Splice only in junction boxes, outlet boxes, pullboxes, or manholes. 

D. Neatly train and lace wiring inside boxes, equipment, and panelboards. 

E. Make conductor lengths for parallel circuits equal. 

F. Phasing shall be consistent throughout each installation from the service connection to 

every device connection and outlet.  Where interface is made to an existing system, the 

existing phasing configuration shall be maintained. 



COLLIN COUNTY ELECTIONS WAREHOUSE RTU ADDITIONS MCKINNEY, TEXAS 

  

 

 

MDE PROJECT 191115                                                                                                     

LOW VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

26 05 19 - 3 

 

3.2 WIRING INSTALLATION IN RACEWAYS 

A. Pull all conductors into a raceway at the same time.  Use UL listed wire-pulling lubricant 

for pulling 4 AWG and larger wires. 

B. Install wire in raceway after interior of building has been physically protected from the 

weather and all mechanical work likely to injure conductors has been completed. 

C. Completely and thoroughly swab raceway system before installing conductors. 

 

3.3 CABLE INSTALLATION 

A. Provide protection for exposed cables where subject to damage. 

B. Support cables above accessible ceilings.  Do not rest on ceiling tiles, light fixtures or air 

devices.  Use spring metal clips or metal cable ties to support cables from structure.  

Include bridle rings or drive rings. 

C. Use suitable cable fittings and connectors. 

 

3.4 WIRING CONNECTIONS AND TERMINATIONS 

A. Splice only in accessible boxes or manholes. 

B. Use solderless pressure connectors with insulating covers for copper wire splices and 

taps 8 AWG and smaller. 

C. Use split bolt connectors for copper wire splices and taps 6 AWG and larger.  Tape 

uninsulated conductors and connectors with electrical tape to 150 percent of the 

insulation value of conductor. 

D. Thoroughly clean wires before installing lugs and connectors. 

E. Make splices, taps and terminations to carry full capacity of conductors without 

perceptible temperature rise. 

F. Terminate spare conductors with electrical b-caps or other U.L. approved electrical 

termination products. 

G. Field Testing.  Insulation resistance of all feeder conductors served by a protective device 

rated 200A or higher shall be tested.  Each conductor shall have its insulation resistance 

tested after the installation is completed and all splices, taps and connections are made 

except connection to or into its source and point (or points) of termination.  Insulation 

resistance of conductors which are to operate at 600 volts or less shall be tested by using 

a Biddle Megger of not less than 1000 volts d-c.  Insulation resistance of conductors rated 

at 600 volts shall be free of shorts and grounds and have a minimum resistance phase-to-

phase and phase-to-ground of at least 10 megohms.  Conductors that do not exceed 

insulation resistance values listed above shall be removed at Contractor's expense and 

replaced and test repeated.  The Contractor shall furnish all instruments and personnel 

required for tests, shall tabulate readings observed, and shall forward copies of the test 

readings to the Owner in accordance with Section 26 0593.  These test reports shall 

identify each conductor tested, date and time of test and weather conditions.  Each test 

shall be signed by the party making the test. 

 

3.5 FIELD QUALITY CONTROL 

A. Field inspection and testing will be performed under applicable provisions of Division 26. 

B. Inspect wire and cable for physical damage and proper connection. 

C. Torque test conductor connections and terminations to manufacturers recommended 

values. 

D. Perform continuity tests on all power and equipment branch circuit conductors.  Verify 

proper phasing of all connections. 

 

3.6 WIRE AND CABLE INSTALLATION SCHEDULE 

A. All locations: Building wire in raceways. 
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3.7 600-VOLT INSULATED CONDUCTORS 

A. Size:  Install conductor sizes as indicated.  Provide No. 10 AWG conductor for the entire 

circuit length for single-phase, 20-ampere circuits for which the distance from panelboard 

to the last outlet is more than 100 feet for 120-volt circuits or 200 feet for 277-volt circuits. 

B. Home Runs:  Except where specifically indicated, provide branch circuit home runs with 

not more than two different line conductors and a common neutral in a single raceway for 

3-wire, single-phase systems, nor more than three different line conductors and a 

common neutral in a single raceway for 4-wire, 3-phase systems.  Use home run circuit 

numbers as indicated for panelboard connections. 

C. Where more than one conductor of the same phase or more than one neutral conductor 

occurs at the same outlet or junction box, these conductors shall be identifiable from each 

other by use of stripes or distinguishing markings. 

 

END OF SECTION 
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SECTION 26 05 26 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of electrical systems grounding as shown or indicated on the 

Drawings and/or as specified. 

B. Work Included: 

1. Power systems grounding 

2. Electrical equipment and raceway grounding and bonding 

C.   SUBMITTALS: Provide submittals as required in section 26 00 10, “Submittal Process.” 

 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Engineer with the manufacturer's certificate that materials 

meet or exceed minimum requirements as specified. 

PART 2 – PRODUCTS 

 

2.1 MATERIALS 

A. Provide electrical grounding system indicated with assembly of materials, including but 

not limited to: 

1. Wires and cables 

2. Connectors 

3. Terminals 

4. Ground rods 

5. Bonding jumper braid 

6. Surge arrestors 

B. Where materials or components are not indicated, provide products complying with NEC, 

UL, IEEE, and established industry standards for applications indicated. 

 

2.2 CHEMICAL GROUND ROD 

A. Self-contained ground rod(s) using electrolytically enhanced grounding shall be provided 

for power system grounding where indicated on the drawings.  The ground rod shall 

operate by hygroscopically extracting moisture from the air to activate the electrolytic 

process improving performance.  The ground rod system shall be UL listed and have 

been manufactured for a minimum of 10 years.  The ground rod system shall be 100% 

self activating sealed and maintenance free.  The system shall not require the addition of 

chemical or water solutions. 
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B. Electrode unit  

1. The copper ground rod shall consist of 2” nominal diameter hollow copper tube 

with a wall thickness of not less than .083”.  The tube shall be permanently 

capped on the top and bottom.  Air breather holes shall be provided in the top of 

the tube and drainage holes shall be provided in the bottom of the tube for 

electrolyte drainage into the surrounding soil.  Shaft configuration: Straight Shaft 

Model No: K2-1020CS; UL Listing: 467. 

2. The ground rod shall be filled from the factory with non-hazardous Calsolyte to 

enhance grounding performance. 

3. Ground rod shall be twenty feet long for straight (vertical) installation. 

4. A stranded 4/0 AWG Cu ground wire shall be Cadwelded to the side of rod for 

electrode conductor connection.  A clamping “U-bolt” with pressure plate on the 

tip end of the tube shall be provided for testing and temporary connections. 

C. Ground Access Box 

1. Provide a precast concrete box with slots for conduit entrances.  Minimum size 

shall be ten-inch diameter by twelve high.  Provide a cast iron, flush traffic rated 

cover with “breather” slots, XIT model #XB-12. 

D. Backfill Material 

1. Natural volcanic, non-corrosive form of bentonite clay grout backfill material free 

of polymer sealant. XIT model #LNC. 

2. Shall absorb approximately 14 gallons of water per 50# bag for optimal 30% 

solids density. 

3. PH value 8-10 with maximum resistively of 3 ohm-m at 30% solids density. 

E. Manufacturer: Lyncole XIT Grounding, 3547 Voyager St., Torrance, CA 90503, Phone 

(800) 962-2610; or approved equal. 

F. Ground Wire Termination: Exothermic connection to 4/0 conductor.  U-bolt with pressure 

plate provided as test point. 

PART 3 – EXECUTION 

 

3.1 INSTALLATION 

A. Install electrical grounding systems in accordance with applicable portions of NEC, with 

NECA's "Standard of Installation," and in accordance with recognized industry practices to 

ensure that products comply with requirements and serve intended functions. 

B. Provide a separate, insulated equipment grounding conductor in feeder circuits.  

Terminate each end on a grounding lug, bus, or bushing. 

C. Connect grounding electrode conductors to metal water pipe using a suitable ground 

clamp. Make connections to flanged piping at street side of flange.  Provide bonding 

jumper around water meter. 

D. Installation of Chemical Ground Rod 

1. Install a supplemental ground rod system in compliance with manufacturer’s 

instruction or recommendation. 

2. Bore minimum 6” diameter hole, 6” deeper than the length of rod to be buried.  

Insure that the top of the copper chemical ground rod will not come in contact 

with the metal grate of the protective box or hand-hole cover. 

3. Remove sealing tape from leaching holes 

4. Place chemical ground rod in hole, so that the top of unit is about 6” below grade. 

5. Backfill. 

6. Lynconite backfill is specific clay (bentonite clay) included with the system.  Mix 

each 50# backfill grout material with 14 gallons water to form a slurry and pour 

around chemical ground rod up to “bury to here sticker”. 

7. Place protective box in accordance with the drawings 

8. Remove sealing tape from the top breather holes to activate. 
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9. Connect grounding electrode conductor to ground rod pigtail exothermically( 

Cadweld or Thermoweld). 

10. Bury grounding conductor 30” below grade.  Cover conductor with a small amount 

of backfill for protection against corrosion. 

 

3.2  FIELD QUALITY CONTROL 

A. Inspect grounding and bonding system conductors and connections for tightness and 

proper installation. 

B. Electrical Tests: 

1. Perform fall-of-potential test or alternative in accordance with IEEE Standard 81-

1991 on the main grounding electrode or systems. 

2. Perform point-to-point tests to determine the resistance between the main 

grounding system and all major electrical equipment frames, system neutral, 

and/or derived neutral points. 

C. Test Values:  

1. The resistance between the main grounding electrode and ground should be no 

greater than two ohms.  Install additional grounding electrodes, as required, to 

achieve the specified resistance value.  

2. Investigate point-to-point resistance values which exceed 0.5 ohm.  Correct 

deficiencies at no additional cost.  Retest to prove compliance 

D. Provide written certification to the Engineer that the grounding system has been tested 

and complies with the specified requirements. 

E. Provide a test report. 

 

END OF SECTION 
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SECTION 26 05 29 - SUPPORTING DEVICES 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of support systems as shown or indicated on the Drawings 

and/or as specified. 

B. Work Included: 

1. Conduit and equipment supports 

2. Fastening hardware 

C. SUBMITTALS: Provide submittals as required in section 26 00 10, “Submittal 

Process.” 

 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work in this Section in accordance with the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificates that confirm 

materials meet or exceed minimum requirements as specified. 

PART 2 – PRODUCTS 

 

2.1 HANGERS AND CLAMPS 

A. Provide supporting devices of types, sizes, and materials indicated, and having the 

following construction features: 

1. Clevis Hangers: For supporting 2" rigid metal conduit; galvanized steel; with 1/2" 

diameter hole for round steel rod, approximately 54 pounds per units. 

2. Riser Clamps: For supporting 5" rigid metal conduit; black steel; with 2 bolts and 

nuts, and 4" ears, approximately 510 pounds per 100 units.   

3. Reducing Couplings: Steel rod reducing coupling, 1/2" x 5/8", black steel, 

approximately 16 pounds per 100 units. 

4. C-Clamps: Black steel, 1-1/4" x 3/16" stock; 3/8" cross bolt; flange width 2", 

approximately 52 pounds per 100 units. 

5. I-Beam Clamps: Black steel, 1-1/4" x 3/16" stock; 3/8" cross bolt; flange width 2"; 

approximately 52 pounds per 100 units. 

6. One-Hole Conduit Straps: For supporting 3/4" rigid metal conduit; galvanized 

steel; approximately 7 pounds per 100 units. 

7. Two-Hole Conduit Straps: For supporting 3/4" rigid metal conduit, galvanized 

steel; 3/4" strap width; and 2-1/8" between center of screw holes. 

8. Hexagon Nuts: For 1/2" rod size; galvanized steel; approximately 4 pounds per 

100 units. 
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9. Round Steel Rod: Black steel; 1/2" diameter; approximately 67 pounds per 100 

feet. 

10. Offset Conduit Clamps: For supporting 2" rigid metal conduit; black steel; 

approximately 200 pounds per 100 units. 

B. Anchors:  Provide anchors of types, sizes, and materials indicated, and having the 

following construction features: 

1. Lead Expansion Anchors: 1/2", approximately 38 pounds per 100 units. 

2. Toggle Bolts: Springhead; 3/16" x 4"; approximately 5 pounds per 100 units. 

C. Sleeves and Seals: Provide sleeves and seals, of types, sizes and materials indicated; 

and having the following construction features: 

1. Wall and Floor Seals: Provide factory-assembled watertight wall and floor seals, 

of types and sizes indicated; suitable for sealing around conduit, pipe, or tubing 

passing through concrete floors and walls.  Construct with steel sleeves, 

malleable iron body, neoprene sealing grommets and rings, metal pressure rings, 

pressure clamps, and cap screws. 

D. Conduit Cable Supports: Provide cable supports with insulating wedging plug for 

non-armored type electrical cables in risers; construct for 2" rigid metal conduit; 3-wires, 

type wire as indicated; construct body of malleable iron casting with hot dip galvanized 

finish. 

E. U-Channel Strut Systems: Provide U-channel strut system for supporting electrical 

equipment, 16-gage hot dip galvanized steel, of types and sizes indicated; construct with 

9/16" diameter holes, 8" O.C. on top surface, with standard green finish, and with the 

following fittings which mate and match with U-channel: 

   Fixture hangers Channel hangers 

   End caps Beam clamps 

   Thin wall conduit clamps Wiring stud  

   Rigid conduit clamps Conduit hangers 

   U-bolts 

 

2.2 FABRICATED SUPPORTING DEVICES 

A. Provide pipe sleeves of one of the following: 

1. Sheet Metal: Fabricate from galvanized sheet metal; round tube closed with 

snaplock joint, welded spiral seams, or welded longitudinal joint.  Fabricate from 

the following gages: 3" and smaller, 20 gauge; 4" to 6", 16 gauge; over 6", 14 

gauge. 

2. Steel Pipe: Fabricate from Schedule 40 galvanized steel pipe, remove burrs. 

3. Iron Pipe: Fabricate from cast iron or ductile iron pipe; remove burrs. 

4. Plastic Pipe: Fabricate from Schedule 80 PVC plastic pipe; remove burrs. 

B. Sleeve Seals: Provide sleeve seals for sleeves located in foundation walls below grade, or 

in exterior walls, of one of the following: 

1. Dow # 790 Silicone Building Sealant by Dow Corning Corporation.   

 

PART 3 – EXECUTION 

 

3.1 INSTALLATION OF SUPPORTING DEVICES 

A. Fasten hanger rods, conduit clamps, and outlet and junction boxes to building structure 

using expansion anchors, preset inserts, or beam clamps. 

B. Install hangers, supports, clamps, and attachments to support piping properly from 

building structure.  Arrange for grouping of parallel runs of horizontal conduits to be 

supported together on trapeze type hangers where possible.  Install supports with 

maximum spacing indicated. 

C. Use toggle bolts or hollow wall fasteners in hollow masonry, plaster, or gypsum board 

partitions and walls; expansion anchors or present inserts in solid masonry walls; 
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self-drilling anchors or expansion anchor on concrete surfaces; sheet metal screws in 

sheet metal studs; and wood screws in wood construction. 

D. Do not fasten supports to piping, ductwork, mechanical equipment, or conduit. 

E. Fabricate supports from structural steel or steel channel, rigidly welded or bolted to 

present a neat appearance.  Use hexagon head bolts with spring lock washers under all 

nuts. 

F. Install freestanding electrical equipment on concrete pads. 

G. Install surface-mounted cabinets and panelboards with minimum of four anchors. 

H. Bridge studs top and bottom with channels to support surface and flush-mounted cabinets 

and panelboards in stud walls. 

I. Tighten sleeve seal nuts until sealing grommets have expanded to form watertight seal. 

 
END OF SECTION 
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SECTION 26 05 33.13 - CONDUIT FOR ELECTRICAL SYSTEMS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of a complete and operating electrical raceway system, as 

indicated on the Drawings and as specified. 

B. Work included: 

1. Rigid metal conduit and fittings 

2. Electrical metallic tubing and fittings 

3. Flexible metal conduit and fittings 

4. Non-metallic conduit and fittings 

5. Surface-mounted raceway 

C. SUBMITTALS: Provide submittals as required in section 26 00 10, “Submittal 

Process.” 

 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance to the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificates that confirm that 

materials meet or exceed minimum requirements as specified. 

PART 2 – PRODUCTS 

 

2.1 CONDUITS AND FITTINGS 

A. Provide metal conduits, tubing, fittings, and couplings of types, grades, sizes, and weights 

(wall thickness) for each service indicated.  Where types and grades are not indicated, 

provide proper selection determined by installer to fulfill wiring requirements and comply 

with applicable portions of NEC for raceways. 

B. Rigid Metal Conduit and Fittings 

1. Rigid steel conduit:  ANSI C80.1 

2. Fittings and conduit bodies:  ANSI/NEMA FB 1; threaded type, material to match 

conduit. 

C. Electrical Metallic Tubing (EMT) and Fittings 

1. EMT:  ANSI C80.3 galvanized tubing 

2. Fittings and Conduit Bodies:  ANSI/NEMA FB 1; steel compression type 

D. Flexible Metal Conduit and Fittings 

1. Conduit:  FS WW-C-566; steel  

2. Fittings and Conduit Bodies:  ANSI/NEMA FB 1 

E. Liquid tight Flexible Conduit and Fittings 
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1. Conduit:  Flexible metal conduit with PVC jacket 

2. Fittings and Conduit Bodies:  ANSI/NEMA FB 1 

F. Plastic Conduit and Fittings 

1. Conduit:  NEMA TC 2; Schedule 40 PVC 

2. Fittings and Conduit Bodies: NEMA TC 3 

 

2.2 CONDUIT SUPPORTS 

A. Conduit Clamps, Straps, and Supports:  Steel or malleable iron. 

PART 3 – EXECUTION 

 

3.1 CONDUIT SIZING, ARRANGEMENT AND SUPPORT 

A. Size of conduit shall be as indicated on the drawings or sized for conductor type installed, 

whichever is larger.  Size all conduits in accordance with the NEC.  Minimum conduit size 

shall be ¾ inch. 

B. Arrange conduit to maintain headroom and present a neat appearance. 

C. Route exposed conduit and conduit above accessible ceilings parallel and perpendicular 

to walls and adjacent piping. 

D. Maintain minimum 6-inch clearance between conduit and piping.  Maintain 12-inch 

clearance between conduit and heat sources such as flues, steam pipes, and heating 

appliances. 

E. Arrange conduit supports to prevent distortion of alignment by wire pulling operations.  

Fasten conduit using galvanized straps, lay-in adjustable hangers, clevis hangers, or 

bolted split stamped galvanized hangers. 

F. Group conduit in parallel runs where practical and use conduit rack constructed of steel 

channel with conduit straps or clamps. 

G. Do not fasten conduit with wire or perforated pipe straps.  Remove all wire used for 

temporary conduit support during construction, before conductors are pulled. 

 

3.2 CONDUIT INSTALLATION 

A. Cut conduit square using a saw or pipe cutter; de-burr cut ends. 

B. Bring conduit to the shoulder of fittings and couplings and fasten securely. 

C. Use conduit hubs for fastening conduit to cast boxes and for fastening conduit to sheet 

metal boxes in damp or wet locations. 

D.     Install no more than the equivalent of three 90-degree bends between boxes. 

E. Use conduit bodies to make sharp changes in direction, as around beams. 

F. Use hydraulic one-shot conduit bender or factory elbows for bends in conduit larger than 

2-inches in size. 

G. Avoid moisture traps where possible; where unavoidable, provide junction box with drain 

fitting at conduit low point. 

H. Use suitable conduit caps to protect installed conduit against entrance of dirt and 

moisture. 

I. Provide a pull tape for spare empty conduits.  The tape shall be fiberglass reinforced 

polyester tape with distance marking in feet continuous along its length. Furnish T&B or 

Greenlee products. 

J. Install expansion joints where conduit crosses building expansion joints. 

K. Where conduit penetrates fire-rated walls and floors, provide mechanical firestop fittings 

with UL listed fire rating equal to wall or floor rating.  Seal opening around conduit with UL 

listed foamed silicone elastomer compound. 

L. Route conduit through roof openings for piping and ductwork where possible; otherwise 

route through roof jack with pitch pocket. 

M. Maximum size conduit in slabs above grade:  3/4 inch. 
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N. Use PVC-coated rigid steel factory elbows for bends in plastic conduit runs longer than 

100 feet or in plastic conduit runs, which have more than two bends regardless of length. 

O. Make joints in accordance with manufacturers’ written instructions. 

P. Provide plastic warning tape for underground conduit or duct bank installations.  Install 

warning tape directly above conduit one foot below finished grade or as shown on 

drawings. 

Q. Sand for intermediate fill around underground conduits shall be washed sand, suitable for 

concrete or masonry. Reference Section 26 0500 for additional backfill and excavation 

requirements. 

 

3.3 CONDUIT INSTALLATION SCHEDULE 

A. Underground installations more than two feet from foundation wall: Rigid steel conduit or 

Schedule 40 plastic conduit. 

B. Installations in or under concrete slab, or underground within 2 feet of foundation wall: 

Rigid steel conduit. 

C. In slab above grade: Rigid steel conduit or SCHED .40 PVC. 

D. Exposed outdoor locations: Rigid steel conduit or SCHED .80 PVC. 

E. Wet interior locations: Rigid Steel Conduit or SCHED .40 PVC. 

F. Concealed dry interior locations: Electrical metallic tubing or SCHED .40 PVC. 

G. Exposed dry interior locations: Electrical metallic tubing or SCHED .40 PVC. 

 

3.4 CONDUIT IN DETENTION AREAS 

A. Conduits shall be concealed in CMU walls. 

B. Conduits shall be concealed in concrete walls and ceilings. 

C. conduits may be exposed in electric rooms, mechanical rooms and plumbing chases.  

 

END OF SECTION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



COLLIN COUNTY ELECTIONS WAREHOUSE RTU ADDITIONS MCKINNEY, TEXAS 

 

 

MDE PROJECT 191115 

CONDUIT FOR ELECTRICAL SYSTEMS 

26 05 33.13 - 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

THIS PAGE INTENTIONALLY LEFT BLANK 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



COLLIN COUNTY ELECTIONS WAREHOUSE RTU ADDITIONS MCKINNEY, TEXAS 

 

 

MDE PROJECT 191115 

IDENTIFICATION FOR ELECTRICAL SYSTEMS 

 26 05 53 - 1 

SECTION 26 05 53 - IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of identification for electrical equipment as shown or as 

specified. 

B. Work Included: 

1. Nameplates and tape labels 

2. Wire and cable markers 

3. Buried conduit markers 

B. SUBMITTALS: Provide submittals as required in section 26 00 10, “Submittal 

Process.” 

 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance to the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the manufacturer's certificates that confirm that materials meet 

or exceed minimum requirements as specified. 

 

PART 2 – PRODUCTS 

2.1 MATERIALS 

A. Nameplates:  Engraved three-layer laminated plastic, white letters on a black background. 

B. Wire and Cable Markers: Clothe markers, split sleeve or tubing type 

C. Buried Conduit Marker: Continuous printed plastic tape. 

D. Outdoor Equipment Cables:  Manufacturer's Standards 

1. Weather and sun resistant 

2. Vandal resistant 

 

2.2 EQUIPMENT AND RACEWAYS OVER 600 VOLTS 

A. Provide “WARNING - HIGH VOLTAGE - KEEP OUT” signs on all equipment.  With 2-inch 

high lettering, mark exposed raceways containing conductors operating in excess of 600 

volts every 100 feet with the words “WARNING - HIGH VOLTAGE”. 

 

2.3 SPECIAL RACEWAY IDENTIFICATION 

A. Special Systems. Brady Series 55200, 2" wide, pipe banding tape or colored conduit. All 

covers for pull boxes shall be painted correlating color. 

1. Fire alarm:     red 

2. Telephone:     blue 
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3. Data/Communications:    blue 

4. Low voltage controls:    black 

5. Sound systems:    yellow 

6. Clock systems:    green 

 

2.4 WIRE AND CABLE MARKERS 

A. Lighting and Power Circuit Wire Markers. 

1. Sizes #12 through 3/0 AWG.  Brady SCN clip-sleeve wire markers. 

2. Sizes 4/0 AWG and larger.  Brady HSA heat shrink sleeves, custom printed. 

3. Legends.  Panel and circuit description; for example "EP1-1", "E1 - 2", "LPA-14". 

 

2.5 EQUIPMENT AND WIRING DEVICE NAMEPLATES 

A. General:  White core laminated plastic.  White lettering on black background, same style 

throughout project. 

B. Emergency Equipment Nameplates:  White lettering on red background. 

C. Fasteners:  Stainless steel self-tapping screws.  Use epoxy adhesive only when NEMA 

enclosure rating is compromised by screws and for wiring device nameplates. 

D. Switchboard, Motor Control Center, Panelboard, Dry-type Transformer and Control Panel 

Main Nameplate:  5/8" high block letters. 

E. Other Nameplates:  3/8" high block or condensed letters. 

F. Legends: 

1. General. Description as indicated on drawings, i.e., "PANEL EP-1", "XFRM ET-1", 

“TS-1". 

2. Voltage.  Description of operating voltage, i.e., “120 Volts”, “120/208 Volts”, “208 

Volts”, “277/480 Volts”, or “480 Volts”, “Single Phase” or “Three Phase”. 

3. Source:  Description of source; i.e., "FED FROM PANEL EP-1, CKT.  #1". 

4. Available fault current and data calculated. 

G. AIC Rating:  Short Circuit current rating, fully rated; i.e., “10,000 Amperes, Fully Rated”,  

 

2.6 PANELBOARD CIRCUIT BREAKER IDENTIFICATIONS 

A. Manufacturer's standard labels supplied with panelboard. 

B. AIC Rating: Short circuit current rating, fully rated; i.e. “10,000 Amperes, Fully Rated”. 

 

2.7 EQUIPMENT CONTROL PANEL NAMEPLATES 

A. White core laminated plastic.  White lettering on black background, same style 

throughout, 3/8" high block or condensed letters. 

B. Legends: 

1. Manufacturer’s Short Circuit Current Rating (SCCR). 

 

2.8 TERMINAL IDENTIFICATIONS 

A. Brady B-500 vinyl cloth pre-printed self-adhesive terminal markers.  Legends:  1 through 

96, A through Z. 

 

2.9 FUSE IDENTIFICATION LABELS 

A. Obtain original label from fuse box or carton or from fuse manufacturer, indicating 

manufacturer's name, fuse type, voltage and ampere rating.  Attach with contact cement. 

 

2.10 GROUND TERMINAL AND BUS IDENTIFICATION 

A. Type:  Green paint or dye, factory applied to terminal and bus. 

B. Self-Adhesive Label Legend: "Ground", "Ground Bus", "Equipment Ground Bus" or 

"Isolated Ground Bus."   
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2.11 EMERGENCY FIXTURE AND OUTLET IDENTIFICATION 

A. Self-adhesive red vinyl dots, 1/4" diameter.  Brady QD-25-RD. 

 

2.12 CONCEALED EQUIPMENT IDENTIFICATION 

A. Brady ceiling tacks, 7/8" diameter with 7/16" long point. 

1. Electrical equipment:  #23255 (orange). 

2. Fire alarm equipment:  #23252 (red). 

 

2.14 DUCT RUN MARKERS 

A. General. 

1. Construction:  Class A concrete. 

2. Size:  6 inches square or round, 24 inches long.  45" chamfer on top edges. 

3. Markings:  Impressed or cast Letter "D" and two arrows.  Locate one arrow below 

letter, pointing to duct run.  Locate second arrow at right of letters, pointing 

parallel to duct run. 

4. Marking sizes:  V-shaped 1/4" wide at surface and 1/4" deep.  3" long for letter 

and arrow to right.  2" long for arrow below letter. 

B. Change of Direction Markers:  Angle arrow to right of letter to correspond to angular 

change of duct run direction. 

 

2.15 DISTRIBUTION TRANSFORMER WARNING SIGN 

A. Construction:  Indoor/outdoor type, plastic or fiber glass, non-corrosive, impervious to 

weather. 

B. Legend:  "Danger" upper legend, white block letters on red panel on black panel.  "High 

Voltage" lower legend, black condensed block letters on white. 

C. Manufacturer:  Brady, #71565. 

D. Size:  7 inches high x 10 inches wide. 

PART 3 – EXECUTION 

 

3.1 GENERAL 

A. Install nameplates, signs and labels, and engraved wall plates parallel to equipment lines. 

Embossed tape will not be permitted for any application. 

 

3.2 INSTALLATION 

A. Degrease and clean surfaces to receive nameplates. 

B. Install nameplates parallel to equipment lines. 

C. Secure nameplates to equipment fronts using stainless steel screws.  Secure nameplate 

to inside face of recessed panelboard doors in finished locations. 

D. Outdoor equipment labels shall be installed by the manufacturer as specified. 

 

3.3 WIRE IDENTIFICATION 

A. Provide wire markers on each conductor in panelboard gutters, pull boxes, and junction 

boxes, and at load connection.  Identify with branch circuit or feeder number for power 

and lighting circuits, and with control wire number as indicated on equipment 

manufacturer's shop drawings for control wiring. 

 

3.4 NAMEPLATE ENGRAVING SCHEDULE 

A. Provide nameplates to identify all electrical distribution and control equipment, and loads 

served.  Letter Height: 1/4 inch for individual switches and loads served, 1/4 inch for 

distribution and control equipment identification. 
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3.5 EQUIPMENT NAMEPLATES 

A. General: Identify panelboards, dry-type transformers and control panels with nameplates 

showing descriptions or designations on Drawings. 

B. Identify disconnect and transfer switches with nameplates describing loads served and 

panelboard circuit controlling load. 

C. Identify conduits, connected to pull and junction boxes, with nameplates describing the 

complete circuit number of the conductors contained in each conduit. 

D. Identify receptacles, where the nominal voltage between contact pairs is greater than 150 

volts, with nameplates describing the complete circuit number, voltage, and phases. 

E. Identify wall switches, where the equipment served is not in sight of the wall switch, with 

nameplates describing the equipment served by the wall switches. 

F. Locations. 

1. Switchboards, Motor Control Centers, Distribution Panelboards.  Locate main 

nameplate in center over top wiring gutter.  Locate individual nameplates for 

switches and starters centrally on device doors.  Locate individual nameplates 

adjacent and to the side of circuit breakers. 

2. Lighting and Appliance Panelboards.  Locate main nameplate in center of cover 

approximately 2" down from top of panel. 

3. Dry-type transformers.  In middle of front cover panel. 

4. Receptacles and Wall Switches.  On wall directly above device plate. 

5. Other equipment:  In middle near top of equipment. 

 

3.6 PANELBOARD CIRCUIT BREAKER IDENTIFICATIONS 

A. General.  Attach numbered identification to each panelboard circuit breaker in space 

provided by manufacturer. 

B. Sequence.  Arrange numbering to correspond to panelboard pole positions.  For two pole 

breakers, number according to the upper pole only.  For three pole breakers, number 

according to middle pole only. For multiple breakers occupying poles on both left and right 

side, number according to left side only. 

C. Numbering Convention.  Number poles from top to bottom.  Utilize consecutive odd 

numbers for left side and consecutive even numbers for right side. 

D. Separate Sub-feed Breakers.  Number with last number of panelboard sequence. 

E. Circuit Directory.  Prepare a neatly typed circuit directory behind clear heat resistant 

plastic in a metal frame attached to the inside of the door for each panelboard.  Identify 

circuits by equipment served and by room numbers where room numbers exist.  Indicate 

spares and spaces with light, erasable pencil marking.  An adhesive mounted directory 

pocket is not acceptable. 

 

3.7 BURIED CONDUIT OR DIRECT BURIED CABLE IDENTIFICATION 

A. Underground-Type Plastic Line Marker: Manufacturer's standard permanent, 

bright-colored, continuous-printed plastic tape, intended for direct-burial service; not less 

than 6" wide x 4 mils thick. 

B. Provide tape with printing of "Buried Electrical Conduit" or other similar warning. Install 

directly above buried conduit or cable one half the distance to conduit below finished 

grade. 

 

END OF SECTION 
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SECTION 26 06 20 - DISCONNECT SWITCHES 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The General Provisions of the Contract, including General and Supplementary 

Conditions, apply to the Work specified in this Section. 

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 

A. All other Sections of Division 26. 

B. All other Divisions of the Contract Documents.  Refer to each Division's Specifications 

and Drawings for requirements. 

 

1.3 SCOPE 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of disconnect switches as shown or indicated on the Drawings 

and/or as specified. 

B. Work Included: 

1. Circuit disconnects 

2. Motor disconnects 

 

1.4 SUBMITTALS 

A. Provide submittals as required in section 26 05 10, “Submittal Process.” 

 

1.5 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance to the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the Architect with manufacturer's certificate that materials meet 

or exceed minimum requirements as specified. 

PART 2 – PRODUCTS 

 

2.1 ACCEPTABLE MANUFACTURERS 

A. Provide disconnect switches manufactured by one of the following: 

1. General Electric Company 

2. Siemens Energy and Automation 

3. Square D Schneider Electric 

4. Eaton, Cutler Hammer 

 

2.2 HEAVY-DUTY SAFETY SWITCHES 

A. Provide surface-mounted, heavy-duty type, sheet-steel enclosed safety switches, of 

types, sizes and electrical characteristics indicated; fusible type, rated 600 volts, and 

incorporating quick-make, quick-break type switches; construct so that switch blades are 

visible in OFF position with door open.  Equip with operating handle which is pad lockable 

in OFF position; construct current carrying parts of high-conductivity copper, with 

silver-tungsten type switch contacts, and positive pressure type reinforced fuse clips.  



COLLIN COUNTY ELECTIONS WAREHOUSE RTU ADDITIONS MCKINNEY, TEXAS 

 

 

MDE PROJECT 191115                                                                                                   

DISCONNECT SWITCHES 

26 06 20 - 2 

Provide NEMA Type 3R enclosures at exterior equipment. Provide class RK-1 current 

limiting and time delay fuses. 

 

2.3 COMPONENTS 

A. Motor and circuit disconnects shall have an Underwriters' Laboratory label. 

 

B. Single Phase Disconnect Switches:  Two pole toggle switch equal to Square D Type F 

with thermal overloads in appropriate enclosure. 

C. Three Phase Motor Disconnect Switches:  3 pole heavy duty 250 or 600 volt as required 

in NEMA Type 1 or 3 enclosures as indicated and as required. 

D. Enclosures 

1. Normal indoor locations – heavy duty NEMA 1 

2. Outdoor or wet locations – heavy duty NEMA 3R 

PART 3 – EXECUTION 

 

3.1 INSTALLATION 

A. Install circuit and motor disconnect switches as indicated, complying with manufacturer's 

written instructions, applicable requirements of NEC, NEMA, and NECA's "Standard of 

Installation", and in accordance with recognized industry practices. 

 

END OF SECTION 
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SECTION 26 24 16 - PANELBOARDS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of electrical panelboards as shown or indicated on the 

Drawings and/or as specified. 

B. Work Included 

1. Power distribution panelboards 

2. Lighting and branch circuit panelboards 

 

1.3 SUBMITTALS 

A. Provide submittals as required in section 26 05 10, “Submittal Process.” 

 

1.4 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance to the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide the manufacturer's certification that materials meet or exceed 

minimum requirements as specified. 

PART 2 – PRODUCTS 

 

2.1 ACCEPTABLE MANUFACTURERS 

A. Panelboards shall be manufactured by one of the following: 

1. Siemens Energy and Automation 

2. General Electric Company 

3. Square D Schneider Electric 

4. Eaton Corporation 

 

2.2 PANELBOARDS (GENERAL) 

A. Panelboards shall be listed by Underwriters Laboratories, Inc. (UL), and shall be so 

labeled, rated for intended voltage and current characteristics as scheduled.  Circuit 

breakers shall be fully rated. 

B. Cabinets for panelboards shall be by NEC gauge sheet steel having steel doors and trim 

to conform to the cabinet mounting.  The trim on cabinets shall be made adjustable with 

the door.  Door shall be mounted with heavy concealed hinges. 

C. Cabinets shall have wiring space top, bottom and both sides in accordance with the 

National Electrical Code, but no less than 4-inches wide, with standard knockouts. 

D. Provide a clear, plastic-covered, typed directory card and cardholder on the inside of each 

door.  Key locks alike, and provide Owner with not less than 5 keys. Finish shall be gray 

enamel over a rust inhibitor, except cans may be galvanized. 

E. Multisection panels shall be same height and depth. 
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F. Interiors shall be completely factory assembled, and shall consist of rigid frame 

supporting the rectangular bus, mains, neutral and ground bars.  Bussing shall be sized in 

accordance with UL Standards, braced throughout to conform to industry standards 

governing short circuit stresses in panelboards, and arranged for sequence phasing 

throughout.  Bussing shall be tinned copper. 

G. Phase bussing shall be full height without reduction, full size neutral, unless otherwise 

scheduled, with suitable lug for each outgoing circuit requiring a neutral connection.  

Provide ground bus with suitable lugs for each branch circuit ground conductor. 

H. Terminals for feeder conductors, branch circuit devices and neutrals shall be UL listed as 

suitable for type of conductors specified. 

I. Interiors shall be designed such that circuit protective devices may be changed, replaced, 

or additional circuits added without disturbing adjacent units and without machining, 

drilling or tapping.  In no case shall the width of panelboard enclosure be less than 

20-inches.  Branch circuit breakers shall be bolt-in type. 

J. Enclosures 

1. Circuit switching/protective devices shall be housed in an enclosure suitable for 

the environment in which they are located.   

2. Normal indoor locations - NEMA 1 general purpose. 

3. Outdoor or vault locations - NEMA 3R. 

 

2.3 POWER DISTRIBUTION PANELBOARDS 

A. Provide dead-front safety type power distribution panelboards as indicated, with 

panelboard switching and protective devices in quantities, ratings, types, and with 

arrangement shown; with anti-turn solderless pressure type main lug connectors 

approved for copper conductors.  Equip with copper bus bars with not less than 98% 

conductivity, and with full-sized neutral bus; provide suitable lugs on neutral bus for 

outgoing feeders requiring neutral connections. Also provide an electronic trip for 

breakers.  

B. Provide bolt-in type heavy-duty molded-case branch circuit breaker types for each circuit, 

with toggle handles that indicate when tripped. Where multiple-pole breakers are 

indicated, provide with common trip so overload on one pole will trip all poles 

simultaneously.  Provide panelboards with bare un-insulated grounding bars suitable for 

bolting to enclosures.  Select enclosures fabricated by same manufacturer as 

panelboards, which mate properly with panelboards. 

C. On multisection and split-bus panels, the lugs and bus on each and every section shall be 

of the same current rating as the main overcurrent device protecting the feeder serving 

the panel and each section shall have a separate neutral, ground bar and conductors.  

Panel bus shall have double lugs to effect parallel feed of bus bars (rather than series) 

where scheduled.  Feed-thru lugs are not acceptable. 

 

2.5 INDIVIDUALLY MOUNTED CIRCUIT BREAKERS 

A. Individually mounted circuit breakers shall be molded case, capacity as indicated, in a 

NEMA Type 1 enclosure unless otherwise noted. Breakers shall be quick-make, 

quick-break thermal magnetic common trip type, ambient compensated with trip-free 

handle and have interrupting rating in accordance with UL listings for sizes required, but 

not less than 10,000 amperes rms symmetrical, and conform to requirements of NEMA 

Standard Publication No. AB1-1969. Each unit shall have insulated neutral and/or ground 

terminal of proper size, where indicated.  Lugs shall be UL listed for copper cables. 

B. Enclosures 

1. Circuit switching/protective devices shall be housed in an enclosure suitable for 

the environment in which they are located.  Provide lifting eyes or brackets. 

2. Normal indoor locations - NEMA 1 general purpose. 

3. Outdoor or vault locations - NEMA 3R. 

C. Circuit breakers shall be of same manufacturer as panelboards. 
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2.6 PANELBOARD ACCESSORIES 

A. Provide panelboard accessories and devices as recommended by panelboard 

manufacturer for ratings and applications indicated. 

PART 3 – EXECUTION 

 

3.1 INSTALLATION 

A. Install panelboards and enclosures as indicated, in accordance with manufacturer's 

written instructions, applicable requirements of NEC standards and NECA's "Standard of 

Installation", and in compliance with recognized industry practices to ensure that products 

fulfill requirements. 

B. Coordinate installation of panelboards and enclosures with cable and raceway installation 

work.  Anchor enclosures firmly to walls and structural surfaces, ensuring that they are 

permanently and mechanically secure.  Provide cross channels at top and bottom in stud 

walls to support panels. 

C. Provide properly wired electrical connections within enclosures. 

D. Prepare and affix typewritten directory to inside cover of panelboard indicating loads 

controlled by each circuit. 

E. Install wall-mounted panelboards a maximum of 6 feet 6 inches above finish floor to top of 

panel. 

 

END OF SECTION 
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SECTION 26 27 16 - ELECTRICAL CABINETS AND ENCLOSURES 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

A. The Drawings and General Provisions of the Contract, including General and 

Supplementary Conditions and Division 01 Specification Sections, apply to the Work in 

this Section. 

 

1.2 SUMMARY 

A. Provide all equipment, materials, labor, supervision, and services necessary for or 

incidental to the installation of electrical cabinets and enclosures as indicated on the 

Drawings and as specified. 

B. Work included: 

1. Hinged cover enclosures 

2. Cabinets 

 

1.3 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workers who are thoroughly trained and experienced in 

the necessary crafts and who are completely familiar with the specified requirements and 

the methods needed for proper performance of the work of this Section. 

B. Without additional cost to the Owner, provide such other labor and materials as are 

required to complete the work of this Section in accordance to the requirements of 

governmental agencies having jurisdiction, regardless of whether such materials and 

associated labor are called for elsewhere in these Contract Documents. 

C. When requested, provide manufacturer's certificates that confirm the materials meet or 

exceed minimum requirements as specified. 

 

1.4 SUBMITTALS 

A. Provide submittals as required in section 26 05 10, “Submittal Process.” 

PART 2 – PRODUCTS 

2.1 HINGED COVER ENCLOSURES 

A. Type: 

1. Indoor locations - NEMA Type 1 

2. Outdoor locations - NEMA Type 3R 

C. Finish:  Manufacturer's standard gray enamel finish. 

D. Covers:  Continuous hinge, held closed by flush vandal-resistant latch operable by key.  

Make keys interchangeable with new enclosures of the same voltage and use. 

D. Panel for Mounting Terminal Blocks or Electrical Components: 14 gage steel, 

manufacturer's standard gray enamel. 

 

2.2 CABINETS 

A. Cabinet Boxes: Galvanized steel with removable end walls, 24 inches wide 10 inches 

deep.  Provide ¾-inch-thick, plywood backboard painted matte white, for mounting 

terminal blocks. 

B. Cabinet Fronts: Steel, surface type with concealed trim clamps, screw cover front 

concealed hinge and flush lock keyed to match branch circuit panelboard; finish in gray 

baked enamel. 

C. Provide identification label.  Reference Section 26 05 53. 

 

2.3 FABRICATION 
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A. Shop assembled enclosures and cabinets housing terminal blocks or electrical 

components in accordance with ANSI/NEMA ICS 6. 

B. Provide knockouts on enclosures. 

C. Provide protective pocket inside front cover with schematic diagram, connection diagram, 

and layout drawing of control wiring and components within enclosures. 

PART 3 – EXECUTION 

 

3.1 INSTALLATION 

A. Install cabinets and enclosures plumb, and anchor securely to wall and structural supports 

at each corner, minimum. 

B. Provide accessory feet for free-standing equipment enclosures. 

C. Install trim plumb, minimum 6'-6" from finished grade or floor to top of enclosure. 

 

END OF SECTION 
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BOX  AT 18" AFF WITH 1" CONDUIT TO ABOVE

NEAREST ACCESSIBLE CEILING; SUBSCRIPTED

NUMBER MOUNTING HEIGHT AFF

WALL PHONE. VOICE AND DATA JACK; 1-GANG

BOX AT 48" AFF WITH 1" CONDUIT TO ABOVE

NEAREST ACCESSIBLE CEILING; SUBSCRIPTED

NUMBER INDICATES MOUNTING HEIGHT AFF

OCCUPANCY SENSOR "SWITCH PACK" OR

"POWER PACK" REFER TO DETAIL 8 ON SHEET E3

TRANSFORMER

CIRCUIT BREAKER

COMBINATION DISCONNECT SWITCH/MOTOR

STARTER.

MOTOR SYMBOL; THE NUMBER INSIDE

INDICATES HP.

TELEVISION DATA OUTLET; SINGLE GANG 2.5"

DEEP BOX AT 72" AFF, UNLESS NOTED

OTHERWISE, (WITH 1" CONDUIT TO ABOVE

NEAREST CEILING) AND ADJACENT NEMA 5-20R

DUPLEX RECEPTACLE.

SOUND SYSTEM SPEAKER; CEILING-MOUNTED

2-GANG, 4" DEEP BOX WITH 1" CONDUIT TO

ABOVE NEAREST ACCESSIBLE CEILING

SOUND SYSTEM DEVISE; SEE SOUND SYSTEM

DEVICE SCHEDULE ON DRAWINGS.

CLOCK SYSTEM SINGLE RECEPTACLE; NEMA

5-15R AT 80" ABOVE FINISHED FLOOR UNO.

FIRE ALARM SYSTEM BELL/STROBE LIGHT AT

80" AFF 1 INDICATES 110 CANDELA INTENSITY.

FIRE ALARM SYSTEM HORN/STROBE LIGHT AT 80" AFF

OR 6" BFC, WHICHEVER IS LOWER; SUBSCRIPTED 1

INDICATES 110 CANDELA INTENSITY.

FIRE ALARM SYSTEM BELL AT 90" AFF OR 6"

BFC, WHICHEVER IS LOWER.

FIRE ALARM SYSTEM HORN AT 90" AFF OR 6"

BFC, WHICHEVER IS LOWER.

FIRE ALARM SYSTEM STROBE LIGHT AT 80" AFF

OR 6" BFC, WHICHEVER IS LOWER;

SUBSCRIPTED 1 INDICATES 110 CANDELA

INTENSITY.

FIRE ALARM SYSTEM SMOKE DETECTOR;

SUBSCRIPTED D INDICATES DUCT MOUNTING

AND SUBSCRIPTED U INDICATES UNDER FLOOR

MOUNTING.

FIRE ALARM SYSTEM MANUAL PULL STATION

AT 48" ABOVE FINISHED FLOOR UNO.

SINGLE-POLE SWITCH WITH WEATHERPROOF COVERPLATE

AT 48" ABOVE FINISHED GRADE OR FLOOR UNO

TIME SWITCH AT 48" ABOVE FINISHED

FLOOR UNO.

SINGLE-POLE SWITCH AND PILOT LIGHT AT

48" ABOVE FINISHED FLOOR UNO.

KEY-OPERATED SWITCH  AT 48" ABOVE

FINISHED FLOOR UNO.

FOUR-WAY SWITCH AT 48" ABOVE FINISHED

FLOOR UNO.

THREE-WAY SWITCH AT 48" ABOVE FINISHED

FLOOR UNO.

TWO-POLE SWITCH AT 48" ABOVE FINISHED

FLOOR UNO.

SINGLE-POLE DIMMING SWITCH AT 48" ABOVE

FINISHED FLOOR UNO.

SINGLE-POLE SWITCH AT 48" ABOVE FINISHED

FLOOR UNO.

SINGLE POLE SWITCH AT 48" ABOVE FINISHED

FLOOR WITH SECURITY DETENTION PLATE.

ELECTRICAL CONVENTIONS

(ALL CONVENTIONS MAY NOT APPEAR ON DRAWINGS.)

GENERAL NOTES APPLY TO ELECTRICAL DRAWING SET.

DRAWING NOTES APPLY TO DRAWING ON WHICH NOTE APPEARS.

PANELBOARD, SWITCHBOARD OR MOTOR CONTROL

CENTER DESIGNATION; ARROWHEADS INDICATE

NUMBER OF BRANCH CIRCUITS

BRANCH CIRCUIT HOMERUN TO PANELBOARD, SWITCHBOARD

OR MOTOR CONTROL CENTER; ARROWHEADS INDICATE

NUMBER OF BRANCH CIRCUITS

TYPICAL LIGHTING NOTATIONS SHOWN ON LIGHTING PLAN:

CENTER LINE

NUMBER OF POLES

RATING OF SWITCH

RATING OF FUSES OR NON-FUSIBLE

NEMA ENCLOSURE TYPE.

3P/60A/NF/3R

DISCONNECT SWITCH

(ALL SYMBOLS MAY NOT APPEAR ON DRAWINGS.)

DRAWING SYMBOLS

RISER NUMBER

POINTS TO RISER AREA

NUMBER

DESCRIPTION

SCALE

DETAIL #

DRAWING NO. TO REFER TO

SECTION NUMBER

DRAWING NUMBER WHERE

SECTION IS LOCATED

SECTION

X

X

X

X

X-X

X

X-X

X

P

A

DETAIL SYMBOL

SUBTITILE

RISER DIAGRAM

SYMBOL

MAXIMUM CURRENT AMPACITYMCA

MAXIMUM OVER-CURRENT PROTECTIONMOCP

HEATING AND AIR CONDITIONING RATINGHACR

HEATING, VENTILATION AND AIR

CONDITIONING

REMOTE DOOR UNLOCK PUSH BUTTON

TYPICAL POWER NOTATIONS SHOWN ON POWER PLAN:

UNO UNLESS NOTED OTHERWISE

CONTROLLED DOOR

W
CEILING MOUNTED WIRELESS WIFI ANTENNA

E/R EXISTING TO BE REMOVED AND 

REINSTALLED AFTER MODIFICATION

RECEPTACLE 208 VOLT.

x

INDICATES SWITCH ASSOCIATED WITH FIXTURE
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ELECTRICAL
LEGEND



PANEL LP

(EXISTING)

400A MLO

PANEL HA

100A

 MLO

PROVIDE NEW 100A 3P, CIRCUIT

BREAKER TO SERVE NEW PANEL HA

4 #3, 1#8G, 1.25" C

400A

TO BE FED FROM CIRCUIT

LP-32,34,36
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ONE LINE AND
SCHEDULESPOWER TO MECHANICAL SCHEDULES

02 SCALE: N. T. S.

PANEL SCHEDULES

03 SCALE: N. T. S.

PARTIAL ONE-LINE DIAGRAM

01 SCALE: N. T. S.



RTU-1

ON ROOF

RTU-2

ON ROOF

HA-2/4/6

HA-1/3/5

HA

1

C

C-31

C-31

LP

1. REFER TO THE "POWER TO MECHANICAL EQUIPMENT" SCHEDULE

ON DRAWING E0.1 FOR BRANCH CIRCUIT REQUIREMENTS OF

MECHANICAL EQUIPMENT. VERIFY VOLTAGE, PHASE, MCA AND

MOCP OF EQUIPMENT SUBMITTALS WITH THIS SCHEDULE.

2. COORDINATE THE PROVISION OF DISCONNECT SWITCHES AND

MOTOR STARTERS WITH MECHANICAL CONTRACTOR.

3. WHERE EQUIPMENT IS SCHEDULED BUT NOT SHOWN ON THESE

DRAWINGS, REFER TO THE MECHANICAL DRAWINGS FOR LOCATION.

4. COORDINATE WITH MECHANICAL, PLUMBING AND FIRE PROTECTION

TRADES AND IDENTIFY ALL MISCELLANEOUS MECHANICAL

EQUIPMENT REQUIRING POWER.  PROVIDE CONDUIT, WIRE,

DISCONNECT SWITCH, OVERCURRENT AND SHORT CIRCUIT

PROTECTION FOR ALL EQUIPMENT, WHETHER SHOWN OR NOT,

INCLUDING MOTORIZED DAMPERS, ELECTRIC HEAT TRACE, POWER

FOR ENERGY MANAGEMENT SYSTEM,WATER SOFTENING

EQUIPMENT, WATER TREATMENT SYSTEMS, AIR DRYERS, ELECTRIC

FLUSH VALVES, ELECTRIC TRAP PRIMERS, WATER CIRCULATION

PUMPS, AND ANY OTHER MISCELLANEOUS EQUIPMENT.

1. APPROXIMATE LOCATION OF NEW PANEL "HA".

GENERAL NOTES

NOTES BY SYMBOL  "    "

 

NORTH
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ELECTRICAL

POWER TO MECH

FIRST FLOOR/ROOF PLAN - POWER TO MECHANICAL

01 SCALE: 1/8"=1'-0"

AutoCAD SHX Text
1/8"=1'-0"

AutoCAD SHX Text
GRAPHIC SCALE:

AutoCAD SHX Text
0

AutoCAD SHX Text
2'

AutoCAD SHX Text
4'

AutoCAD SHX Text
8'

AutoCAD SHX Text
16'



CIRCUIT THAT PANEL

TYPICAL FOR ALL PANELBOARDS

DPA-3

IS FED FROM

480/277V./3Ø

PANEL 'LA'

LIFE SAFETY BRANCH

FOR ESSENTIAL SYSTEM PANELS.

AND RED LABELS WITH WHITE LETTERS

LETTERS FOR NORMAL SYSTEM PANELS

PROVIDE WHITE LABELS WITH BLACK

LETTERS INSCRIBED AS INDICATED.

PHENOLIC NAMEPLATE WITH 1/4"

PANEL SYSTEM

PANEL VOLTAGE

AND PHASE

PANEL NAME

FEEDER CONDUIT

LOCKNUT (NOT SHOWN)

EQUIPMENT GROUNDING

CONDUCTOR INSTALLED

WITH FEEDER

GROUNDING BUSHING

INSULATED THROAT

CABINET

GROUND BUS BONDED TO

PANELBOARD EQUIPMENT

BONDING JUMPER - SAME SIZE AS

EQUIPMENT GROUNDING CONDUCTOR

(USE ONE WELL IT @ CORNER)

STRUCTURE WITH Ì" 'WELL-ITS'

MOUNT PITCH PAN TO ROOF

PITCH SEEPAGE

INSULATION TO PREVENT HOT 

STRUCTURE AND CONDUIT WITH 

FILL GAP BETWEEN CONCRETE ROOF

NOTE:

PENETRATION IS TO MEET OWNERS

WITH THE INSTALLATION OF THIS ROOF 

ALL WORK PERFORMED IN CONJUNCTION

BE CUT AND PATCHED

CONTRACTOR

BY ROOFING

ROOF STRUCTURE TO

EXISTING BUILT-UP

APPROVAL.

 MTG. FLANGE 4" MIN. 6" MAX.)

(SIZE: 7"x 7" SQUARE x7" HIGH

SHAPE OF DRIP RAIL

SILVER SOLDER ALL JOINTS. NOTE

20 GUAGE ALUMINUM PITCH PAN

OR PLASTIC CEMENT

FILL PITCH PAN WITH HOT PITCH

RIGID CONDUIT THRU ROOF

MAX 1"

MAKE-UP WIRING HERE.

OUT OF ROOF TOP UNIT -

PROVIDE FOR FUTURE CHANGE

4"X4" J-BOX BELOW ROOF.

BELOW CEILING

POWER SUPPLY

ROOF CURB

ROOF

COVER DATA PLATES.

ACCESS PANEL OR

DO NOT MOUNT TO

DISCONNECT SWITCH -

FIRLD-SUPPLIED FUSED

PENETRATION DETAIL

THROUGH ROOF PER

RUN FROM DISCONNECT

VERIFY ALL REQUIREMENTS.

HVAC UNIT AS SCHEDULED.

ROOFTOP UNIT.

POWER CONNECTION POINT INSIDE

POWER SUPPLY FROM DISCONNECT TO

MODIFIED BITUMEN SHEET.

NRCA SUGGESTS THAT THE TOP STRIPPING BE A HEAVY WEIGHT POLYMER

SHOULD BE CONSULTED FOR THEIR USE.

PROPRIETARY DESIGNS VARY GREATLY AND INDIVIDUAL MANUFACTURERS SPECIFICATIONS

FOR FLASHING PURPOSES OTHER THAN THOSE SHOWN HERE.  SPECIFICS ON THESE

NOW OFFER PRE-FABRICATED FLASHING PIECES OR PERMIT THE USE OF MATERIALS

THIS DETAIL DEPICTS CUSTOM FABRICATED CONSTRUCTION.  MANY MANUFACTURERS

CONDUIT PENETRATION

ROOF DECK

DEPENDS UPON SIZE OF PIPE

OPTIONAL:  WOOD NAILERS:

ROOF CEMENT OR SEALANT

 MEMBRANE JUNCTURE

AT PENETRATION TO

NON-SHRINK

GROUT

CLEARANCE AT CORNERS

POURABLE

SEALANT

APPROX. 1/4" [6mm]

CONDUIT

3/4" RIGID STEEL

THERMAL INSULATION

COVERBOARD INSULATION

DRAWBAND

PENETRATION POCKET

RAIN COLLAR OVERLAPPING

WATERTIGHT SHEET METAL

STRIPPING PLIES

MULTIPE-PLY MEMBRANE

(4" [102mm] MIN. HEIGHT)

SOLDERED/WELDED WATERTIGHT

SHEET METAL PITCH PAN

SEALANT

POWER SUPPLY WIRING

GALVANIZED

UNISTRUT

RUBBER BASE

NOTES:

1. DO NOT ALLOW DIFFERENT

METALS TO COME INTO CONTACT

WITH ONE ANOTHER.

2. SPACE ACCORDING TO TYPE AND

SIZE OF CONUDIT AS REQUIRED.

DURA-BLOCK

ROOF TOP SUPPORT

OR SIMILAR
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ELECTRICAL
DETAILS
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ASHRAE CO

700 PPM ---- 15 CFM/PERSON

500 PPM ---- 20 CFM/PERSON

350 PPM ---- 30 CFM/PERSON

C

C

1

2

C

2

DIFFERENTIAL

1. PROVIDE ALL MATERIALS AND EQUIPMENT AND PERFORM ALL

LABOR REQUIRED TO INSTALL COMPLETE AND OPERABLE

MECHANICAL SYSTEM AS INDICATED ON THE DRAWINGS, AS

SPECIFIED AND AS REQUIRED BY ALL NATIONAL, STATE AND

LOCAL CODES.

2. CONTRACT DRAWINGS FOR MECHANICAL WORK (HVAC,

PLUMBING, AND FIRE PROTECTION) ARE DIAGRAMMATIC AND

ARE INTENDED TO CONVEY SCOPE AND GENERAL

ARRANGEMENT ONLY. IT IS THE CONTRACTORS RESPONSIBILITY

FOR INSTALLING ALL MATERIALS PER SMACNA STANDARDS AND

THE MANUFACTURER'S STANDARDS.

3.     ALL EXISTING SYSTEM INFORMATION AND/OR LOCATIONS

ARE PROVIDED BY THE OWNER OR BY A 3RD PARTY.

IT IS THE CONTRACTORS RESPONSIBILITY TO VERIFY ALL MEP

SERVICES ARE LOCATED AS DESIGNED BEFORE BIDDING THE

PROJECT. IN OCCURRENCES WHERE EXISTING DOES NOT

MATCH DESIGNED, IT IS THE CONTRACTORS RESPONSIBILITY

TO NOTIFY THE OWNER, ARCHITECT, & ENGINEER

BEFORE PROCEEDING. IF ANY DISCREPANCIES ARE NOT

IDENTIFIED AT BIDDING, THE COST SHALL BE ABSORBED BY

THE CONTRACTOR AND NOT PASSED ONTO THE OWNER OR

ENGINEER OF RECORD.

4. COORDINATE CONSTRUCTION OF ALL MECHANICAL WORK WITH

ARCHITECTURAL, STRUCTURAL, CIVIL, ELECTRICAL WORK, ETC.,

SHOWN ON THE OTHER CONTRACT DRAWINGS.

5. WHEN TWO OR MORE ITEMS OF THE SAME TYPE OF EQUIPMENT

ARE REQUIRED, THE PRODUCT OF ONE MANUFACTURE SHALL BE

USED.

6. ALL CONTROL WIRE AND CONDUIT SHALL COMPLY WITH THE

LATEST EDITION NATIONAL ELECTRIC CODE AND DIVISION 16 (23)

OF THE SPECIFICATION.

7. ALL MISCELLANEOUS STEEL REQUIRED TO ENSURE PROPER

INSTALLATION AND AS SHOWN IN DETAILS FOR PIPING,

DUCTWORK, AND EQUIPMENT (UNLESS OTHERWISE NOTED)

SHALL BE FURNISHED AND INSTALLED BY THE MECHANICAL

CONTRACTOR.

8. MECHANICAL EQUIPMENT, DUCTWORK, AND PIPING SHALL NOT

BE SUPPORTED FROM METAL DECK.

9. LOCATION AND SIZES OF ALL FLOOR, WALL, AND ROOF

OPENINGS SHALL BE COORDINATED WITH ALL OTHER TRADES.

10. PROVIDE REMOTE BALANCING DAMPERS SIMILAR TO 'YOUNG

CONCEALED REGULATORS' FOR ALL TAPS MADE ABOVE

INACCESSIBLE CEILINGS OR WALLS. FINISH CONCEALMENT

COVERS PER ARCHITECTS RECOMMENDATIONS.

11. ALL AHU AND FCU FANS SHALL OPERATE CONTINUOUSLY

DURING THE OCCUPIED MODE OF OPERATION WITH ASSOCIATED

OUTSIDE AIR MOTORIZED DAMPERS IN THE FULL OPEN POSITION

(UNLESS NOTED OTHERWISE OR DCV SYSTEM). DAMPER SHALL

BE CLOSED WITH THE FANS OPERATIONAL IN THE MORNING

WARM UP OR COOL DOWN MODES.

12. CONTRACTOR SHALL MAINTAIN A MINIMUM CLEARANCE OF 10'-0"

BETWEEN OUTSIDE AIR INTAKE POINTS AND ANY EXHAUST AIR,

CONTAMINATED RELIEF AIR OR PLUMBING VENT TERMINATION

POINTS.

13. CONDENSATE PIPING DOWN TO A PLUMBING FIXTURE SHALL BE

FULLY INSULATED WITHIN WALL. PROVIDE ESCUTCHEON PLATE

AT WALL. PIPING SHALL NOT BE ROUTED EXPOSED TO VIEW.

14. PRESSURIZED LIQUID, GAS, AIR SYSTEM PIPE AND ELECTRICAL

CONDUIT SHALL NOT BE ROUTED BENEATH ANY SUSPENDED

EQUIPMENT. FIRE PROTECTION, ELECTRICAL AND MECHANICAL

CONTRACTORS SHALL COORDINATE TRADES.

15. ALL REMOTE MOUNTED DISCONNECT SWITCHES FOR

MECHANICAL EQUIPMENT SHALL HAVE I.D. NAME PLATES.

16. PIPING ON ROOF - CONTRACTOR SHALL PROVIDE ROOF PIPE

SUPPORTS ON 10'-0" CENTERS, EACH CHANGE IN DIRECTION,

EACH ROOFTOP UNIT AND EACH PIPE PENETRATION THROUGH

ROOF. REFER TO MECHANICAL SPECIFICATIONS FOR REQUIRED

OFFSETS OR LOOPS FOR PIPE EXPANSION.

17.   ALL DEMOLITION ACTIVITIES SHALL BE PERFORMED SO AS TO

PROVIDE  MINIMAL DISRUPTION TO THE NEIGHBORING TENANTS.

18.   ALL SAW CUTTING SHALL BE PERFORMED AFTER HOURS SO

THAT OPERATION DOES NOT DISTURB NEIGHBORING TENANTS.

THERE SHALL BE NO GAS POWERED EQUIPMENT IN TENANT

AREAS.

GENERAL PLUMBING NOTES

GENERAL PROJECT NOTES:GENERAL HVAC NOTES:

1. PLUMBING CONTRACTOR IS TO PROVIDE FIRE STOPS AT ALL PIPING FLOOR

AND RATED WALL PENETRATIONS PER SPECIFICATIONS.

2. COORDINATE ROUTING OF ALL PIPING WITH NEW STRUCTURE, DUCTWORK,

EQUIPMENT, ETC. ALL PIPING WORK SHALL BE COORDINATED WITH ALL

TRADES INVOLVED.  OFFSETS SHALL BE PROVIDED AT NO ADDITIONAL

COST TO THE OWNER.

3. SLOPE ALL DRAIN PIPING 2-1/2" AND SMALLER @ 1/4"/FT. AND ALL DRAIN

PIPING 3" AND LARGER @ 1/8"/FT.

4. PROVIDE CLEAN OUTS IN SANITARY AND STORM DRAINAGE SYSTEMS AT

ENDS OF RUNS, AT CHANGES IN DIRECTION, NEAR THE BASE OF STACKS,

EVERY 75 FEET IN HORIZONTAL  RUNS AND ELSE WHERE AS INDICATED.

5. UNLESS OTHERWISE NOTED ALL PIPING SHALL BE NO LESS THAN 3/4".

6. UNLESS OTHERWISE NOTED, ALL PIPING IS OVERHEAD, TIGHT TO

UNDERSIDE OF ROOF DECKING, WITH SPACE FOR INSULATION REQUIRED.

7. INSTALL PIPING SO THAT VALVES, STRAINERS, UNIONS, TRAPS, FLANGES,

AND OTHER APPURTENANCES REQUIRING ACCESS ARE ACCESSIBLE.

8. WHEN DOMESTIC COLD AND HOT WATER PIPING DROPS INTO A PIPE

CHASE, THE SIZE SHOWN FOR THE PIPE DROPS SHALL BE USED TO THE

LAST FIXTURE.

9. INSTALL ALL PIPING WITHOUT FORCING OR SPRINGING.

10. PROVIDE SHUTOFF VALVES IN ALL DOMESTIC WATER PIPING SYSTEM

BRANCHES IN WHICH BRANCH PIPING    SERVES TWO OR MORE FIXTURES.

11. UNIONS AND/OR FLANGES SHALL BE INSTALLED AT EACH PIECE OF

EQUIPMENT, IN BYPASSES, AND IN LONG PIPING RUNS (100 FEET OR MORE)

TO PERMIT DISASSEMBLY FOR ALTERNATION AND REPAIRS.

12. PROVIDE ALL PLUMBING FIXTURES WITH ACCESSIBLE QUARTER TURN

BALL VALVES.

13. TRAP PRIMERS SHALL BE PROVIDED FOR ALL FLOOR DRAINS AND FLOOR

SINKS UNLESS NOTED OTHERWISE  ON DRAWINGS. REFER TO

SPECIFICATIONS FOR TRAP PRIMER REQUIREMENTS.

14. REFER TO PLUMBING RISER DIAGRAMS FOR ADDITIONAL PIPING AND PIPE

SIZES NOT SHOWN ON FLOOR PLANS.

15. TERMINATE GAS VENTS A MINIMUM OF 2'0" ABOVE ROOF WITH RAIN CAP.

16. FIRE PROTECTION PER NFPA 13 AND ALL OTHER APPLICABLE SECTIONS.

FP PIPE SHALL NOT BE ROUTED BENEATH SUSPENDED MECHANICAL

EQUIPMENT.

17. EXISTING FIRE PROTECTION SPRINKLER HEADS LOCATED IN NON-CEILING

AREA SHALL BE UPRIGHT HEADS. MODIFY EXISTING SECONDARY F.P.

PIPING AND SWING ARMS AS REQ'D. TO PROVIDE FULL COVERAGE FOR

NEW FLOOR PLAN LAYOUT.

18. CONTRACTOR SHALL COORDINATE INSTALLATION OF GAS SERVICE AND

METER WITH GAS COMPANY. CONTRACTOR SHALL PAY ALL FEES, PERMITS

AND CHARGES ASSOCIATED WITH THE INSTALLATION OF BOTH THE GAS

METER AND SERVICE.

19. GAS PIPING ON ROOF - CONTRACTOR SHALL PROVIDE ROOF PIPE

SUPPORTS ON 10'-0" CENTERS, EACH CHANGE IN DIRECTION, EACH

ROOFTOP UNIT AND EACH PIPE PENETRATION THROUGH ROOF. REFER TO

MECHANICAL SPECIFICATIONS FOR REQUIRED OFFSETS OR LOOPS FOR

PIPE EXPANSION.

20. GAS PIPING INSIDE BUILDING - ALL GAS PIPING INSIDE BUILDING SHALL BE

SLEEVED. CONTRACTOR SHALL EXTEND BOTH ENDS OF SLEEVE OUTSIDE

BUILDING. WHERE GAS SLEEVES TERMINATE INTO WALL BOXES,

CONTRACTOR SHALL INSTALL A 2" VENT FROM EACH WALL BOX AND

EXTEND VENT UP THROUGH ROOF. CONTRACTOR SHALL PROVIDE

GOOSENECK VENTS AT EACH ROOF PENETRATION.

21. ALL PIPING (DOM./FP/DRAIN/PRODUCTION) MATERIAL SHALL NOT BE

CONSTRUCTED FROM PVC IN THE AREA ABOVE THE SCHEDULED CEILING,

WHICH IS UTILIZED AS A RETURN AIR PLENUM. ALL WIRE THAT IS NOT IN

CONDUIT SHALL BE PLENUM RATED WITHIN THIS AREA.

22. MOUNTING HEIGHT ELEVATION OF ALL WALL HUNG OR COUNTER

MOUNTED FIXTURES SHALL BE COORDINATED WITH THE ARCHITECT PRIOR

TO INSTALLATION OF ROUGH-IN WORK.

23. INSULATE ALL EXPOSED WATER AND DRAIN LINES ADA/TAS ACCESSIBLE

LAVATORIES AND SINKS WITH MCGUIRE PRO WRAP OR EQUAL. PROVIDE

OFFSET DRAIN FITTINGS WHERE REQUIRED TO PROVIDE MINIMUM

CLEARANCES.

24. FLOOR DRAINS SHALL BE INSTALLED AT LOW POINTS OF UNIFORMLY

SLOPED FLOOR. CONTRACTOR SHALL FIELD COORDINATE WITH

STRUCTURAL TO INSURE FLOORS ARE UNIFORMLY SLOPED ACROSS THE

ENTIRE TOILET ROOMS OR OVER AS WIDE AN AREA AS PRACTICAL FOR

OPEN AREA FLOOR DRAINS. CONVEX FLOOR SLOPE IN THE IMMEDIATE

VICINITY OF THE FLOOR DRAIN IS NOT ACCEPTABLE.

1. WITHOUT PRIOR APPROVAL FROM ENGINEER AND OWNER, ALL MECHANICAL

EQUIPMENT SHALL NOT BE OPERATED DURING CONSTRUCTION OF THE

BUILDING PER MANUFACTURER RECOMMENDATIONS. MECHANICAL

CONTRACTOR IS RESPONSIBLE TO PROVIDE TEMPORARY HEATING OR

COOLING AS NEEDED TO CLIMATIZE THE BUILDING.

2. ALL PIPING AND DUCTS IN FINISHED ROOMS OR SPACES SHALL BE

CONCEALED WITHIN FURRED CHASES OR ABOVE SUSPENDED CEILINGS.

3. ALL DUCTWORK SIZES ARE PROVIDED IN CLEAR INSIDE AIRSTREAM

DIMENSIONS. INCREASE DUCT SIZES TO ACCOMMODATE ANY INTERNAL

INSULATION REQUIREMENTS (AS SPECIFIED). PROVIDE A MINIMUM OF 15

LINEAR FT. OF INTERNAL ACOUSTIC LINER ON SUPPLY AND RETURN AIR

DUCTWORK FROM ANY FCU, AHU, AC, OR RTU (UNO). PROVIDE 8LF INTERNAL

LINER FOR MIXING OR VAV BOXES.

4. PROVIDE FLEXIBLE CONNECTIONS ON AT THE INTAKE AND DISCHARGE OF

ALL MOTOR DRIVEN EQUIPMENT.

5. PROVIDE VIBRATION ISOLATORS FOR MOTOR-DRIVEN MECHANICAL

EQUIPMENT.

6. ALL FLEXIBLE DUCTWORK SHALL HAVE A MAXIMUM DEVELOPED LENGTH OF

OF (5) FIVE FT.

7. CONTRACTOR SHALL REFER TO THE ARCHITECTURAL REFLECTED CEILING

PLANS FOR THE EXACT LOCATION OF ALL CEILING MOUNTED M/E/P DEVICES

INCLUDING BUT NOT LIMITED TO LIGHTS, DIFFUSERS, GRILLES ETC..

8. AIR DEVICE DUCT SIZES SHALL BE THE SAME SIZE AS SHOWN ON THE

DRAWINGS UNLESS NOTED OTHERWISE. REFER TO THE SCHEDULES FOR

THE CFM RANGES. PROVIDE A TRANSITION FROM THE NECK SIZE TO THE

REQUIRED DUCT SIZE SHOWN.

9. CONTRACTOR SHALL VERIFY THE EQUIPMENT CLEARANCE REQUIREMENTS

WITH THE MANUFACTURER'S RECOMMENDATIONS. EXACT LOCATION OF

SELECTED EQUIPMENT SHALL BE COORDINATED WITH THE STRUCTURE TO

PROVIDE RECOMMENDED CLEARANCES FOR MAINTENANCE.

10. PROVIDE FIRE DAMPERS, FIRE/SMOKE DAMPERS AND FIRE STOP AS

REQUIRED BY CODE AUTHORITIES FOR DUCT PENETRATIONS THROUGH FIRE

OR SMOKE RATED WALL AND CEILINGS. REFER TO ARCHITECTURAL

DRAWINGS FOR WALL TYPES.

11. LOCATE ALL MECHANICAL EQUIPMENT FOR UNOBSTRUCTED MAINTENANCE

ACCESS FOR ALL UNIT ACCESS PANELS, CONTROLS AND VALVING.

12. SMOKE DETECTORS SHALL BE FURNISHED BY THE FIRE ALARM

CONTRACTOR AND WIRED BY THE ELECTRICAL CONTRACTOR. THE

MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR MOUNTING THE

SMOKE DETECTOR IN THE DUCTWORK AS SHOWN ON THE DRAWINGS AND IN

ACCORDANCE WITH THE MANUFACTURER'S PRINTED INSTRUCTIONS.

DETECTORS SHALL BE PROVIDED IN THE SUPPLY AND THE RETURN

DUCTWORK (PRIOR TO MIXING WITH THE OUTSIDE AIR) FOR ANY AIR

HANDLING UNIT SYSTEM 2000 CFM SUPPLY AIR AND ABOVE. THE DETECTOR

SHALL BE HARDWIRED TO THE UNITS STARTER TO SHUT DOWN THE FAN

UPON DETECTION OF PRODUCTS OF COMBUSTION AS WELL AS SEND A

SUPERVISORY ALARM SIGNAL TO THE FIRE ALARM PANEL (IF PROVIDED - IF

NOT PROVIDE VISUAL/ AUDIBLE ALARM IN A SUPERVISORY/ APPROVED

LOCATION). FOR VAV SYSTEMS THE BMS SHALL DISABLE ASSOCIATED

MIXING BOX FANS UPON DETECTION OF SMOKE AT EITHER OF THE AHU'S

SMOKE DETECTORS.  ENABLE MIXING BOX FANS UPON SMOKE SIGNAL

CLEAR.

13. FINISH ALL EXPOSED TO VIEW DUCTWORK AND WALL LOUVERS PER

ARCHITECTS RECOMMENDATIONS. ALL EXPOSED ROUND DUCT SHALL BE

INTERNALLY SEALED AND MANUFACTURED FROM SPIRAL WOUND PAINT

GRIP STEEL.

14. ALL FLOOR BRANCHES OF PIPE RISERS SHALL BE PROVIDED WITH SHUT OFF

VALVES AND DRAIN CONNECTION.

15. UNLESS OTHERWISE SHOWN, LOCATE ALL ROOM THERMOSTATS AND

SENSORS 4'-0" (CENTERLINE) ABOVE FINISHED FLOOR. NOTIFY THE

ARCHITECT/ ENGINEER OF ANY ROOMS WHERE THE ABOVE LOCATION CAN

NOT BE MAINTAINED OR WHERE THERE IS A QUESTION ON PROPER

LOCATION.

16. DUCTWORK AND ITS CONSTRUCTION WILL BE GALVANIZED SHEET METAL

AND CONSTRUCTED ACCORDING TO THE LATEST SMACNA STANDARDS.

17. ALL DUCTWORK IS SHOWN IN SCHEMATIC FORM. DUCT RISES AND DROPS

ARE NOT SHOWN. PROVIDE OFFSETS AS REQUIRED TO MEET SPACE

REQUIREMENTS AND TO AVOID INTERFERENCE WITH OTHER TRADES. EACH

TRADE SHALL BE RESPONSIBLE FOR COORDINATION WITH OTHER TRADES.

18. PIPING IS SHOWN IN SCHEMATIC FORM. ROUTE PIPING AS REQUIRED FOR

CLEARANCE WITH STRUCTURAL CONDITIONS. COORDINATE WITH OTHER

TRADES AS REQUIRED. PIPING SHALL BE INSTALLED WITH ADEQUATE SLOPE

AS REQUIRED FOR EACH PARTICULAR SYSTEM.

19. DOUBLE NUT LOCK DOWN FOR MULTI-VANE DAMPERS INSTALLED IN HIGH

VELOCITY DUCTWORK/SMOKE REMOVAL DUCTWORK.

20. ALL RADIUS TURNS SHALL BE SMOOTH WALL WITH A RADIUS OF R = 1.5D.

FLOOR CONTROL VALVE

TEE

TEE, UP

TEE, DOWN

SINGLE SWEEP TEE

CROSS

LATERAL

45 DEGREE ELBOW

90 DEGREE ELBOW

90 DEGREE ELBOW UP

CAP

HVAC & PLUMBING, VALVE

VENT THRU ROOF

BUTTERFLY VALVE

SOLENOID VALVE

EXPANSION JOINT

FLOAT AND THERM. TRAP

BUCKET STEAM TRAP

FLOOR CLEAN OUT

FIRE HOSE CABINET

PRESSURE RELIEF VALVE

CONTROL, 2 WAY VALVE

CONTROL, 3 WAY VALVE

STRAINER & BLOW OFF VALVE

PRESSURE GAUGE & COCK

UNION OR COMPANION FLANGES

PRESSURE & TEMPERATURE TAP (PETES PLUG)

MANUAL AIR VENT

TEMPERATURE SENSOR

PRESSURE SENSOR

THERMOMETER & WELL

HOSE END DRAIN

AUTOMATIC AIR VENT

FLOW METER

T

S

F

FLOW SWITCH

ANCHOR (PIPE)

HOSE BIBB

B

B

T

H

F

~

F.H.C.

D.S.

CO

CO

OR

R.D.

V.T.R.

HUMIDISTAT

CLEAN OUT

GATE VALVE

FLOOR DRAIN

HUB DRAIN

DOWN SPOUT

ROOF DRAIN

CHECK VALVE

GLOBE VALVE

BALL VALVE

PLUG VALVE

THERMOMETER

THERMOSTAT

OS & Y VALVE

& FITTINGS SYMBOLS

ALL SYMBOLS ON THIS LIST ARE NOT NECESSARILY USED ON THIS JOB.

BALANCING VALVE (WITH PETE'S PLUG EITHER SIDE)

SINGLE W.F. LATERAL STUB

DOUBLE W.F. LATERAL STUB

DOUBLE W.F. LAT & TRAP

FLOOR DRAIN RISER W/TRAP

SINGLE W.F. LAT. & TRAP

O.D.
OVERFLOW ROOF DRAIN

PIPE GUIDE

COMPRESSED AIR TAP

MOTORIZED ISOLATION VALVE (2-POSITION-24v)

MANUALLY CALIBRATED BALANCING VALVE

AUTOMATIC FLOW CONTROL VALVE

PIPE SIZE REDUCER (CONCENTRIC)

90 DEGREE ELBOW DOWN

ANGLE GATE VALVE

ANGLE GLOBE VALVE

PIPE SIZE REDUCER (ECCENTRIC)

MOTORIZED CONTROL VALVE (MODULATING-24v)

DESCRIPTIONSYMBOL

DIRECTION OF FLOW

EQUIP. OR FIXTURE DRAIN LINE

PRESSURE RELIEF DISCHARGE

EXISTING PIPING

EXISTING PIPING TO BE REMOVED

UNDERFLOOR

CONNECT TO NEW OR EXISTING

DISCHARGE DRAIN

CONDENSER WATER SUPPLY

CONDENSER WATER RETURN

CHILLED WATER SUPPLY

CHILLED WATER RETURN

TEMPERED CHILLED WATER SUPPLY

TEMPERED CHILLED WATER RETURN

(ALL DESIGNATIONS MAY NOT APPEAR ON DRAWINGS.)

PIPING DESIGNATIONS

SYMBOL DESCRIPTION

SD

OD

140

F

MG

G

RL

RS

CD

PC

D

PR

X    X    X

CWS

CWR

CHS

CHR

CS

CR

D

FLOW SWITCH

POST INDICATOR VALVES (PIV)

OPEN SCREW AND YOKE

VALVE (OS&Y)

FIRE DEPARTMENT

CONNECTION

UP AND DOWN SPRINKLER AT

SAME LOCATION

UP SPRINKLER

SYSTEM RISER

HOSE VALVE (ANGLE VALVE)

RISE UP ON PIPING

DROP IN PIPING

TAMPER SWITCH FOR VALVES

PENDANT SPRINKLER

UPRIGHT SPRINKLER OR

RISE(SPRIG)

PENDANT SPRINKLER ON

DROP

SIDEWALL SPRINKLER

A

FIRE PROTECTION SYMBOLS

(ALL SYMBOLS MAY NOT APPEAR ON DRAWINGS.)

STATIC PRESSURE SENSOR

R/A GRILLE OR REGISTER

4-WAY THROW (U.N.O.)

S/A GRILLE/REGISTER W/ SQUARE NECK.

MOTORIZED DAMPER (WITH END SW.)

THERMOSTAT OR TEMP SENSOR)/

FIRE/SMOKE DAMPER (WITH SM. DET.)

VOLUME DAMPER

FIRE DAMPER

FLEX CONNECTION. 4-WAY THROW (U.N.O.)

S/A GRILLE/REGISTER W/ ROUND NECK &

FSD

FD

90 DEGREE S/A ELBOW DOWN

90 DEGREE S/A ELBOW UP

90 DEGREE R/A ELBOW UP

90 DEGREE R/A ELBOW DOWN

SIDEWALL SUPPLY GRILLE OR

REGISTER WITH AIR EXTRACTOR

SPIN-IN TAP WITH DAMPER

VANES & SPLITTER DAMPER

SQUARE ELBOW WITH DOUBLE 

TEE WITH SQUARE ELBOWS, TURNING

BRANCH TAKE-OFF

WITH VANED EXTRACTOR

RADIUS ELBOW (R=1.5 MIN.)

ACCESS DOOR
AD

AD

SHEET METAL DUCT
16"x12"

DIRECTION OF FLOW

SUPPLY DUCT SECTION UP

WYE JUNCTION

BRANCH TAKE-OFF

FLEXIBLE DUCT CONN. W/DAMPER

SIZE OR SHAPE TRANSITION

45 DEGREE ELBOW (R=1.5 MIN.)

RADIUS ELBOW (R=1.5 MIN.)

ROUND ELBOW UP (R/A SIMILAR)

ROUND ELBOW DOWN (R/A SIMILAR)

HIDDEN SHEET METAL DUCT

INTERNALLY INSULATED SHEET METAL

DUCT

EXHAUST DUCT SECTION DOWN

16X12

16"x12"

M

SP

FSD

FD

M

SP

T

AFAF

AIRFLOW MEASURE STATION

SMOKE DAMPER (WITH SM. DET.)

SDSD

DUCTWORK LEGEND

WALL TURNING VANES

H C/ /

HUMIDISTAT/CARBON DIOXIDE SENSOR

ALL SYMBOLS ON THIS LIST ARE NOT NECESSARILY USED ON THIS PROJECT.

16"x12"

DUCT MOUNTED SMOKE DETECTOR

(TUBE SENSING TYPE)

P

P

COUNTER WEIGHTED BACKDRAFT DAMPERBD

BD

ABOVE 

ALTERNATING CURRENT 

AIR CONDITIONER 

ABOVE FINISHED FLOOR 

ABOVE GRADE AND GFI 

AIR HANDLING UNIT 

ALTERNATE 

AMPERE 

APPROXIMATELY 

ARCHITECTURAL 

AVERAGE 

BOILER 

BAROMETRIC RELIEF DAMPER

BRITISH THERMAL UNIT 

CUBIC FEET PER MINUTE 

CONSTRUCTION DOCUMENTS 

CHILLER 

CHEMICAL 

CHILLED WATER PUMP 

CEILING 

COMPRESSOR 

COOLING TOWER 

CONDENSER WATER PUMP 

DRY BULB

DETAIL 

DIAMETER 

DIMENSION 

DESIGN DEVELOPMENT 

ENTERING DRY BULB 

ELECTRICAL 

ELEVATION 

ENTERING WET BULB 

ENTERING WATER TEMPERATURE 

EXHAUST 

EXISTING 

DEGREES FAHRENHEIT 

GROUND FAULT INTERRUPTER 

GALLONS PER MINUTE 

FEET PER MINUTE 

FEET PER SECOND 

FOOT OR FEET 

HEAD 

HEAT PUMP UNIT

HOUR(S) 

HEIGHT 

HEATER 

HEAT,VENT AND AIR CONDITIONING 

HOT WATER PUMP 

HEAT EXCHANGER 

FREQUENCY (HERTZ) 

INSIDE DIAMETER OR DIMENSION

INCHES 

KILOWATT 

KILOWATT HOUR 

MAXIMUM 

LEAVING WATER TEMPERATURE

1000 BTU PER HOUR 

MECHANICAL 

MANUFACTURER 

MINIMUM 

NUMBER 

NOT APPLICABLE 

NOISE CRITERIA 

NECK DIMENSION 

OPPOSED BLADE DAMPER 

OUTSIDE DIAMETER

OUTSIDE AIR 

ORIGINAL 

PHASE 

POWERED MIXING BOX

PLUMBING 

PRESSURE 

PANEL 

REFERENCE 

RETURN AIR 

RETURN AIR GRILLE 

ROOF TOP UNIT 

STAND ALONE DIGITAL CONTROLLER 

SENSIBLE 

SQUARE 

SUPPLY AIR 

STATIC PRESSURE

SINGLE SPEED MOTOR 

START/STOP/STATUS 

TEMPERATURE 

VOLT 

VARIABLE AIR VALVE 

VELOCITY 

WATT 

WITH 

WEATHERPROOF 

WATER PRESSURE DROP 

WEATHERPROOF GFI 

TRANSFORMER

ABV.  

AC        

A/C      

AFF     

AG        

AHU      

ALT.

AMP.

APPROX.

ARCH.

AVG.

B      

BRD 

BTU       

CFM        

CD        

CH.

CHEM.

CHP     

CLG.

CMPR.

CT         

CWP       

DB

DET.

DIA.

DIM.

DD       

EDB       

ELEC.

ELEV.

EWB       

EWT       

EXH.

EXIST.

DEG. F    

GFI     

GPM       

FPM     

FPS 

FT.

HD.

HPU

HR.

HT.

HTR.

HVAC       

HWP   

HX      

HZ.

ID      

IN.

KW

KWH     

MAX.

LWT    

MBH      

MECH.

MFR.

MIN.

NO.

N/A     

NC       

NK     

OBD       

OD       

OA      

ORIG.   

PH.      

PMB

PLBG.

PRESS.

PNL.

RE.

RA       

RAG        

RTU      

SDC       

SENS.

SQ.      

SA       

SP

S/S  

S/S/S      

TEMP.

V       

VAV    

VEL.

W      

W/       

WP.

WPD

WPG      

XFMR.

AFG ABOVE FINISHED GRADE

CKT. CIRCUIT

DEFL. DEFLECTION 

MVD MANUAL VOLUME DAMPER

WB WET BULB

MEP ABBREVIATIONS

WITHOUTW/O

UNO UNLESS NOTED OTHERWISE

UH UNIT HEATER

SAG        SUPPLY AIR GRILLE 

LAT LEAVING AIR TEMPERATURE

HP     HORSE POWER 

FLR. FLOOR

FAN COIL UNITFCU

EF EXHAUST FAN

CONDENSING UNITCU

RD. RADIUS

HOA HANDS/OFF/AUTO. MOTOR STARTER

HTG. HEATING

EA EXHAUST AIR

F/A FREE AREA OPENING (SQ. FT.)

ABOVE FINISHED CEILINGAFC

NOT IN CONSTRUCTIONNIC

W.G. WATER GUAGE

TOTAL STATIC PRESSURE (IN. W.G.)T.S.P.

MOTOR STARTERSTR.

SEER SEASON ENERGY EFFICIENCY RATIO

AMB. AMBIENT TEMPERATURE (F. DEGREE)

BUILDING MANAGEMENT SYSTEM BMS      

CUBIC FEET PER HOURCFH

DISC. DISCONNECT SWITCH

ENERGY MGMT. CONTROL SYSTEM

EXTERNAL STATIC PRESS. (IN. W.G.)E.S.P.

EMCS.

P.D. PRESSURE DROP (FT)

RPM REVOLUTIONS PER MINUTE

FRACTIONAL HORSE POWERFHP

COIL FINS PER INCH.FPI

MCA

MOCP

MINIMUM CURRENT AMPS.

MAX. OVER CURRENT PROTECTION 

BELOW GRADEB.G.

AHAP AS HIGH AS POSSIBLE

OWNERS AUTHORIZED REPRESENTATIVEOAR      

OWNER FURNISHED CONTRACTOR INSTALLEDOFCI

SANITARY SEWER

SUBSOIL DRAIN PIPING

STORM DRAIN

OVERFLOW DRAIN

PLUMBING VENT

DOMESTIC COLD WATER

DOMESTIC HOT WATER (120 F)

DOMESTIC HOT WATER RECIRC.

DOMESTIC HOT WATER (140 F)

FIRE LINE

BRANCH FIRE LINE WITH SPRINKLER HEADS

MEDIUM PRESSURE NATURAL GAS LINE

LOW PRESSURE NATURAL GAS LINE

REFRIGERANT LIQUID LINE

REFRIGERATED SUCTION LINE

CONDENSATE DRAIN LINE (HVAC)

PUMPED CONDENSATE

REFRIGERANT SUCTION & LIQUID LINES

REFRIG. SUCTION, LIQUID, HOT GAS LINES

RS/L

RS/L/H

AIAI

AIRFLOW  IONIZER  STATION

SECTION

DETAIL SYMBOL

RISER DIAGRAM SYMBOL

(ALL SYMBOLS MAY NOT APPEAR ON DRAWINGS)
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SCALE
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POINTS TO RISER AREA
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ARROWS INDICATE

THROW PATTERN

G-R-D

DESIGNATION
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SECTION IS LOCATED
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GAS PRESSURE REDUCING VALVE

WATER PRESSURE REDUCING VALVE

HOT WATER FOR HEATING SUPPLY

HOT WATER FOR HEATING RETURN

HWS

HWR
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NOTES BY SYMBOL "    "

GENERAL NOTES

1. SEE PLAN SHEET MP0.0 FOR NOTES, SYMBOLS, AND

ABBREVIATIONS. REFER TO SPECIFICATIONS FOR

ADDITIONAL PROJECT REQUIREMENTS.

2. REFER TO DIVISION 23 BOOK SPECIFICATIONS FOR HVAC

SPECIFICATIONS.

3. CONTRACT DRAWINGS ARE DIAGRAMMATIC. CONTRACTOR

SHALL INSTALL ALL MECHANICAL MATERIAL PER SMACNA

STANDARDS.

4. ALL EXPOSED DUCTS THAT ARE TO BE PAINTED SHALL BE

CONSTRUCTED FROM PAINT GRIP SHEET METAL. FINISHES

PER ARCHITECTURAL RECOMMENDATIONS.

5. COORDINATE WITH ALL TRADES BEFORE INSTALLING ANY

EQUIPMENT OR DUCTWORK.

1. ROUTE FULLY INSULATED CONDENSATE DRAIN THROUGH ROOF TO

TERMINATION AT NEAREST CODE-APPROVED TERMINATION POINT.

REFER TO DETAILS.

2. ROUTE SUPPLY DUCT DOWN TO 4-WAY DRUM LOUVER BELOW.

ROUTE RETURN DUCT DOWN TO RETURN GRILLE BELOW.

TRANSITION AS NECESSARY IN THE VERTICAL. TYPICAL.

3. INSTALL UNITS PER MANUFACTURERS RECOMMENDATIONS.

4. CONTRACTOR TO SEAL GAPS ON ROLL UP DOORS AIRTIGHT AS

POSSIBLE TO MINIMIZE INFILTRATION. CONTRACTOR TO PROVIDE

DOOR FRAME WEATHER STRIPS ZORO #5MFH4 OR EQUAL TO SEAL

DOOR AND DOOR FRAME.

5. INSTALL SMOKE DETECTOR IN RETURN AIR.

6. OFFSET EXISTING GAS LINES ON ROOF ACCORDINGLY.

COORDINATE WITH FACILITY MANAGEMENT.
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