
 

C O L L I N  C O U N T Y  
Office of the Purchasing Agent 

2300 Bloomdale Road 
Suite 3160 
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COLLIN COUNTY, TEXAS 

 
ADDENDUM No. Two (2)         IFB No. 2019-109 
  

INVITATION FOR BID 
 

FOR 
 

CONSTRUCTION, ROAD: OUTER LOOP ACCESS ROAD, DALLAS PARKWAY TO EAST OF SH 289 
 
 

DATE:  June 5, 2019 
 
NOTICE TO ALL PROSPECTIVE BIDDERS: 
 
PLEASE MAKE THE FOLLOWING CHANGES TO THE INVITATION FOR BID: 
 
 
DELETE DOCUMENT: 0002 Index of Sheets 
REPLACE WITH:  0002 Index of Sheets (Addendum 2) 
 
DELETE DOCUMENT: 0022 Summary Sheets Drainage 
REPLACE WITH:  0022 Summary Sheets Drainage (Addendum 2) 
 
DELETE DOCUMENT: 0024 Summary Sheets Roadway 
REPLACE WITH:  0024 Summary Sheets Roadway (Addendum 2) 
 
DELETE DOCUMENT: 0028 Summary Sheet SW3P 
REPLACE WITH:  0028 Summary Sheet SW3P (Addendum 2) 
 
DELETE DOCUMENT: 0067 Signal Layout Preston Rd (SH 289) Temp. Signal Layout 
REPLACE WITH:  0067 Signal Layout Preston Rd (SH 289) Temp. Signal Layout (Addendum 2) 
 
DELETE DOCUMENT: 0068 Signal Layout Preston Rd (SH 289) Temp. Signal Summary 
REPLACE WITH:  0068 Signal Layout Preston Rd (SH 289) Temp. Signal Summary (Addendum 2) 
 
DELETE DOCUMENT: 0206 Culvert Layout Culvert B STA 1008+00.00 
REPLACE WITH:  0206 Culvert Layout Culvert B STA 1008+00.00 (Addendum 2) 
 
DELETE DOCUMENT: 0287A EBML Bridge BNSF Overpass Beam Layout – Unit 1 
REPLACE WITH:  0287A EBML Bridge BNSF Overpass Beam Layout – Unit 1 (Addendum 2) 
 
DELETE DOCUMENT: 0289A EBML Bridge BNSF Overpass Beam Layout – Unit 2 
REPALCE WITH:  0289A EBML Bridge BNSF Overpass Beam Layout – Unit 2 (Addendum 2) 
 
DELETE DOCUMENT: 0323 Signal Layout Preston Rd (SH 289) Proposed Layout 
REPLACE WITH:  0323 Signal Layout Preston Rd (SH 289) Proposed Layout (Addendum 2) 
 
DELETE DOCUMENT: 0324 Signal Layout Preston Rd (SH 289) Proposed Signal Summary 
REPLACE WITH:  0324 Signal Layout Preston Rd (SH 289) Proposed Signal Sum. (Addendum 2) 



DELETE DOCUMENT: Pages 383-396 SW3P Plan 
REPLACE WITH:  Pages 383-396 SW3P (Addendum 2) 
 
DELETE DOCUMENT: EQ01 Estimate & Quantities (Addendum 1) 
REPLACE WITH:  EQ01 Estimate & Quantities (Addendum 2) 
 
DELETE DOCUMENT: EQ02 Estimate & Quantities (Addendum 1) 
REPLACE WITH:  EQ02 Estimate & Quantities (Addendum 2) 
 
DELETE DOCUMENT: Pages 239-240 – B04 CCOL General Notes (Addendum 1)  
REPLACE WITH:  Pages 239-240 – B04 CCOL General Notes (Addendum 2) 
 
DELETE DOCUMENT: Pages 247-248 – B04 CCOL General Notes (Addendum 1) 
REPLACE WITH:  Pages 247-248 – B04 CCOL General Notes (Addendum 2) 
 
DELETE DOCUMENT: Page 039-054 004100 Bid Form_CCOL_CEST_BID_TAB (Addendum 1) 
REPLACE WITH:  Pages 039, 040, 42-44, 53 –A1 004100 Bid Form_CCOL_CEST_BID_TAB  
    (Addendum 2) 
 
DELETE DOCUMENT: Page 031-038 004100 Bid Form (Addendum 1) 
REPLACE WITH:  Page 031-038-2 004100 Bid Form (Addendum 2) 
 
DELETE DOCUMENT: CCOL_BIDTABS.xlsm 
REPLACE WITH:  CCOL_BIDTABS (Addendum 2).xlsm 
 
ADD:    Addendum 2 Questions and Answers 
 
DELETE:   Attribute 6 – Insurance Acknowledgement 
REPLACE WITH:  Attribute 7 – Insurance Acknowledgement - Construction 
 
 
 
ALL OTHER TERMS AND CONDITIONS OF THE BID AND SPECIFICATIONS REMAIN THE SAME. 
 

     SINCERELY, 
      MICHALYN RAINS, CPPO, CPPB 
      PURCHASING AGENT 
md 
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FIRM REGISTRATION:F-2966

 ITEMS DRAINAGE OFSUMMARY

LOCATION 402 432 432 462 462 464 464 465 465 465 465 465 465 465

6001 6002 6033 6014 6109 6003 6005 6002 6013 6014 6015 6016 6133 6158

PROTECTION

EXCAVATION

TRENCH

 IN)(CONC)(5

RIPRAP

IN)

8PROTECTION)(1

 (STONERIPRAP

 FT) 3 X FT(7

 CULV BOXCONC

FT)(EXTEND)

 3 X FT(8

 CULV BOXCONC

 IN)III)(18

 (CL PIPERC

 IN)III)(24

 (CL PIPERC

48IN)

(COMPL)(PRM)(

MANH

3FT)(NONE)

(COMPL)(PCO)(

INLET

3FT)(LEFT)

(COMPL)(PCO)(

INLET

3FT)(RIGHT)

(COMPL)(PCO)(

INLET

3FT)(BOTH)

(COMPL)(PCO)(

INLET

TX5FT)

FG)(4FTX5FT-3F

(COMPL)(PSL)(

INLET

FT-3FTX3FT)

AZD)(FG)(3FTX3

INLET(COMPL)(P

LF CY CY LF LF LF LF EA EA EA EA EA EA EA

 PLANDRAINAGE

 8 OF 1SHEET 10 741 791 1 8 5 1

 8 OF 2SHEET 17 1,388 89 2 11 4

 8 OF 3SHEET 20 990 5

 8 OF 4SHEET 5 715 216 3 1 3 1 2

 8 OF 5SHEET 208 1 1

 8 OF 6SHEET 448 1 2 1 2

 8 OF 7SHEET 9 1,494 147 8 3 4

 8 OF 8SHEET 4 507 2 4 1

CULVERTS

 ACULVERT 23 27 48

 BCULVERT 71 97 159

 TOTALSPROJECT 94 65 124 159 48 6,043 1,691 7 31 13 14 4 5 3

 ITEMS DRAINAGE OFSUMMARY

LOCATION

 PLANDRAINAGE

 8 OF 1SHEET

 8 OF 2SHEET

 8 OF 3SHEET

 8 OF 4SHEET

 8 OF 5SHEET

 8 OF 6SHEET

 8 OF 7SHEET

 8 OF 8SHEET

CULVERTS

 ACULVERT

 BCULVERT

 TOTALSPROJECT

466 466 466 467 467 467 467 467 467 480

6152 6153 6180 6356 6358 6362 6390 6391 6394 6001

 FT)(HW=5

 0) -(FW

WINGWALL

 FT)(HW=6

 0) -(FW

WINGWALL

 FT)(HW=5

 1) -(PW

WINGWALL

(C)

 1) (3:(RCP)

 IN)(18

 II) (TYSET

(C)

 1) (4:(RCP)

 IN)(18

 II) (TYSET

(C)

 1) (6:(RCP)

 IN)(18

 II) (TYSET

(C)

 1) (4:(RCP)

 IN)(24

 II) (TYSET

(P)

 1) (4:(RCP)

 IN)(24

 II) (TYSET

(C)

 1) (6:(RCP)

 IN)(24

 II) (TYSET

CULVERTS

EXIST

CLEAN

EA EA EA EA EA EA EA EA EA EA

1 1

0 2

1

1 1

1 1 1 3

2

0

1 3

1 1

1 1 1 1 3 4 2 1 4 3
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NO. DATE REVISION APPROV.

$PLOTDATE $PLOTTIMEFILENAME: PLOT DATE: PLOT TIME:$PWURL $PWPATH

BOND PROJECT NO. SHEET07-094

COLLIN COUNTY OUTER LOOP

COLLIN
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FIRM REGISTRATION:F-2966

 ITEMS SIGNAL TRAFFIC OFSUMMARY

LOCATION

Intersection

 TOTALSPROJECT

 ITEMS SIGNAL TRAFFIC OFSUMMARY

LOCATION

Intersection

 TOTALSPROJECT

682 682 682 682 682 682 682 682 682 684 684 684

6001 6002 6003 6004 6005 6006 6018 6023 6025 6031 6033 6036

(12")LED(GRN)

 SEC SIGVEH

ARW)

(12")LED(GRN

 SEC SIGVEH

(12")LED(YEL)

 SEC SIGVEH

ARW)

(12")LED(YEL

 SEC SIGVEH

(12")LED(RED)

 SEC SIGVEH

ARW)

(12")LED(RED

 SEC SIGVEH

WN)

(LED)(COUNTDO

 SEC SIGPED

 SEC)(12")(3

 PLATEBACK

 SEC)(12")(5

 PLATEBACK

 CONDR)AWG)(5

 A)(14(TY

 CBL SIGTRF

 CONDR)AWG)(7

 A)(14(TY

 CBL SIGTRF

 CONDR)AWG)(10

 A)(14(TY

 CBL SIGTRF

EA EA EA EA EA EA EA EA EA LF LF LF

4 2 4 4 4 4 6 4 2 234 123 1,010

4 2 4 4 4 4 6 4 2 234 123 1,010

 ITEMS SIGNAL TRAFFIC OFSUMMARY

LOCATION 416 618 618 618 618 620 620 621 624 628 680 681

6032 6023 6029 6030 6046 6007 6008 6002 6008 6187 6002 6001

 IN)(36

 POLE) SIG(TRF

 SHAFTDRILL

 (2") 40)(SCH

 (PVC)CONDT

 (3") 40)(SCH

 (PVC)CONDT

(BORE)

 (3") 40)(SCH

 (PVC)CONDT

 (2") 80)(SCH

 (PVC)CONDT

 BARE(NO.8)

 CONDRELEC

INSULATED

(NO.8)

 CONDRELEC

 AWG) (12CONDR)

 (3 CABLETRAY

ON

(162911)W/APR

C

 TY BOXGROUND

S(U)

070(NS)SS(E)P

120/240

 D TY SRVELC

(ISOLATED)

 SIGTRF

 HWYINSTALL

SIGNALS

 TRAFTEMP

LF LF LF LF LF LF LF LF EA EA EA EA

Intersection 39 140 130 260 100 505 840 920 9 1 1 1

 TOTALSPROJECT 39 140 130 260 100 505 840 920 9 1 1 1

684 684 686 687 688 6027 6027 6090 6292 6292

6042 6079 6282 6001 6001 6003 6008 6002 6001 6003

 CONDR)AWG)(16

 A)(14(TY

 CBL SIGTRF

 CONDR)AWG)(2

 C)(12(TY

 CBL SIGTRF

 POLE ARMMST

 AM(S)SNGLPL

 SG TRFRELOC

ASSEMBLY

 POLEPED

(APS)

 BUTTONPUSH

 DETECTPED

(PREPARE)

CONDUIT

(PREPARE)

 BOXGROUND

D)

 (8 (LED)ILSN

ONLY)

DETECTION

RVDS(PRESENCE

DET)

 ADVANCEAND

RVDS(PRESENCE

LF LF EA EA EA LF EA EA EA EA

750 1,365 4 5 6 175 2 4 2 4

750 1,365 4 5 6 175 2 4 2 4
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FIRM REGISTRATION:F-2966

NO. REV.
ITEM

BID
DESC

CODE

S.P.
 DESCRIPTIONITEM UNIT

QUANTITY

ESTIMATED

QUANTITY

FINAL

1 100 6002  ROWPREPARING STA 97.56

2 104 6001  (PAV) CONCREMOVING SY 2,660

3 104 6021  (CURB) CONCREMOVING LF 1,929

4 105 6021  (0-4") PAV ASPH AND BASE STABREMOVING SY 904

5 105 6107  PAV(15"-16") ASPH & BASE STABREMOVING SY 1,402

6 106 6002  ROAD ABANDONEDOBLITERATING SY 8,145

7 110 6001  (ROADWAY)EXCAVATION CY 58,572

8 110 6002  (CHANNEL)EXCAVATION CY 5,300

9 132 6004 002  B) CONT)(TY (FINAL)(DENSEMBANKMENT CY 289,748

10 132 6025 002  C1) (TY CONT) (DENS (FINAL)EMBANKMENT CY 92,237

11 132 6026 002  C2) (TY CONT) (DENS (FINAL)EMBANKMENT CY 3,502

12 164 6041  (WARM) (TEMP) SEEDINGDRILL SY 117,375

13 164 6043  (COOL) (TEMP) SEEDINGDRILL SY 117,375

14 164 6035  (CLAY) (RURAL) (PERM) SEEDINGDRILL SY 234,750

15 168 6001  WATERINGVEGETATIVE MG 55,299

16 247 6230 003  1-2)(8") GR A PLACE)(TY IN (CMP BSFL SY 53,968

17 260 6002  (SLURRY)) LIME (HYDRATEDLIME TON 26

18 260 6027  MATL)(8") (EXST TRTLIME SY 1,463

19 310 6027  AE-P) OR COAT(MC-30PRIME GAL 10,792

20 340 6122  PG70-22 TY-D HMA(SQ)D-GR TON 195

21 341 6008 001  PG64-22 TY-B HMAD-GR TON 10,569

22 360 6002  (8") CRCP) - REINF (CONT PVMTCONC SY 1,081

23 360 6003  (9") CRCP) - REINF (CONT PVMTCONC SY 39,147

24 360 6007  (13") CRCP) - REINF (CONT PVMTCONC SY 6,480

25 360 6019  (9") CPCD) - (JOINTED PVMTCONC SY 398

26 400 6001  EXCAVSTRUCT CY 2,564

27 400 6005  BKFL STABILCEM CY 541

28 402 6001  PROTECTION EXCAVATIONTRENCH LF 374

29 416 6001  IN) (18 SHAFTDRILL LF 454

30 416 6004  IN) (36 SHAFTDRILL LF 3,000

31 416 6005  IN) (42 SHAFTDRILL LF 448

32 416 6032  IN) (36 POLE) SIG (TRF SHAFTDRILL LF 39

33 420 6014  (ABUT)(HPC) CONC CCL CY 154

34 420 6030  (CAP)(HPC) CONC CCL CY 243.1

35 420 6038  (COLUMN)(HPC) CONC CCL CY 195.6

36 422 6002  (HPC) SLAB CONCREINF SF 63,225.7

37 422 6016  (HPC) SLABAPPROACH CY 207.9

38 423 6001  (MSE) WALLRETAINING SF 9,901

39 425 6039  (TX54) GIRDER CONCPRESTR LF 6,894.7

40 425 6040  (TX62) GIRDER CONCPRESTR LF 1,011.43

41 432 6001  IN) (CONC)(4RIPRAP CY 449

42 432 6002  IN) (CONC)(5RIPRAP CY 65

43 432 6031  IN) PROTECTION)(12 (STONERIPRAP CY 770

44 432 6033  IN) PROTECTION)(18 (STONERIPRAP CY 124

45 432 6044  (CONC)(FLUME)RIPRAP CY 71

46 432 6045  IN) STRIP)(4 (MOWRIPRAP CY 224

47 450 6023  SSTR) (TYRAIL LF 1,086

48 450 6024  SSTR)(HPC) (TYRAIL LF 2,963.3

49 454 6001  A) - (SEJ IN) (4 JOINT EXPANSIONSEALED LF 343.8

50 462 6014  FT) 3 X FT (7 CULV BOXCONC LF 159

51 462 6109  FT)(EXTEND) 3 X FT (8 CULV BOXCONC LF 48

52 464 6003  IN) III)(18 (CL PIPERC LF 6,043

53 464 6005  IN) III)(24 (CL PIPERC LF 1,691

54 465 6002 001  (COMPL)(PRM)(48IN)MANH EA 7

55 465 6013 001  (COMPL)(PCO)(3FT)(NONE)INLET EA 31

56 465 6014 001  (COMPL)(PCO)(3FT)(LEFT)INLET EA 13

57 465 6015 001  (COMPL)(PCO)(3FT)(RIGHT)INLET EA 14

58 465 6016 001  (COMPL)(PCO)(3FT)(BOTH)INLET EA 4

59 465 6133 001  (COMPL)(PSL)(FG)(4FTX5FT-3FTX5FT)INLET EA 5

60 465 6158 001 INLET(COMPL)(PAZD)(FG)(3FTX3FT-3FTX3FT) EA 3

61 466 6152  FT) (HW=5 0) - (FWWINGWALL EA 1

62 466 6153  FT) (HW=6 0) - (FWWINGWALL EA 1

63 466 6180  FT) (HW=5 1) - (PWWINGWALL EA 1

64 467 6356  (C) 1) (3: (RCP) IN) (18 II) (TYSET EA 1

65 467 6358  (C) 1) (4: (RCP) IN) (18 II) (TYSET EA 3

66 467 6362  (C) 1) (6: (RCP) IN) (18 II) (TYSET EA 4

67 467 6390  (C) 1) (4: (RCP) IN) (24 II) (TYSET EA 2

68 467 6391  (P) 1) (4: (RCP) IN) (24 II) (TYSET EA 1

69 467 6394  (C) 1) (6: (RCP) IN) (24 II) (TYSET EA 4

70 479 6006  (CAP) INLETADJUSTING EA 3

71 480 6001  CULVERTS EXISTCLEAN EA 3

72 481 6013  IN) (6 40) (SCH (PVC)PIPE LF 340

73 496 6002  (INLET) STRREMOV EA 4

74 496 6005  (WINGWALL) STRREMOV EA 1

75 496 6007  (PIPE) STRREMOV LF 416

76 496 6008  CULVERT) (BOX STRREMOV LF 18

77 496 6050  CULVERT) (DRIVEWAY STRREMOV EA 4

78 500 6001 MOBILIZATION LS 1

79 502 6001  HANDLING TRAFFIC AND SIGNSBARRICADES, MO 21

80 502 6001  HANDLING TRAFFIC AND SIGNSBARRICADES, MO

81 506 6002 001  2) (TY (INSTALL) DAMS FILTERROCK LF 945

82 506 6003 001  3) (TY (INSTALL) DAMS FILTERROCK LF 30

83 506 6011 001  (REMOVE) DAMS FILTERROCK LF 975

84 506 6020 001  1) (TY (INSTALL) EXITSCONSTRUCTION SY 234

85 506 6024 001  (REMOVE) EXITSCONSTRUCTION SY 234

86 506 6038 001  (INSTALL) FENCE CONT SEDMTTEMP LF 11,851

87 506 6039 001  (REMOVE) FENCE CONT SEDMTTEMP LF 11,851

88 506 6041 001  (12") (INSTL) LOGS CONT EROSNBIODEG LF 3,100

89 506 6043 001  (REMOVE) LOGS CONT EROSNBIODEG LF 3,100

90 508 6001  DETOURSCONSTRUCTING SY 6,803

91 512 6009  1) PROF)(TY INST)(LOW & (FUR CTBPORT LF 640

92 512 6010  2) PROF)(TY INST)(LOW & (FUR CTBPORT LF 60

NO. REV.
ITEM

BID
DESC

CODE

S.P.
 DESCRIPTIONITEM UNIT

QUANTITY

ESTIMATED

QUANTITY

FINAL
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05/30/19 ADDED ITEM CC502 JG
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06/04/19 REVISED ITEM 6001
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FIRM REGISTRATION:F-2966

NO. REV.
ITEM

BID
DESC

CODE

S.P.
 DESCRIPTIONITEM UNIT

QUANTITY

ESTIMATED

QUANTITY

FINAL

93 512 6033  1) PROF)(TY (MOVE)(LOW CTBPORT LF 330

94 512 6034  2) PROF)(TY (MOVE)(LOW CTBPORT LF 40

95 512 6057  1) PROF)(TY (REMOVE)(LOW CTBPORT LF 640

96 512 6058  2) PROF)(TY (REMOVE)(LOW CTBPORT LF 60

97 514 6001  ) (42 1) (TY SLOPE) (SGL CTBPERM LF 540

98 529 6005  II) (TY (MONO) CURBCONC LF 19,691

99 530 6001  (CONC)INTERSECTIONS SY 244

100 530 6004  (CONC)DRIVEWAYS SY 232

101 530 6006  TREAT) (SURFDRIVEWAYS SY 729

102 531 6004  1) (TY RAMPSCURB EA 4

103 531 6017  22) (TY RAMPSCURB EA 2

104 536 6004  ISLAND DIRECTIONALCONC SY 79

105 540 6002  POST) (STEEL FEN GD W-BEAMMTL LF 1,150

106 540 6006  (THRIE-BEAM) TRANS FEN GD BEAMMTL EA 6

107 540 6020  CULVERT) FILL (LOW FEN GD BEAM - WMTL LF 50

108 544 6001  (INSTALL) TREATMENT ENDGUARDRAIL EA 10

109 545 6001  (INSTL) ATTEN CUSHCRASH EA 2

110 556 6006  (6") 6) (TY UNDERDRAINSPIPE LF 1,065

111 618 6023  (2") 40) (SCH (PVC)CONDT LF 140

112 618 6029  (3") 40) (SCH (PVC)CONDT LF 130

113 618 6030  (BORE) (3") 40) (SCH (PVC)CONDT LF 260

114 618 6046  (2") 80) (SCH (PVC)CONDT LF 100

115 620 6007  BARE (NO.8) CONDRELEC LF 505

116 620 6008  INSULATED (NO.8) CONDRELEC LF 840

117 621 6002  AWG) (12 CONDR) (3 CABLETRAY LF 920

118 624 6008  (162911)W/APRON C TY BOXGROUND EA 9

119 628 6187  070(NS)SS(E)PS(U) 120/240 D TY SRVELC EA 1

120 644 6001  TY10BWG(1)SA(P) SUP&AM SN RD SMIN EA 84

121 644 6004  TY10BWG(1)SA(T) SUP&AM SN RD SMIN EA 4

122 644 6007  TY10BWG(1)SA(U) SUP&AM SN RD SMIN EA 2

123 644 6017  TY10BWG(2)SA(P) SUP&AM SN RD SMIN EA 2

124 644 6064  N) ASSM(TY SGN CLEARANCE MNT BRIDGEIN EA 2

125 644 6076  SUP&AM SN RD SMREMOVE EA 5

126 658 6014  (BI) (BRF)CTB (D-SW)SZ ASSM DELINSTL EA 77

127 658 6015  (BRF)GF1 (D-SW)SZ ASSM DELINSTL EA 46

128 658 6048  (OM-2Z)(FLX)GND ASSM OMINSTL EA 12

129 662 6063  (W)4"(SLD) REMOV MRK PAV ZNWK LF 14,675

130 662 6095  (Y)4"(SLD) REMOV MRK PAV ZNWK LF 8,668

131 666 6030 007  (W)8"(DOT)(100MIL) I TY MRK PAVREFL LF 1,565

132 666 6036 007  (W)8"(SLD)(100MIL) I TY MRK PAVREFL LF 4,323

133 666 6042 007  (W)12"(SLD)(100MIL) I TY MRK PAVREFL LF 809

134 666 6048 007  (W)24"(SLD)(100MIL) I TY MRK PAVREFL LF 515

135 666 6054 007  (W)(ARROW)(100MIL) I TY MRK PAVREFL EA 28

136 666 6078 007  (W)(WORD)(100MIL) I TY MRK PAVREFL EA 27

137 666 6102 007  TRI)(100MIL) I(W)36"(YLD TY MRK PAVREF EA 18

138 666 6141 007  (Y)12"(SLD)(100MIL) I TY MRK PAVREFL LF 1,327

NO. REV.
ITEM

BID
DESC

CODE

S.P.
 DESCRIPTIONITEM UNIT

QUANTITY

ESTIMATED

QUANTITY

FINAL

139 666 6224 007  4" SEALERPAVEMENT LF 56,428

140 666 6226 007  8" SEALERPAVEMENT LF 5,888

141 666 6228 007  12" SEALERPAVEMENT LF 2,136

142 666 6230 007  24" SEALERPAVEMENT LF 515

143 666 6231 007  (ARROW) SEALERPAVEMENT EA 28

144 666 6232 007  (WORD) SEALERPAVEMENT EA 27

145 666 6243 007  TRI) (YLD SEALERPAVEMENT EA 18

146 666 6303 007  (W)4"(SLD)(100MIL) I TY REQ W/RET PMRE LF 26,020

147 666 6315 007  (Y)4"(SLD)(100MIL) I TY REQ W/RET PMRE LF 30,408

148 672 6007  I-C TY MRKR PAVREFL EA 176

149 672 6009  II-A-A TY MRKR PAVREFL EA 474

150 672 6010  II-C-R TY MRKR PAVREFL EA 51

151 677 6001  (4") MRKS & MRK PAV EXTELIM LF 1,004

152 677 6003  (8") MRKS & MRK PAV EXTELIM LF 506

153 677 6005  (12") MRKS & MRK PAV EXTELIM LF 1,528

154 677 6007  (24") MRKS & MRK PAV EXTELIM LF 54

155 677 6008  (ARROW) MRKS & MRK PAV EXTELIM EA 4

156 677 6012  (WORD) MRKS & MRK PAV EXTELIM EA 4

157 680 6002 006  (ISOLATED) SIG TRF HWYINSTALL EA 1

158 681 6001  SIGNALS TRAFTEMP EA 1

159 682 6001  (12")LED(GRN) SEC SIGVEH EA 4

160 682 6002  ARW) (12")LED(GRN SEC SIGVEH EA 2

161 682 6003  (12")LED(YEL) SEC SIGVEH EA 4

162 682 6004  ARW) (12")LED(YEL SEC SIGVEH EA 4

163 682 6005  (12")LED(RED) SEC SIGVEH EA 4

164 682 6006  ARW) (12")LED(RED SEC SIGVEH EA 4

165 682 6018  (LED)(COUNTDOWN) SEC SIGPED EA 6

166 682 6023  SEC) (12")(3 PLATEBACK EA 4

167 682 6025  SEC) (12")(5 PLATEBACK EA 2

168 684 6031  CONDR) AWG)(5 A)(14 (TY CBL SIGTRF LF 234

169 684 6033  CONDR) AWG)(7 A)(14 (TY CBL SIGTRF LF 123

170 684 6036  CONDR) AWG)(10 A)(14 (TY CBL SIGTRF LF 1,010

171 684 6042  CONDR) AWG)(16 A)(14 (TY CBL SIGTRF LF 750

172 684 6079  CONDR) AWG)(2 C)(12 (TY CBL SIGTRF LF 1,365

173 686 6282  POLE ARM MST AM(S)SNGL PL SG TRFRELOC EA 4

174 687 6001  ASSEMBLY POLEPED EA 5

175 688 6001  (APS) BUTTON PUSH DETECTPED EA 6

176 690 6057  RAMPS PEDESTRIAN OFREMOVAL EA 10

177 856 1001  SUBGRADE TREATEDMOISTURE CY 8,141

178 6027 6003  (PREPARE)CONDUIT LF 175

179 6027 6008  (PREPARE) BOXGROUND EA 2

180 6090 6002  D) (8 (LED)ILSN EA 4

181 6292 6001  ONLY) DETECTIONRVDS(PRESENCE EA 2

182 6292 6003  DET) ADVANCE ANDRVDS(PRESENCE EA 4

183 CC543 1001  SYSTEM BARRIERCABLE LF 765

184 CC502 1001  FLAGGINGRAILROAD DAY 100



OUTER LOOP ACCESS ROAD 
IFB NO. 2019-109 
 

                                                   General Notes Sheet K          

All bends and connections in pipes about 8 inches in diameter shall be prefabricated. 

Item 465: 
Do not include the Texas logo on manhole or inlet covers. 

Item 479: 
Accept ownership of inlet grates and manhole covers and properly dispose of them outside the 
limits of the right of way in accordance with federal, state and local regulations. 

Submit a plan detailing proposed methods of handling phased construction at manholes and 
water valves.   

Payment for the phase construction will be considered subsidiary to this item.   

Item 496: 
Concrete pavement removed as a result of removing the inlets will not be paid for directly but 
will be considered as subsidiary to Item 496. 

Inlet grates and manhole covers become the property of the contractor for disposal. 

Item 500: 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 

Item 502: 
Access will be provided to all business and residences at all times.  Where turning radii are 
limited during phased construction at intersections, provide all weather surfaces such as RAP or 
base in turning movements to accommodate and to protect the traffic from edge drop-offs. 
Materials, labor, maintenance and removal for these temporary accesses and radii will not be 
paid for directly but will be considered subsidiary to the various bid items. 

Provide written proposed lane closure information by 1:00 pm on the business day prior to the 
proposed closures.  Do not close lanes when this requirement is not met.   

When excavation is required next to a pavement lane carrying traffic and the widening is not 
completed by the end of the work day, backfill against the edge of the pavement with at least a 
3:1 slope using an acceptable material to support vehicular traffic.  Carefully remove and 
dispose of this material when work resumes.  Backfilling pavement edges, and the materials 
required for the work will be subsidiary to this item.   

Place barricades and signs in locations that do not obstruct the sight distance of drivers entering 
the highway from driveways or side streets. 

Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where the 
existing vertical clearance has changed.  Install Signs to the satisfaction of the Engineer prior to 
opening to traffic.  Plywood sign blanks will have minimum dimensions of 84" X 12".  Work 
performed and materials are subsidiary to this item. 

Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the Engineer.   

When moving unlicensed equipment on or across any pavement or public highways, protect the 
pavement from all damage using an acceptable method.   
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OUTER LOOP ACCESS ROAD 
IFB NO. 2019-109 
 

                                                   General Notes Sheet L          

Limit lane closures along Preston Rd and Dallas Parkway to the hours between 9:00 am and 
3:30 pm.  Work in other areas of the project is not restricted to this time frame.   

Railroad flagging is required for all work near the railroad. All railroad flagging is subsidiary to 
this item. 

A project sign (48”x36”) shall be provided and maintained throughout the duration of the project. 
and is subsidiary to this item. Logo shall be provide upon request. Logo shall be produced in full 
color. 

 

Item 506: 
Take all practicable precautions to prevent debris from being discharged into the Waters of 
Texas or a designated wetland.  Install Best Management Practices before demolition begins 
and maintain them during the demolition.  Remove any debris or construction material that 
escapes containment devices and are discharged into the restricted areas, before the next rain 
event or within 24 hours of the discharge. 

If temporary construction stream crossings are allowed under a Nationwide Permit, submit in 
writing for approval the type and location of each temporary stream crossing.  Use temporary 
bridges, timber mats, or other structurally sound and non-eroding material for temporary stream 
crossings.  A temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch 
nominal size rock.  Temporary stream crossings must not cause more than minimal changes to 
the hydraulic flow characteristics of the stream, increase flooding, or cause more than minimal 
degradation of water quality.  Remove the temporary stream crossings in their entirety and 
return the affected areas to their pre-existing elevation.  All work and materials used for 
temporary construction stream crossings will not be paid for directly but are subsidiary to 
pertinent Items. 

Item 508: 
Testing of materials used in the construction of a temporary detour may be waived when 
approved by the Engineer. 

Item 514: 
Provide High Performance Concrete (HPC) and epoxy coated reinforcing for all Permanent 
Concrete Traffic Barrier located on bridge approaches or bridge slabs. 
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OUTER LOOP ACCESS ROAD 
IFB NO. 2019-109 
 

                                                   General Notes Sheet S          

LIST OF MATERIAL/LABOR 
SUBSIDIARY TO ITEM 681 

DESCRIPTION UNIT QUANTITY 

40 FT TIMBER POLE (CLASS 2) EA 4 

3/8 INCH ZINC-COATED STRANDED STEEL CABLE LF 1975 

1/4 INCH ZINC-COATED STRANDED STEEL CABLE LF 560 

CABLE STRAPS EA 560 

8 FT LUMINAIRE MAST ARM FOR WOOD POLE EA 2 
MOUNTING W/ 250W EQ LED LUMINAIRE 

GROUND ANCHORS EA 8 

YELLOW PLASTIC GUY GUARD EA 8 

8 PHASE NEMA CONTROLLER COMPLETE W/ EA 1 
POLE-MOUNTED CABINET AND ACCESSORIES 

INSTALL OPTICOM EQUIPMENT(INTERSECTION) LS 1 

VIVDS CAMERA ASSEMBLY EA 6 

VIVDS PROCESSOR SYSTEM EA 1 

VIVDS SET-UP SYSTEM EA 1 

VIVDS COMMUNICATION CABLES LF 1110 

DOUBLE EYE ANCHOR ROD EA 8 

5/8” X 8’ COPPERCLAD GROUND ROD W/CLAMP EA 1 

2" PVC CONDUIT LF 40 

2" RM CONDUIT LF 150 

4" RM CONDUIT  LF 20 

2" WEATHERHEAD EA 5 

4" WEATHERHEAD EA 1 

ELEC CONDR NO.6 BARE LF 210 

ELEC CONDR NO.6 INSULATED LF 100 

ELEC CONDR NO.8 INSULATED LF 470 

TYPE C (162911) GROUND BOX W/APRON EA 1 
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OUTER LOOP ACCESS ROAD 
IFB NO. 2019-109 
 

                                                   General Notes Sheet T          

BACK PLATE (3 SECTION)(12”) VENTED ALUMINUM EA 6 

BACK PLATE (4 SECTION)(12”) VENTED ALUMINUM EA 2 

BACK PLATE (5 SECTION)(12”) VENTED ALUMINUM EA 2 

LED VEH SIG SECTION (12”)(GREEN) EA 8 

LED VEH SIG SECTION (12”)(GREEN ARW) EA 4 

LED VEH SIG SECTION (12”)(YELLOW) EA 8 

LED VEH SIG SECTION (12”)(YELLOW ARW) EA 4 

LED VEH SIG SECTION (12”)(RED) EA 8 

LED VEH SIG SECTION (12”)(RED ARW) EA 4 

TRAFFIC SIGNAL CABLE (TY A)(14 AWG)(10 CNDR) LF 535 

POLE-MOUNTED BBU ASSEMBLY EA 1 

RELOCATE EXISTING SIGN PANELS EA 6 

REGULATORY SIGN PANEL (R9-3) EA 8 

CONCRETE PAD (5’ X 5’ X 4”, CLASS A) SF 50  

 

LIST OF MATERIAL FURNISHED BY THE CITY OF CELINA 

 

DESCRIPTION UNIT QUANTITY 

OPTICOM CABLE LF 835 

Item 440: 
Provide reinforcing steel with epoxy coating meeting the requirements of item 440 for the 
following bridge components: approach slab, slab, sidewalk, median, concrete traffic barrier, 
and rail.  
 
Epoxy coated reinforcing is not required for portions of rail or concrete traffic barrier not located 
on a bridge.  
 
Reinforcing for abutments, bents and columns are not required to be epoxy coated. 
 
R-bars (I-beams, U-beams, X-Beams and TX Girders), Z-bars (boxes), and H-bars (Slab 
beams) are not required to be epoxy coated. 
 
All ties, chairs and other appurtenances used with epoxy coated reinforcing shall be epoxy 
coated or non-metallic. 
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IFB No. 2019-109 OUTER LOOP ACCESS ROAD BASE BID SCHEDULE

NO. REV.
BID

ITEM
DESC

S.P.
CODE

APPROX.
QUANTITY

UNIT BID PRICE ONLY
WRITTEN IN WORDS

UNIT
AMOUNT

BID
PREPARING ROW,
complete in place for the sum of:

REMOVING CONC (PAV),
complete in place for the sum of:

REMOVING CONC (CURB),
complete in place for the sum of:

REMOVING STAB BASE AND ASPH PAV (0-4"),
complete in place for the sum of:

REMOVING STAB BASE & ASPH PAV(15"-16"),
complete in place for the sum of:

OBLITERATING ABANDONED ROAD,
complete in place for the sum of:

EXCAVATION (ROADWAY),
complete in place for the sum of:

EXCAVATION (CHANNEL),
complete in place for the sum of:

EMBANKMENT (FINAL)(DENS CONT)(TY B),
complete in place for the sum of:

EMBANKMENT (FINAL) (DENS CONT) (TY C1),
complete in place for the sum of:

EMBANKMENT (FINAL) (DENS CONT) (TY C2),
complete in place for the sum of:

DRILL SEEDING (TEMP) (WARM),
complete in place for the sum of:

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

STA

3,502 CY

7 110 6001 58,572 CY

12 164 6041 117,375 SY

11 132 6026 002

904 SY

3 104 6021 1,929 LF

10 132 6025 002 92,237 CY

9 132 6004 002 289,748 CY

8 110 6002 5,300 CY

2 104 6001 2,660 SY

1 100 6002 97.56

6 106 6002 8,145 SY

5 105 6107 1,402 SY

4 105 6021

Page 1 of 16
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IFB No. 2019-109 OUTER LOOP ACCESS ROAD BASE BID SCHEDULE

NO. REV.
BID

ITEM
DESC

S.P.
CODE

APPROX.
QUANTITY

UNIT BID PRICE ONLY
WRITTEN IN WORDS

UNIT
AMOUNT

BID
DRILL SEEDING (TEMP) (COOL),
complete in place for the sum of:

DRILL SEEDING (PERM) (RURAL) (CLAY),
complete in place for the sum of:

VEGETATIVE WATERING,
complete in place for the sum of:

FL BS (CMP IN PLACE)(TY A GR 1-2)(8"),
complete in place for the sum of:

LIME (HYDRATED LIME (SLURRY)),
complete in place for the sum of:

LIME TRT (EXST MATL)(8"),
complete in place for the sum of:

PRIME COAT(MC-30 OR AE-P),
complete in place for the sum of:

D-GR HMA(SQ) TY-D PG70-22,
complete in place for the sum of:

D-GR HMA TY-B PG64-22,
complete in place for the sum of:

CONC PVMT (CONT REINF - CRCP) (8"),
complete in place for the sum of:

CONC PVMT (CONT REINF - CRCP) (9"),
complete in place for the sum of:

CONC PVMT (CONT REINF - CRCP) (13"),
complete in place for the sum of:

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

24 360 6007 6,480 SY

23 360 6003 39,147 SY

22 360 6002 1,081 SY

21 341 6008 001 10,569 TON

20 340 6122 195 TON

19 310 6027 10,792 GAL

18 260 6027 1,463 SY

17 260 6002 26 TON

16 247 6230 003 53,968 SY

15 168 6001 55,299 MG

No Dollars and No Cents

14 164 6035 234,750 SY

13 164 6043 117,375 SY

Page 2 of 16
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IFB No. 2019-109 OUTER LOOP ACCESS ROAD BASE BID SCHEDULE

NO. REV.
BID

ITEM
DESC

S.P.
CODE

APPROX.
QUANTITY

UNIT BID PRICE ONLY
WRITTEN IN WORDS

UNIT
AMOUNT

BID
APPROACH SLAB (HPC),
complete in place for the sum of:

RETAINING WALL (MSE),
complete in place for the sum of:

PRESTR CONC GIRDER (TX54),
complete in place for the sum of:

PRESTR CONC GIRDER (TX62),
complete in place for the sum of:

RIPRAP (CONC)(4 IN),
complete in place for the sum of:

RIPRAP (CONC)(5 IN),
complete in place for the sum of:

RIPRAP (STONE PROTECTION)(12 IN),
complete in place for the sum of:

RIPRAP (STONE PROTECTION)(18 IN),
complete in place for the sum of:

RIPRAP (CONC)(FLUME),
complete in place for the sum of:

RIPRAP (MOW STRIP)(4 IN),
complete in place for the sum of:

RAIL (TY SSTR),
complete in place for the sum of:

RAIL (TY SSTR)(HPC),
complete in place for the sum of:

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents
48 450 6024 2,963.3 LF

47 450 6023 1,086 LF

46 432 6045 224 CY

45 432 6044 71 CY

44 432 6033 124 CY

43 432 6031 770 CY

42 432 6002 65 CY

41 432 6001 449 CY

40 425 6040 1,011.43 LF

39 425 6039 6,894.7 LF

38 423 6001 9,901 SF

37 422 6016 207.9 CY
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IFB No. 2019-109 OUTER LOOP ACCESS ROAD BASE BID SCHEDULE

NO. REV.
BID

ITEM
DESC

S.P.
CODE

APPROX.
QUANTITY

UNIT BID PRICE ONLY
WRITTEN IN WORDS

UNIT
AMOUNT

BID
SEALED EXPANSION JOINT (4 IN) (SEJ - A),
complete in place for the sum of:

CONC BOX CULV (7 FT X 3 FT),
complete in place for the sum of:

CONC BOX CULV (8 FT X 3 FT)(EXTEND),
complete in place for the sum of:

RC PIPE (CL III)(18 IN),
complete in place for the sum of:

RC PIPE (CL III)(24 IN),
complete in place for the sum of:

MANH (COMPL)(PRM)(48IN),
complete in place for the sum of:

INLET (COMPL)(PCO)(3FT)(NONE),
complete in place for the sum of:

INLET (COMPL)(PCO)(3FT)(LEFT),
complete in place for the sum of:

INLET (COMPL)(PCO)(3FT)(RIGHT),
complete in place for the sum of:

INLET (COMPL)(PCO)(3FT)(BOTH),
complete in place for the sum of:

INLET (COMPL)(PSL)(FG)(4FTX5FT-3FTX5FT),
complete in place for the sum of:

INLET(COMPL)(PAZD)(FG)(3FTX3FT-3FTX3FT),
complete in place for the sum of:

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

60 465 6158 001 3 EA

59 465 6133 001 5 EA

58 465 6016 001 4 EA

57 465 6015 001 14 EA

56 465 6014 001 13 EA

55 465 6013 001 31 EA

54 465 6002 001 7 EA

53 464 6005 1,691 LF

52 464 6003 6,043 LF

51 462 6109 48 LF

50 462 6014 159 LF

49 454 6001 343.8 LF

Page 5 of 16
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IFB No. 2019-109 OUTER LOOP ACCESS ROAD BASE BID SCHEDULE

NO. REV.
BID

ITEM
DESC

S.P.
CODE

APPROX.
QUANTITY

UNIT BID PRICE ONLY
WRITTEN IN WORDS

UNIT
AMOUNT

BID
WINGWALL (FW - 0) (HW=5 FT),
complete in place for the sum of:

WINGWALL (FW - 0) (HW=6 FT),
complete in place for the sum of:

WINGWALL (PW - 1) (HW=5 FT),
complete in place for the sum of:

SET (TY II) (18 IN) (RCP) (3: 1) (C),
complete in place for the sum of:

SET (TY II) (18 IN) (RCP) (4: 1) (C),
complete in place for the sum of:

SET (TY II) (18 IN) (RCP) (6: 1) (C),
complete in place for the sum of:

SET (TY II) (24 IN) (RCP) (4: 1) (C),
complete in place for the sum of:

SET (TY II) (24 IN) (RCP) (4: 1) (P),
complete in place for the sum of:

SET (TY II) (24 IN) (RCP) (6: 1) (C),
complete in place for the sum of:

ADJUSTING INLET (CAP),
complete in place for the sum of:

CLEAN EXIST CULVERTS,
complete in place for the sum of:

PIPE (PVC) (SCH 40) (6 IN),
complete in place for the sum of:

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

72 481 6013 340 LF

71 480 6001 3 EA

70 479 6006 3 EA

69 467 6394 4 EA

68 467 6391 1 EA

67 467 6390 2 EA

66 467 6362 4 EA

65 467 6358 3 EA

64 467 6356 1 EA

63 466 6180 1 EA

62 466 6153 1 EA

61 466 6152 1 EA
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IFB No. 2019-109 OUTER LOOP ACCESS ROAD BASE BID SCHEDULE

NO. REV.
BID

ITEM
DESC

S.P.
CODE

APPROX.
QUANTITY

UNIT BID PRICE ONLY
WRITTEN IN WORDS

UNIT
AMOUNT

BID
TRF SIG CBL (TY A)(14 AWG)(7 CONDR),
complete in place for the sum of:

TRF SIG CBL (TY A)(14 AWG)(10 CONDR),
complete in place for the sum of:

TRF SIG CBL (TY A)(14 AWG)(16 CONDR),
complete in place for the sum of:

TRF SIG CBL (TY C)(12 AWG)(2 CONDR),
complete in place for the sum of:

RELOC TRF SG PL AM(S)SNGL MST ARM POLE,
complete in place for the sum of:

PED POLE ASSEMBLY,
complete in place for the sum of:

PED DETECT PUSH BUTTON (APS),
complete in place for the sum of:

REMOVAL OF PEDESTRIAN RAMPS,
complete in place for the sum of:

MOISTURE TREATED SUBGRADE,
complete in place for the sum of:

CONDUIT (PREPARE),
complete in place for the sum of:

GROUND BOX (PREPARE),
complete in place for the sum of:

ILSN (LED) (8 D),
complete in place for the sum of:

169 684 6033 123 LF
No Dollars and No Cents

170 684 6036 1,010 LF

171 684 6042 750 LF

172 684 6079 1,365 LF

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

173 686 6282 4 EA

174 687 6001 5 EA

175 688 6001 6 EA

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

176 690 6057 10 EA

177 856 1001 8,141 CY

178 6027 6003 175 LF

No Dollars and No Cents

No Dollars and No Cents

No Dollars and No Cents

179 6027 6008 2 EA

180 6090 6002 4 EA

No Dollars and No Cents

No Dollars and No Cents
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2019-109 Addendum 2

Construction, Road: Collin County Outer Loop Access Road
from Dallas Parkway to East of SH 289

Issue Date: 5/8/2019

Questions Deadline: 6/6/2019 05:00 PM (CT)

Response Deadline: 6/13/2019 02:00 PM (CT)

Collin County Purchasing

Contact Information

Contact: Matt Dobecka, CPPO, CPPB, CPCP Functional Analyst
Address: 2300 Bloomdale Rd.

Ste. 3160
Purchasing
Admin. Building
Ste.3160
McKinney, TX 75071

Phone: 1 (972) 548-4103
Fax: 1 (972) 548-4694
Email: mdobecka@co.collin.tx.us
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Event Information

Number: 2019-109 Addendum 2
Title: Construction, Road: Collin County Outer Loop Access Road from Dallas Parkway to

East of SH 289
Type: Invitation for Bid - Construction
Issue Date: 5/8/2019
Question Deadline: 6/6/2019 05:00 PM (CT)
Response Deadline: 6/13/2019 02:00 PM (CT)

Ship To Information

Address: 4690 Community Ave.
Ste. 200
Engineering
JJAEP
Ste. 200
McKinney, TX 75071

Billing Information

Address: 2300 Bloomdale Rd.
Ste. 3100
Auditor
Admin. Building
Ste. 3100
McKinney, TX 75071

Bid Activities

Mandatory Pre-Bid Meeting 5/22/2019 9:00:00 AM (CT)

A MANDATORY PRE-BID CONFERENCE will be held by Collin County in the Commissioners’ Courtroom located at the
Collin County Administration Building, 2300 Bloomdale Road, 4th Floor, McKinney, TX 75071 in order for bidders to
ask questions regarding the proposed work. All bidders desiring to bid the work should have a representative at the
pre-bid conference; bidders that do no attend the pre-bid conference shall not be considered in the evaluation for
award of a contract per Texas Local Government Code 262.0256. Attendance shall be mandatory at the pre-bid
conference.

Bid Attachments

Addendum No. 1.pdf View Online

Addendum No. 1

Addendum No. 2.pdf View Online

Addendum No. 2

CCOL_BIDTABS (ADDENDUM 2).zip View Online

CCOL Bid Tabs (Unzip file)

Collin County Outer Loop Access Specs_REV_2019-04-29.pdf Download

Spec Book

Collin County Outer Loop Access Road Plans_2019-04-26.pdf Download

Plans

Collin County Outer Loop Access Road Cross Sections_2019-04-26.pdf Download

Cross Sections
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https://collincountytx.ionwave.net/extract.aspx?file=output%5Ccollincountytx%5C2019_5%5C3036a9cc-a603-42cb-9ccb-c0e02c9f6ac7.pdf&name=Collin+County+Outer+Loop+Access+Road+Plans_2019-04-26.pdf
https://collincountytx.ionwave.net/extract.aspx?file=output%5Ccollincountytx%5C2019_5%5Cc1223f8f-6365-4b21-9492-3f95cd8f4a96.pdf&name=Collin+County+Outer+Loop+Access+Road+Cross+Sections_2019-04-26.pdf


Requested Attachments

Bid Bond
(Attachment required)

If submitting online please upload your bid bond.

Bid Form
(Attachment required)

Bid Schedule
(Attachment required)

W-9
(Attachment required)

Audited Financial Statements

Bid Attributes

1 eBid Notice

Collin County exclusively uses IonWave Technologies, Inc. (Collin County eBid) for the notification and
dissemination of all solicitations. The receipt of solicitations through any other means may result in your receipt of
incomplete specifications and/or addendums which could ultimately render your bid/proposal non-compliant. Collin
County accepts no responsibility for the receipt and/or notification of solicitations through any other means. Please
initial.

(Required: Maximum 1000 characters allowed)

2 Bid Bond Acknowledgement

I understand that accompanying this bid, is a certified check, cashier’s check or Bid Bond in the amount of five
percent (5%) of the total amount bid. Bidders submitting a bid via Collin County eBid shall upload a Bid Bond at
https://collincountytx.ionwave.net. Regardless of delivery method, all Bid Bonds shall be received prior to the bid
opening time to be considered.
I understand that the original Bid Bond shall be received in the Collin County Purchasing Department no later than
close of business on the third working day after the bid opening. Late receipt of original Bid Bond shall be
cause for rejection of bid. Please initial.

(Required: Maximum 4000 characters allowed)

3 Bonding Requirement Acknowledgement

I understand that the bonding requirements of this solicitation are required and are included in the submitted
pricing. A bond certificate (payment, performance, and/or maintenance) as stated in the specification document
shall be submitted to the Purchasing department if I am awarded all or a portion of the resulting contract. Please
initial.

(Required: Maximum 1000 characters allowed)
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4 Contact Information

List the contact name, email address and phone number of the main person(s) Collin County should contact in
reference to this solicitation. Contact(s) shall be duly authorized by the company, corporation, firm, partnership or
individual to respond to any questions, clarification, and or offers in response to this solicitation.

(Required: Maximum 4000 characters allowed)

5 Exceptions

Do you take exceptions to the specifications. If so, by separate attachment, please state your exceptions.

  Yes    No
(Required: Check only one)

6 Attribute deleted as part of an Addendum

7 Insurance Acknowledgement – Construction

I understand that the insurance requirements of this solicitation are required and are included in the submitted
pricing. The Contractor shall furnish certificates of insurance for both the Contractor and any subcontractor to the
Purchasing department if awarded all or a portion of the resulting contract. Please initial.

(Required: Maximum 1000 characters allowed)

8 Preferential Treatment

The County of Collin, as a governmental agency of the State of Texas, may not award a contract to a nonresident
bidder unless the nonresident's bid is lower than the lowest bid submitted by a responsible Texas resident bidder by
the same amount that a Texas resident bidder would be required to underbid a nonresident bidder to obtain a
comparable contract in the state in which the nonresident's principal place of business is located (Government
Code, Title 10, V.T.C.A., Chapter 2252, Subchapter A). 1. Is your principal place of business in the State of Texas?
2. If your principal place of business is not in Texas, in which State is your principal place of business? 3. If your
principal place of business is not in Texas, does your state favor resident bidders (bidders in your state) by some
dollar increment or percentage? 4. If your state favors resident bidders, state by what dollar amount or percentage.

(Required: Maximum 4000 characters allowed)
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9 Debarment Certification

I certify that neither my company nor an owner or principal of my company has been debarred, suspended or
otherwise made ineligible for participation in Federal Assistance programs under Executive Order 12549,
“Debarment and Suspension,” as described in the Federal Register and Rules and Regulations. Please initial.

(Required: Maximum 1000 characters allowed)

1
0

Immigration and Reform Act

I declare and affirm that my company is in compliance with the Immigration and Reform Act of 1986 and all
employees are legally eligible to work in the United States of America. I further understand and acknowledge that
any non-compliance with the Immigration and Reform Act of 1986 at any time during the term of this contract will
render the contract voidable by Collin County. Please initial.

(Required: Maximum 1000 characters allowed)

1
1

Disclosure of Certain Relationships

Chapter 176 of the Texas Local Government Code requires that any vendor considering doing business with a local
government entity disclose the vendor’s affiliation or business relationship that might cause a conflict of interest with
a local government entity. Subchapter 6 of the code requires a vendor to file a conflict of interest questionnaire
(CIQ) if a conflict exists. By law this questionnaire must be filed with the records administrator of Collin County no
later than the 7th business day after the date the vendor becomes aware of an event that requires the statement to
be filed. A vendor commits an offense if the vendor knowingly violates the code. An offense under this section is a
misdemeanor. By submitting a response to this request, the vendor represents that it is in compliance with the
requirements of Chapter 176 of the Texas Local Government Code. Please send completed forms to the Collin
County County Clerk's Office located at 2300 Bloomdale Rd., Suite 2104, McKinney, TX 75071. Please initial.

(Required: Maximum 1000 characters allowed)

1
2

Anti-Collusion Statement

Bidder certifies that its Bid/Proposal is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a Bid/Proposal for the same materials, services, supplies, or equipment and
is in all respects fair and without collusion or fraud. No premiums, rebates or gratuities permitted; either with, prior
to, or after any delivery of material or provision of services. Any such violation may result in Agreement cancellation,
return of materials or discontinuation of services and the possible removal from bidders list. Please initial.

(Required: Maximum 1000 characters allowed)
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1
3

Disclosure of Interested Parties

Section 2252.908 of the Texas Government Code requires a business entity entering into certain contracts with a
governmental entity to file with the governmental entity a disclosure of interested parties at the time the business
entity submits the signed contract to the governmental entity. Section 2252.908 requires the disclosure form (Form
1295) to be signed by the authorized agent of the contracting business entity, acknowledging that the disclosure is
made under oath and under penalty of perjury. Section 2252.908 applies only to a contract that requires an action
or vote by the governing body of the governmental entity before the contract may be signed or has a value of at
least $1 million. Section 2252.908 provides definitions of certain terms occurring in the section. Section 2252.908
applies only to a contract entered into on or after January 1, 2016. Please initial.

(Required: Maximum 1000 characters allowed)

1
4

Notification Survey

In order to better serve our offerors, the Collin County Purchasing Department is conducting the following survey.
We appreciate your time and effort expended to submit your bid. Should you have any questions or require more
information please call (972) 548-4165. How did you receive notice of this request?

 Plano Star Courier  Plan Room  Collin County eBid Notification  Collin County Website

  Other
(Required: Check only one)

1
5

Addendum No. 1

Please initial to verify your receipt of the addendum.

(Required: Maximum 1000 characters allowed)

1
6

Addendum No. 2

Please initial to verify your receipt of the addendum.

(Required: Maximum 1000 characters allowed)
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1
7

Construction Acknowledgement

Bidder, declares that the only person or parties interested in this bid are those principals named herein, that his/her
bid is made without collusion with any other person, firm or corporation, that he/she has carefully examined the
Contract Documents including the Advertisement for Bids, Instruction to Bidders, Construction Agreement,
Specifications and the Drawings, therein referred to and has carefully examined the locations, conditions and
classes of materials for the proposed work, and agrees that he/she will provide all the necessary labor, machinery,
tools, equipment, apparatus and other items incidental to construction and will do all the work and furnish all the
materials called for in the Contract Documents in the manner prescribed therein. Bidder hereby declares that
he/she has visited the site of the Work and has carefully examined the Contract Documents pertaining to the Work
covered by the above Bid, and he/she further agrees to commence work within ten (10) consecutive calendar days
after date of written Notice to Proceed and to substantially complete the work on which he/she has bid within the
number of days specified subject to such extensions of time allowed by Specifications. Bidder certifies that the bid
prices contained in this bid have been carefully checked and are submitted as correct and final. The prices have
been shown in words and figures for each item listed in this bid and it is understood that in the event of a
discrepancy, the words shall govern. Please initial.

(Required: Maximum 1000 characters allowed)

Bid Lines

1 Bid Grand Total
(Response required)

Quantity: 1 UOM: lump sum Unit Price: $ Total: $

Supplier Notes:
No bid

Additional notes
(Attach separate sheet)

Item Attributes

1. Bid Grand Total- Written in Words

The contract award will be based on the total bid price.

(Required: Maximum 4000 characters allowed)

2. Total Material Cost Incorporated in Project

$
(Required: Numbers only)
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3. Total Material Cost Incorporated in Project- Written in Words

(Required: Maximum 4000 characters allowed)

4. Total Labor Cost Incorporated in Project

$
(Required: Numbers only)

5. Total Labor Cost Incorporated in Project- Written in Words

(Required: Maximum 4000 characters allowed)
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Supplier Information

Company Name:

Contact Name:

Address:

Phone:

Fax:

Email:

Supplier Notes

The undersigned hereby certifies the foregoing bid submitted by the company listed below hereinafter called “bidder” is
the duly authorized agent of said company and the person signing said bid has been duly authorized to execute same.
Bidder affirms that they are duly authorized to execute this contract; this company; corporation, firm, partnership or
individual has not prepared this bid in collusion with any other bidder or other person or persons engaged in the same
line of business; and that the contents of this bid as to prices, terms and conditions of said bid have not been
communicated by the undersigned nor by any employee or agent to any other person engaged in this type of business
prior to the official opening of this bid.

Print Name Signature
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Question 1. 

Please provide plan sheet showing the limits for item 164 6066 DRILL SEEDING (PERM) (WARM OR 
COOL) 496,880 SY. 

Response: 

Seeding now shown on SW3P layout sheets, Plans sheets 383-396. Quantities updated in plan sheets 
EQ1 and 28 and bid book Pg 39-40. (See Attached Sheets) 

Question 2. 

Item 514 calls out for Epoxy rebar for rail on bridges, but Item 420 does not call out epoxy for rebar. Is 
this correct or will the superstructure "deck to top of rail" be required to be Epoxy rebar? 

Response: 

Item 440 notes added to bid book Pg 247-248. (See Attached Sheets) 

Question 3. 

Referencing the Specifications for above referenced Project, Appendix B, Section 5.6 “Substructures” on 
p. 354 paragraph “b”, which directs the contractor to use permanent steel casings for the drilled shafts if 
they are in the “influence zone” of the BNSF track(s). Exhibit “A” depicts “Excavation Zones”. Are these 
excavation zones the same as the influence zones referenced? If so is it the 1.5 to 1 slope or the 2 to 1? 
Are we to assume they continue through the sub-grade ad-infinitum? 

Response: 

There are no drilled shafts located “...within the influence of track surcharge,” so no permanent casing is 
required to “...protect the track against cave-in...” 

Question 4. 

Bid item "480 6001 Clean Exist Culvert" calls out cleaning 3 culverts. Can you please specify the exact 
location of these 3 existing culverts to be cleaned? 

Response: 

Updated drainage summary plan sheet 22 to show item "480 6001 Clean Existing Culvert" for Culvert A. 
(See Attached Sheet) 

Question 5. 

Bid Item " 466 6180 Wingwall (PW-1)(HW=5FT)" seems to be for the Culvert B on the south side. Plans 
call out for a "Headwall (PW)(HW=5FT)". Is the Bid item correct and the plan call out need to be 
changed? 

Response: 

Headwall callouts for Culvert B updated on plan sheet 206. (See Attached Sheet) 

 

 

 



Question 6. 

Will the contractor be reimbursed by the County for the cost of railroad flaggers? 

Response: 

See respond to question 8 of Addendum 1. 

Question 7. 

What is the anticipated release date of addendum #1? 

Response: 

Addendum 1 was released on May 31, 2019. 

Question 8. 

Regarding the 56,428 LF of 4” pavement markings that are Calling for Retro-Reflective Readings, TXDOT 
does not require those readings for pavement markings under 20,000 LF. As this project is broken into 4-
Phases, will those readings still be required because we would only be installing a little over 14,000 LF a 
phase.  

Response: 

The mobile retroreflectometer measurements are required for contracts totaling over 200,000 LF of 
pavement markings.  For contracts less than 200,000 LF of pavement markings, mobile or portable 
retroreflectometers may be used at the contractor’s discretion.  See TxDOT Specifications book, Item 
666. 

Question 9. 

Can you please provide a beam layout for the BNSF Overpass Bridge? 

Response: 

Plan sheets 287A and 289A added to the Contract plans. Updated plan sheet 002 index of sheets. (See 
Attached Sheets) 

Question 10. 

Page 313 of Bid Book, in reference to the $131,650 that is to be paid to BNSF for the Temporary 
Construction License, which party will be ultimately responsible for this payment, Collin County or the 
Contractor? 

Response: 

Collin County will be responsible for payment of Easement.  

Question 11. 

Will Saturday and or night work be allowed? 

Response: 

Saturday and night work will be allowed with permission from the OWNER. 

 



Question 12. 

Can an excel bid form be provided? 

Response: 

An updated excel bid form will be provided at each addendum. 

Question 13. 

Page 79 of the proposal Says that no work shall be done on Nights, Sundays or regular Holidays unless 
permission is given by owner, but then page 232 "Sheet D" says that this project will be a Five-day work 
week and nights work is allowed. Then also on page 239 it says "Do not commence work on the road 
before sunrise. Please clarify what is the correct requirements for this project? Will there be work allowed 
at night? will work be allowed on the weekends? Is this project based on a 5-day work week? 

Response: 

Work will be allowed on Saturdays, Sundays, and on nights with approval of the OWNER. Updated bid 
book Pg 239 Item 239 to remove “Do not commence work on the road before sunrise”. (See Attached 
Sheets) 

Question 14. 

Update Signals sheets per TxDOT’s comments 

Response: 

Updated plan sheets EQ1, 68, 67,323, 324 and Bid book Pg 53 and 248. (See Attached Sheets) 

Question 15. 

Update drainage quantities. 

Response: 

Updated plan sheets EQ1 and 22 and Bid book Pg 43 and 44. (See Attached Sheets) 
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