



COLLIN COUNTY, TEXAS

ADDENDUM No. One (1)

IFB NO. 01075-11

INVITATION FOR BIDS

FOR

Construction, Bridge: County Road 127 over Haw Branch

DATE: March 7, 2011

NOTICE TO ALL PROSPECTIVE BIDDERS:

YOU ARE HEREBY DIRECTED TO MAKE CHANGES TO THE INVITATION FOR BIDS IN ACCORDANCE WITH THE ATTACHED INFORMATION.

ADD: Engineer's Addendum No. 1

ADD: Pre-Bid Sign-In form

PLEASE NOTE ALL OTHER TERMS, CONDITIONS, SPECIFICATIONS DRAWINGS, ETC. REMAIN UNCHANGED.

SINCERELY,
FRANKLIN YBARBO
PURCHASING AGENT

**MARCH 3, 2011
ADDENDUM NO. 1**

**COLLIN COUNTY ROAD 127
AT HAW BRANCH PROJECT**

NOTICE TO ALL PROSPECTIVE BIDDERS:

This addendum forms part of the Contract Documents. Bidders shall acknowledge receipt of the Addendum in the spaces provided in the Contract Documents. Failure to acknowledge receipt of this Addendum may subject the Bidder to disqualification.


CONTRACT DOCUMENTS CLARIFICATION:

- Special Provision to TxDOT Item 420, Concrete Structures
Article 420.4K:
 - The paragraph "No backfill is to be replaced behind or on top of any structure prior to the structure attaining its specified 28-day compressive strength." is being added to Article 420.4K not replacing any specified requirements. All requirements of 420.4K remain according to TxDOT 2004 Standard Specifications for Construction and Maintenance of Highways, Streets, and Bridges. Therefore, forms for vertical surfaces may be removed after the concrete has aged 12 hr. after initial set provided the removal can be done without damage to the concrete.

- Add: Pre-Bid Attendance List

This addendum will be included in and made a part of the Contract Documents.

Binkley & Barfield, Inc.



Fred R. Balster, P.E.
March 3, 2011



PRE-BID MEETING SIGN-IN SHEET

Project: IFB 01075-11, Construction, Bridge: CR 127 over Haw Branch

Branch

Facilitator: Michalyn Rains, CPPO, CPPB Collin County Purchasing

Meeting Date: March 3, 2011

Place/Room: Engineering Conf. Room

Name	Company	Phone	E-Mail
Kathryn King	North Texas Contracting	817 430 9500	KKing@NTEXCON.COM
MARK Gaines	Rebcon, Inc.	972-444-8230	estimating@rebcon.com
Russ White	Coppell Const. Co, Inc	214.505.5936	whiteruss@shaglobal.net
LARRY KENNON	ASHLAR CONTRACTING	972 540 5000	LARRY-ASHLAR@YAHOO.COM
Russell Harris	JRT Paving, LP	214-466-8340	russellh@jrtpaving.com
Art Hanson	Top Budget Builders	940-0098	ahanson@topbudget.com
IAN CEBEK	TRT-COM Services	972 475 5207	Moscasa@aol.com
Dale Moser	Earth Builders L.P.	940-629 0686	dale.moser@earthbuilders.net
Ed Teske	Teske Const. Co	972-620 2248	geteske@teskeconstruction.com
Fred Bulster	Binkley Barfield	972-312-8600	frb@binkleybarfield.com
Jim Berry	J.M. Construction	903-243-4187	
Loa Malcott	DCI Contracting Inc	940-636-0022	greg.sherman@dcicontracting.com
Steve Goodman	GTIB Egypte LLC	972-924-3557	support@GTIBgypte.com
JEFF DORHAM	Collin County	972-548-3723	jdorham@collin.tx.us
Jennifer Turner	Collin County	972-548-4124	jturner@collin.tx.us