

**IFB 2017-281
Collin County Jail, Book-In Millwork Replacement**

				Gomez Floor Covering Inc.	LMC Corp. (Lee Construction and Maintenance Company)	K. Tillman Construction LLC
Line #	Description	QTY	UOM			
1	Base Bid Grand Total	1	lump sum	\$89,000.00	\$92,106.00	\$288,444.00
2	Add Alternate No. One: Remove existing base cabinet in Waiting Room immediately north of Book-In area and paint wall, install resilient base between door frames and install carpet tile in area where cabinet was removed. Paint and carpet tile will be provided to the Contractor by the Owner.	1	lump sum	\$800.00	\$4,883.61	\$3,200.00
3	Add Alternate No. Two: At all new millwork, provide and install cabinet doors and drawer fronts fabricated of 3/4" thick Solid Phenolic Compact (SPC) to match countertops in lieu of plastic laminate clad 3/4" thick plywood. All other cabinet details, finishes, hardware, etc. shall remain as specified and detailed.	1	lump sum	\$6,125.00	\$9,327.50	\$46,000.00
Total				\$95,925.00	\$106,317.11	\$337,644.00