



COLLIN COUNTY, TEXAS

ADDENDUM No. SIX (6)

IFB No. 2018-203

INVITATION FOR BID
FOR
CONSTRUCTION, ROAD: DALLAS NORTH TOLLWAY
SOUTHBOUND FRONTAGE ROAD, US 380 TO FM 428

DATE: May 24, 2018

NOTICE TO ALL PROSPECTIVE OFFERORS:

YOU ARE HEREBY DIRECTED TO MAKE CHANGES TO THE INVITATION FOR BID IN ACCORDANCE WITH THE ATTACHED INFORMATION.

DELETE: CLOSE DATE 5/24/2018 02:00:00 PM (CT)

REPLACE WITH: CLOSE DATE 5/31/2018 02:00:00 PM (CT)

DELETE: 004100 Bid Form – Addendum No.5

REPLACE WITH: 004100 Bid Form – Addendum No.6*

*Bid form updated with new close date. Also added attributes to initial addendums received and an attribute to initial the completion schedule.

This bid form, originally published under addendum No. 5 and updated with addendum No. 6, replaces the 3-page bid form in the original contract book.

CLARIFICATION QUESTION: Can you provide information on the alternate bid items effect on substructure items?

If the reduced width bridge alternate is used, the contractor's base bid unit prices for substructure work items will be applied to the reduced quantity measurement of substructure work items to determine payment. Some items such as pedestrian railing and sidewalk cover plates will be reduced to zero.

PLEASE NOTE ALL OTHER TERMS, CONDITIONS, SPECIFICATIONS DRAWINGS, ETC. REMAIN UNCHANGED.

SINCERELY,
MICHALYN RAINS, CPPO, CPPB
PURCHASING AGENT