



COLLIN COUNTY

Office of the Purchasing Agent
2300 Bloomdale Road
Suite 3160
McKinney, Texas 75071
www.collincountytx.gov

ADDENDUM NO. One (1)

RFP 2020-199

REQUEST FOR PROPOSAL

FOR

DISASTER DEBRIS REMOVAL (EMERGENCY)

Date: September 4, 2020

NOTICE TO ALL PROSPECTIVE PROPOSERS:

PLEASE MAKE THE FOLLOWING CHANGES TO THE REQUEST FOR PROPOSAL

CHANGE OF DUE DATE:

Change from: Thursday, September 10, 2020 at 2:00 PM

Change to: Thursday, September 17, 2020 at 2:00 PM

REMOVE DOCUMENT:

Attachment A – Pricing Schedule

REPLACE WITH:

ADDENDUM 1 – Revised Attachment A – Pricing Schedule (Revisions in red --
Item 24 Vac Truck)

ADD ATTRIBUTE:

#25 – ADDENDUM 1 ACKNOWLEDGEMENT

PLEASE NOTE ALL OTHER TERMS, CONDITIONS, SPECIFICATIONS, DRAWINGS, ETC. REMAIN UNCHANGED.

SINCERELY,
MICHALYN RAINS, CPPO, CPPB
PURCHASING AGENT

Attachment A - Pricing Schedules (enter information into highlighted areas)

RFP #2020-199 Disaster Debris Management

No separate payment will be made for mobilization and demobilization operations. These costs are to be included in the respective unit prices bid.

Schedule – Part 1		Estimated Quantity	UOM	Unit Price	Extended Price
Equipment Type with Operator					
1	Air Curtain Burner, Self-Contained System	140	Hour		\$ -
2	50' Bucket Truck	350	Hour		\$ -
3	Crash Truck with Impact Attenuator	70	Hour		\$ -
4	Dozer, Tracked, D3 or Equivalent	14	Hour		\$ -
5	Dozer, Tracked, D4 or Equivalent	210	Hour		\$ -
6	Dozer, Tracked, D5 or Equivalent	210	Hour		\$ -
7	Dozer, Tracked, D8 or Equivalent	140	Hour		\$ -
8	Dump Truck, 16 +/- CY	280	Hour		\$ -
9	Dump Truck, 20 +/- CY	280	Hour		\$ -
10	Dump Truck, 38 +/- CY	280	Hour		\$ -
11	Generator, 5.5 kW, List kW Capacity	140	Hour		\$ -
12	Generator, 200 kW, List kW Capacity	140	Hour		\$ -
13	Generator, 2,500 kW, List kW Capacity	140	Hour		\$ -
14	Light Plant with Fuel and Support	280	Hour		\$ -
15	Grader with 12' Blade (Min. 30,000 LB)	140	Hour		\$ -
16	Hydraulic Excavator, 1.5 CY	280	Hour		\$ -
17	Hydraulic Excavator, 2.5 CY	280	Hour		\$ -
18	Knuckleboom Loader	350	Hour		\$ -
19	Lowboy Trailer with Tractor	7	Hour		\$ -
20	Mobile Crane up to 15 Ton	70	Hour		\$ -
21	Pump, 95 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)	280	Hour		\$ -
22	Pump, 200 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)	280	Hour		\$ -
23	Pump, 650 HP (Minimum 25' Intake and 200' Discharge to Include Fuel and Support Personnel)	280	Hour		\$ -
24	Vac Truck (Mist Capacity), 2,500 gallon 1,500 gallon	280	Hour		\$ -
25	Pickup Truck, 1 Ton	70	Hour		\$ -
26	Skid-Steer Loader, 1,500 LB Operating Capacity (w/utility grapple	140	Hour		\$ -
27	Skid-Steer Loader, 2,500 LB Operating Capacity (w/utility grapple)	140	Hour		\$ -
28	Compact Track Loader, 1,500 LB Operating Capacity (w/utility grapple	70	Hour		\$ -
29	Compact Track Loader, 2,500 LB Operating Capacity (w/utility grapple	70	Hour		\$ -
30	Tub Grinder, 800-1,000 HP	140	Hour		\$ -
31	Hydraulic Excavator, 1.5 CY (w/thumb)	280	Hour		\$ -
32	Hydraulic Excavator, 2.5 CY (w/thumb)	280	Hour		\$ -
33	Truck, Flatbed	70	Hour		\$ -
34	Atriculated, Telescoping Scissor Lift for Tower, 15 hp/37 ft lift	140	Hour		\$ -

35	Water Truck, 2,500 Gallon (Non-Potable, Dust Control and Pavement Maintenance)	210	Hour		\$	-
36	Wheel Loader, 3 CY, 152 HP	140	Hour		\$	-
37	Wheel Loader, 4 CY, 200 HP	140	Hour		\$	-
38	Wheel Loader-Backhoe, 1.5 CY, 95 HP	140	Hour		\$	-
40	Other - Please List	1	Hour		\$	-
Labor Category						
41	Operations Manager w/Cell Phone and .5 Ton Pickup	140	Hour		\$	-
	Crew Foreman w/Cell Phone and 1 Ton Equipment Truck		Hour			
42	w/small tools and misc. supplies in support of crew	280			\$	-
43	Tree Climber/Chainsaw and Gear	350	Hour		\$	-
44	Laborer w/Chainsaw	350	Hour		\$	-
45	Laborer w/Small Tools, Traffic Control, or Flag Person	350	Hour		\$	-
46	Bonded and Certified Security Personnel	350	Hour		\$	-
47	Other - Please List	1	Hour		\$	-
Crew Category						
	Wheel Loader, 2.5 CY, 950 or Similar w/Operator,		Hour			
	Foreman with Support Vehicle and Small Equipment,					
48	Laborer w/Chain Saw, and 2 Laborers w/Small Tools	350			\$	-
49	Other - Please List	1	Hour		\$	-

SCHEDULE - PART 1 TOTAL:

\$ - \$ -

Schedule - Part 2		Estimated Quantity	UOM	Unit Price	Extended Price
ROW Vegetative Debris					
50	0-14.99 miles	400,000	cy		\$ -
51	15-29.99 miles	275,000	cy		\$ -
52	30 miles or greater	25,000	cy		\$ -
ROW C&D Debris					
53	0-14.99 miles	25,000	cy		\$ -
54	15-29.99 miles	20,000	cy		\$ -
55	30 miles or greater	2,500	cy		\$ -
Demo Removal Transport Non RACM					
56	0-14.99 miles	15,000	cy		\$ -
57	15-29.99 miles	7,500	cy		\$ -
58	30 miles or greater	2,500	cy		\$ -
Demo Removal Transport RACM					
59	0-14.99 miles	15,000	cy		\$ -
60	15-29.99 miles	7,500	cy		\$ -
61	30 miles or greater	2,500	cy		\$ -
DMS Management & Reduction					
62	Grinding	300,000	cy		\$ -
63	Above Ground Air Curtain Incinerators	150,000	cy		\$ -
64	Controlled Open Burning	150,000	cy		\$ -
Haul-Out of Reduced Debris					
65	0-14.99 miles	2,000	cy		\$ -

66	15-29.99 miles	20,000	cy		\$	-
67	30-44.99 miles	25,000	cy		\$	-
68	45-59.99 miles	28,000	cy		\$	-
69	60-74.99 miles	9,000	cy		\$	-
70	75-99.99 miles	2,000	cy		\$	-
71	100 miles or greater	2,000	cy		\$	-
Removal of Eligible Hazardous Trees and Limbs						
72	6-12.99 inch diameter	250	ea		\$	-
73	13-24.99 inch diameter	200	ea		\$	-
74	25-36.99 inch diameter	100	ea		\$	-
75	37-48.99 inch diameter	50	ea		\$	-
76	49 inch and larger diameter	25	ea		\$	-
77	1-4 limbs per tree	2,000	ea		\$	-
78	5-8 limbs per tree	1,000	ea		\$	-
79	9 or greater limbs per tree	500	ea		\$	-
Extraction of Stumps						
80	24.1-36.99 inch diameter stump	25	ea		\$	-
81	37-48.99 inch diameter stump	20	ea		\$	-
82	49 inch and larger diameter stump	10	ea		\$	-
Sand Silt and Debris Removal Detention/Retention Structures						
83	0-14.99 miles	15,000	cy		\$	-
84	15-29.99 miles	7,500	cy		\$	-
85	30-44.99 miles	2,500	cy		\$	-
Removal Transport & Disposal						
86	Household Hazardous Waste	10,000	lb		\$	-
ROW White Goods Removal & Disposal						
87	Refrigerators and freezers	200	ea		\$	-
88	Washers, dryers, stoves, ovens	100	ea		\$	-
Removal Transport & Disposal						
89	Animal Carcasses	15,000	lb		\$	-

SCHEDULE - PART 2 TOTAL:

\$ - \$ -

SCHEDULE - PART 1 + PART 2 TOTAL:

\$ - \$ -