

**EXHIBIT C
FEE PROPOSAL**

PROJECT TASK	PROJECT MGR	SR. ENG (PE)	PROJECT ENGR (EIT)	CADD	RPLS	SIT	SURVEY CREW	CLERICAL	EXPENSES	TOTAL FEE
HOURLY RATES	\$229	\$208	\$133	\$96	\$142	\$88	\$175	\$81		
A-1 Survey and ROW										
1 ROW strip map exhibits	8	4	24	40						\$ 5,856.00
2 25 Add'l parcel description exhibits w/ metes and bounds	4	2	8	48	16	80	8	2		\$ 13,270.00
SUBTOTAL	12	6	32	88	16	80	8	2		\$ 19,126.00
A-2 NTMWD coordination										
1 Research and calcs for pipeline load evaluation	8	40	16	4				2		\$ 12,442.00
SUBTOTAL	8	40	16	4				2		\$ 12,442.00
A-3 KCS Coordination										
1 Mapping of KCS track and signal infrastrure.	2	4	8	4		8	16			\$ 5,858.00
2 Add'l design coordination exhibits at KCS bridge crossing	4	8	40	24						\$ 7,900.00
3 Strutural design modifications	8	40	80	80						\$ 20,792.00
SUBTOTAL	14	52	128	108		8	16			\$ 34,550.00
A-4 Wylie Water and Sewer Relocations										
1 Water and Sewer plan/profile (3 sheets)	8	16	48	24						\$ 11,544.00
2 Misc utility details (1 sheet)	1	2	6	12						\$ 1,443.00
SUBTOTAL	9	18	54	36						\$ 12,987.00
SUMMARY										
A-1 Survey and ROW	12.0	6.0	32.0	88.0	16.0	80.0	8.0	2.0	\$ -	\$ 19,126.00
A-2 NTMWD coordination	8.0	40.0	16.0	4.0				2.0	\$ -	\$ 12,442.00
A-3 KCS Coordination	14.0	52.0	128.0	108.0		8.0	16.0		\$ -	\$ 34,550.00
A-4 Wylie Water and Sewer Relocations	9.0	18.0	54.0	36.0					\$ -	\$ 12,987.00
PROJECT TOTAL	43.0	116.0	230.0	236.0	16.0	88.0	24.0	4.0	\$ -	\$ 79,105.00

Notes: