| | | | | KE Industrial LLC | | DMI Corp. dba Decker Mechanical | | TDIndustries, Inc. | | Tegrity Contractors Inc. | |
|--------|---|-----|---------------|--------------------|---------------------------|------------------------------------|--------------------|--------------------|--------------|--------------------------|--------------------|
| r | | | | Total Price | \$312,443.78 | Total Price | \$397,589.00 | Total Price | \$403,021.00 | Total Price | \$416,268.96 |
| Line # | Description | QTY | UOM | Unit | Extended | Unit | Extended | Unit | Extended | Unit | Extended |
| 1 | Location Total: Air Conditioning Replacement at Copeville | | | | | | | | | | |
| | Radio Tower | 1 | job | \$19,890.27 | \$19,890.27 | <u>\$15,147.00</u> | \$15,147.00 | \$28,940.00 | \$28,940.00 | \$31,333.27 | \$31,333.27 |
| 1.1 | Total Material Cost Incorporated in Project | 1 | lump sum | \$19,520.98 | | <u>\$6,150.00</u> | | \$21,083.00 | | \$25,333.27 | |
| 1.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | <u>\$369.29</u> | | \$8,997.00 | | \$7,857.00 | | \$6,000.00 | |
| 2 | Location Total: Air Conditioning Replacementat Verona Radio | | | | | | | | | | |
| | Tower | 1 | job | \$19,890.27 | \$19,890.27 | <u>\$15,147.00</u> | \$15,147.00 | \$28,940.00 | \$28,940.00 | \$31,333.27 | \$31,333.27 |
| 2.1 | Total Material Cost Incorporated in Project | 1 | lump sum | \$19,520.98 | | <u>\$6,150.00</u> | | \$21,083.00 | | \$25,333.27 | |
| 2.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | <u>\$369.29</u> | | \$8,997.00 | | \$7,857.00 | | \$6,000.00 | |
| 3 | Location Total: Air Conditioning Replacementat Celina Radio | | | | | | | | | | |
| | Tower | 1 | job | \$19,890.27 | \$19,890.27 | <u>\$15,034.00</u> | \$15,034.00 | \$28,940.00 | \$28,940.00 | \$31,333.27 | \$31,333.27 |
| 3.1 | Total Material Cost Incorporated in Project | 1 | lump sum | \$19,520.98 | | <u>\$6,150.00</u> | | \$21,083.00 | | \$25,333.27 | |
| 3.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | <u>\$369.29</u> | | \$8,884.00 | | \$7,857.00 | | \$6,000.00 | |
| 4 | Location Total: Air Conditioning Replacementat Wilmeth Road | | | | | | | | | | |
| | Radio Tower | 1 | job | \$19,890.27 | \$19,890.27 | <u>\$14,815.00</u> | \$14,815.00 | \$28,940.00 | \$28,940.00 | \$31,333.27 | \$31,333.27 |
| 4.1 | Total Material Cost Incorporated in Project | 1 | lump sum | \$19,520.98 | | <u>\$6,150.00</u> | | \$21,083.00 | | \$25,333.27 | |
| 4.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | <u>\$369.29</u> | | \$8,665.00 | | \$7,857.00 | | \$6,000.00 | |
| 5 | Location Total: Generator Replacement atCopevilleRadio | | | | | | | | | | |
| 5 | Tower | 1 | job | <u>\$53,956.26</u> | \$53,956.26 | \$85,939.00 | \$85,939.00 | \$70,032.00 | \$70,032.00 | \$72,733.97 | \$72,733.97 |
| 5.1 | Total Material Cost Incorporated in Project | 1 | lump sum | \$49,468.58 | | <u>\$49,289.00</u> | | \$58,346.00 | | \$63,110.97 | |
| 5.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | <u>\$7,287.68</u> | | \$36,650.00 | | \$12,186.00 | | \$10,000.00 | |
| 5.3 | Trade-in Value for one (1) existing 2006, 50KW, Generac | | | | | | | | | | |
| 5.5 | Generator Model No. SD050 | 1 | lump sum | <u>-\$2,800.00</u> | | No Bid | | -\$500.00 | | -\$377.00 | |
| 6 | | | | | | | | | | | |
| 0 | Location Total:Generator Replacementat Verona Radio Tower | 1 | job | <u>\$53,956.26</u> | \$53,956.26 | \$85,939.00 | \$85,939.00 | \$70,032.00 | \$70,032.00 | \$72,733.97 | \$72,733.97 |
| 6.1 | Total Material Cost Incorporated in Project | 1 | lump sum | \$49,468.58 | | \$49,289.00 | | \$58,346.00 | | \$63,110.97 | |
| 6.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | <u>\$7,287.68</u> | | \$36,650.00 | | \$12,186.00 | | \$10,000.00 | |
| | Trade-in Value for one (1) existing 2006, 50KW, Generac | | | | | | | | | | |
| 6.3 | Generator Model No. SD050 | 1 | lump sum | -\$2,800.00 | | No Bid | | -\$500.00 | | -\$377.00 | |
| _ | | | | | | | | | | | |
| 7 | Location Total: Generator Replacement at Celina Radio Tower | 1 | job | \$53,956.26 | \$53,956.26 | \$85,939.00 | \$85,939.00 | \$70,032.00 | \$70,032.00 | \$72,733.97 | \$72,733.97 |
| 7.1 | Total Material Cost Incorporated in Project | 1 | , lump sum | \$49,468.58 | | \$49,289.00 | . , | \$58,346.00 | . , | \$63,110.97 | |
| 7.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | \$7,287.68 | | \$36,650.00 | | \$12,186.00 | | \$10,000.00 | |
| 7.3 | Trade-in Value for one (1) existing 2006, 50KW, Generac | | | <u> </u> | | ,, | | , , | | , ., | |
| | Generator Model No. SD050 | 1 | lump sum | -\$2,800.00 | | No Bid | | -\$500.00 | | -\$377.00 | |
| | Location Total: Generator Replacement at Wilmeth Road Radio | | ramp sam | <u>+_,</u> | | ito bia | | çscoloc | | çorrioo | |
| 8 | Tower | 1 | job | \$71,013.92 | \$71,013.92 | \$79,629.00 | \$79,629.00 | \$77,165.00 | \$77,165.00 | \$72,733.97 | \$72,733.97 |
| 8.1 | Total Material Cost Incorporated in Project | 1 | lump sum | \$66,900.02 | <i><i>ų</i>, 1,013.32</i> | \$45,502.00 | <i>\$15,025.00</i> | \$64,957.00 | \$77,105.00 | \$63.110.97 | <i>\$12,133.31</i> |
| 8.2 | Total Labor Cost Incorporated in Project | 1 | lump sum | \$8,313.90 | | \$34,127.00 | | \$12,708.00 | | \$10,000.00 | |
| 0.1 | Trade-in Value for one (1) existing 2006, 50KW, Generac | - | amp sum | <u> </u> | | <i>234,127.00</i> | | <i>q</i> 12,700.00 | | ÷10,000.00 | |
| 8.3 | Generator Model No. SD080 | 1 | lump sum | -\$4,200.00 | | No Bid | | -\$500.00 | | -\$377.00 | |
| | | - | iump sum | <u></u> | | | | JJ00.00 | | JJ11.00 | |