				Acumen Enterprises, Inc.
Line #	Description	QTY	UOM	
1				
	Base Bid Grand Total	1	lump sum	\$749,000.00
2	Additive Alternate No. 1: In lieu of the use of light-to-			
	medium duty traffic coating for the second level			
	walkway surfaces, heavy duty traffic coating to be			
	applied.	1	lump sum	\$10,000.00
	Base Bid Grand Total + Alternate 1			\$759,000.00
3	Unit Prices			
3.1	State Unit Price for: Strengthen shelf angles along			
	walkway exterior perimeter (Per linear Foot)	1	Ln. Ft.	\$155.43
3.2	State Unit Price for: Strengthen shelf angles along			
	walkway interior perimeter (Per linear Foot)	1	Ln. Ft.	\$133.68
3.3	State Unit Price for: Strengthen perimeter walkway			
	beams at concrete deck to be removed (Per Linear			
	Foot)	1	Ln. Ft.	\$157.20
3.4	State Unit Price for: Strengthen perimeter walkway			
	beams at concrete deck to remain (Per Linear Foot)	1	Ln. Ft.	\$154.15
3.5	State Unit Price for: Install bracing between walkway			
	beams at locations shown on drawings and other			
	locations designated by Engineer during construction			
	(Per each)	1	Each	\$465.00

RS Commercial Construction is deemed nonresponsive.