

**Project Limits: FM 2478 (Custer Rd) to US 75
ROW Survey and NRCS Easement**

Task Description	Project Manager	RPLS	Survey Tech	Records Research	Survey Crew (2 man)	CADD Operator	Total Labor Hours	Total Labor Costs
	\$260.00	\$198.00	\$115.00	\$125.00	\$175.00	\$160.00		
SURVEY								
Prepare Parcel Exhibits (Parcel 56 NRCS Pond Easement)	4		8			8	20	\$3,240.00
ROW staking for utility relocation (Up to 24)	48	48	48		48		192	\$35,904.00
SURVEY Total Hours	52	48	56	0	48	8	212	
SURVEY Total Costs	\$13,520.00	\$9,504.00	\$6,440.00	\$0.00	\$8,400.00	\$1,280.00		\$39,144.00

Summary		
SURVEY	212	\$39,144.00
	212	\$39,144.00