

1130 Inwood Road • Dallas, TX 75247

Main: (214) 905-1901 • Fax: (214) 905-1904

Attention: TIM DOOLEY
Salesperson: John Brogan

Estimator:

Project Manager:

Addendums Read:

| GOMEZFC.COM | | Plan Date: |
|---|---|---|
| Bill To | Project | Bid Due Date: |
| Collin County Auditor 2300 Bloomdale Road, Suite 3100 Mc Kinney, TX 75071 | COLLIN COUNTY ADMIN BLDG OFFICE SPACE RENO BUDGET HR REMODEL / FLOORING 2300 BLOOMDALE RD. MCKINNEY, TX 75071 | 4/19/2024 Date: 5/3/2024 Time: – 12:08 PM |
| TIM DOOLEY Phone: (214) 686-7144 | BUYBOARD 728-24 | Revision #: Bid #: 721 |

PROPOSAL DESCRIPTION

| | | UOM: | | | | | |
|------|--|------|---------|--|---|--|--|
| Line | Description | Qua | antity: | Unit Price: | | Extended: | |
| 1 | LABOR AND MATERIALS - DEMO APPROXIMATELY 45' OF WALL. DOORS AND FRAMES | | | | | | |
| | CONTRUCT WALLS WITH INSULATION AS SHOWN ON DRAWING CEILING TILE AND GRID WILL | | | | | | |
| | BE REWORKED, 1 WALL WILL BE TO THE DECK THE OTHER WALLS WILL BE ABOVE CEILING | | | | | | |
| | 6". MOVE ONE DOOR AND FRAME AND SUPPLY 1 9' ALUMINUM FRAME WITH TRANSOM, 3070 RED OAK RIFT DOOR WITH FULL FLASS BEST ELECTRIFIED LOCK TO MATCH OTHERS. SUPPLY | | | | | | |
| | RIFT DOOR AND HOLLOW METAL FRAME WITH ELECTRIFIED LOCK. | | | | | | |
| | ELECTRICAL AND DATA - PROVIDE CAT 5 CABLE AND 2 CARD READERS. DEMO AND INSTALL | | | | | | |
| | ELECTRICAL OUTLETS, SWITCHES AND LIGHTING AS NEEDED. | | | | | | |
| | MOVE FURNITURE AS NEEDED, DEMO EXISTING FLOORING | | | | | | |
| | PREP FLOORS TO RECEIVE NEW MATERIAL | | | | | | |
| | FURNISH & INSTALL INTERFACE WIND II CARPET | | | | | | |
| | FURNISH & INSTALL ARMSTRONG LVT FURNISH & INSTALL ROPPE CONTINIOUS ROLL 4.5" COVE BAS | E | | | | | |
| | GOMEZ FLOOR COVERING, INC. | FA | | | | | |
| | N/A | | 1.00 | \$90.761.00 | | \$90,761.00 | |
| | N/A | | 1.00 | <i>\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\</i> | | <i>\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\</i> | |
| 2 | Bond - | | | | | | |
| | GOMEZ FLOOR COVERING, INC. | EA | | | | | |
| | N/A | | 1.00 | \$2,500.00 | | \$2,500.00 | |
| | N/A | | | | | | |
| | TOT/ | | | | ¢ | 02 264 00 | |
| | TOTAL (THESE LINE ITEMS TAX EXEMPT) | | | | Φ | 93,261.00 | |
| | | | | | | | |
| | | | | | | | |

PROPOSAL TOTAL \$ 93,261.00

Proposal

Install Date:

| COLLIN COUNTY ADMIN BLDG OFFICE SPACE RENO | Collin County Auditor |
|--|-----------------------|
|--|-----------------------|

Gomez Floor Covering, Inc.

Collin County Auditor

Signed:

John Brogan

Proposal Total: \$93,261.00

Accepted By:

Anticipated Installation Start Date: