| 2024-407 - YMCA Adventure Camp RTU Replacement | | | | Trane U.S. Inc. | | | | Assured Mechanical Solutions | | | |
|--|---|-----------------------|-----|-----------------|------------|----------|-------------|------------------------------|------------|----------|------------|
| | | | | Tota | l: | \$ | 157,800.00 | Tota | l: | \$ | 215,623.20 |
| Line No | Description | Qty | UoM | Unit Cost | | Ext Cost | | Unit Cost | | Ext Cost | |
| | Adventure Camp Education Building RTU Replacement: Remove existing rooftop RTU unit and replace with new 50-ton RTU unit. Installation includes RTU unit, Air volume heat/terminal units, all material, labor, and 1 coordination to remove debris. | | JB | \$ | 157,800.00 | \$ | 157,800.00 | \$ | 215,623.20 | \$ | 215,623.20 |
| | | Cooperative Contract: | | Omnia Partners | | | Open Market | | | | |
| | | Contract Number: | | | 33 | 1 | | n/a | | | |
| | | | | | | | | | | | |
| *Non-Resp | onsive: Decker Mechanical | | | | | | | | | | |
| Draft Until Awarded | | | | | | | | | | | 7/15/2024 |