



EVALUATION TABULATION

IFB No. 2024-458

Construction, Park Boulevard Extension From FM 2514 to SH 78

RESPONSE DEADLINE: January 23, 2025 at 2:00 pm

Report Generated: Thursday, January 23, 2025

				Granite Construction Company		HARPER BROTHERS		Indus Road and Bridge		Mario Sinacola & Sons		RPM xConstruction, LLC		Zachry Construction Corporation	
Line Item	Description	Qty	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
1	Contract Total (Grand total to complete the whole project per Base Bid Schedule list in Bid Book)	1	lump sum	\$48,710,222.22	\$48,710,222.22	\$46,058,358.12	\$46,058,358.12	\$50,375,530.57	\$50,375,530.57	\$50,872,325.60	\$50,872,325.60	\$42,585,852.51	\$42,585,852.51	\$48,342,659.05	\$48,342,659.05